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This agreement is made between the Client, the Consultant and the Named Suppliers.

Terms in this agreement have the meanings given to them in the contract between the
Environment Agency and Tetra Tech Limited for C24447 — Hayle River Flood Bank and

Habitat

Creation — Environmental Surveys (the service).

The Consultant offers to Provide the Services in accordance with these conditions of
contract for an amount to be determined in accordance with these conditions of contract.

The Consultant was appointed to the framework and executed the framework agreement
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(with reference number RM6165).

Executedunderhand...................

=y I

......................... (Signature)
...... Project Executive............... (Position)

...31/05/2024 . (Date countersigned)

N . (Consultant)

............... 16t May 2024........... (Date)

(Named Suppliers)
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Contract Data

DATA PROVIDED BY THE CLIENT

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The conditions of contract are the core clauses and the clauses for the following main
Option, the Option for resolving and avoiding disputes and secondary Options of the
NEC4 Professional Service Contract June 2017 (with amendments January 2019)

Main Option Option for resolving and avoiding disputes

Secondary Options X2, X9, X10, X11, X18, Y(UK)2

The service is To provide Environmental Consultancy support services for the
Hayle River Flood Bank and Habitat Creation project.

The Clientis

Name Environment Agency
Address for communications Horizon House
Deanery Road
Bristol
BS1 5AH

Address for electronic communications | enquiries@environment-agency.gov.uk |

The Service Manager is

Name I |

Address for communications Manley House,
Kestrel Way,
Sowton Industrial Estate,

Exeter,
EX27LQ

Address for electronic communications _@environment—
agency.gov.u

The Scope is in NEC4 PSC Scope — Hayle River (CCS)-V.4
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The language of the contract is

The law of the contractis the law of

The period for reply is
The period for reply for

The period for reply for

English

England and Wales, subject to the
jurisdiction of the courts of England and
Wales

| 2 weeks |exceptthat
| n/a |is | n/a
| n/a |is | n/a

The period for retention is Elyear(s) following Completion or earlier termination

The following matters will be included in the Early Warning Register

Early warning meetings are to be held at intervals no

2 The Consultant’s main responsibilities

If the Client has identified
work which is set to meet
a stated condition by a key
date

If Option A is used

If Option C or E is used

3 Time

longer than 2 weeks
The key dates and conditions to be met are
condition to be met key date
) | |
@ | |
® | ||
The Consultant prepares forecasts of the total expenses at
intervals no longer than | 4 weeks
The Consultant prepares forecasts of the total Defined Cost
plus Fee and expenses at intervals no longer than | 4 weeks
The starting dateis 03/06/2024
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If the Client has decided
the completion date for the
whole of the service

If no programme is
identified in part two of the
Contract Data

4 Quality management

5 Payment

If the Client states any
expenses

If the period in which
payments are made is not
three weeks and Y(UK)2 is
not used

If Option C or E is used
and the Client states any
locations

The Client provides access to the following persons, places and things

access access date
M | ||
@ | ||
@ | ||
The Consultant submits revised programmes at intervals no
longer than | 4 weeks
The completion date for the whole of the service is | 29/11/2024
The period after the Contract Date within which the
Consultantis to submit a first programme for acceptance is 2 weeks

The period after the Contract Date within which the Consultant

is to submit a quality policy statement and quality planis 4 weeks, if not

the Consultant

previously provided by

The period between Completion of the whole of the service

and the defects date is | 26 weeks
The currency of the contractis the | £ sterling
The assessment interval is | Monthly

The expenses stated by the Client are

item

The interest rateis | 2

% perannum (not less than 2) above the

‘ Base

rate of the | Bank of England

|bank

The period within which payments are made is | 1 Month

The locations for which the
Consultant provides a charge
for the cost of support people
and office overhead are
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If Option Cis used The Consultant’s share percentages and the share ranges are

share range Consultant’s share percentage

less than 80 % | 0 - below this threshold %
any further savings are
allocated 100% to the
Client
from | 80 |% to | 120 [% [ 50 | %
from | |% to | [% | [ %
greater than ’ 120 |% | 0 |%

If Option C or E is used The exchange rates are those published in | Financial Times |

on | (starting date) | (date)

6 Compensation events

If there are additional These are additional compensation events

8 Liabilities and insurance

These are additional Client’s liabilities

Q) | |

If there are additional
Client’s liabilities

@ | I
@) | |

The minimum amount of cover and the periods for which the Consultant maintains
insurance are

PERIOD FOLLOWING
COMPLETION OF THE

MINIMUM AMOUNT OF
COVER

WHOLE OF THE SERVICE

The Consultant’s failure to

use the skill and care normally
used by professionals providing
services similar to the service

Loss of or damage to property
and liability for bodily injury to
or death of a person (not an
employee of the Consultant)
arising from or in connection
with the Consultant Providing
the Service

Death of or bodily injury to
employees of the Consultant
arising out of and in the
course of their employment in
connection with the contract

OR TERMINATION

| £5 million

6 years following
Completion of the whole

in respect of each claim,
without limit to the number of
claims

works or earlier termination

12 months

Whichever is greater of
£5 million or the amount
required by law

in respect of each event,
without limit to the number of

events

For the period required by

Whichever is greater of
£5 million or the amount

required by law

law

in respect of each event,
without limit to the number of
events

The Consultant provides these additional insurances
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(1) Insurance against n/a

|
Minimum amount of cover is ‘ n/a
The deductibles are ‘ n/a
(2) Insurance against ‘ n/a
Minimum amount of cover is ‘ n/a
The deductibles are ‘ n/a
(3) Insurance against ‘ n/a
Minimum amount of cover is ‘ n/a
The deductibles are ‘ n/a

The Consultant’s total liability to the Client for all matters
arising under or in connection with the contract, other than

the excluded matters is limited to | £5 million
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Resolving and avoiding disputes

The tribunal is | Litigation in the courts

If the tribunal is arbitration The arbitration procedure is | ‘to be confirmed’

The place where arbitration

is to be held is | ‘to be confirmed’

The person or organisation who will choose an arbitrator if the Parties cannot agree a
choice or if the arbitration procedure does not state who selects an arbitrator is

The Senior Representatives of the Client are

Name (1) C

Address for communications Horizon House
Deanery Road
Bristol

BS1 5AH

Address for electronic communications | [ il @environment-agency.gov.uk

Name (2) | I

Address for communications Horizon House
Deanery Road
Bristol

BS1 5AH

Address for electronic communications | | il @environment-agency.gov.uk

The Adjudicatoris
Name ‘to be confirmed’
Address for communications ‘to be confirmed’

Address for electronic communications | ‘to be confirmed’

The Adjudicator nominating body is | Institution of Civil Engineers
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X2: Changes in the law

If Option X2 is used

The law of the projectis

X5: Sectional Completion

If Option X5 is used

X7: Delay damages

If Option X7 is used without
Option X5

If Option X7 is used with
Option X5

The law of England and Wales, subject to the
jurisdiction of the courts of England and Wales

The completion date for each section of the service is

section
(1)
@)
@)
(4)

Delay damages for Completion of the whole of the service are ‘

description completion date

‘ per day

Delay damages for each section of the service are

section
(1)
(2)
©)
(4)

The delay damages for the remainder of the service are

X8: Undertakings to Others

If Option X8 is used

X9: Transfer of Intellectual Property Rights

description amount per day

The undertakings to Others are provided to

X10: Information modelling

If Option X10is used

If no information
execution plan is
identified in part two of
the Contract Data

The period after the Contract Date within which the Consultant is to submit a first

Information Execution Plan for acceptance is

X11: Termination by the Client

2 weeks
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X13: Performance bond
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If Option X13 is used The amount of the performance bond is

X18: Limitation of liability

If Option X18 is used The Consultant’s liability to the Client for indirect or
consequential loss is limited to £5 million

The Consultant’s liability to the Client for Defects that are
not found until after the defects date is limited to £5 million

The end of liability date is EI years after the Completion of the whole of the service

X20: Key Performance Indicators (not used with Option X12)

If Option X20is used The incentive schedule for Key Performance Indicators is in ‘

A report of performance against each Key Performance

Indicator is provided at intervals of ‘ months
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Y(UK)1: Project Bank Account

Charges made and interest The Consultant is not to pay any charges made and to be paid any interest paid by the
paid by the project bank project bank (Delete as applicable)

Y(UK)2: The Housing Grants, Construction and Regeneration Act 1996

If Option Y(UK)2 is used The period for payment is days after the date on which payment becomes due
and the final date for

payment is not fourteen

days after the date on

which payment becomes

due

Y(UK)3: The Contracts (Rights of Third Parties) Act 1999

If Option Y(UK)3 is used term beneficiary
| Not used | | Not used |
If Y(UK)3 is used with term beneficiary
Y(UK)1 the following .
entry is added to the gh? prov$|3|:(s ?f Named Suppliers
table for Y(UK)3 ptions Y(UK)
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Z: Additional conditions of contract

If Option Z is used The additional conditions of contractare

Z1 Disputes:

Option W2 subclause W2.1(4) is deleted. The Parties agree that adjudication under Clause option W2 should only
commence if the dispute resolution procedure has been exhausted and that the dispute resolution procedure in the Scope,
takes precedence over Option W2.

Z2 Prevention

The text of clause 18 Prevention is deleted.

Delete the text of clause 60.1(12) and replace with:

The service is affected by any of the following events

* War, civil war, rebellion, revolution, insurrection, military or usurped power;

« Strikes, riots and civil commotion not confined to the employees of the Consultant and sub consultants,
* lonising radiation or radioactive contamination from nuclear fuel or nuclear waste resulting from the combustion of nuclear
fuel,

» Radioactive, toxic, explosive or other hazardous properties of an explosive nuclear device,

* Natural disaster,

* Fire and explosion,

« Impact by aircraft or other aerial device or thing dropped from them.

Z3 Disallowed Costs

In second bullet of 11.2 (18) add:

(including compensation events with the Subcontractor, i.e. payment for work that should not have been undertaken).
Add the following additional bullets after 'and the cost of ' :

» Mistakes or delays caused by the Consultant’s failure to follow standards in Scopes/quality plans.

* Reorganisation of the Consultant's project team.

+ Additional costs or delays incurred due to Consultant’s failure to comply with published and known guidance or document
formats.

» Exceeding the Scope without prior instruction that leads to abortive cost

» Re-working of documents due to inadequate QA prior to submission, i.e. grammatical, factual arithmetical or design
errors.

* Production or preparation of self-promotional material.

» Excessive charges for project management time on a commission for secondments or full time appointments (greater
than 5% of commission value)

» Any hours exceeding 8 per day unless with prior written agreement of the Service Manager

» Any hours for travel beyond the location of the nearest consultant office to the project unless previously agreed with the
Service Manager

+ Attendance of additional individuals to meetings/ workshops etc who have not been previously invited by the Service
Manager

+ Costs associated with the attendance at additional meetings after programmed Completion, if delay is due to Consultant
performance.

+ Costs associated with rectifications that are due to Consultant error or omission.

* Costs associated with the identification of opportunities to improve our processes and procedures for project delivery
through the Consultant’s involvement

» Was incurred due to a breach of safety requirements, or due additional work to comply with safety requirements

Z4 Share on Termination
Delete existing clause 93.3 and 93.4 and replace with:
93.3 In the event of termination in respect of a contract relating to services there is no Consultant’s share.

Z8 Requirement for Invoice

Insert the following sentence at the end of clause 51.1:

The Party to which payment is due submits an invoice to the other Party for the amount to be paid within one week of the
Service Manager’s certificate.

Delete existing clause 51.2 and insert the following:

51.2 Each certified payment is made by the later of

» one week after the paying Party receives an invoice from the other Party and

« three weeks after the assessment date, or, if a different period is stated in the Contract Data, within the period stated.

If a certified payment is late, or if a payment is late because the Service Manager has not issued a certificate which should
be issued, interest is paid on the late payment. Interest is assessed from the date by which the late payment should have
been made until the date when the late payment is made, and is included in the first assessment after the late payment is
made.

Z9 Conflict of Interest

The Consultant immediately notifies the Client of any circumstances giving rise to or potentially giving rise to conflicts of
interest relating to the Consultant (including without limitation its reputation and standing) and/or the Client of which it is
aware or which it anticipates may justify the Client taking action to protect its interests. Should the Parties be unable to
remove the conflict of interest to the satisfaction of the Client, the Client, in its sole discretion, may terminate this Contract.
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Z12 Waiver

No waiver shall be effective unless it is expressly stated to be a waiver and communicated to the other Party by the Service
Manager in writing in accordance with the Contract, and with express reference to Clause Z12. The failure of either party to
insist upon strict performance of the Contract, or any failure or delay in exercising any right or remedy shall not constitute a
waiver or diminution of the obligations established by the Contract.

Z125 Limitation of Liability

Under clause 87.1; after the fourth bullet point; insert the additional bullet points:

* loss of or damage to the Client’s property, to the sum that the Consultant is required to insure under the contract in
respect of such loss or damage,

+ death of or bodily injury to employees of the Consultant arising out of and in the course of their employment in connection
with the contract, to the sum that the Consultant is required to insure under the contract in respect of such death or bodily

injury.

Z 130 Rate adjustment
Z130.1 The Defined Cost for People Rates shall be increased by the same proportion and on the same date as the
appropriate Framework Prices.

Z130.2 (Option C ONLY) The Prices are adjusted for the outstanding portion of the Prices for the amendment to rates in
Z130.1.

Z 131 Change to the Schedule of Cost Components

Add clause 11.2(19) The People Rates are the people rates unless later changed in accordance with the contract and
provided that at all times and under any circumstance howsoever arising the People Rates do not exceed the equivalent
and directly comparable Framework Price as set out in Crown Commercial Services (CCS) Construction Professional
Services Framework RM6165.

In the Schedule of Cost Components delete the section titled People and replace with:

People

1 The following components of the cost of people.

11 Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate properly spent on
work on the contract.
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PART TWO -

Completion of the data in full, according to the Options chosen, is essential to create a
complete contract.

1 General

The Consultantis

Name TETRATECH
Address for communications 3 Sovereign Square,
Sovereign Street,
Leeds
LS14ER

Address for electronic communications _@tetratech.com

The fee percentage is %

The key persons are

name service

Project Director

Project Manager

Lead Water Vole Ecologist

Licenced Dormouse Ecologist

BNG Support and QA

Water Vole and INNS surveyor

Licenced Bat Ecologist and FISC
Level 4 botanist/ BNG surveyor

Accredited RiverMoRPH surveyor

GIS Lead

M

Survey Support

The following matters will be included in the Early Warning Register
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2 The Consultant’s main responsibilities

If the Consultantis to
provide Scope

5 Payment

If the Consultant states
expenses

If Option Aor Cis used

If Option E is used

The Scope provided by the Consultant is in

C24447- CCS Project
Proposal Proforma —
Hayle Riverv.2_Tetra
Tech ISSUE

The expenses stated by the Consultant are any

item amount
[Tave | (- |
| Subsistence | |! ‘
‘ Accommodation ‘ i ‘

The activity schedule is

The forecast of the prices is

Resolving and avoiding disputes

£40,349.26 (see detailed
pricing schedule in the
scope document above)

The Senior Representatives of the Consultant are

Name (1)

Address for communications

Address for electronic communications
Name (2)

Address for communications

Address for electronic communications

3 Sovereign Square, Sovereign Street,
Leeds LS14ER

Ii@tetratech.com

Atlantic House, Greenwood Close, Cardiff
Business Park, Cardiff CF23 8RD

_@tetratech.com
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X10: Information modelling
If Option X10is used

i an informaton The information execution plan identified
executionplanistobe )

identified in the in the Contract Data is

Contract Data

Y(UK)1: Project Bank Account
If Option Y(UK)1 is used The project bank is

named suppliers are

I |

Data for the Schedule of Cost Components (used only with Options C or E)

The overhead percentages for the cost of support people and office overhead are

location overhead percentage

I | | | %
| || | %
| | | | %

Data for the Short Schedule of Cost Components (used only with Option A)
The people rates are

category of person unit rate

Data for the Schedule of Cost Components (used only with Options C and E)

The people rates are

category of person unit

| Director | | Hourly
| Principle/Associate Director | | Hourly
| Seinor Professional | | Hourly
[ Professional | ] Hourly
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