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MOD Conditions for the Supply of Goods and Associated Services:  
Contract No: CBRN/00217B 
 
A  General Contract Provisions 

A1. Interpretation 

a. The defined terms in the Contract shall be as set out in Schedule 1.  

b. Unless the context otherwise requires: 

(1) The singular includes the plural and vice versa, and the masculine includes the 
feminine and vice versa. 

(2) The words “include”, “includes”, “including” and “included” are to be construed as if 
they were immediately followed by the words “without limitation”, except where explicitly 
stated otherwise.  

(3) The expression “person” means any individual, firm, body corporate, 
unincorporated association or partnership, government, state or agency of a state or joint 
venture. 

(4) References to any statute, enactment, order, regulation, or other similar instrument 
shall be construed as a reference to the statute, enactment, order, regulation, or 
instrument as amended, supplemented, replaced or consolidated by any subsequent 
statute, enactment, order, regulation, or instrument. 

(5) The heading to any Contract provision shall not affect the interpretation of that 
provision. 

(6) Any decision, act or thing which the Authority is required or authorised to take or do 
under the Contract may be taken or done only by the person (or their nominated deputy) 
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing 
on behalf of the Authority. 

(7) Unless excluded within the Conditions of the Contract or required by law, 
references to submission of documents in writing shall include electronic submission. 

A2. Amendments to Contract 

a. Except as provided in condition F4 all amendments to this Contract shall be serially 
numbered, in writing, issued only by the Authority’s Representative (Commercial), and agreed 
by both Parties. 

b. Where the Authority or the Contractor wishes to introduce a change which is not minor or 
which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Change 
Process) shall apply.  The Contractor shall not carry out any work until any necessary change to 
the Contract Price has been agreed and a written amendment in accordance with clause A2.a 
above has been issued. 

A3. Variations to Specification        

a. The Authority’s Representative may, by Notice (following consultation with the Contractor 
as necessary), alter the Specification as from a date agreed by both Parties and to the extent 
specified by the Authority, provided that any such variations shall be limited to the extent that 
they do not alter the fit, form, function or characteristics of the Contractor Deliverables to be 
supplied under the Contract.  The Contractor shall ensure that the Contractor Deliverables take 
account of any such variations.  Such variations shall not require formal amendment of the 
Contract in accordance with the process set out in condition A2 (Amendments to Contract) and 
shall be implemented upon receipt, or at the date specified in the Authority’s Notice, unless 
otherwise specified. 



 

 

b. Any variations that cause a change to: 

(1) fit, form, function or characteristics of the Contractor Deliverables; 

(2) the cost; 

(3) Delivery Dates; 

(4) the period required for the production or completion; or 

(5) other work caused by the alteration, 

shall be the subject to condition A2 (Amendments to Contract).  Each amendment under 
condition A2 shall be classed as a formal change. 

A4. Precedence 

a. If there is any inconsistency between the different provisions of the Contract the 
inconsistency shall be resolved according to the following descending order of precedence: 

(1) Sections A - H (and J - L, if section J - L are included) of the Conditions of the 
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and ,  
Schedule 3 (Contract Data Sheet); 

(2) Schedule 2 (Schedule of Requirements) and Schedule 8  (Acceptance Procedure); 

(3) the remaining Schedules; and 

(4) any other documents expressly referred to in the Contract. 

b. If either Party becomes aware of any inconsistency, within or between the documents 
referred to in clause A4.a such Party shall notify the other Party forthwith and the Parties will 
seek to resolve that inconsistency on the basis of the order of precedence set out in clause A4a. 
above.  Where the Parties fail to reach  agreement, and if either Party considers the 
inconsistency to be material to its rights and obligations under the Contract, then the matter will 
be referred to the dispute resolution procedure in accordance with condition A21 (Dispute 
Resolution). 

A5. Severability 

If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then: 

a. such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no 
effect and shall be deemed not to be included in the Contract but without invalidating any of the 
remaining provisions of the Contract; and 

b. the Parties shall use all reasonable endeavours to replace the invalid, illegal or 
unenforceable provision by a valid, legal and enforceable substitute provision the effect of which 
is as close as possible to the intended effect of the invalid, illegal or unenforceable provision. 

A6. Assignment of Contract 

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior 
written consent of the other Party. 

A7. Waiver 

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy 
unless expressly stated by that Party in writing.  In particular, no reasonable delay in exercising 
any right or remedy shall by itself constitute a waiver of that right or remedy. 

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any 



 

 

other right or remedy. 

A8. Third Party Rights 

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any 
person who is not a Party to the Contract to enforce any term of the Contract in their own right 
and the Parties to the Contract declare that they have no intention to grant any such right. 

A9. Governing Law   

a. Subject to clause A9.d, the Contract shall be considered as a contract made in England 
and subject to English Law.   

b. Subject to clause A9.d and A21 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of 
the Courts of England to resolve, and the laws of England to govern, any actions proceedings, 
controversy or claim of whatever nature arising out of or relating to the Contract or breach 
thereof.  

c. Subject to clause A.9.d any dispute arising out of or in connection with the Contract shall 
be determined within the English jurisdiction and to the exclusion of all other jurisdictions save 
that other jurisdictions may apply solely for the purpose of giving effect to this clause A9 and for 
the enforcement of any judgment, order or award given under English jurisdiction.  

d. If the Parties agree pursuant to the Contract that Scots Law should apply then the 
following amendments shall apply to the Contract:  

(1) Clause A9.a, A9.b and A9.c shall be amended to read: 

“a. The Contract shall be considered as a contract made in Scotland and subject to 
Scots Law.  

b. Subject to clause A21 (Dispute Resolution) and without prejudice to the dispute 
resolution process set out therein, each Party submits and agrees to the exclusive 
jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, 
any actions, proceedings, controversy or claim of whatever nature arising out of or 
relating to the Contract or breach thereof.  

c. Any dispute arising out of or in connection with the Contract shall be determined 
within the Scottish jurisdiction and to the exclusion of all other jurisdictions save 
that other jurisdictions may apply solely for the purpose of giving effect to this 
clause A9 and for the enforcement of any judgment, order or award given under 
Scottish jurisdiction.” 

(2) Clause A21.b shall be amended to read: 

“In the event that the dispute or claim is not resolved pursuant to clause A21.a the 
dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the 
Parties, the arbitration and this clause A21.b shall be governed by the Arbitration 
(Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  For the 
avoidance of doubt, for the purpose of arbitration the tribunal shall have the power 
to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, 
as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.” 

e. Each Party warrants to each other that entry into the Contract does not, and the 
performance of the Contract will not, in any way violate or conflict with any provision of law, 
statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.  Each Party 
also warrants that the Contract does not conflict with or result in a breach or termination of any 
provision of, or constitute a default under, any mortgage, contract or other liability, charge or 
encumbrance upon any of its properties or other assets. 

f. Each Party agrees with each other Party that the provisions of this clause A9 shall 
survive any termination of the Contract for any reason whatsoever and shall remain fully 



 

 

enforceable as between the Parties notwithstanding such a termination. 

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where 
the Parties agree pursuant to this Contract that Scots Law should apply), the Contractor 
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where 
the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 
(Contract Data Sheet) as its agents to accept on its behalf service of all process and other 
documents of whatever description to be served on the Contractor in connection with any 
litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties 
agree pursuant to this Contract that Scots Law should apply) arising out of or relating to the 
Contract or any issue connected therewith.   

A10. Entire Agreement  

This Contract constitutes the entire agreement between the Parties relating to the subject 
matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any prior 
negotiations, representations and undertakings, whether written or oral, except that this 
condition shall not exclude liability in respect of any fraudulent misrepresentation. 

A11. Disclosure of Information 

a. Subject to clauses A11.d, A11.e and A11.h each Party: 

(1) shall treat in confidence all Information it receives from the other; 

(2) shall not disclose any of that Information to any third party without the prior written 
consent of the other Party, which consent shall not unreasonably be withheld, except that 
the Contractor may disclose Information in confidence, without prior consent, to such 
persons and to such extent as may be necessary for the performance of the Contract; 

(3) shall not use any of that Information otherwise than for the purpose of  the 
Contract; and  

(4) shall not copy any of that Information except to the extent necessary for the 
purpose of exercising its rights of use and disclosure under the Contract. 

b. The Contractor shall take all reasonable precautions necessary to ensure that all 
Information disclosed to the Contractor by or on behalf of the Authority under or in connection 
with the Contract: 

(1) is disclosed to its employees and Subcontractors, only to the extent necessary for 
the performance of the Contract; and 

(2) is treated in confidence by them and not disclosed except with the prior written 
consent of the Authority or used otherwise than for the purpose of performing work or 
having work performed for the Authority under the Contract or any subcontract. 

c. The Contractor shall ensure that its employees are aware of the Contractor’s 
arrangements for discharging the obligations at clauses A11.a and A11.b before receiving 
Information and shall take such steps as may be reasonably practical to enforce such 
arrangements. 

d. Clauses A11.a and A11.b shall not apply to any Information to the extent that either 
Party: 

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or 
under, the Contract; 

(2) has the right to use or disclose the Information in accordance with other Conditions 
of the Contract; or  

(3) can show: 



 

 

(a) that the Information was or has become published or publicly available for 
use otherwise than in breach of any provision of the Contract or any other 
agreement between the Parties; 

(b) that the Information was already known to it (without restrictions on 
disclosure or use) prior to receiving the Information under or in connection with the 
Contract; 

(c) that the Information was received without restriction on further disclosure 
from a third party which lawfully acquired the Information without any restriction on 
disclosure; or 

(d) from its records that the same Information was derived independently of that 
received under or in connection with the Contract; 

provided that the relationship to any other Information is not revealed. 

e. Neither Party shall be in breach of this condition where it can show that any disclosure of 
Information was made solely and to the extent necessary to comply with a statutory, judicial or 
parliamentary obligation.  Where such a disclosure is made, the Party making the disclosure 
shall ensure that the recipient of the Information is made aware of and asked to respect its 
confidentiality.  Such disclosure shall in no way diminish the obligations of the Parties under this 
condition. 

f. The Authority may disclose the Information:  

(1) on a confidential basis to any central government body for any proper purpose of 
the Authority or of the relevant central government body, which shall include: disclosure 
to the Cabinet Office and / or HM Treasury for the purpose of ensuring effective cross-
Government procurement processes, including value for money and related purposes;  

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary 
reporting requirement;  

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or 
appropriate in the course of carrying out its public functions;  

(4) on a confidential basis to a professional adviser, consultant or other person 
engaged by any of the entities defined in Schedule 1 (including benchmarking 
organisations) for any purpose relating to or connected with this Contract; 

(5) on a confidential basis for the purpose of the exercise of its rights under the 
Contract; or 

(6) on a confidential basis to a proposed body in connection with any assignment, 
novation or disposal of any of its rights, obligations or liabilities under the Contract;  

and for the purposes of the foregoing, references to disclosure on a confidential basis shall 
mean disclosure subject to a confidentiality agreement or arrangement containing terms no less 
stringent than those placed on the Authority under this condition.  

g. Before sharing any Information in accordance with sub-clause A11.f above, the Authority 
may redact the Information.  Any decision to redact information made by the Authority shall be 
final. 

h. The Authority shall not be in breach of the Contract where disclosure of Information is 
made solely and to the extent necessary to comply with the Freedom of Information Act 2000 
(the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”).  To the 
extent permitted by the time for compliance under the Act or the Regulations, the Authority shall 
consult the Contractor where the Authority is considering the disclosure of Information under the 
Act or the Regulations and, in any event, shall provide prior notification to the Contractor of any 
decision to disclose the Information.  The Contractor acknowledges and accepts that its 
representations on disclosure during consultation may not be determinative and that the 



 

 

decision whether to disclose Information in order to comply with the Act or the Regulations is a 
matter in which the Authority shall exercise its own discretion, subject always to the provisions 
of the Act or the Regulations.  

 

i. Nothing in this condition shall affect the Parties' obligations of confidentiality where 
Information is disclosed orally in confidence. 

A12. Publicity and Communications with the Media 

The Contractor shall not and shall ensure that any employee or Subcontractor shall not 
communicate with representatives of the press, television, radio or other media on any matter 
concerning the Contract unless the Authority has given its prior written consent or as otherwise 
required to comply with Legislation. 

A13. Protection of Personal Data 

In the performance of the Contract, both Parties shall comply with their obligations as a data 
controller, as defined in the Data Protection Act 1998. 

A14. Transparency 

a. Subject to clause A14.b but notwithstanding condition A11 (Disclosure of Information), 
the Contractor understands that the Authority may publish the Transparency Information to the 
general public.  The Contractor shall assist and cooperate with the Authority to enable the 
Authority to publish the Transparency Information.  

b. Before publishing the Transparency Information to the general public in accordance with 
clause A14.a, the Authority shall redact any Information that would be exempt from disclosure if 
it was the subject of a request for Information under the Freedom of Information Act 2000 or the 
Environmental Information Regulations 2004, and any Information which has been 
acknowledged by the Authority at Schedule 9 – Contractor Commercially Sensitive Information. 

c. The Authority may consult with the Contractor before redacting any Information from the 
Transparency Information in accordance with clause A14.b.  The Contractor acknowledges and 
accepts that its representations on redactions during consultation may not be determinative and 
that the decision whether to redact Information is a matter in which the Authority shall exercise 
its own discretion, subject always to the provisions of the Freedom of Information Act 2000 or 
the Environmental Information Regulations 2004. 

d. For the avoidance of doubt, nothing in this condition A14 shall affect the Contractor’s 
rights at law. 

A15. Equality 

a. The Contractor shall not unlawfully discriminate either directly or indirectly on the grounds 
of age, disability, gender (including re-assignment), sex or sexual orientation, marital status 
(including civil partnerships), pregnancy and maternity, race, or religion or belief. 

b. Without prejudice to the generality of the obligation in clause A15.a, the Contractor shall 
not unlawfully discriminate within the meaning and scope of the Equality Act 2010 or other 
relevant or equivalent legislation in the country where the Contract is being performed. 

c. The Contractor agrees to take reasonable efforts to secure the observance of the 
provisions of this condition A15 by any of its employees, agents, or other persons acting under 
its direction or Control who are engaged in the performance of the Contract. 

d. The Contractor agrees to take reasonable efforts to reflect this condition A15 in any 
subcontract that it enters into to satisfy the requirements of the Contract and to require its 
Subcontractors to reflect this condition A15 in their subcontracts that they enter into to satisfy 
the requirements of the Contract. 



 

 

A16. Child Labour and Employment Law 

a. In performing the Contract, the Contractor shall comply in all material respects with Child 
Labour Legislation and applicable employment legislation of those jurisdiction(s) where the 
Contract is being performed. 

b. The Contractor agrees to use reasonable efforts to reflect this Condition in any 
subcontract that it enters into to satisfy the requirements of the Contract and to require its 
Subcontractors to reflect this Condition in their subcontracts that they enter into to satisfy the 
requirements of the Contract.  

A17. Subcontracting and Prompt Payment 

a. Subcontracting any part of the Contract shall not relieve the Contractor of any obligation, 
duty or liability attributable to the Contractor under the Contract. 
  
b. The Contractor shall ensure, to the extent that they are applicable, that the Conditions of 
the Contract are reflected in any subcontracts for any part of the Contractor Deliverables. 
  
c. In all circumstances the Contractor shall ensure that all subcontracts in relation to this 
Contract include: 
 

(1) a requirement that either party to the subcontract may release to the Authority any 
of those parts of the subcontract documentation as are necessary to demonstrate the 
Contractor’s compliance with the provisions of the Contract and that any such release 
shall not amount to a breach of any provision of confidentiality contained within the 
subcontract; and 
 
(2) a term which requires payment to be made to the Subcontractor within a specified 
period not exceeding thirty (30) calendar days from receipt of a valid and undisputed 
invoice as defined by the subcontract requirements. 
 

d. Where the Contractor places any subcontract with a value of more than £50,000 in 
connection with this Contract, it shall ensure that it has the right to terminate that subcontract 
for convenience giving twenty (20) Business Days’ notice (or such other notice period as the 
Authority shall give under this Contract). 
 
e. When placing subcontracts, the Contractor is asked to give consideration, as far as 
possible, to placing work on a competitive basis with Subcontractors that are Supported 
Businesses.  The Contractor can find details of Supported Businesses in the United Kingdom 
on the Supported Business Directory that is British Association for Supported Employment at 
Unit 4, 200 Bury Road, Tottington, Lancashire BL8 3DX (Telephone: 01204 880733) or 
http://business.base-uk.org/procurement. 
   
f. Where the Contractor subcontracts work under the Contract, which is likely to be subject 
to foreign export control, the Contractor shall use reasonable endeavours to incorporate in 
each subcontract the terms set out in Schedule 5 to this Contract.  Where it is not practicable 
to include the terms set out in Schedule 5, the Contractor shall report that fact and the 
circumstances to the Authority. 

A18. Change of Control of Contractor 

a. The Contractor shall inform the Mergers & Acquisitions section, Strategic Supplier 
Management Team, Poplar Level 1 #2119, MOD Abbey Wood, South Bristol BS34 8JH, as 
soon as practicable if the Contractor will potentially undergo a material change of Control.  The 
Contractor shall not be required to submit any advice which is unlawful or is in breach of either 
any pre-existing non-disclosure agreement or any regulations governing the change of Control 
of the Contractor in the UK or other jurisdictions.  The Authority’s Representative shall consider 
the potential change of Control and advise the Contractor in writing of any concerns that the 
Authority may have.  Such concerns may include but are not limited to potential threats to 
national security, the ability of the Authority to comply with its statutory obligations or matters 
covered by the declarations made by the Contractor prior to Contract Award. 

b. Each notice of change of Control shall be taken to apply to all contracts with the 



 

 

Authority. 

c. The Authority may, acting reasonably, terminate the Contract by giving written notice to 
the Contractor within six (6) months of the Authority being notified or becoming aware that the 
Contractor has undergone a change of Control where the Contractor has failed to address the 
Authority’s Concerns to the Authority’s satisfaction in accordance with clause A18.a or has 
failed to supply or withheld the Information required under clause A18.a. 

d. If the Authority exercises its right to terminate in accordance with clause F6.a.(4) the 
Contractor shall be entitled to request the Authority to consider making a payment to represent 
any commitments, liabilities or expenditure which are reasonable and properly chargeable by 
the Contractor in connection with the Contract and which would otherwise represent an 
unavoidable loss by the Contractor by reason of the termination of the Contract.  Any request 
for payment under this clause A18.d must be fully supported by documentary evidence.  The 
decision whether to make such a payment shall be at the Authority’s sole discretion. 

A19. Termination for Insolvency or Corrupt Gifts  

The Authority may terminate the Contract with immediate effect, without compensation, by 
giving written Notice to the Contractor at any time after any of the following events: 

Insolvency: 

a. where the Contractor is an individual: 

(1) the application by the Contractor for an interim order pursuant to Section 252 of the 
Insolvency Act 1986 (the “IA 86”) or the court making an interim order pursuant to Section 
253 of the IA 86; 

(2) any composition, compromise, assignment, assignation or arrangement is made 
with any of the Contractor’s creditors (including, without limitation, an individual voluntary 
arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s 
creditors) or a moratorium on any of the Contractor’s indebtedness comes into force; 

(3) a debt payment programme under the Debt Arrangement and Attachment 
(Scotland) Act 2002 (the “DAAS Act”) is approved in respect of a Contractor, an 
application is made by a Contractor to the Debt Arrangement Scheme (DAS) 
Administrator under the DAAS Act for approval of a debt payment programme or a 
Contractor gives written intimation to the DAS Administrator of their intention to make 
such an application; 

(4) the presentation of a petition or other application for the appointment of any 
liquidator (whether provisional, interim or otherwise), administrator, receiver, 
administrative receiver, compulsory manager, trustee (in sequestration or otherwise), 
insolvency official or other similar officer in respect of the Contractor or any of its assets, 
unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of it; 

(5) the appointment of any liquidator (whether provisional, interim or otherwise) 
administrator, receiver, administrative receiver, compulsory manager, trustee (in 
sequestration or otherwise), insolvency official or other similar officer in respect of the 
Contractor or any of its assets; 

(6) where the Contractor is either unable to pay its debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable.  The 
Authority shall regard the Contractor as being unable to pay its debts if: 

(a) it has failed to comply with or to set aside a statutory demand under section 
268 of the Insolvency Act 1986 or section 7 of the Bankruptcy (Scotland) Act 1985 
within twenty one (21) Business Days of service of the statutory demand on it; 

(b) execution or other process to enforce a debt due under a judgment or order 
of the court has been returned unsatisfied in whole or in part; 



 

 

(c) a charge for payment of a debt has been served on the Contractor and has 
not been satisfied, returned or avoided within fourteen (14) Business Days of 
service; or 

(d) it is apparently insolvent within the meaning of the Bankruptcy (Scotland) Act 
1985;  

(7) or any analogous procedure or step is taken in any jurisdiction; 

b. where the Contractor is a firm:  

(1) the Contractor preparing and submitting documents to a nominee or filing or 
lodging documents in court, in each case in respect of a moratorium on creditor action 
under schedule A1 of IA 86 in respect of the Contractor; 

(2) any composition, compromise, assignment, assignation or arrangement is made 
with any of the Contractor’s creditors (including, without limitation, an individual voluntary 
arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s 
creditors) or a moratorium on any of the Contractor’s indebtedness comes into force; 

(3) any event listed in clause A19.a occurs in respect of any partner of the Contractor 
who is an individual in connection with a liability or debt of the Contractor; or 

(4) any event listed in clause A19.c occurs in respect of any partner of the Contractor 
which is a company or limited liability partnership registered in England and Wales or 
Scotland in connection with a liability or debt of the Contractor; 

(5) an event listed in clause A19.e in respect of any partner of the Contractor which is 
a company or similar entity (including any incorporated entity) registered other than in 
England and Wales or Scotland in connection with a liability or debt of the Contractor; 

(6) any event listed in this clause A19.b occurs in respect of any partner of the 
Contractor which is itself a firm in connection with a liability or debt of the Contractor; 

(7) the presentation of a petition or other application for the appointment of any 
liquidator (whether provisional, interim or otherwise), administrator, receiver, 
administrative receiver, compulsory manager, trustee (in sequestration or otherwise), 
insolvency official or other similar officer in respect of the Contractor or any of its assets, 
unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of it; 

(8) the appointment of any liquidator (whether provisional, interim or otherwise) 
administrator, receiver, administrative receiver, compulsory manager, trustee (in 
sequestration or otherwise), insolvency official or other similar officer in respect of the 
Contractor or any of its assets; 

(9) any resolution is passed or order made for the winding up, dissolution, 
administration or reorganisation of (or the institution of any other insolvency proceedings 
or procedure in relation to) the Contractor; 

(10) where the Contractor is either unable to pay its debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable.  The 
Authority shall regard the Contractor as being unable to pay its debts if: 

(a) it is apparently insolvent within the meaning of the Bankruptcy (Scotland) Act 
1985; or 

(b) it is unable to pay its debts in terms of section 221 of IA 86;  

(11) or any analogous procedure or step is taken in any jurisdiction; 

c. where the Contractor is a company or limited liability partnership registered in England 
and Wales or Scotland: 



 

 

(1) the Contractor preparing and submitting documents to a nominee or filing or 
lodging documents in court in each case in respect of a moratorium on creditor action 
under schedule A1 of IA 86;  

(2) any composition, compromise, assignment, assignation or arrangement is made 
with any of its creditors (including, without limitation, a company voluntary arrangement 
under IA 86) or a moratorium on any of the Contractors indebtedness comes into force; 

(3) the presentation of a petition or other application for the appointment of any 
liquidator (whether provisional, interim or otherwise), administrator, receiver, 
administrative receiver, compulsory manager, trustee (in sequestration or otherwise), 
insolvency official or other similar officer in respect of the Contractor or any of its assets, 
unless it is withdrawn within three (3) Business Days from the date on which the 
Contractor is notified of it; 

(4) the appointment of any liquidator (whether provisional, interim or otherwise) 
administrator, receiver, administrative receiver, compulsory manager, trustee (in 
sequestration or otherwise), insolvency official or other similar officer in respect of the 
Contractor or any of its assets; 

(5) any resolution is passed or order made for the winding up, dissolution, 
administration or reorganisation of (or the institution of any other insolvency proceedings 
or procedure in relation to) the Contractor; 

(6) where the Contractor is either unable to pay its debts as they fall due or has no 
reasonable prospect of being able to pay debts which are not immediately payable.  The 
Authority shall regard the Contractor as being unable to pay its debts if the Contractor is 
unable to pay its debts in terms of section 123 of IA 86; or 

(7) any analogous procedure or step is taken in any jurisdiction; 

d. where the Contractor is unable or admits inability to pay its debts as they fall due or is 
deemed to be or declared to be unable to pay its debts, suspends or threatens to suspend 
making payments or any of its debts or, by reason of actual or anticipated financial difficulties, 
or commences negotiations with one or more of its creditors with a view to rescheduling any of 
its indebtedness; 

e. where the Contractor is a company or similar entity (including any incorporated entity) 
registered other than in England and Wales or Scotland, events occur or are carried out which, 
within the jurisdiction to which it is subject, are similar in nature or effect to those specified 
above; 

Corrupt Gifts: 

f. where the Authority becomes aware that the Contractor, its employees, agents or any 
Subcontractor (or anyone acting on its behalf or any of its or their employees): 

(1) has offered, promised or given to any Crown servant any gift or financial or other 
advantage of any kind as an inducement or reward: 

(a) for doing or not doing (or for having done or not having done) any act in 
relation to the obtaining or execution of this Contract or any other contract with the 
Crown; or 

(b) for showing or not showing favour or disfavour to any person in relation to 
this Contract or any other contract with the Crown; 

(2) commits or has committed any prohibited act or any offence under the Prevention 
of Corruption Acts 1889 – 1916, under sub sections 108 – 109 of the Anti-Terrorism or 
Crime and Security Act 2001 before these Acts or sub sections are revoked or an offence 
under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in 
relation to this Contract or any other contract with the Crown;  

(3) has entered into this Contract or any other contract with the Crown in connection 



 

 

with which commission has been paid or has been agreed to be paid by it or on its behalf, 
or to its knowledge, unless before the Contract is made particulars of any such 
commission and of the conditions of any such agreement for the payment thereof have 
been disclosed in writing to the Authority. 

g. In exercising its rights or remedies to terminate the Contract under clause A19 f. the 
Authority shall: 

(1) act in a reasonable and proportionate manner having regard to such matters as the 
gravity of, and the identity of the person committing the prohibited act; 

(2) give due consideration, where appropriate, to action other than termination of the 
Contract, including (without being limited to): 

(a) requiring the Contractor to procure the termination of a subcontract where 
the prohibited act is that of a Subcontractor or anyone acting on its or their behalf; 

(b) requiring the Contractor to procure the dismissal of an employee (whether its 
own or that of a Subcontractor or anyone acting on its behalf) where the prohibited 
act is that of such employee. 

h.  Where the Contract has been terminated under clause A19.f, the Authority shall be 
entitled to purchase substitute Contractor Deliverables from elsewhere and recover from the 
Contractor any costs and expenses incurred by the Authority in obtaining the Contractor 
Deliverables in substitution from another supplier. 

A20. Consequences of Termination 

The termination of the Contract, however arising, shall be without prejudice to the rights and 
duties of either Party accrued prior to termination.  The Conditions that expressly or by 
implication have effect after termination shall continue to be enforceable even after termination. 

A21. Dispute Resolution 

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or 
relating to the Contract through negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may include the use of  any 
alternative dispute resolution procedure on which the Parties may agree. 

b. In the event that the dispute or claim is not resolved pursuant to clause A21.a the dispute 
shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration 
and this clause A21.b shall be governed by the Arbitration Act 1996.  For the purposes of the 
arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section 
39 of the Arbitration Act 1996. 

c. For the avoidance of doubt, anything said, done or produced in or in relation to the 
arbitration process (including any awards) shall be confidential between the Parties, except as 
may be lawfully required in judicial proceedings relating to the arbitration or otherwise. 

A22. Termination for Convenience  

a. The Authority shall have the right at any time to terminate the Contract in whole or in part 
by giving the Contractor written Notice to expire at the end of the period specified in Schedule 3 
(Contract Data Sheet) or if no such period is specified at the end of twenty (20) Business Days.  

b. In the event that the Authority exercises its rights in accordance with clause A22.a, the 
Authority shall indemnify the Contractor against any commitments, liabilities or expenditure 
which are reasonably and properly chargeable by the Contractor in connection with the Contract 
and which would otherwise represent an unavoidable loss by the Contractor by reason of 
termination of the Contract or the relevant part thereof.  

c. The Authority’s total liability under clause A22.b shall be limited to the total price of the 
Contractor Deliverables payable under the Contract or the relevant part thereof, including any 



 

 

sums paid, due or becoming due to the Contractor at the date of termination.  

A23. Contractor’s Records 

The Contractor shall maintain all records in connection with the Contract (expressly or 
otherwise), and without prejudice to condition A11 (Disclosure of Information), make them 
available to be examined or copied, by or on behalf of the Authority, as the Authority may 
require.  These records shall be retained for a period of at least six (6) years after the expiry or 
earlier termination of the Contract. 

A24. Duration of Contract 

 This Contract comes into effect on the Effective Date of Contract and will expire automatically 
on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in 
accordance with the provisions of the Contract, or otherwise lawfully terminated. 

A25. Contractor’s Warranties 

a. The Contractor warrants and represents, that: 

(1) it has the full capacity and authority to enter into, and to exercise its rights and 
perform its obligations under, the Contract; 

(2) from the Effective Date of Contract and for so long as the Contract remains in force 
it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited 
from doing so in accordance with the terms of the arbitration), administrative or 
adjudication or mediation proceedings before any court, tribunal, arbitrator, administrator 
or adjudicator or mediator or relevant authority against itself or a Subcontractor which 
would adversely affect the Contractor's ability to perform its obligations under the 
Contract; 

(3) as at the Effective Date of Contract no proceedings or other steps have been taken 
and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for 
its winding-up or dissolution or for the appointment of a receiver, administrative receiver, 
administrator, liquidator, trustee or similar officer in relation to any of its assets or 
revenues; 

(4)   for so long as the Contract remains in force it shall give the Authority Notice of any 
proceedings or other steps that have been taken but not discharged (nor to the best of 
the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the 
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to 
any of its assets or revenues.  

B The Contractor Deliverables 

B1. Supply of Contractor Deliverables and Quality Assurance 

a. The Contractor shall: 

(1) supply the Contractor Deliverables in accordance with the Specification; and 

(2) comply with any applicable quality assurance requirements specified in Schedule 3 
(Contract Data Sheet); 

in providing the Contractor Deliverables. 

b. The Contractor shall comply with all applicable Legislation. 

c. The Contractor shall discharge its obligations under the Contract with all due skill, care, 
diligence and operating practice by appropriately experienced, qualified and trained personnel. 

B2. Overseas Expenditure  



 

 

a. The Contractor shall report, in writing, to the Authority details of any direct Overseas 
expenditure valued over £1 million likely to be incurred in the execution of the Contract 
immediately the possibility is known if such details were not furnished at the time of tendering.  
The details to be provided are as follows:  

(1) Contract No;  

(2) country in which subcontract placed/to be placed;  

(3) name, Division and full postal address of Subcontractor;  

(4) value of subcontract as applicable to main Contract;  

(5) date placed / to be placed.  

b. If no Overseas orders valued over £1 million are to be placed, or are placed, the 
Contractor shall advise the Authority to this effect.  

c. For the purpose of clauses B2.a and B2.b Overseas expenditure comprises only those 
direct payments made by the Contractor to: 

(1) Overseas firms; and  

(2) UK firms, including UK branches or subsidiaries of Overseas firms,  

for the supply of finished or semi-finished manufactured products imported directly into 
the UK by the Contractor or by such UK firms.  

d. The Contractor shall submit any Information required by clause B2.a to the Authority’s 
Representative (Commercial).  

B3. Import Licence 

If, in the performance of the Contract, the Contractor needs to import materiel into the UK for 
which an import licence is required, the responsibility for applying for the licence shall rest with 
the Contractor.  The Authority shall provide the Contractor with all reasonable assistance in 
obtaining any necessary import licence with regard to any defence or security issue that may 
arise. 

B4. Export Licence  

a. The Contractor shall notify the Authority promptly if the Contractor becomes aware that all 
or part of any Contractor Deliverable (including Information and software) to be Delivered under 
the Contract is or will be subject to:  

(1) a non-UK export licence, authorisation or exemption; or  

(2)  any other related transfer control,  

that imposes or will impose end use, end user, re-transfer, re-export restrictions, or restrictions 
on disclosure to individuals based upon their nationality.  This does not include the Intellectual 
Property-specific restrictions of the type referred to in condition D1. 

b. If requested by the Authority, the Contractor shall give the Authority a summary of every 
existing or expected licence and restriction referred to in clause B4.a and any related obligation 
or restriction to the extent that they place an obligation or restriction on the Authority with which 
the Authority must comply, including, to the extent applicable to such obligations or restrictions:  

(1) the exporting nation, including the export licence number (where known);  

(2) the Contractor Deliverables (including Information and software) affected;  

(3) the nature of the restriction and obligation;  



 

 

(4) the authorised end use and end users;  

(5) any specific restrictions on access by third parties, or by individuals based upon 
their nationality, to the Contractor Deliverables or to anything Delivered or used in the 
performance or fulfilment of the Contractor Deliverables; and  

(6) any specific restrictions on the end user or on re-transfer or re-export to third 
parties of the Contractor Deliverables or of anything delivered or used in the performance 
or fulfilment of the Contractor Deliverable.  

The Contractor shall not be required to disclose any of the provisos to a licence (or even the 
existence of them) to the extent that they do not relate to an obligation or constraint with which 
the Authority must comply.  

c. When an export licence is required from a foreign government for the performance of the 
Contract, the Contractor shall promptly consult with the Authority on the licence requirements 
and, where the Contractor is the applicant for the licence:  

(1) ensure that when end use or end user restrictions, or both, apply to all or part of 
any Contractor Deliverable to be Delivered under the Contract, the Contractor, unless 
otherwise agreed with the Authority, identifies in the licence application:  

(a) the end user as: Her Britannic Majesty’s Government of the United Kingdom 
of Great Britain and Northern Ireland (hereinafter “HM Government”), and  

(b) the end use as: For the Purposes of HM Government;  

(2) include in the submission for the licence a statement that "information on the status 
of processing this license application may be shared with the Ministry of Defence of the 
United Kingdom";  

d. If the Information required under clauses B4.a and B4.b has been provided previously to 
the Authority by the Contractor, the Contractor may satisfy these requirements by giving details 
of the previous notification and confirming they remain valid and satisfy the provisions of 
clauses B4.a and B4.b.  

e. If the Contractor becomes aware of any changes in the Information notified previously 
under clause B4.a, B4.b or B4.d that would affect the Authority’s ability to use, disclose, re-
transfer or re-export an item or part of it as is referred to in those clauses, the Contractor shall 
notify the Authority promptly of the change.  

f. If the Contractor or any Subcontractor in the performance of the Contract needs to export 
materiel for which an export licence from a foreign government is required, the responsibility for 
instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or 
that Subcontractor.  The Authority shall provide all reasonable assistance in obtaining and 
maintaining any export licence from the foreign government with regard to any defence or 
security issue that may arise.  

g. Where the Contract performance requires the export of items for which a foreign export 
licence is required, the Contractor shall include the dependencies for the export licence 
application, grant and maintenance in the Contract risk register and in the risk management 
plan for the Contract, with appropriate review points.  Where there is no requirement under the 
Contract for a risk management plan the Contractor shall submit an Export Licence Plan for 
agreement with the Authority.  

h. The Authority may make a written request to the Contractor to seek a variation to the 
licence conditions to a foreign export licence to enable the Authority to re-export or re-transfer a 
licensed item or licensed information from the UK to a non-licensed third party.  If the Authority 
makes such a request:  

(1) the Contractor shall, or procure that the Contractor’s Subcontractor will, 
expeditiously consider whether or not there is any reason why it should object to making 
the request and, where it has no objection, file an application to seek a variation of the 



 

 

applicable export licence in accordance with the procedures of the licensing authority;  

(2) the Authority shall provide sufficient Information, certification and other 
documentation necessary to support the application for the requested variation; and  

(3) the Authority will pay the Contractor a fair and reasonable charge for this service 
based on the cost of providing it.  

i. Where the Authority provides materiel (Information and items, including software) to 
enable the Contractor to perform the Contract, and that materiel is subject to a non-UK export 
licence or other related technology transfer control as described in the provisions of clause 
B4.a:  

(1) the Authority may, or at the request of the Contractor, undertake to give the 
Contractor a summary of every non-UK export licence or other related technology 
transfer control of which it is aware that would affect the Contractor’s ability to perform the 
Contract, including, to the extent applicable, to the Contractor’s performance of the 
Contract:  

(a) the exporting nation, including the export licence number (where known);  

(b) the items or Information affected;  

(c) the nature of the restriction and obligation;  

(d) the authorised end use and end users; 

(e) any specific restrictions on access or use by third parties, or by individuals 
based upon their nationality, to the items or Information affected; and  

(f) any specific restrictions on re-transfer or re-export to third parties of the 
items or Information affected.  

(2) this will not include Intellectual Property specific restrictions of the type mentioned 
in condition D1 (Third Party Intellectual Property – Rights and Restrictions) in relation to 
the Authority instead of the Contractor.  

(3) the Contractor and its Subcontractors, where access by these restrictions is also 
authorised, shall abide by the lawful restrictions so notified by the Authority.  

(4) the Contractor shall notify the Authority immediately if it is unable for whatever 
reason to abide by any restriction advised by the Authority to the Contractor under clause 
B4.j.  

j. Where restrictions are advised by the Authority to the Contractor under clause B4.j., the 
Authority and the Contractor shall act promptly to mitigate their impact.  If these restrictions 
adversely affect performance of the Contract, the restrictions shall be regarded as a change to 
the Specification and handled under the terms of condition A3 (Variations to Specification) and 
the Contract Price or Delivery schedule or both shall be adjusted as appropriate.  If the 
Contractor is unable to perform the Contract as a result of these restrictions then the Authority 
shall consult with the Contractor on alternative solutions requiring amendment of the Contract 
under condition A2 (Amendments to Contract) and A3 (Variations to Specification) and may 
terminate the Contract if no alternative solution satisfies the essential terms of the Contract.  
Termination under these circumstances will be under the terms of condition A22 (Termination 
for Convenience).  

k. Without prejudice to United Kingdom Government's position on the validity of any claim 
by a foreign government to extra-territoriality, the Authority undertakes to provide the Contractor 
with all reasonable assistance to facilitate the granting an export licence by a foreign 
Government in respect of performance of the Contract.  

B5. Environmental Requirements 



 

 

The Contractor shall in all its operations in performing the Contract, adopt a sound proactive 
environmental approach that identifies, considers, and where possible, mitigates the 
environmental impacts of its supply chain.  The Contractor shall provide evidence of so doing to 
the Authority on demand. 

B6. Marking of Contractor Deliverables 

a. The Contractor shall ensure that each Contractor Deliverable is marked clearly and 
indelibly: 

(1) in accordance with the requirements specified in Schedule 3 (Contract Data 
Sheet), or if no such requirement is specified, with the MOD stock reference number, 
Nato Stock Number (NSN) or alternative reference number specified in Schedule 2 
(Schedule of Requirements); 

(2) where the Contractor Deliverable has a limited shelf life, the marking shall include: 
the expiry date / date of manufacture, expressed as specified in Schedule 3 (Contract 
Data Sheet), or in the absence of such requirement they shall be marked as month 
(letters) and year (last two figures); and  

(3) ensure that any marking method used does not have a detrimental effect on the 
strength, serviceability or corrosion resistance of the Contractor  Deliverables. 

b. Where it is not possible to mark a Contractor Deliverable with the required particulars,    
these should be included on the package in which the Contractor Deliverable is packed, in 
accordance with DEFCON 129. 

B7. Packaging and Labelling (excluding Contractor Deliverables containing 
Munitions) 

a. The Contractor shall pack or have packed the Contractor Deliverables: 

(1) in accordance with any requirements specified in Schedule 2 (Schedule of 
Requirements) (which if represented by packing codes shall be interpreted by reference 
to DEFFORM 96 and DEF STAN 81-041 (Part 1)); 

(2) to ensure that each Contractor Deliverable may be transported in an undamaged 
and serviceable condition. 

b. The Contractor shall ensure that each package containing the Contractor Deliverables is 
labelled to include: 

(1) the name and address of the Consignor and Consignee as specified in Schedule 3 
(Contract Data Sheet) including: 

(a) the Delivery destination / address if not of the Consignee; 

(b) the transit destination/address (for aggregation/disaggregation, onward 
shipment etc.); 

(2) the DEFFORM 129J in accordance with the instructions.  

(3) the description and quantity of the Contractor Deliverables enclosed; 

(4) the full 13 digit NATO Stock Number (NSN) where the UK is registered as a user of 
it, or, where the requirement does not have a NSN, with the alternative reference number 
specified in Schedule 2 (Schedule of requirements); 

(5) the makers part, catalogue, serial or batch number as appropriate; 

(6) the Contract number (call off order numbers if Framework or as appropriate); 

(7) any statutory Hazard markings and any handling markings, including the mass of 



 

 

any package which exceeds 3kg; 

(8) the Packaging level (military J, N or P, special H, Commercial A etc) as specified in 
Schedule 2 (Schedule of Requirements); 

(9) where applicable, any particulars which cannot be marked on each Contractor 
Deliverable in accordance with clause B6.b.; 

(10) any additional markings specified in Schedule 2 (Schedule of Requirements); 

(11) the Primary Packaged Quantity (PPQ) (if Trade Packaging); and 

(12)  if Trade Packaging to be marked in blue “TRADE PACKAGE” or if Export Trade 
Packaging to be marked in black "EXPORT TRADE PACKAGING". 

Where UK Military or NATO Packaging is required, labelling of the Contractor Deliverables shall 
be in accordance with DEF STAN 81-041 (Part 6) and clause B7b. 

c. Bar code markings shall be applied to the external surface of each package and to  each 
PPQ package within.  The minimum information shall include; the full 13 digit NSN, 
Denomination of Quantity (D of Q) see DEFFORM 96, actual quantity in package, Serial 
Number and / or batch number, if applicable.  The bar code symbology used shall meet the 
requirements of STANAG 4329.  Code 39 shall be the default symbology for the Packaging 
marking application.  Requirements for positioning bar codes are defined in DEF STAN 81-041 
(Part 6). 

d. Where the Contractor Deliverables are, or contain Dangerous Goods within the meaning 
of the Regulations set out in B8.a and B8.b, the Packaging level is always Trade or Export 
Trade Packaging not Military Level as noted in DEF STAN 81-041 (All Parts). 

e. Where UK military or NATO Packaging is required, the Contractor shall meet the 
requirements as specified in Schedule 2 (Schedule of Requirements).  The Contractor 
Deliverables shall be contained in packages which comply with the requirements of DEF STAN 
81-041 (parts 1, 2 and 5) and be capable of meeting the appropriate test requirements of DEF 
STAN 81-041 (part 3).  

f. Where there is requirement to design UK military or NATO level Packaging, the work 
shall be undertaken by a company which is registered and certified to Military Packaging 
Accreditation Scheme (MPAS), (ISO 9001 based), or which is able to demonstrate that its 
quality systems and military package design expertise are of an equivalent standard.  Military 
Level packages shall be designed to comply with the relevant requirements of DEF STAN 81-
041; testing to DEF STAN 81-041 (Part 3) or DEF STAN 00-035.  Packaging designs shall be 
prepared on a Services Packaging Instruction Sheet (SPIS), in accordance with DEF STAN 81-
041 (Part 4). 

g. New designs shall not be made where there is an existing SPIS or one that may be easily 
modified to be in accordance with the contract requirements, (see clause B7.f.).  Application 
should be made to the Project Team (PT) or other access point for a search to establish the 
SPIS status using DEFFORM 129a (Application for Packaging Designs and Authorisation for 
Package Design Work); media format as per clause B7.j. 

h. Where there is a usable Standard Family Specification (SFS), it shall be used in place of 
a SPIS design. 

i. SPIS designs are maintained on a central Master Packaging Database (MPD), the SPIS 
Index (SPIN), held on the MOD design repository or other authorised secure servers, for 
monitoring by the MOD and review by MPAS certified contractors and the MOD.  

j. All SPIS, new or modified (and associated documentation) shall on completion be 
provided for uploading on to SPIN in the agreed electronic format which shall be Adobe "PDF" 
compatible with Adobe Acrobat version 5.  Any other format shall be agreed between the 
Packaging Design Authority (PDA) and the MOD and must be compatible with access to SPIN.  



 

 

k. Production of Military Level Packaging; where it is necessary to use a SPIS design the 
packaging manufacturer should also be a registered Contractor as stated in clause B7.g.  The 
manufacturer is responsible for confirming that the design is suitable. 

l. Minor alterations / updates and similar to existing designs may be carried out by MPAS 
Certificated designers, all major / significant changes and new designs need to be authorised by 
the Authority’s Representative (Project Manager) (unless that power is delegated to a Prime or 
MPAS Registered company). 

m. Intellectual Property Rights (IPR); the MOD shall retain the rights to the SPIS designs or 
to copy or use any information relating to them, if otherwise specified. 

n. Where applicable one of the following procedures for the production of new or modified 
SPIS designs shall be applied: 

(1) If the Contractor is the PDA, they shall: 

(a) on receipt of instructions received from the Authority’s Representative, 
(Project Manager), prepare the required package design in accordance with DEF 
STAN 81-041. 

(b)  where the Contractor is certified they shall, on completion of any design 
work, provide the Authority’s Representative (Project Manager) with the following 
documents electronically:  

(i) a list of all SPIS which have been prepared or revised against the 
Contract; and 

(ii) a copy of all new / revised SPIS, complete with all continuation sheets 
and associated drawings, where applicable, to be uploaded onto SPIN.  

(c) where the PDA is not a certified organisation, they shall obtain approval for 
their design from a certified organisation before proceeding, then continue with 
clause B7.n.(1)(b). 

(2) Where the Packaging contractor is not the PDA and is un-certified, they shall not 
produce, modify, or update etc. SPIS Designs.  They shall obtain current SPIS design(s) 
from SPIN or a certified organisation before proceeding with manufacture of Packaging.  
To allow designs to be provided in ample time, they shall apply for SPIS information as 
soon as practicable after receipt of Contract or Order. 

(3) Where the Contractor is un-certified and has been given authority to produce, 
modify, and update SPIS Designs by contract, they shall obtain approval for their design 
from a certified organisation before proceeding, then continue with clause B7.n.(1)(b). 

(4) Where the Contractor is not a PDA but is certified; follow clauses B7.n.(1)(a) and 
(b). 

The Contractor shall note that all documents supplied as SPIS designs shall be considered as 
Contract Data Requirement. 

o. The Contractor shall comply with the requirements for the design of Military Packaging as 
follows: 

(1) Where there is a requirement to design UK Military or NATO Level Packaging, the 
work shall be undertaken by a certified organisation, or one that although non-certified is 
able to demonstrate that its Quality Systems and Military Package Design expertise are 
of an equivalent standard. 

The certification scheme (MPAS) detail is available from: 

DES IMOC SCP TLS Packaging 
MOD Abbey Wood,  
Bristol, BS34 8JH 



 

 

 
Tel: +44(0)30 679 35353 

DESIMOCSCP-TLS-Pkg@mod.uk 

(2) Military Level packages shall be designed to comply with the relevant requirements 
of DEF STAN 81-041; testing to DEF STAN 81-041 (Part 3) or DEF STAN 00-035.  
Packaging designs shall be prepared on a Services Packaging Instruction Sheet (SPIS), 
in accordance with DEF STAN 81-041 (Part 4); 

(3) all Packaging contractors on receipt of a requirement shall search SPIN; or apply 
for a search of SPIN to establish the SPIS status (using DEFFORM 129a ‘Application for 
Packaging Designs or their Status’, media format as per clause B7.g); 

(4) new designs shall not be made where there is an existing usable SPIS, or one that 
may be easily modified;  

(5) where there is a usable Standard Family Specification (SFS), it shall be used in 
place of a SPIS design unless otherwise stated in this Contract.  When an SFS is used or 
replaces a SPIS design, the Contractor shall upload this information as with SPIS, see 
clause B7.f); 

(6) all SPIS, new or modified (and associated documentation) shall on completion be 
provided for uploading on to SPIN in the agreed electronic format;   

(7) the default electronic media format of a SPIS shall be Adobe "PDF" compatible 
with SPIN requirements;  

(8) manufacture of Military Level Packaging; where it is necessary to use a SPIS 
design then the packaging manufacturer should also be a certified contractor as per 
clause B7.a above.  The Packaging manufacturer is responsible for confirming that the 
design is suitable. 

p. The Authority shall retain all Intellectual Property Rights (IPR) relating to the designs 
unless otherwise agreed in writing. 

q. If special jigs, tooling etc., are required for the production of military Packaging, the 
Contractor shall obtain written approval from the Authority’s Representative (Commercial) 
before providing them.   

B8. Supply of Hazardous Material or Substance in Contractor Deliverables 

a. The Contractor shall establish if the Contractor Deliverables are, or contain, Dangerous 
Goods as defined in the Regulations set out in this condition.  Any that do shall be packaged for 
UK or worldwide shipment by all modes of transport in accordance with the following unless 
otherwise specified in Schedule 2 (Schedule of  Requirements): 

(1) the Technical Instructions for the Safe Transport of Dangerous Goods by Air 
(ICAO), IATA Dangerous Goods Regulations; 

(2) the International Maritime Dangerous Goods (IMDG) Code; 

(3) the Regulations Concerning the International Carriage of Dangerous Goods by Rail 
(RID); and 

(4) the European Agreement Concerning the International Carriage of Dangerous 
Goods by Road (ADR). 

b. Certification markings, incorporating the UN logo, the package code and other prescribed 
Information indicating that the package corresponds to the successfully designed type shall be 
marked on the Packaging in accordance with the relevant regulation. 

c. As soon as possible and in any event within the period specified in Schedule 3 (Contract 



 

 

Data Sheet) (or if no such period is specified no later than one (1) month prior to the Delivery 
Date), the Contractor shall provide to the Authority’s Representatives in the manner and format 
prescribed in Schedule 3 (Contract Data Sheet) and Schedule 6:  

(1) a completed Schedule 6 (Hazardous Articles, Materials or Substances Supplied 
under the Contract: Data Requirements), confirming whether or not to the best of its 
knowledge any of the Contractor Deliverables are Hazardous Contractor Deliverables; 
and 

(2) for each Hazardous Contractor Deliverable, a Safety Data Sheet containing the 
data set out at clause B8.d, which shall be updated by the Contractor during the period of 
the Contract if it becomes aware of any new relevant data. 

d. Safety Data Sheets if required under clause B8.c shall be provided in accordance with 
the REACH Regulations (EC) No 1907/2006 and any additional Information required by the 
Health and Safety at Work etc Act 1974 and shall contain: 

(1) Information required by the Chemicals (Hazardous Information and Packaging for 
Supply) (CHIP) Regulations 2009 and / or the Classification, Labelling and Packaging 
(CLP) Regulation 1272/2008 (whichever is applicable) or any replacement thereof; and 

(2) where the Hazardous Contractor Deliverable is, contains or embodies a 
Radioactive substance as defined in the Ionising Radiation Regulations SI 1999/3232, 
details of the activity, substance and form (including any isotope); and 

(3) where the Hazardous Contractor Deliverable has magnetic properties, details of 
the magnetic flux density at a defined distance, for the condition in which it is packed; 

(4) where the Hazardous Contractor Deliverables are ordnance, munitions or 
explosives, in addition to the requirements of CHIP and / or the CLP Regulation 1272 / 
2008 and REACH the Contractor shall comply with hazard reporting requirements of DEF 
STAN 07-085 Design Requirements for Weapons and Associated Systems. 

e. The Contractor shall retain its own copies of the Safety Data Sheets provided to the 
Authority in accordance with clause B8.d for four (4) years after the end of the Contract and 
shall make them available to the Authority’s Representatives on request. 

f. Nothing in this condition B8 reduces or limits any statutory or legal obligation of the 
Authority or the Contractor. 

B9. Timber and Wood-Derived Products 

a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:  

(1) shall comply with the Contract Specification; and  

(2) must originate either:  

(a) from a Legal and Sustainable source; or 

(b) from a FLEGT-licensed or equivalent source. 

b. In addition to the requirements of clause B9.a above, all Timber and Wood-Derived 
Products supplied by the Contractor under the Contract shall originate from a forest source 
where management of the forest has full regard for: 

(1) identification, documentation and respect of legal, customary and traditional tenure 
and use rights related to the forest; 

(2) mechanisms for resolving grievances and disputes including those relating to 
tenure and use rights, to forest management practices and to work conditions; and 
safeguarding the basic labour rights and health and safety of forest workers. 



 

 

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that 
the Timber and Wood-Derived Products supplied to the Authority under the Contract complies 
with the requirements of clause B9.a or B9.b or both. 

d. The Authority reserves the right at any time during the execution of the Contract and for a 
period of five (5) years from final Delivery under the Contract to require the Contractor to 
produce the Evidence required for the Authority’s inspection within fourteen (14) days of the 
Authority’s request. 

e. If the Contractor has already provided the Authority with the Evidence required under 
clause B9.c, the Contractor may satisfy these requirements by giving details of the previous 
notification and confirming the Evidence remains valid and satisfy the provisions of clauses B9.a 
and B9.b. 

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered 
to and accepted by the Authority, in accordance with condition A23. 

g. Notwithstanding clause B9.c, if exceptional circumstances render it strictly impractical for 
the Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, 
the Contractor shall support the use of this Recycled Timber with: 
 

(1) a record tracing the Recycled Timber to its previous end use as a standalone 
object or as part of a structure; and 

(2) an explanation of the circumstances that rendered it impractical to record Evidence 
of proof of timber origin. 

h. The Authority reserves the right to decide, except where in the Authority’s opinion the 
timber supplied is incidental to the requirement and from a low risk source, whether the 
Evidence submitted to it demonstrates compliance with clause B9.a and B9.b, or both.  In the 
event that the Authority is not satisfied, the Contractor shall commission and meet the costs of 
an "Independent Verification" and resulting report that will: 

(1) verify the forest source of the timber or wood; and  

(2) assess whether the source meets the relevant criteria of clause B9.b. 

i. The statistical reporting requirement at clause B9.j applies to all Timber and Wood-
Derived Products delivered under the Contract.  The Authority reserves the right to amend the 
requirement for statistical reporting, in the event that the UK Government changes the 
requirement for reporting compliance with the Government Timber Procurement Policy.  
Amendments to the statistical reporting requirement will be made in accordance with condition 
A2. 

j. The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and 
Wood-Derived Products Supplied under the Contract: Data Requirements), the data or 
Information the Authority requires in respect of Timber and Wood-Derived Products delivered to 
the Authority under the Contract, or in respect of each Order in the case of an Framework 
Agreement, or at such other frequency as stated in the Contract.  The Contractor shall send all 
completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements), including Nil Returns where appropriate, to the Authority’s Commercial Branch 
identified in the Appendix to Contract. 

k. The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) may be amended by the Authority from time to time, in accordance with 
condition A2. 

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging 
from: 

(1) companies that have a full registered status under the Forestry Commission and 
Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking 
Programme (more detailed information can be accessed at www.forestry.gov.uk) and all 



 

 

such wood shall be treated for the elimination of raw wood pests and marked in 
accordance with that Programme; or 

(2) sources supplying wood treated and marked so as to conform to Annex I and 
Annex II of the International Standard for Phytosanitary Measures, “Guidelines for 
Regulating Wood Packaging Material in International Trade”, Publication No 15 published 
by the Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed 
information can be accessed at  www.fao.org). 

B10. Certificate of Conformity 

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a 
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of  Requirements) 
and any applicable Quality Plan.  One copy of the CofC shall be sent to the Authority’s 
Representative (Commercial) upon Delivery, and one copy shall be provided to the Consignee 
upon Delivery. 

b. The Contractor shall consider the CofC to be a record in accordance with condition A23 
(Contractor’s Records). 

c. The Information provided on the CofC shall include: 

(1) Contractor’s name and address; 

(2) Contractor unique CofC number; 

(3) Contract number and where applicable Contract amendment number; 

(4) details of any approved concessions; 

(5) acquirer name and organisation; 

(6) Delivery address;  

(7) Contract Item Number from Schedule 2 (Schedule of Requirements); 

(8) description of Contractor Deliverable, including part number, Specification and 
configuration status; 

(9) identification marks, batch and serial numbers in accordance with the Specification; 

(10) quantities; 

(11) a signed and dated statement by the Contractor that the Contractor Deliverables 
comply with the requirements of the Contract and approved concessions. 

           Exceptions or additions to the above are to be documented. 

d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require 
demonstration of traceability and design provenance through the supply chain the Contractor 
shall include in any relevant subcontract the requirement for the Information called for at clause 
B10.c.  The Contractor shall ensure that this Information is available to the Authority through the 
supply chain, upon request in accordance with condition A23 (Contractor Records).  

C Price 

C1. Contract Price 

a. The Contractor shall supply the Contractor Deliverables to the Authority at the Contract 
Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract 
Data Sheet). 

b. Subject to condition G2 the Contract Price shall be inclusive of any UK custom and 



 

 

excise or other duty payable.  The Contractor shall not make any claim for drawback of UK 
import duty on any part of the Contract Deliverables supplied which may be for shipment 
outside of the UK. 

D Intellectual Property 

D1. Third Party Intellectual Property – Rights and Restrictions 

a. The Contractor and, where applicable any subcontractor, shall promptly notify the 

Authority as soon as they become aware of: 

(1) any invention or design the subject of patent or registered Design Rights (or 
application thereof) owned by a third party which appears to be relevant to the 
performance of the Contract or to use by the Authority of anything required to be done or 
delivered under the Contract;  

(2) any restriction as to disclosure or use, or obligation to make payments in respect of 
any other intellectual property (including technical information) required for the purposes 
of the Contract or subsequent use by the Authority of anything delivered under the 
Contract and, where appropriate, the notification shall include such Information as is 
required by Section 2 of the Defence Contracts Act 1958;  

(3) any allegation of infringement of intellectual property rights made against the 
Contractor and which pertains to the performance of the Contract or subsequent use by 
the Authority of anything required to be done or delivered under the Contract;  

clause D1.a does not apply in respect of Contractor Deliverables normally available from the 
Contractor as a commercial off the shelf (COTS) item or service.  

b. If the Information required under clause D1.a has been notified previously, the Contractor 
may meet its obligations by giving details of the previous notification. 

c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect 
of any question arising (by way of an allegation made to the Authority or Contractor, or 
otherwise) that the manufacture or supply under the Contract of Contractor Deliverables 
normally available from the Contractor as a COTS item or service is an infringement of a UK 
patent or registered design not owned or controlled by the Contractor or the Authority, the 
Contractor shall, subject to the agreement of the third party owning such patent or registered 
design, be given exclusive conduct of any and all negotiations for the settlement of any claim or 
the conduct of any litigation arising out of such question.  The Contractor shall indemnify the 
Authority, its officers, agents and employees against any liability and cost arising from such 
allegation.  This condition shall not apply if: 

(1) the Authority has made or makes an admission of any sort relevant to such 
question;  

(2) the Authority has entered or enters into any discussions on such question with any 
third party without the prior written agreement of the Contractor;  

(3) the Authority has entered or enters into negotiations in respect of any relevant 
claim for compensation in respect of Crown Use under Section 55 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1977;  

(4) legal proceedings have been commenced against the Authority or the Contractor in 
respect of Crown Use, but only to the extent of such Crown Use that has been properly 
authorised.  

d. The indemnity in clause D1.c does not extend to use by the Authority of anything supplied 
under the Contract where that use was not reasonably foreseeable at the time of the Contract.  

e.  In the event that the Authority has entered into negotiation in respect of a claim for 
compensation, or legal proceedings in respect of the Crown Use have commenced, the 
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract 



 

 

(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 
56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any 
model, document or information relating to any such invention or design which may be required 
for that purpose.  

f. For all other Contractor Deliverables patents and registered designs in the UK, if a 
relevant invention or design has been notified to the Authority by the Contractor prior to the date 
of the Contract, then unless it has been otherwise agreed, under the provisions of Sections 55 
and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the 
Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact that it 
is the subject of a UK Patent or U K Registered Design, for the purpose of performing the 
Contract.  

g. If, under clause D1.a, a relevant invention or design is notified to the Authority by the 
Contractor after the date of Contract, then:  

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any 
relevant action against the Contractor, the Authority shall issue to the Contractor a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949, and  

(2) in any event, unless the Contractor and the Authority can agree an alternative 
course of action, the Authority shall not unreasonably delay the issue of a written 
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 
1977 or Section 12 of the Registered Designs Act 1949.  

h. The Authority shall assume all liability and shall indemnify the Contractor, its officers, 
agents and employees against liability, including the Contractor’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered design or 
like protection outside the United Kingdom in the performance of the Contract when such 
infringement arises from or is incurred by reason of the Contractor following any specification, 
statement of work or instruction in the Contract or using, keeping or disposing of any item given 
by the Authority for the purpose of the Contract in accordance with the Contract.  

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, 
agents and employees against liability, including the Authority’s costs, as a result of 
infringement by the Contractor or their suppliers of any patent, utility model, registered design or 
like protection outside the UK in the performance of the Contract when such infringement arises 
from or is incurred otherwise than by reason of the Contractor following any specification, 
statement of work or instruction in the Contract or using, keeping or disposing of any item given 
by the Authority for the purpose of the Contract in accordance with the Contract.  

j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or 
similar expense incurred in respect of anything to be done under the Contract, where:  

(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, 
Designs and Patents Act 1988 in respect of any intellectual property; or  

(2) any obligation to make payments for intellectual property has not been promptly 
notified to the Authority under clause D1.a.  

k. Where authorisation is given by the Authority under clause D1.e, D1.f or D1.g, to the 
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs 
Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall 
also be:  

(1) released from payment whether by way of royalties, licence fees or similar 
expenses in respect of the Contractor's use of the relevant invention or design, or the use 
of any relevant model, document or information for the purpose of performing the 
Contract; and  



 

 

(2) authorised to use any model, document or information relating to any such 
invention or design which may be required for that purpose.  

l. The Contractor shall assume all liability and indemnify the Authority and its officers, 
agents and employees against liability, including costs as a result of:  

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
respect of any item to be supplied under the Contract or otherwise in the performance of 
the Contract;  

(2) misuse of any confidential information, trade secret or the like by the Contractor in 
performing the Contract;  

(3) provision to the Authority of any Information or material which the Contractor does 
not have the right to provide for the purpose of the Contract.  

m. The Authority shall assume all liability and indemnify the Contractor, its officers, agents 
and employees against liability, including costs as a result of:  

(1) infringement or alleged infringement by the Contractor or their suppliers of any 
copyright, database right, Design Right or the like protection in any part of the world in 
respect of any item provided by the Authority for the purpose of the Contract but only to 
the extent that the item is used for the purpose of the Contract;  

(2) alleged misuse of any confidential Information, trade secret or the like by the 
Contractor as a result of use of information provided by the Authority for the purposes of 
the Contract, but only to the extent that Contractor’s use of that Information is for the 
purposes intended when it was disclosed by the Authority.  

n. The general authorisation and indemnity is: 

(1) clauses D1.a – D1.m represents the total liability of each Party to the other under 
the Contract in respect of any infringement or alleged infringement of patent or other 
Intellectual Property Right (IPR) owned by a third party;  

(2) neither Party shall be liable, one to the other, for any consequential loss or damage 
arising as a result, directly or indirectly, of a claim for infringement or alleged infringement 
of any patent or other IPR owned by a third party;  

(3) a Party against whom a claim is made or action brought, shall promptly notify the 
other Party in writing if such claim or action appears to relate to an infringement which is 
the subject of an indemnity or authorisation given under this Condition by such other 
Party.  The notification shall include particulars of the demands, damages and liabilities 
claimed or made of which the notifying party has notice;  

(4) the party benefiting from the indemnity or authorisation shall allow the other Party, 
at its own expense, to conduct any negotiations for the settlement of the same, and any 
litigation that may arise there from and shall provide such information as the other Party 
may reasonably require;  

(5) following a notification under clause D1.n.(3), the Party notified shall advise the 
other Party in writing within thirty (30) Business Days whether or not it is assuming 
conduct of the negotiations or litigation.  In that case the Party against whom a claim is 
made or action brought shall not make any statement which might be prejudicial to the 
settlement or defence of such a claim without the written consent of the other Party;  

(6) the Party conducting negotiations for the settlement of a claim or any related 
litigation shall, if requested, keep the other Party fully informed of the conduct and 
progress of such negotiations.  



 

 

o. If at any time a claim or allegation of infringement arises in respect of copyright, database 
right, Design Right or breach of confidence as a result of the provision of any Contractor 
Deliverable by the Contractor to the Authority, the Contractor may at its own expense replace 
the item with an item of equivalent functionality and performance so as to avoid infringement or 
breach.  The Parties will co-operate with one another to mitigate any claim or damage which 
may arise from use of third party IPR.  

p. Nothing in condition D1 shall be taken as an authorisation or promise of an authorisation 
under Section 240 of the Copyright, Designs and Patents Act 1988. 

E Facilities and Assets 

E1. Access to Contractor’ Premises 

a. The Contractor shall provide to the Authority’s Representatives following reasonable 
notice, relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable 
access to its premises for the purpose of monitoring the Contractor’s progress and quality 
standards in performing the Contract.  

F Delivery and Breach Of Contract 

F1. Delivery / Collection 

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are 
to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the 
Authority. 

b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party 
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data 
Sheet) in advance of the Delivery Date in order to agree administrative arrangements for 
Delivery and provide any Information pertinent to Delivery requested; 

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract 
Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, 
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 
the instructions.  

(4) be responsible for all costs of Delivery; and 

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in 
Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours agreed 
by the Parties. 

c. Where the Contractor Deliverables are to be Collected by the Authority (or a  third party 
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing: 

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of 
DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the 
Delivery Date in order to agree specific arrangements for Collection and provide any 
Information pertinent to the Collection requested; 

(2) comply with any special instructions for arranging Collection in Schedule 3 
(Contract Data Sheet); 

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, 
(as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with 
the instructions.  

(4) ensure that the Contractor Deliverables are available for Collection by the Authority 



 

 

from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery 
Date between the hours agreed by the Parties; and 

(5) in the case of Overseas consignments, ensure that  the Contractor Deliverables 
are accompanied by the necessary transit documentation.  All Customs clearance shall 
be the responsibility of the Authority’s Representative (Transport). 

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the 
Authority: 

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee 
in accordance with clause F1.b; or  

(2) on the Collection of the Contractor Deliverables from the Consignor by the 
Authority once they have been made available for Collection by the Contractor in 
accordance with clause F1.c. 

F2. Acceptance  

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance 
procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure is so 
specified acceptance shall occur when either: 

(1) the Authority does any act in relation to the Contractor Deliverable which is 
inconsistent with the Contractor’s ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in clause F3.b 
has elapsed. 

F3. Rejection 

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the 
Specification or any other terms of this Contract, then (without limiting any other right or remedy 
that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in 
part).  The Authority shall return these Contractor Deliverables to the Contractor at the 
Contractor’s risk and cost.   

b. Rejection of any of the Contractor Deliverables under clause F3.a shall take place by the 
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is 
specified within twenty (20) Business Days. 

F4. Diversion Orders 

a. The Authority shall notify the Contractor at the earliest practicable opportunity if it 
becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order. 

b. Where necessary the Authority may issue (or having issued cancel) a Diversion Order for 
urgent Delivery of the Contractor Deliverables identified in it: 

(1) where a Diversion Order is issued the Contractor Deliverables are to be Delivered 
by the quickest means available, unless otherwise directed; 

(2) any Diversion Order which is beyond the scope of the Contract is to be returned 
immediately to the Authority’s Representative (Commercial) with an appropriate 
explanation; 

(3) if the terms of the Diversion Order are unclear, the Contractor shall contact the 
Authority’s Representative who issued it immediately for clarification or further instruction, 
copying the Authority’s Representative (Commercial) in on all correspondence; 

(4) the Contractor shall be entitled to any additional Delivery and Packaging costs 
generated in complying with the Diversion Order or cancellation thereof, claims for which 
are to be submitted by the Contractor to the Authority’s Representative (Commercial) 



 

 

together with appropriate receipts and shall be priced and agreed in writing as a 
amendment to the Contract in accordance with condition A2.  The Contractor shall not 
delay complying with the Diversion Order whilst awaiting agreement of any additional 
Delivery and Packaging costs. 

F5. Self to Self Delivery 

 Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be 
Delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-to-self 
delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until 
such time as it is handed over to the Authority.  

F6. Authority’s Remedies for Breach of Contract 

a. If the Contractor: 

(1) fails to Deliver the Contractor Deliverables (or any part thereof) by the Delivery 
Date in accordance with clause F1.b; 

(2) fails to ensure that the Contractor Deliverables (or any part thereof) are available 
for Collection by the Delivery Date in accordance with clause F1.c; 

(3) subject to clause F6.b, fails to supply Contractor Deliverables that comply with the 
Specification; or 

(4) fails to address the Authority’s concerns to the Authority’s satisfaction in 
accordance with condition A18, or fails to supply or withholds the Information, required 
under clauses A18.a or B8.c and / or B8.d;  

(5) commits a persistent failure by failing to meet either: 

(a) a single Key Performance Indicator (KPI) on  2 or more occasions in a rolling 
12 month period; or 

(b) 2 or more KPIs in a rolling 12 month period, 

where this Contract includes a KPI regime under Section L; or 

(6) otherwise commits a material breach of its obligations under the Contract,  

the Authority shall have the right to exercise one or more of the following remedies: 

(7) where the Contractor commits a persistent failure in accordance with clause 
F6.a.(5) or where the breach is material, in accordance with clause F6.a.(6), to terminate 
the Contract or the relevant part thereof with immediate effect by giving written notice to 
the Contractor; 

(8) reject those Contractor Deliverables that it has not accepted in accordance with 
condition F2 and return them to the Contractor in accordance with condition F3  and the 
Contractor shall refund to the Authority any sums paid in respect of the rejected 
Contractor Deliverables; 

(9) give the Contractor the opportunity at the Contractor’s expense to remedy any 
defect in the Contractor Deliverables, to supply replacement Contractor Deliverables or 
otherwise to rectify the failure or breach within the Authority-specified time limits; 

(10) to claim such damages as may have been sustained as a result of the Contractor’s 
breach or breaches of the Contract, including but not limited to  any costs and expenses 
incurred by the Authority in: 

(a) carrying out any work that may be required to make the Contractor 
Deliverables comply with the Contract; or 



 

 

(b) obtaining the Contractor Deliverables in substitution from another supplier. 

b. The Contractor shall not be liable for the Contractor Deliverables’ failure to comply with 
the Specification to the extent that any such non-compliance is attributable to one or more of the 
following circumstances: 

(1) failure by the Authority to install, operate, maintain or store Contractor Deliverables 
in accordance with any documentation provided by the Contractor; 

(2) fair wear and tear, misuse, neglect, accident or negligence, repair or modification 
by the Authority; 

(3) damage caused by the Authority during transportation of the Contractor 
Deliverables in accordance with clause F1.c. 

c. This condition F6 shall apply to any repaired or replacement Contractor Deliverables 
supplied by the Contractor in accordance with clause F6.a.(9). 

d. In the event that the Authority terminates the Contract in whole or in part pursuant to this 
clause F6.a.(7) or for any other lawful reason, the Authority shall also have the right to require 
the Contractor to transfer any or all of the Assets to the Authority, wherever they are located, 
upon the payment of a sum  representing the market value of those Assets which the Contractor 
has purchased but not recovered the cost of from the Authority. 

e. The Authority’s rights and remedies under these Conditions are in addition to its rights 
and remedies implied by statute and common law. 

G  Payment And Receipts 

G1. Payment and Recovery of Sums Due 

 

a. Payment for Contractor Deliverables under the Contract shall be made via the Contracting, 
Purchasing & Finance (CP&F) electronic procurement tool. 

 

b. The Authority shall pay all valid and undisputed claims for payment submitted by the 
Contractor to DBS Finance on or before the day which is thirty (30) days after the later of: 
 

(1) the day upon which a valid request for approval of payment is received by the Authority; 
and 
 

(2) the date of completion of the part of the Contract to which the request for approval of 
payment relates. 
 

c. The approval for payment of a valid and undisputed invoice by the Authority shall not be 
construed as acceptance by the Authority of the performance of the Contractor’s obligations 
nor as a waiver of its rights and remedies under this Contract. 
 

d. Without prejudice to any other right or remedy, the Authority reserves the right to set off any 
amount owing at any time from the Contractor to the Authority against any amount payable by 
the Authority to the Contractor under the Contract or under any other contract with the 
Authority, or with any other Government Department. 

G2. Value Added Tax 

a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU 
(or non-EU) taxes chargeable on the supply of any Contractor Deliverables by the Contractor to 
the Authority. 



 

 

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has 
registered voluntarily) in respect of its business activities at the time of any supply, the 
Contractor shall include separately in any claim for payment a sum equal to any VAT 
chargeable at the prevailing rate on the contract price claimed and the Authority shall pay it.  In 
the event of any doubt about the applicability of the tax in such cases, the Authority may require 
the Contractor to obtain and pass to the Authority a formal ruling from HM Revenue and 
Customs (HMRC).  

c. The Contractor is responsible for the determination of VAT liability.  In cases of doubt, the 
Contractor shall consult HMRC and not the Authority’s Representative.  The Contractor shall 
notify the Authority’s Representative of the Authority’s VAT liability under this Contract, when 
the liability is other than at the standard rate of VAT, and any changes to it. 

d. Where the supply of any Contractor Deliverables comes within the scope of UK VAT, but 
the Contractor is not required by UK VAT law to be registered for UK VAT (and has not 
registered voluntarily), the Authority shall be responsible for assessing and paying over directly 
to HMRC any UK output VAT due in respect of the Contractor Deliverables. 

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the 
UK, the Contractor may be required by the laws of the country where the supply takes place to 
register there for EU (or non-EU) turnover or similar tax.  In that event, the Authority shall pay to 
the Contractor in addition to the Contract Price (and any other sum due to the Contractor under 
the Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the 
country in question in relation to the Contractor Deliverables. 

G3. Debt Factoring 

a. Subject to the Contractor obtaining the prior written consent of the Authority in 
accordance with condition A6 (Assignment of Contract), the Contractor may assign to a third 
Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof due 
to the Contractor under the Contract (including interest which the Authority incurred through late 
payment under the Late Payment of Commercial Debts (Interest) Act 1998).  Any assignment of 
the right to receive payment of the Contract Price (or any part thereof) under this condition G3 
shall be subject to: 

(1) reduction of any sums in respect of which the Authority exercises its right of 
recovery under clause G1.d; 

(2) all related rights of the Authority under the Contract in relation to the recovery of 
sums due but unpaid; and 

(3) the Authority receiving notification under both clauses G3.b and G3.c.(2). 

b. In the event that the Contractor obtains from the Authority the consent to assign the right 
to receive the Contract Price (or any part thereof) under clause G3.a, the Contractor shall notify 
the Authority in writing of the assignment and the date upon which the assignment becomes 
effective. 

c. The Contractor shall ensure that the Assignee: 

(1) is made aware of the Authority’s continuing rights under clauses G3.a.(1) and 
G3.a.(2); and 

(2) notifies the Authority of the Assignee’s contact Information and bank account 
details to which the Authority shall make payment, subject to any reduction made by the 
Authority in accordance with sub-clauses G3.a.(1) and G3.a.(2).  

d. The provisions of condition G1 (Payment) shall continue to apply in all other respects 
after the assignment and shall not be amended without the prior approval of the Authority. 



 

 

H Contract Administration 

H1. Progress Monitoring, Meetings and Reports 

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified 
in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s representatives are 
suitably qualified to attend such meetings. 

b. The Contractor shall submit progress reports to the Authority’s Representatives at the 
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). 

H2. Authority Representatives 

a. Any reference to the Authority in respect of: 

(1) the giving of consent; 

(2) the delivering of any Notices; or 

(3) the doing of any other thing that may reasonably be undertaken by an individual 
acting on behalf of the Authority,  

shall be deemed to be references to the Authority's Representatives in accordance with this 
condition H2.  

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their 
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of 
the Contract.  Unless notified in writing before such act or instruction, the Contractor shall be 
entitled to treat any act of the Authority’s Representatives which is authorised by the Contract 
as being expressly authorised by the Authority and the Contractor shall not be required to 
determine whether authority has in fact been given. 

c. In the event of any change to the identity of the Authority’s Representatives, the Authority 
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data 
Sheet) in accordance with condition A2 (Amendments to Contract).  

H3. Notices 

a. A Notice served under the Contract shall be: 

(1) in writing in the English Language; 

(2) authenticated by signature or such other method as may be agreed between the 
Parties; 

(3) sent for the attention of the other Party’s representative, and to the address set out 
in Schedule 3 (Contract Data Sheet); 

(4) marked with the number of the Contract; and 

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in 
Schedule 3 (Contract Data Sheet), by electronic mail. 

b. Notices shall be deemed to have been received: 

(1) if delivered by hand, on the day of delivery if it is a Business Day in the place of 
receipt, and otherwise on the first Business Day in the place of receipt following the day 
of delivery; 

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in 
the case of airmail) after the day of posting; 



 

 

(3) if sent by facsimile or electronic means:  

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s 
time) on completion of receipt by the sender of verification of the transmission from 
the receiving instrument; or 

(b) if transmitted at any other time, at 09:00 on the first Business Day 
(recipient’s time) following the completion of receipt by the sender of verification of 
transmission from the receiving instrument. 

 

 

J. The project specific DEFCONS and DEFCON SC variants that apply to this 
Contract are: 

DEFCON 16 (Edn. 10/04) – Repair and Maintenance Information (For application see CDR at 
Annex I to the Contract) 
DEFCON 21 (Edn. 10/04) – Retention of Records (For application see CDR at Annex I to the 
Contract) 
DEFCON 82 SC (Edn. 09/16) – Special Procedure for Initial Spares 
DEFCON 117 SC (Edn. 10/13) – Supply of Documentation for NATO Codification Purposes 
DEFCON 624 SC (Edn. 03/15) – Use of Asbestos 
DEFCON 637 SC (Edn. 03/15) – Defect Investigation and Liability 
 
 
K1     Release of Payment 
 
K1.1  Items 1, 2, 3 and 4: Subject to condition L1, payment for Items 1, 2, 3 and 4 of the Schedule of 
Requirements shall be on delivery, in accordance with the Statement of Work at Annex A to the 
Contract and the Payment Plan at Annex C to the Contract. Following delivery, the Contractor shall 
submit an invoice via Contracting Purchasing & Finance (CP&F) against which the Authority’s Project 
Manager shall verify. 
 
K1.2 Items 5 & 6 : Subject to condition L1, payment for Items 5 & 6 of the Schedule of Requirements 
shall be made upon satisfactory delivery as specified in the CP&F Demand Order. The Contractor 
shall submit claims via CP&F against which the Authority’s Project Manager shall verify. 

 
K2  Pricing 
 
K2.1  Prices shall not be exceeded unless the Authority has formally agreed to amend the Contract in 
accordance with Clause A.2 of the Terms and Conditions of the Contract. 
 
K2.2  Unless otherwise stated in the Pricing Annex D to Schedule 10, the unit price shall be the firm 
price (non-revisable) of the Articles and shall include the cost of delivery where applicable by the 
Contractor to the address detailed in the Schedule of Requirements. 
 
K2.3  The Authority will not be bound to order any of the Services or Articles referred to in the 
Schedule of Requirements nor to accept or pay for any Services other than those actually demanded. 

 
K3     Call-Off Arrangenment 
 
K3.1  A Limit of Liability will be set for Line Items 5 & 6 of the Schedule of Requirements. “Limit of 
Liability” means the maximum value of orders the Authority may demand against the respective Line 
Items of the Schedule of Requirements. The Authority will not be bound to order any articles against 
these Limits of Liability for the duration of the Contract.  
 
K3.2 The Authority will place orders with the Contractor against Line Items 5 & 6 by submitting a 
Demand Order via the CP&F system. Only those firm prices detailed at Annex D to Schedule 10 will 
be used for the pricing of orders placed under these Line Items. 

 
K4   Gainshare 
 



 

 

K4.1 The Authority and the Contractor shall during the period of Contract identify all possible areas for 
Gainshare. Gainshare is defined as working together to derive mutual advantage where there is a 
benefit to both the Authority and the Contractor. 
 
K4.2  Any Gainshare proposal shall be raised using the Change Proposal form (Gainshare 
Agreement) at Annex G2 to Schedule 10. 
 
K4.3 Any Gainshare identified shall be considered in line with the Framework Agreement at Annex G1 
to Schedule 10. 
 
K4.4  All savings achieved as a result of a Gainshare agreement shall be shared, in a ratio to be 
agreed between both parties, subject to the following: 
 

K4.4.1 Any non-recurring costs incurred during investigation and subsequent implementation of 
any agreed Gainshare arrangement shall be offset against the agreed savings, 
 
K4.4.2 Any non-recurring costs incurred by the Contractor during investigation of a proposed 
Gainshare which has been approved by the Authority during a quarterly Progress Meeting, but 
where it is later decided by the Authority not to proceed with the Gainshare, shall be allowed as 
a genuine charge to the Contract, 
 
K4.4.3 Any non-recurring costs incurred by the Contractor during investigation of a proposed 
Gainshare which has been approved by the Authority during a quarterly Progress Meeting, but 
where it is later decided by mutual agreement not to proceed with the Gainshare, shall be 
shared in a ratio to be agreed between both parties. 

 
K4.5  The Authority may at his discretion, request the Contractor to provide a quotation for non- 
recurring costs incurred. 
 
K4.6  The Contractor shall not claim any profit when recovering non- recurring costs under a 
Gainshare proposal. 

L. The processes that apply to this Contract are: 

L1     Contractor Performance Measurement and Incentivisation 
 
L1.1  Claims for payment are subject to an agreed incentivisation arrangement. The Contractor agrees 
to the delivery requirements for Items 1, 2, 3, 4, 5 & 6 of the Schedule of Requirements (Schedule 2) 
in accordance with the Key Performance Indicators (KPIs) at Annex B to the Contract. In the event 
that during any performance review period the Contractor fails to meet his obligations, the Authority is 
entitled to the retention of a percentage of payment due to the Contractor in accordance with Annex B. 
The retention figure represents the diminished value of the service received in the event of a failure 
against the KPIs. 
 
L1.2 The Contractor’s performance under the Contract shall be monitored by the Authority and 
measured following each delivery. The Authority shall assess the Contractor's performance against 
the KPIs in accordance with Annex B to Schedule 10 as either having met or not met his performance 
target.  
 
L1.3  The aim of KPI measurement is to capture effectively the key outputs of the Contract and to 
provide the Authority with an objective and realistic measurement of the Contractor’s performance and 
to provide an incentivisation mechanism which encourages high performance and continuous 
improvement.  
 
L1.4  The KPIs and PIs identified at Annex B to Schedule 10 are jointly agreed between the Authority 
and the Contractor and are deemed to be objectives against which performance can be assessed. 
The agreed KPIs and PIs shall be applicable for the duration of the Contract unless formally amended.  
 
L1.5 The Authority shall be responsible for measuring the KPIs, evaluating performance against all 
KPIs following each delivery. Payment  will not be made until any performance credits have been 
deducted to reflect poor performance where it occurs.  
 
L1.6  The KPIs will be managed in accordance with the process set out at Annex B to Schedule 10. 
 



 

 

L1.7  If the Contractor should score ‘Red’ for a single KPI on 2 or more occasions in a rolling 12 month 
period or scores ‘Red’ for 2 or more KPIs in a rolling 12 month period the Authority may, by notice in 
writing to the Contractor, terminate the Contract with immediate effect in accordance with clause F6, or 
set a new date for achievement of the KPI. Where it is considered appropriate, the Authority may 
require the Contractor to submit a recovery plan, which, if found acceptable to the Authority, will agree 
a new date for successful achievement of the respective KPI. If the recovery plan is not acceptable to 
the Authority, then the Authority reserves the right to terminate the Contract with immediate effect. A 
recovery plan may also be requested where the Contractor scoes “Amber” against a KPI. Where a 
recovery plan is requsted this will be provided to the Authority within 5 working days of request. 
 
L1.8  In the event that the Authority accepts the Contractor’s recovery plan, the Contractor shall work 
to the recovery plan as if it were the date originally specified in the Contract deliverables. If the 
Contractor fails to meet the new date for achievement of the KPI identified in his recovery plan, then 
the Authority reserves the right to terminate the Contract with immediate effect. 



 

 

Schedule 1 - Definitions of Contract 

Articles means the Contractor Deliverables (goods and / or the services), 
including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports.  (This definition only applies when 
DEFCONs are added to these Conditions); 

Assets means items / materials which the Contractor has acquired for the 
purposes of performing their obligations under the Contract; 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of clause H2.b; 

Business Day means any day excluding: 

a. Saturdays, Sundays and public and statutory holidays in the 
jurisdiction of either Party; 

b. privilege days notified in writing by the Authority to the 
Contractor at least ten (10) Business Days in advance; and 

c. such periods of holiday closure of the Contractor’s premises 
of which the Authority is given written notice by the Contractor at 
least ten (10) Business Days in advance; 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 

a. Government Department; 

b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 

c. Non-Ministerial Department; or 

d. Executive Agency;  

Child Labour Legislation means those International Labour Law Conventions concerning 
economic exploitation of children through the performance of work 
which is likely to be hazardous or to interfere with a child's health 
or development, including but not limited to slavery, trafficking, 
debt bondage or forced labour, which are ratified and enacted into 
domestic law and directly applicable to the Contractor in the 
jurisdiction(s) in which it performs the Contract. 

Collect means pick up the Contractor Deliverables from the Consignor.  
This shall include loading, and any other specific arrangements, 
agreed in accordance with clause F1.c and Collected and 
Collection shall be construed accordingly; 



 

 

Conditions means the terms and conditions set out in this document; 

Consignee means that part of the Authority identified in Schedule 3 (Contract 
Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

Consignor means the name and address specified in Schedule 3 (Contract 
Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

Contract means the Contract including its Schedules and any amendments 
agreed by the Parties in accordance with condition A2 
(Amendments); 

Contract Price means the amount set out in Schedule 2 (Schedule of 
Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract. 

Contractor means the person who, by the Contract, undertakes to supply the 
Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of 
the Authority; 

Contractor Commercially  means the Information listed in the completed Schedule 9  
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

Contractor Deliverables means the goods and / or the services, including Packaging (and 
Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract in accordance with Schedule 2 
(Schedule of Requirements), but excluding incidentals outside 
Schedule 2 (Schedule of Requirements) such as progress reports; 

Control means the power of a person to secure that the affairs of the 
Contractor are conducted in accordance with the wishes of that 
person: 

a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 

and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

CPET  means the UK Government’s Central Point of Expertise on Timber, 
which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 



 

 

Crown Use in relation to a patent means the doing of anything by virtue of 
Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

DBS Finance means Defence Business Services Finance, at the address stated 
in Schedule 3 (Contract Data Sheet); 

DEFFORM means the MOD DEFFORM series which can be found at 
https://www.aof.mod.uk;  

DEF STAN means Defence Standards which can be accessed at 
https://www.dstan.mod.uk; 

Deliver means hand over the Contractor Deliverables to the Consignee.  
This shall include unloading, and any other specific arrangements, 
agreed in accordance with condition F1 and Delivered and Delivery 
shall be construed accordingly; 

Delivery Date means the date as specified in Schedule 2 (Schedule of 
Requirements) on which the Contractor Deliverables, or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 

Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 
Designs and Patents Act 1988; 

Diversion Order means the Authority’s written instruction (typically given by MOD 
Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

Effective Date of Contract means the date specified on the Authority’s acceptance letter.  ; 

Evidence  means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 

 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

Firm Price means a price (excluding VAT) which is not subject to variation; 

FLEGT  means the Forest Law Enforcement, Governance and Trade 
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 



 

 

Independent Verification  means that an evaluation is undertaken and reported by an 
individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

Information means any Information in any written or other tangible form 
disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

Key Performance Indicators means the agreed method of monitoring and measuring the 
Contractor’s performance against the Contract as set out in 
Section L (Processes) where this Contract includes Core Plus 
condition “Key Performance Indicators and Performance 
Management”; 

Legal and Sustainable  means production and process methods, also referred to as timber 
production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

Legislation means in relation to the United Kingdom: 

a.   any Act of Parliament; 

b. any subordinate Legislation within the meaning of Section 21 
of the Interpretation Act 1978; 

c. any exercise of the Royal Prerogative; or 

d. any enforceable community right within the meaning of 
Section 2 of the European Communities Act 1972; 

Military Level Packaging Packaging that by the nature of the packaged item, or envisaged 
transport / movement or handling within the military supply chain 
and requires enhanced protection beyond that which commercial 
packaging normally provides;   

Military Packaging is a MOD sponsored scheme to accredit military packaging  
Accreditation Scheme designers capable of producing SPIS designs acceptable 
(MPAS) to the MOD by meeting its requirements and thereby assure good 

Military Level Packaging.  MPAS supersedes MPCAS / DR14.  
MPAS detail is available from:  DESJSCSCM-EngTLS-
Pkg@mod.uk; 

Minor Change means any change that does not significantly / materially affect the 
nature of the Contractor Deliverables; 

MPAS Registered Orqanisation is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

MPAS Certificated Designer shall mean an experienced Packaging designer trained and 
certified to MPAS requirements; 



 

 

NATO means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

Notices shall mean all Notices, orders, or other forms of communication 
required to be given in writing under or in connection with the 
Contract; 

Overseas shall mean non UK or foreign; 

Packaging Verb.  The operations involved in the preparation of materiel for; 
transportation, handling, storage and Delivery to the user; 

 Noun.  The materials and components used for the preparation of 
the Contractor Deliverables for transportation and storage in 
accordance with the Contract;  

Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by agreement.  

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3.  
The PDA should be MPAS registered or accepted as having an 
equivalent certification; 

Parties means the Contractor and the Authority, and Party shall be 
construed accordingly; 

Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user; 
 

Recycled Timber means recovered wood that prior to being supplied to the Authority 
had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 

 
a.  pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  
 
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  
 
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 

it excludes sawmill co-products; 

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 
either directly or by reference, Contractor Deliverables, to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

Short-Rotation Coppice  means a specific management regime whereby the poles of trees 
are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

Specification means the description of the Contractor Deliverables, including any 
specifications, drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

STANAG 4329 means the publication NATO Standard Bar Code Symbologies 



 

 

which can be sourced at https://www.dstan.mod.uk/faqs.html;  

Subcontractor  means any person engaged by the Contractor from time to time as 
may be permitted by the Contract to provide the Contractor 
Deliverables (or any part thereof); 

Supported  Businesses  means establishments or services where more than 50% of the 
workers are disabled persons who by reason of the nature or 
severity of their disability are unable to take up work in the open 
labour market; 

Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but 
Products  excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

Transparency Information means the content of this Contract in its entirety, including from 
time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

Virgin Timber  means Timber and Wood-Derived Products that do not include 
Recycled Timber. 

 



 

 

Schedule 2 - Schedule of Requirements for Contract No: CBRN/00217B 
 

For the Supply of HRRS 
 

Contractor Deliverables 

Item 
Number 

MOD Stock 
Reference 

No. 

Part No. 
(where 

applicable) 

Specification 
 

Consignee 
Address Code 
(full address is 

detailed in 
DEFFORM 96) 

Packaging 
Requirements inc. 
PPQ and DofQ (as 

detailed in 
DEFFORM 96) 

Delivery Date Total 
Qty 

Firm Price (£) Ex VAT 

Per Item Total inc. 
Packaging 

(and Delivery if 
specified in 
Schedule 3 

(Contract Data 
Sheet) ) 

1             Submission of all Contract 
Documentation in accordance 
with Work Packages  2, 7, 8, 
15 & 18 of the Statement of 

Work at Annex A to Schedule 
10. 

'''''''' N/A Within ''' ''''''''''''''''' 
of contract  award 

N/A N/A '''''''''''''''''''''''''' 

2             Supply of 5 HRRS in 
accordance with Work 

Package 1 of the Statement of 
Work at Annex A to Schedule 

10. 

''''''' In accordance 
with f the 

Statement of 
Work at Annex A 
to Schedule 10. 

Within ''' '''''''''''''''''' 
of contract  award 

''' '''''''''''''''''''''' ''''''''''''''''''''' 

3   Supply of 145 HRRS in 
accordance with Work 

Package 1 of the Statement of 
Work at Annex A to Schedule 

10. 

'''''''' In accordance 
with the 

Statement of 
Work at Annex A 
to Schedule 10. 

Within ''' ''''''''''''''''''' 
of contract  award 

''''''''' '''''''''''''''''''''''
' 

'''''''''''''''''''''''''''''''' 

4             Initial delivery and 
maintenance of  training 

course in accordance with 
Work Package 5 of the 

Statement of Work at Annex A 
to Schedule 10. 

''''''' N/A Within '''' '''''''''''''''' 
of contract  award 

N/A N/A ''''''''''''''''''''''''' 

5   Call-off supply of HRRS, 
HRRS Spares and 

'''''''' In accordance 
with the 

In accordance 
with the approved 

N/A N/A '''''''''''''''''''''''''''''''''' 
'''''''''''' ''''' '''''''''''''''''' 



 

 

Consumables in accordance 
with Work Package 16 of the 

Statement of Work at Annex A 
to Schedule 10. 

Statement of 
Work at Annex A 
to Schedule 10. 

Demand Order 

6   Call-off delivery and 
maintenance of Training 

Course in accordance with 
Work Package 18 of the 

Statement of Work at Annex A 
to Schedule 10. 

''''''' N/A In accordance 
with the approved 

Demand Order 

N/A N/A '''''' 
''''''''''' ''''' ''''''''''''''''''' 

       
Total Ex. VAT (inc. Limit of 

Liability) 

 
''''''''''''''''''''''''''' 

       
Total Ex. VAT (ex. Limit of 

Liability) 

 
''''''''''''''''''''''''''''' 

 
Item 

Number 
Consignee Address (XY code only) 

3, 5 '''''' 
 

2, 4 '''''' ''' ''''''''''''''' ''''''''''''''' '''''''' '''''' '''''''''''''''''''' '''''''''''' '''''''''''''''' ''''''''''''''''''' '''' '''''''''''' ''' '''' '''''''''''''''''' ''''' '''''''''''''''''' '''' ''''' ''''''''''''''''''''''''''' 

''''''''''''''' 

 

1 '''''' ''' ''''''''''''''' '''' ''''''' ''''''''''''''''''' ''''''''''''' ''''''''''''''''' '''''''''''''''' '''' ''''''''''' ''' '''' ''''''''''''''''' ''' 

 

 
 
*Limit of Liability Breakdown 

Year Limit of Liability Amount (Ex VAT) 

FY 17/18 ''''''''''''''''''''''''''' 

FY 18/19 ''''''''''''''''''''''''''''' 

FY 19/20 '''''''''''''''''''''''''''' 

FY 20/21 ''''''''''''''''''''''''' 

FY 21/22 ''''''''''''''''''''''''' 



 

 

 
 

Schedule 3 - Contract Data Sheet for Contract No: CBRN/00217B 
 
 

 
Condition A9  Governing 
Law  

 
Contract to be governed and construed in accordance with:  
(one must be chosen) 
 
  English Law   
 
  Scots Law      clause A9.d shall apply 
 
Solicitors or other persons based in England and Wales (or Scotland 
if Scots Law applies) irrevocably appointed for Contractors without a 
place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause A9.g (if applicable) are as follows: 
 
         
 

 
Condition A22  
Termination for 
Convenience 

 
The Notice period for terminating the Contract shall be 20  Business 
Days. 
 

 
Condition A24  Contract 
Period 

 
The Contract shall commence on the date the DEFFORM 10 is 
signed by the Contractor. 
 
The Contract expiry date shall be five years from commencement of 
the Contract. 
 

 
Clause B1.a.(2) 
Contractor’s Obligations – 
Quality Assurance 

 
Is a Deliverable Quality Plan required for this Contract?  
 
Yes     
 
No      
 
If Yes the Deliverable Quality Plan must be set out as defined in 
AQAP 2105 and delivered to the Authority (Quality) within            
Business Days of Contract Award.  Once agreed by the Authority the 
Quality Plan shall be incorporated into the Contract.  The Contractor 
shall remain at all times, solely responsible for the accuracy, 
suitability and applicability of the Deliverable Quality Plan. 
 
Other Quality Assurance Requirements: 
 
      
 
      
 
      
 
      
 
      
 

 
Condition B6   Marking of 
Contractor Deliverables 

 
Special Marking requirements: 
In accordance with the Statement of Work at Annex A. 
 

  



 

 

 
Condition B8  Supply of 
Data for Hazardous 
Contractor Deliverables, 
Materials and Substances 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
A completed Schedule 6 (Hazardous Articles, Materials or 
Substance Statement), and if applicable, Safety Data Sheet(s) are to 
be provided by e-mail with attachments in Adobe PDF or MS WORD 
format to: 
 
a)  The Authority’s Representative (Commercial) 

b)  
c) b)  DSALand-MovTpt-DGHSIS@mod.uk 

 
or:  if only a hardcopy is available to: 
 
a)  The Authority’s Representative (Commercial) 
 
b)  Hazardous Stores Information System (HSIS) 

Defence Safety Authority (DSA) 
Movement Transport Safety Regulator (MTSR) 
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol, BS34 8QW 

 
DSA-DLSR-MovTpt-DG HSIS (MULTIUSER) 

 
to be Delivered no later than one (1) month prior to the Delivery Date 
for the Contract Deliverable or by the following date:       

 
Clause B9.i Timber and 
Wood-Derived Products 

 
A completed Schedule 7 (Timber and Wood-Derived Products 
Supplied under the Contract: Data Requirements), is to be provided 
by e-mail with attachments in Adobe PDF or MS WORD format to: 
 
The Authority’s Representative (Commercial) 
 
Or, if only a hardcopy is available to: 
 
The Authority’s Representative (Commercial) 
 
to be Delivered by the following date: 1 month from Contract 
commencement where applicable. 
 
 

 
Condition B10 Certificate 
of Conformity 

 
Is a Certificate of Conformity required for this Contract?  
 
Yes    
 
No      
 
Line Items: 2, 3, 4, 6, 7 & 8  
 
If Yes, does the Contractor Deliverables require traceability 
throughout the supply chain? 
 
Yes    
 
No      
 
Line Items:        
 
 
 

  



 

 

 
Condition C1  Contract 
Price (Excl. Vat) 

 
All Schedule 2 line items shall be Firm Price other than those stated 
below: 
 
Line Items  5 & 6            Clause K    3        refers 
 
Line Items        Clause K       refers 
 
Line Items            Clause K       refers 
 
 
 
 
 
 

 
Clause F1.a Delivery (for 
Schedule 2 items) 

 
The transport requirements shown below are applicable: 
 
Line Items 2,3 & 5  
 
To be Delivered by the Contractor (See Box F1.b) 
 
 
Line Items         
 
To be Collected by the Authority (See Box F1.c) 
 
 
 
 

 
Clause F1.b Delivery by 
the Contractor (for 
Schedule 2 items) 

 
(Where applicable, see Box F1.a above) 
 
 
Special Delivery Instructions (Clause F1.b.(2)) : 
The Contractor must contact the Authority two weeks prior to all 
deliveries in order to book a delivery slot. In addition the Contractor 
must notify the Authority on completion of each delivery. 
 
Each consignment of the Contractor Deliverables  to be 
accompanied by (Clause F1.b.(3)):  
 
Line Items        MOD Form 640 
 
Line Items    2, 3, & 5 DEFFORM 129J 
 
Line Items               Delivery Note 
 
 

  



 

 

 
Clause F1.c Collection by 
the Authority (for Schedule 
2 items) 
 

 
(Where applicable, see Box F1.a above) 
 
Special Collection Instructions (Clause F1.c.(2)): 
      
 
Each consignment of the Contractor Deliverables  to be 
accompanied by (Clause F1.c.(3)):  
 
Line Items        MOD Form 640 
 
Line Items        DEFFORM 129J 
 
Line Items        Delivery Note 
 
Consignor Address (F1.c.(4)) :  
 
Line Items         Address       
 
Line Items         Address       
 
Consignee Address Details (for the purposes of Clause B7.b.(1)): 
 
Line Items        Address Details        
 
Line Items         Address Details        
 
Line Items         Address Details        
  

 
Clause F3.b Rejection  
 
Note: If no period is 
inserted here the time 
period shall be twenty (20) 
Business days) 

 
Time limit for rejection of the Contractor Deliverables shall be 20  
Business Days.   
 
 
 

 
Condition F5 Self to Self 
Delivery 

 
Is Self to Self Delivery required: 
 
Yes  
 
No  
 
If Yes, Delivery address applicable: 
 
      
 

  



 

 

 
Clause H1.a  Progress 
Monitoring 

 
The Contractor shall be required to attend the following meetings: 
 
Type:        
 
Frequency:       
 
Location:       
 

 
Clause H1.b  Progress 
Reports 

 
The Contractor is required to submit the following Reports: 
 
Type:       
 
Frequency:       
 
Method of Delivery:       
 
Delivery Address:         
 

 
Clause H2.b Authority’s 
Representatives 

 
The Authority’s Representatives for the Contract are as follows: 
 
Commercial: '''''''''''' '''''''''''''''''''''''''''''''''''''' 
 
Project Manager: ''''''''''' ''''''''''''''''''''''''''''  
 
Payment: ''''''''''' ''''''''''''''''''''''''' 
 

Clause H3.a.(3) Notices Notices served under the Contract shall be sent to the following 
address: 
 
Authority: '''''''''' '''''''' '''''''''''''''' ''''''''''''''''''' ''''' ''''''''''''''''''''' ''''''''''''''' '''''''''''''''' 
''''''''''''''' ''''''''''''' ''''''''' 
 
Contractor:   

 
Clause H3.a.(5) Notices 

 
Notices served under the Contract can be transmitted by electronic 
mail 
 
Yes  
 
No     
 

Other Addresses and 
Other Information 
(Covers forms and 
publications addresses and 
official use information)  

 
See Annex A to Schedule 3 (DEFFORM 111) 



 

 

Annex A to Schedule 3 
DEFFORM 111 
(Edn 18/11/16) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 
Name: '''''''''''' '''''''''''''''''''''''''''''''''' 
 
Address: ''''''''''''''' ''''''''' '''''''''''''''''''' '''''''''''''''''' '''''''''''' '''''''''''''''' ''''''''''''''''' ''''''''''' '''' 
'''''''''''''' ''''''''''' 
 
 
 
Email:  ''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''' 

 8. Public Accounting Authority 
 
1.  ''''''''''''''''' ''''''''''''' ''''''''''''''''''''''' '''''''''' '''''' ''''''' '''''''''''''''''''''''''''' '''''''''''''' ''' ''''''' 
''''''''''' ''''' '''''''''''' ''''''''''''''''''''' '''''''''''''''' '''' '''''''''''''''''' ''''' ''''''''''''''''''' ''''' ''''''''''' ''' 
''''''''''''''''''''' '''''''''''' '''''''''''' ''''''''''''''' ''''''''''''''''''''''''''''''' ''''''' ''''''''''''  
'' '''''' '''''' '''''''' ''''''''' ''''''''''''' 
 
'''''  '''''''' '''''' ''''''''''''' ''''''''''''''''''''' '''''''''''''''' ''''''''''' '''''''' ''''''''''''''''''''''' ''''''''''''''' 
'''''''''''''' '''' '''''''''''''''''''' ''''''''''''' ''''''''''''' '''''''''''''''' ''''''''''''''''''''''''''''' '''''''' '''''''''''   
'' '''''' ''''''' ''''''''' '''''''''' ''''''''''''' 

 

 

 2. Project Manager, Equipment Support Manager or PT Leader 
 (from whom technical information is available) 
Name: ''''''''''''' '''''''''''''''''''''''''''''''  
 
Address ''''''''''''''' '''''''' ''''''''''''''''' ''''''''''''''' '''''''''''''' '''''''''''''' ''''''''''''''' ''''''''''''''''' ''''''''''''''' 
''''''''''' 
 
Email:  ''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''' 

 9.  Consignment Instructions 
The items are to be consigned as follows: 
      

 

 

 1. Packaging Design Authority 

Organisation & point of contact: 
      
 
(Where no address is shown please contact the Project Team in Box 
2)  

 10.  Transport. The appropriate Ministry of Defence Transport 
Offices are: 
'''' ''''''''''''''''' '''''''''''' '''''''''''''''''''' ''''''''''' ''''''''''''''' ''''''''''''''' ''''''''''''''' '''''''' '''''''''' 
''''''''''''' '''''''''''''' '''''''''''''''''''''''' ''''''''''''''' '''''''''                       
'''''' '''''''''''''''''' ''''''''''''''''' 
''''''''''''''' ''' ''''''''' ''''''''' '''''''''''''' '' '''''''''''''''   '''''''' ''''''''''' ''''''''' ''''''''''''' 
'''''''''''''' ''' '''''''' '''''''''' '''''''''''''''' '' ''''''''''''''''   '''''''' ''''''''''' '''''''''' ''''''''''''  
'''''''''''''''''' ''''''''''''''' ''''''''''''''' 

''''''''''''''' '' '''''''' ''''''' '''''''''''' '' ''''''''''' '' ''''''''''''   ''''''' '''''''''' 
''''''' ''''''''' 
''''''''''''' ''' '''''''''' '''''''''' '''''''''''''''' '' ''''''''''''''' '' '''''''''''''''   '''''''''' ''''''''''''' '''''''''' '''''' ''''' 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 
Branch/Name: DES CBRN-SSCM 
 
 
'''''' '''''''  '''''''''' ''''' '''''''''''' 
 
   '''''' ''''''''''   ''''''''''''''  

 '''' '''''''''''' 
 
'''''''''''''' '''''''''''''''''''''''' ''''''''' '''''''''''''''' ''''''''''''''''''' '''''''''''''''' '''''''''''''' ''''' '''''''''' '''''''''''''' 
'''''' '''''''''''''' ''''''''' '''''''' ''''''''''''''' '''''''''''''''''' 
''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''  

 

 

 5. Drawings/Specifications are available from 
Authority’s Project Manager 
 
 

 11. The Invoice Paying Authority  
Ministry of Defence   0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax:  0151-242-2809 
Liverpool, L2 3YL                     Website is: 
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 

 

 

 6.  THIS BOX IS INTENTIONALLY BLANK  12.  Forms and Documentation are available through *: 
'''''''''''''''''' ''''' ''''''''''''''''''''''' ''''''''''''''' '''''''' ''''''''''' ''''''''''''''''''''''''''' ''''''''''' '''''''''''''''''''''  
'''''''' '''''''''' ''''' ''''''''''''''''' ''''''''''' ''''' ''''''''' 
''''''''''''''' '''''''''''''''''' 
'''''''''''''''''''''' '''''''''''''' '''''''''  ''''''''''' ''''''''''''''' '''''''''''''''''  '''''''''' ''''''''''''''' '' '''''''''''''''''' 
''''''''''''''''''''''' '''''' '''''' ''''' ''''''''''' 
''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''''' 

 

 

 7. Quality Assurance Representative: 
      
Commercial staff are reminded that all Quality Assurance requirements 
should be listed under the General Contract Conditions.  
 
AQAPS and DEF STANs are available from UK Defence 
Standardization, for access to the documents and details of the 
helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed].  

 NOTE 
 
 Many DEFCONs and DEFFORMs can be obtained from the MOD 
Internet Site:  
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

 
 

 



 

 

Schedule 4 - Contract Change Process Procedure (i.a.w. clause A2.b) for Contract No: 
CBRN/00217B 

1. Authority Changes 

Subject always to Condition A2 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4.   

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 

Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other 
period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already agreed 
for the Contract and shall include, without double recovery, only such charges that are fairly and 
properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) Business 
Days (or such other period as the Parties may agree) after receipt of such modification, 
submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition A2 (Amendments to Contract); or  



 

 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance with 
Clause 4b.(1) above.   

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the 
Authority, which shall include all of the information required by Clause 3b above, and the process at 
Clause 4 above shall apply. 

 

 
 

 



 

 

Schedule 5 – Export Licence (i.a.w. clause A17.g) for Contract No: CBRN/00217B 
 

Condition to be included in relevant Subcontracts  

Export Licence 

1. In this Condition the following words and expressions shall have the meanings set respectively 
against them:  

a. “Agreement” means this Subcontract;  

b. “Authority” means the Secretary of State for Defence of the United Kingdom of Great 
Britain and Northern Ireland;  

c. “Contract” means Contract No [insert MOD Contract No] between the Authority and the 
Contractor;  

d. “Contractor” means [insert name of prime contractor];  

e. “First Party” means [insert name of purchaser];  

f. “Second Party” means [insert name of supplier].  

2. In this Condition, “foreign” and “overseas” shall be understood from the position of the Authority 
and be regarded as “non-UK”.  

3. The Second Party shall notify the First Party promptly if the Second Party becomes aware that 
all or part of any article or service (including Information and software) to be delivered under the 
Agreement is or will be subject to a non-UK export licence, authorisation or exemption or any other 
related transfer control that imposes or will impose end use, end user, re-export or re-transfer or re-
export restrictions, or restrictions on disclosure to individuals based upon nationality, affecting the 
Authority, the Contractor or both.  This does not include the Intellectual Property-specific restrictions of 
the type referred to in condition D1 (Third Party Intellectual Property – Rights and Restrictions) of the 
First Party’s Conditions of Contract.  

4. If requested by the First Party, the Second Party shall give the First Party a summary of every 
existing or expected licence and restriction referred to in clause 3 and any related obligation or 
restriction to the extent that they place an obligation or restriction upon the First Party or the Authority 
with which the First Party or the Authority must comply including, to the extent applicable to such 
obligations or restrictions: 

a. the exporting nation, including the export licence number (where known);  

b. the article or service (including software and Information) affected;  

c. the nature of the restriction and obligation;  

d. the authorised end use and end users and other parties;  

e. any specific restrictions on access by third parties, or by individuals based upon their 
nationality, to the articles or to anything Delivered or used in the performance or fulfilment of the 
services; and  

f. any specific restrictions on re-transfer or re-export of the articles or of anything Delivered 
or used in the performance or fulfilment of the services.  

The Second Party shall not be required to disclose any of the provisos to a licence (or even the 
existence of them) to the extent that they do not relate to an obligation or constraint with which the 
First Party or the Authority must comply.  



 

 

5. When an export licence is required from a foreign government for the performance of the 
Agreement, the Second Party shall promptly consult with the First Party on the licence requirements 
and, where the Second Party is the applicant for the licence: 

a. ensure that when end use or end user restrictions, or both, apply to all or part of any 
Article or Service to be Delivered under the Contract, the Second Party, unless otherwise 
agreed with the Authority, identifies in the licence application: 

(1) the end user as: Her Britannic Majesty’s Government of the United Kingdom of 
Great Britain and Northern Ireland (hereinafter “HM Government”), and  

(2) the end use as: For the Purposes of HM Government;  

b. include in the submission for the licence a statement that "information on the status of  
processing this license application may be shared with the [insert name of the Contractor] and 
the Ministry of Defence of the United Kingdom";  

c. include in the submission the information that the First Party (and any intermediary 
parties in the supply chain, as applicable) and the Contractor will be recipients and users of the 
items, including information, for the performance of the Contract. 

6. If the information required under clauses 3 and 4 has been provided previously to the First Party 
by the Second Party, the Second Party may satisfy these requirements by giving details of the 
previous notification and confirming they remain valid and satisfy the provisions of Clauses 3 and 4.  

7. If the Second Party becomes aware of any changes in the information notified previously under 
clause 3, 4 or 6 that would affect the Contractor’s or the Authority’s ability to use, disclose, re-transfer 
or re-export an item or part of it as is referred to in those clauses, the Second Party shall notify the 
First Party promptly of the change.  

8. If the Second Party or any subcontractor in the performance of the Agreement needs to export 
materiel for which an export licence from a foreign government is required, the responsibility for 
instituting expeditious action to apply for and obtain the licence shall rest with the Second Party or that 
subcontractor.  The First Party will liaise with its purchaser to enable the Authority to provide all 
reasonable assistance in obtaining and maintaining any export licence from the foreign government 
with regards to any defence or security issue that may arise.  

9. Where the Agreement performance requires the export of items for which a foreign export 
licence is required, the Second Party shall include the dependencies for the export licence application, 
grant and maintenance in the Agreement risk register and in the risk management plan for the 
Agreement, with appropriate review points.  Where there is no requirement under the Agreement for a 
risk management plan the Second Party shall submit an Export Licence Plan for agreement with the 
First Party.  

10. The Authority may make a written request to the Contractor to seek a variation to the licence 
conditions to a foreign export licence to enable the Authority to re-export or re-transfer a licensed item 
or licensed information from the UK to a non-licensed third party.  If the Authority makes such a 
request that is transmitted to the Second Party by the First Party, the Second Party shall, or procure 
that the Second Party’s Subcontractor will, expeditiously consider whether or not there is a reason 
why it should object to making the request and, where it has no such objection, file an application to 
seek a variation of the applicable export licence in accordance with the procedures of the licensing 
authority.  The First Party shall provide information, certification and other documentation necessary to 
support the application for the requested variation that it has received.  A fair and reasonable charge 
for this service based on the cost of providing it will be borne by the Authority.  

11. Where the Second Party subcontracts work under the Agreement, which is likely to be subject 
to foreign export control, the Second Party shall use reasonable endeavours to incorporate in each 
subcontract the same terms as set out in these clauses 1 - 14.  Where it is not practicable to include 
these said terms, the Second Party shall report that fact and the circumstances to the First Party. 



 

 

12. Where the First Party provides materiel (information and items, including software) to enable the 
Second Party to perform the Agreement, and that materiel is subject to a non-UK export licence or 
other related technology transfer control as described in clause 3:  

a. the First Party may, or at the request of the Second Party undertake to, give the Second 
Party a summary of every non-UK export licence or other related technology transfer control of 
which it is aware that would affect the Second Party’s ability to perform the Agreement 
including, to the extent applicable to the Second Party’s performance of the Agreement:  

(1) the exporting nation, including the export licence number (where known);  

(2) the items or information affected;  

(3) the nature of the restriction and obligation; 

(4) the authorised end use and end users;  

(5) any specific restrictions on access or use by third parties, or by individuals based 
upon their nationality, to the items or information affected; and  

(6) any specific restrictions on re-transfer or re-export to third parties of the items or 
information affected.  

b. This will not include Intellectual Property-specific restrictions of the type mentioned in 
condition D1 (Third Party Intellectual Property – Rights and Restrictions) in relation to the First 
Party’s Conditions of Contract instead of the Contractor.  

c. The Second Party and its subcontractors, where access by these restrictions is also 
authorised, shall abide by the lawful restrictions so notified by the First Party.  

d. The Second Party shall notify the First Party immediately if it is unable for whatever 
reason to abide by any restriction advised by the First Party to the Second Party under clause 
12.  

13. Where restrictions are advised by the First Party to the Second Party under clause 12, the First 
Party and the Second Party shall act promptly to mitigate their impact.  If these restrictions adversely 
affect performance of the Agreement by the Second Party, then the First Party shall consult with the 
Second Party on alternative solutions and the terms of the Agreement shall be amended to give effect 
to the agreed solution.  If no alternative solution satisfying the essential terms of the Agreement is 
agreed by the Parties then the First Party shall have the right to terminate the Agreement.  
Termination under these circumstances will be in accordance with the principles of condition A22 
(Termination for Convenience) of the First Party’s Conditions of Contract.  

14. Without prejudice to United Kingdom Government's position on the validity of any claim by a 
foreign government to extra-territoriality, the Authority has undertaken to provide the Second Party 
with all reasonable assistance to facilitate the granting of an export licence by a foreign Government in 
respect of performance of the Agreement. 



 

 

Schedule 6 - Hazardous Articles, Materials or Substances Supplied under the 
Contract: Data Requirements 

 

Hazardous Articles, Materials or Substances 
Statement by the Contractor 

 
Contract No: CBRN/00217B 
 
Contract Title: PENLIKE - HRRS 
 
Contractor:        
 
Date of Contract:        
 
* To the best of our knowledge there are no hazardous Articles, materials or substances to be 
supplied.   
 
* To the best of our knowledge the hazards associated with materials or substances to be supplied 
under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in accordance with 
condition B8.    
 

   
 
Contractor’s Signature:        
 
Name:        
 
Job Title:        
 
Date:        
 
* check box () as appropriate  
 

 
 
To be completed by the Authority  
 
Domestic Management Code (DMC):        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Copy to be forwarded to: 
 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 

 



 

 

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No: CBRN/00217B 
 
The following information is provided in respect of clause B9.h (Timber and Wood-Derived Products): 

 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of compliance 

with Government 
Timber Procurement 

Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

                              

                              

                              

                              

                              

                              

 



 

 

Schedule 8 - Acceptance Procedure (i.a.w. condition F2) for Contract No: 
CBRN/00217B 
 
Criteria specified in the Statement of Work at Annex A to Schedule 10. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

Schedule 9 -  Contractor’s Commercially Sensitive Information Form (i.a.w. condition 
A14) for Contract No: CBRN/00217B 
 

Contract  No: CBRN/00217B  

Description of Contractor’s Commercially Sensitive Information: 

       

Cross Reference(s) to location of sensitive information: 

       

Explanation of Sensitivity: 

        

Details of potential harm resulting from disclosure: 

       

Period of Confidence (if applicable):       

Contact Details for Transparency / Freedom of Information matters: 

Name:       

Position:       

Address:       

Telephone Number:       

Email Address:       

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

 

 
Schedule 10 – Contract Annexes 
 
Annex A – Statement of Work 
 
 Annex A – Appendix 1 – System Requirements Document (attached separately) 
 
Annex B – Key Performance Indicators 
 
Annex C – Payment Plan 
 
Annex D – Pricing 
 
Annex E – DEFFORM129J 
 
Annex F1 – Gainshare Framework 
 
Annex F2 – Gainshare Change Proposal Form 
 
Annex G – DEFFORM 315



 

 

Statement of Work (SoW) – Human Remains Retrieval System (HRRS) 
 

ITEM 
No 

WORK 
CATEGORY 

STATEMENT OF 
REQUIREMENT 

REQUIREMENTS 
GUIDANCE 

CONTRACT 
DELIVERABLES 

ACCEPTANC
E CRITERIA 

REMARKS 

 Manufacture and Delivery 

1 The 
Contractor 
shall 
manufacture 
and deliver all 
systems and 
components 
detailed in the 
Contractor’s 
Solution. 
 
. 

The Contractor shall 
manufacture the 
required equipment 
and ensure it is fit for 
purpose. 
The Contractor shall 
deliver the equipment 
to the Authority’s 
specified location. 
All equipment must be 
CE marked. 
All equipment must be 
delivered in 
accordance with work 
packages 8, 9, 10, 11 
and 12. 
 

The manufacture and 
delivery to the Authority’s 
specified location. 
The Contractor must contact 
the Authority two weeks prior 
to all deliveries in order to 
book a delivery slot. In 
addition the Contractor must 
notify the Authority on 
completion of each delivery. 

1. Quantity '''''''''' of 
the HRRS, 
delivered to the 
Authority’s specified 
location '''''''''''' ''''''' 
'''''''''''''''''' of contract 
award. 
2. Certificates of 
Conformity (CoC) 
delivered with the 
systems. 
 
3. Confirmation of 
CE marking. 
 
4. Delivery of 
quantity '''' '''''''''''''''' 
''''''''''''' ''' '''''''''''''''' of 
Contract Award. 
 
5. Firm prices for 
repeat buys of 
complete systems 
for 5 years. 

Conformance 
with the 
System 
Requirements 
Document at 
Appendix 1.  
Validation by 
the Authority 
of CoCs and 
visual 
inspection of 
the product. 
Delivery 
receipt to 
Authority’s 
specified 
location. 
 

 

 Safety and Environmental 

2 Safety and 
Environmental 
Information 

The Contractor shall 
provide information 
related to the safe use 
and environmental 
impact of the system. 

The system should be safe 
to operate in the 
environments designated in 
the System Requirements 
Document (SRD) at 

1. Safety and 
Environmental 
information pack 
delivered to the 
Authority’s Project 

Endorsement 
by the 
Authority’s 
Project 
Manager. 

 



 

 

ITEM 
No 

WORK 
CATEGORY 

STATEMENT OF 
REQUIREMENT 

REQUIREMENTS 
GUIDANCE 

CONTRACT 
DELIVERABLES 

ACCEPTANC
E CRITERIA 

REMARKS 

Appendix 1. 
 
The environmental impact of 
the system should be as low 
as practicable. 

Manager within '''''''' 
''''''''''''''''''' ''''' contract 
award. 

 Training Analysis, Development and Provision 

3 Training 
Development 
and Plan 

The Contractor shall 
undertake training 
development activity 
with the Authority to 
enable the production 
of an enduring training 
solution. 

Training requirements will be 
developed co-operatively 
with the Authority, based on 
the Contractor’s best 
practice. 
 
The Contractor shall develop 
and deliver a training plan for 
the HRRS system(s). 

1. Jointly endorsed 
training plan 
delivered to the 
Authority’s Project 
Manager within 
'''''''''''' ''''''''''''''''''' of 
contract award. 

Endorsement 
by the 
Authority’s 
Project 
Manager. 

 

4 Train-the-
Trainer (T3) 
Development 

The Contractor shall 
develop, deliver and 
maintain a T3 course 
for users and 
maintainers of the 
HRRS. 

The T3 course is to be 
compliant with Defence 
Systems Approach to 
Training (DSAT) standards. 
Redesign and refinement of 
training may be required as 
the solution develops. 
The contractor will be 
responsible for updating the 
training course in the event 
of an equipment design 
change. The party 
responsible for the change 
will be responsible for 
funding the training update. 

1. Delivery ''''' ''' 
''''''''''' of bound hard 
copy T3/T3M 
courseware to the 
Authority’s Project 
Manager. 
2. Delivery ''''' '''' ''''''' 
of soft copy T3/T3M 
courseware in MS 
Word format and 
Adobe PDF to the 
Authority’s Project 
Manager. 
Both deliverables 
are to be delivered 
within '''''''''' '''''''''''''''''' 
of contract award. 

Courseware 
delivered and 
endorsed by 
the Authority’s 
Project 
Manager. 

DSAT: 
https://www.gov.
uk/government/u
ploads/system/u
ploads/attachme
nt_data/file/5065
01/JSP_822_Par
t_1-_Direction-
Mar-2016.pdf  

5 Train The The Contractor shall Timing of courses to be 1. Satisfactory Completed The Contractor 



 

 

ITEM 
No 

WORK 
CATEGORY 

STATEMENT OF 
REQUIREMENT 

REQUIREMENTS 
GUIDANCE 

CONTRACT 
DELIVERABLES 

ACCEPTANC
E CRITERIA 

REMARKS 

Trainer (T3) 
course 

provide T3/T3M 
training to nominated 
users and maintainers 
on the HRRS 
consisting of: 
- One course to enable 
trials  
- One full course 
training course 
*It is assumed that '''''' 
''''''''''''''''''''''''''' ''''''' ''''' 
trained per course, and 
that training will take 
place in Salisbury, UK. 

determined prior to contract 
award. 
All training will include: 
- training material 
- training aids / equipment 
 

delivery of endorsed 
training course 
'''''''''''' '''''' '''''''''''''''' of 
contract award, or 
as agreed with the 
Authority’s Project 
Manager. 

training 
course 
delivered to 
User 
satisfaction. 

shall not be 
responsible for 
Live Agent 
Training. 

6 Training Aids The Contractor shall 
identify and provide all 
HRRS specific training 
aids required for the T3 
training course(s). 

The Contractor shall state 
any training aid 
dependencies on the 
Authority. 

1. Identification and 
provision of 
required training 
aids within ''''''' 
'''''''''''''''' ''''' ''''''ntract 
award and in 
accordance with the 
arrangements at 
Item No. 5, to be 
delivered to the 
Authority’s Project 
Manager. 

Endorsement 
by the 
Authority’s 
Project 
Manager. 

 

 Technical Documentation 

7 General The Contractor shall 
produce User / 
Maintainer Technical 
Documentation 
(Subject to the 
DEFFORM 315 at 

Manuals and other system 
documentation should be 
sufficient to allow the trained 
user to operate, maintain, 
repair, support and dispose 
of the HRRS.  

1. ''' '''''''''' of bound, 
hard-copy Technical 
Documentation. 
2. '''' '''''''' of soft 
copy Technical 
Documentation in 

Documentatio
n delivered 
and endorsed 
by the 
Authority’s 
Project 

 



 

 

ITEM 
No 

WORK 
CATEGORY 

STATEMENT OF 
REQUIREMENT 

REQUIREMENTS 
GUIDANCE 

CONTRACT 
DELIVERABLES 

ACCEPTANC
E CRITERIA 

REMARKS 

Annex G to the 
Contract). 

two formats: MS 
Word and Adobe 
PDF. 
All documentation 
to be delivered to 
the Authority’s 
Project Manager 
within '''''''' '''''''''''''''''' 
of contract award. 

Manager.. 

 Packaging, Handling, Storage & Transportation (PHST) 

8 Packaging The Contractor shall 
develop, deliver and 
maintain packaging 
recommendations for 
handling, storage and 
transportation of the 
HRRS system(s). 

The Authority will provide the 
Contractor with any 
assumptions or constraints 
that apply to packaging. 
Packaging of HRRS items, 
spares and consumables are 
to be in accordance with Def 
Stan 81-41 Level N. 
The Authority will confirm 
quantities of items for 
individual packaging, 
including: 
- Description of Quantity 
(DofQ) 
- Primary Packing Quantity 
(PPQ) 

1. PHST 
recommendation 
report delivered to 
the Authority’s 
Project Manager 
within two months 
of contract award. 

Compliance 
with Def Stan 
81-41 Level N 
and 
endorsement 
by the 
Authority’s 
Project 
Manager. 

UK Def Stans: 
https://www.gov.
uk/guidance/uk-
defence-
standardization 

9 Labelling The Contractor shall 
ensure that all HRRS 
spares, consumables 
and Line Replaceable 
Units (LRUs) are 
labelled and packaged 
in accordance with Def 

Labelling shall include: 
Nomenclature, NSN, serial 
number, quantity, production 
batch number, shelf life 
(whilst packed and once 
opened). 

1. Labelled 
packaging as 
specified, in 
accordance with 
deliveries at Item 
No. 1. 

Endorsement 
by the 
Authority’s 
Project 
Manager. 

 



 

 

ITEM 
No 

WORK 
CATEGORY 

STATEMENT OF 
REQUIREMENT 

REQUIREMENTS 
GUIDANCE 

CONTRACT 
DELIVERABLES 

ACCEPTANC
E CRITERIA 

REMARKS 

Stan 81-41. 

10 Handling The Contractor shall 
ensure that all HRRS 
packaged items, 
spares and 
consumables can be 
handled in accordance 
with Health and Safety 
Executive (HSE) 
regulations and in 
accordance with Def 
Stan 00-250. 

The Contractor shall identify 
any special handling 
requirements for any item of 
the HRRS. 
Special handling instructions 
will be included in Technical 
Documentation. 

1. PHST 
recommendation 
report (item 8). 

Endorsement 
by the 
Authority’s 
Project 
Manager. 

 

11 Storage The Contractor shall 
specify the storage 
conditions and shelf life 
of all HRRS spares and 
consumables. 

Special storage conditions 
(e.g. climate-controlled or 
unpacked) are undesirable. 

1. PHST 
recommendation 
report (item 8). 

Endorsement 
by the 
Authority’s 
Project 
Manager. 

 

12 Transportation The Contractor shall 
identify any special 
transportation 
requirements related to 
the HRRS. 

The Contractor shall ensure 
that the HRRS can be 
transported by sea, rail, road 
and air in accordance with 
the SRD at Appendix 1. 

1. PHST 
recommendation 
report (item 8). 

Endorsement 
by the 
Authority’s 
Project 
Manager. 

 

 Supply Support 

13 Codification The Contractor shall 
ensure that NATO 
codification is 
conducted for agreed 
spares and 
consumables. 
OR 
The Contractor shall 
provide information to 
the Authority’s 

The Contractor and Authority 
will agree which items will be 
codified. 
 
Codified items shall be 
included in Technical 
Documentation. 

1. Confirmation of  
existing NATO 
stock numbers 
(where applicable); 
2. NSN registration 
details where 
applicable; 
3. Information 
required by CBRN 
DT to undertake 

Endorsement 
by the 
Authority’s 
Project 
Manager. 

 



 

 

ITEM 
No 

WORK 
CATEGORY 

STATEMENT OF 
REQUIREMENT 

REQUIREMENTS 
GUIDANCE 

CONTRACT 
DELIVERABLES 

ACCEPTANC
E CRITERIA 

REMARKS 

Inventory Management 
Team to enable NATO 
codification. 

codification, where 
applicable. 
All information is to 
be delivered to the 
Authority’s Project 
manager ''''''''''''' '''''''' 
'''''''''''''''''' of contract 
award. 

14 Continuation 
of supply 

The Contractor shall 
provide continual call-
offs on demand for 
complete systems, 
spares and 
consumables for 
HRRS. 
All equipment must be 
delivered in 
accordance with work 
packages 8, 9, 10, 11 
and 12.  
 

Call-off purchases shall be 
demanded electronically by 
the Authority by means of a 
Contract, Purchasing and 
Finance (CP&F) Demand 
Order at the prices agreed in 
the Contract (Annex D) 
 
The delivery / turnaround 
time for any Demand Orders 
shall be in accordance with 
Annex D. 
 
The Contractor must contact 
the Authority two weeks prior 
to all deliveries in order to 
book a delivery slot. In 
addition the Contractor must 
notify the Authority on 
completion of each delivery. 
 
 
 
 

1. As specified in 
the approved 
CP&F Demand 
Order. 

Conformance 
with the 
System 
Requirements 
Document at 
Appendix 1.  
Endorsement 
by the 
Authority’s 
Project 
Manager  

CP&F: 
https://www.gov.
uk/government/p
ublications/mod-
contracting-
purchasing-and-
finance-e-
procurement-
system/contracti
ng-purchasing-
and-finance-cpf-
tool 

 In-Service Support 



 

 

ITEM 
No 

WORK 
CATEGORY 

STATEMENT OF 
REQUIREMENT 

REQUIREMENTS 
GUIDANCE 

CONTRACT 
DELIVERABLES 

ACCEPTANC
E CRITERIA 

REMARKS 

15 Design 
Authority 

The Contractor shall 
act as the Design 
Authority (DA) for 
HRRS and hold 
technical information in 
a Logistic Information 
Repository (LIR). 

As DA, the Contractor shall 
maintain the system and 
sub-system specifications, 
including interface data and 
drawing packs, for all 
components of the system. 
Format of the LIR is not 
specified. 

1. Confirmation 
report of how and 
where logistic 
information is held 
and maintained, 
delivered to the 
Authority’s Project 
Manager within ''''''''' 
''''''''''''''''' of contract 
award. 

Endorsement 
by the 
Authority’s 
Project 
Manager. 

 

16 Enduring 
supply of 
training 

The Contractor shall 
provide continual call-
off of repeat training 
delivery. 

The Contractor shall provide 
re-delivery of training on 
demand in accordance with 
the firm prices at Annex D to 
the Contract. 
 
Should the Authority have a 
requirement for re-delivery of 
training this will be 
demanded via by making a 
Contract amendment. 

1. As specified in 
the Contract 
amendment. 

Where 
demanded, 
completed 
training 
course 
delivered to 
User 
satisfaction. 

 

 Obsolescence Management 

17 Information The Contractor shall 
provide information 
related to system or 
component changes. 

The system or system 
components may require 
changes to build standard or 
configuration. The Contractor 
shall seek agreement from 
the Authority prior to any 
changes in accordance with 
the contract Change Control 
mechanism at Schedule 4 to 
the Contract. 
The system or system 

1. Endorsed 
Change Control 
request where 
necessary. 
2. Obsolescence 
management plan 
where necessary. 
3. Updates to 
technical 
publications and 
training materials as 

Endorsement 
by the 
Authority’s 
Project 
Manager. 

 



 

 

ITEM 
No 

WORK 
CATEGORY 

STATEMENT OF 
REQUIREMENT 

REQUIREMENTS 
GUIDANCE 

CONTRACT 
DELIVERABLES 

ACCEPTANC
E CRITERIA 

REMARKS 

components may become 
obsolete. The Contractor 
shall propose solutions for 
addressing any 
obsolescence issues, to be 
agreed with the Authority. 

a result of 
system/component 
changes, where 
necessary. 
Delivery will take 
place as agreed 
with the Authority. 

18 Disposal The Contractor shall 
ensure that all items 
within the HRRS 
required for its 
operation, or produced 
as a result of its 
operation, shall be 
disposable within 
current legislation and 
policy. 

The Authority complies with 
international, national and 
MOD legislation and policies 
to ensure the safe disposal 
of items and waste. 
This is applicable whilst the 
system is in-service and at 
the end of its life at OSD. 

1. Disposal plan 
delivered to the 
Authority’s Project 
manager within '''''''''' 
'''''''''''''''''' of contract 
award. 

Endorsement 
by the 
Authority’s 
Project 
Manager. 

 

End 

 
 
Annex A – Appendix 1 – System Requirements Document  
Attached Seperately  
 
 
 



 

 

Key Performance Indicators (KPI) 

KPI 1 

Description Submission of Contract Documentation & Training 

  

Type Key Performance Indicator. 

Linked to: Items 1 

and 4 of the Schedule 

of Requirements.  

All deliverables 

should be in 

accordance with the 

requirements set out 

in the Statement of 

Work at Annex A to 

the Contract. 

PI 1.1 - All Initial Contract Set-Up Deliverables (reports, plans, 

documents and certificates) identified within the Statement of 

Work at Annex A delivered by the date specified. 

PI 1.2 – Training plan and courseware supplied, training 

courses delivered and identification & provision of specific 

training aides delivered in accordance with Statement of Work 

at Annex A. 

Data source CBRN DT 

Data Owner (Output) CBRN DT, Project Manager. 

Monitoring frequency Continuous 

Reporting frequency On Delivery 

 

Performance 

Criteria 

 

Green 

Of the PIs stated above, the Contractor shall be scored Green 

where he delivers: 

 All of the deliverables identified in the PI’s to the agreed 

timescale. 

Amber 

Of the PIs stated above, the Contractor shall be scored Amber 

where he delivers: 

 One or more of the deliverables identified in the PI’s 

between 1 – 14 working days over the agreed delivery 

date. 

Red 

Of the PIs stated above, the Contractor shall be scored Red 

where he delivers: 

 One or more of the deliverables identified in the PI’s 

15+ working days over the agreed delivery date. 

 



 

 

Impact/Consequence 

(in accordance with 

clause F6 of the 

Terms and 

Conditions) 

If the Contractor scores ‘Amber’ during one reporting period for 

this KPI, the Authority shall provide the Contractor with the 

opportunity to rectify issues. The Contractor shall provide the 

Authority with it’s Recovery Plan within 5 working days. 

If the Contractor scores ‘Amber’ during any two or more 

consecutive reporting periods for this KPI, the Authority shall 

permanently retain 5% against the payment due for the 

relevant delivery. 

If the Contractor scores ‘Red’ for this KPI, the Authority shall 

permanently retain 5% against the payment due for the 

relevant delivery. 

Additionally, if the Contractor scores ‘Red’ for this KPI on two 

or  more during a rolling twelve month period, it shall constitute 

a material breach by the Contractor and the Authority shall 

have the right, (but not the obligation) to terminate the contract 

in accordance with Clause F6 of the Contract. 

A breach shall result in written notification being sent to the 

Contractor with the Authority’s intended course of action. The 

Contractor shall respond to this notification within 1 working 

day. 

 

 

 

 

 

 

 

 

 

 

KPI 2 

Description Initial Supply of HRRS. 

  

Type Key Performance Indicator. 



 

 

 

 

 

Impact/Consequence 

(in accordance with 

clause F6 of the 

Terms and 

Conditions) 

If the Contractor scores ‘Amber’ during one reporting period 

for this KPI, the Authority shall provide the Contractor with the 

opportunity to rectify issues. The Contractor shall provide the 

Authority with it’s Recovery Plan within 5 working days. 

If the Contractor scores ‘Amber’ during any two or more 

consecutive reporting periods for this KPI, the Authority shall 

permanently retain 5% against the payment due for the 

relevant delivery. 

Linked to: Items  2 

and 3 of the Schedule 

of Requirements 

All deliverables should 

be in accordance with 

the requirements set 

out in the Statement 

of Work at Annex A to 

the Contract 

PI 2.1 – Delivery of HRRS in accordance with the quantities, 

dates and lead times specified in the Schedule of 

Requirements at Schedule 2 and the Statement of Work at 

Annex A. 

 

Data source CBRN DT 

Data Owner (Output) CBRN DT, Project Manager. 

Monitoring frequency Continuous 

Reporting frequency On delivery 

 

Performance Criteria  

Green 

Of the PIs stated above, the Contractor shall be scored 

Green where he delivers: 

 All units in accordance within contracted lead times. 

Amber 

Of the PIs stated above, the Contractor shall be scored 

Amber where he delivers: 

 One or more units between 1 – 14 working days over 

the contracted delivery date. 

Red 

Of the PIs stated above, the Contractor shall be scored Red 

where he delivers: 

 One or more units 15+ working days over the 

contracted delivery date. 



 

 

If the Contractor scores ‘Red’ for this KPI, the Authority shall 

permanently retain 5% against the payment due for the 

relevant delivery. 

Additionally, if the Contractor scores ‘Red’ for this KPI on two 

or  more during a rolling twelve month period, it shall 

constitute a material breach by the Contractor and the 

Authority shall have the right, (but not the obligation) to 

terminate the contract in accordance with Clause F6 of the 

Contract. 

A breach shall result in written notification being sent to the 

Contractor with the Authority’s intended course of action. The 

Contractor shall respond to this notification within 1 working 

day. 

 

KPI 3 

Description Call Off Supply of HRRS, HRRS Spares and Consumables, 

and Training. 

  

Type Key Performance Indicator. 

Linked to: Items  5 & 6 

of the Schedule of 

Requirements 

All deliverables should 

be in accordance with 

the requirements set 

out in the Statement 

of Work at Annex A to 

the Contract 

PI 4.1 – Delivery of MEDEVAC systems requested via 

Demand Orders delivered to the Authority in accordance with 

the contracted lead times. 

PI 4.2 – All consumable items and spares requested via 

Demand Orders provided to the Authority in accordance with 

the contracted lead times. 

PI 4.3 – All training requested via Demand Orders provided 

to the Authority in accordance with the quantities, dates and 

lead times agreed in the Demand Order. 

Data source CBRN DT 

Data Owner (Output) CBRN DT, Project Manager. 

Monitoring frequency Continuous 

Reporting frequency On delivery 

 

Performance Criteria  

Green 
Of the PIs stated above, the Contractor shall be scored 

Green where he delivers: 



 

 

 

Impact/Consequence 

(in accordance with 

clause F6 of the 

Terms and 

Conditions) 

If the Contractor scores ‘Amber’ during one reporting period 

for this KPI, the Authority shall provide the Contractor with the 

opportunity to rectify issues. The Contractor shall provide the 

Authority with it’s Recovery Plan within 5 working days. 

If the Contractor scores ‘Amber’ during any two or more 

consecutive reporting periods for this KPI, the Authority shall 

permanently retain 5% against the payment due for the 

relevant delivery. 

If the Contractor scores ‘Red’ for this KPI, the Authority shall 

permanently retain 5% against the payment due for the 

relevant delivery. 

Additionally, if the Contractor scores ‘Red’ for this KPI on two 

or  more during a rolling twelve month period, it shall 

constitute a material breach by the Contractor and the 

Authority shall have the right, (but not the obligation) to 

terminate the contract in accordance with Clause F6 of the 

Contract. 

A breach shall result in written notification being sent to the 

Contractor with the Authority’s intended course of action. The 

Contractor shall respond to this notification within 1 working 

day. 

 All units in accordance with the contracted lead times. 

 All training in accordance with the contracted lead 

times. 

Amber 

Of the PIs stated above, the Contractor shall be scored 

Amber where he delivers: 

 One or more units between 1 – 14 working days over 

the agreed delivery date. 

 Training 1-14 working days over the agreed delivery 

date. 

Red 

Of the PIs stated above, the Contractor shall be scored Red 

where he delivers: 

 One or more units 15+ working days over the agreed 

delivery date. 

 Training 15+ working days over the agreed delivery 

date. 



 

 

Payment Plan – Items 1, 2, 3, 4 and 5 of the Schedule of Requirements 

Payment shall be made in accordance with the Contract Terms and Conditions. 

 

Schedule  
of Requirements 
Line Item 

Title or Description Value £K (Ex 
VAT) 

Invoice/Delivery 
Date  

1 Delivery of Documentation. '''''''''''''''''''''''''''' ''''''''''''''''''' ''''''''''''''' 
''' '''' ''''''''''''''''''' 

2 Initial supply of 5 HRRS. '''''''''''''''''''''''' ''''''''''''''''''''' 
'''''''''''''''' ''' ''' 
'''''''''''''''' 

3 Initial supply of 145 HRRS. '''''''''''''''''''''''''''''' '''''''''''''''''''' '''''''''''''' 
'''' '''' '''''''''''''''''' 

4 Initial delivery of Training Courseware and 
delivery of endorsed Training Course. 

'''''''''''''''''''''' '''''''''''''''''''''' 
'''''''''''''' '''' ''' 
''''''''''''''''''' 

 
 
 

Payment Plan – Items 5 & 6 of the Schedule of Requirements 

 

Schedule  
of Requirements 
Line Item 

Title or Description Value £K (Ex 
VAT) 

Invoice Date 

5 Call-off supply of HRRS, HRRS Spares and Consumables 
Payment against Item 5 of the Schedule of Requirements will be agreed between 
the Authority and Contractor at the time of order placement. 

6 Call-off supply of Training 
Payment against Item 6 of the Schedule of Requirements will be agreed between 
the Authority and Contractor at the time of order placement 



 

 

Pricing  
 
Attached Sperately 



 

 

Shipping Form Design 
 
Use the following design and complete the fields in accordance with Annex A: 
 

 

 

From:   Unique Identifier:   

777 ANGEL ROAD 
St PAULS 
EDENVILLE 
HE6 40N 

 
  

823456-8234/823458234/82349245 

 

Via:  To: 

   
  
  

 

 

  

Demand / Task Reference: 
      

      

     

      *BC278787*   

Description:    

       

            

RDD:  SPC:  UN Haz Code: 
  

          

Date Shipped: Batch Number: Piece Number: 
          
      

 Weight: Dimensions:     

        

NSN: 
 
         

        

  *5120996260953*   

     

 IMC/DMC: D of Q:  Qty in Package: 

           

    Total this Delivery: 

           

 

NB  Four fields have been completed for illustration purposes only. 



 

 

ANNEX A TO DEFFORM 129J 

Shipping Form Attributes 

The following table details the shipping form fields. 
 

Field Field Name Field Description 
Field 
Size 

Data Type Format Mandatory for:   

A From Details of the supplier providing the Goods or Service. 256 alphanumeric  Goods & 
Services  

B Unique Identifier 
 
(UOI, URRI or EUPI) 

Unique Order Identifier 
(UOI) Produced by the 
Contracting, Purchasing 
and Finance (CP&F) 
electronic procurement tool 
for non inventory Purchase 
Orders 
 

The identifier that CP&F uses 
to uniquely identify a specific 
shipment within a Purchase 
Order Line. 
 
These fields are joined together 
in the UOI.  
 
This field should be provided in 
both Bar Code Symbology 39 
and human readable text. 

30 Alphanumeric 
and  
Bar Code 
Symbology 39 

 The PO Number, PO Line Number 
and PO Shipment Number  are 
separated  by the forward slash 
character ‘/’  
 
If the PO Number is for a Blanket 
Purchase Agreement (BPA) then 
the format of the Number is:  BPA 
Number and BPA Release Number 
delimited by the hyphen character ‘-
’. 
 
Example of a UOI for a BPA:  
123456-1234/12345/1234  
 
If the PO Number is for a Standard 
PO and Contract Purchase 
Agreement (CPA) then the format 
of the Number is: Numeric  
 
Example of a UOI for a Standard 
PO or CPA: 23456/12345/1234 
 
 

Goods & 
Services  

Unique Receipt 
Reference Identifier 
(URRI) Produced by CP&F  
for Inventory Orders 

An alpha/numeric sequence 
that links the item received to 
original Purchase Order/Dues-
In.  For each full or part item 

6 This attribute is 
provided in 
both Bar Code 
39 and human 

5 or 6 alphanumeric in the following 
formats: 

Goods and 
Services 



 

 

Field Field Name Field Description 
Field 
Size 

Data Type Format Mandatory for:   

 delivery the Trading Partner will 
add an alpha suffix to the 
Unique Receipt Reference 
Number. 

 

readable text 
format.  

 

For deliveries to Sea:     
Sxxxxxa   e.g. S1234AA 

 

For deliveries to Land:    Lxxxxxa   
e.g. L1234BA 

 

For deliveries to Air:     xxxxxA 
e.g. 12345A  

Electronic Business 
Capability Unique 
Package Identifier (EUPI) 
 

An alphanumeric sequence 
generated by the supplier. 

12 alphanumeric  Goods  

C Via Intermediate Address responsible for forwarding the 
package to the final destination. 
 
The address to which the supplier should send the delivery 
if filled in. 
 

256 alphanumeric  Goods and 
Services 

D To The Final Address to which the package shall be delivered 
or, in the case of a service, the address of the receipting 
authority. 
 
Unit name 
Delivery Address 1 
Delivery Address 2 
Delivery Address 3 
Delivery Address 4 
Delivery Address 5 
Delivery Address Post Code 
Country 

256 
 

alphanumeric  Goods and 
Services 

E Demand / Task 
Reference 

Orders from CP&F  
(Where the Unique 

Contract Number identifying the 
MoD contract placed on a 

12 
 
 

alphanumeric 
 
 

 Goods and 
Services 
 



 

 

Field Field Name Field Description 
Field 
Size 

Data Type Format Mandatory for:   

Identifier is either the UOI 
or URRI) 
 
 
 
 
Inventory Orders from 
CP&F  (where the Unique 
Identifier is the URRI) 
 
 

supplier responsible for the 
supply of specific goods 
 
And if an inventory order 
 
Order Number identifying 
Purchase Order / warrant Order / 
Requisition placed against an 
Enabling Contract for the delivery 
of goods against that Contract. 
 
This attribute is provided in both 
Bar Code 39 and human 
readable test format.  
 

 
 
 
 

20 

 
 
 
 
alphanumeric 
& Barcode 39 

 
 
 
 
Goods 
 
 
 
 
 
 

Non CP&F  electronic 
Orders (Where the 
Unique Identifier is the 
EUPI) 

Demand Date + Serial Number + 
Line number + UIN 

8+5+
6+6 

alphanumeric DDMMYYYY + 12345678 + 12345 
+ 123456 + 123456 

Goods 

F Description Description of the item or service as defined in the contract. 
 

240 alphanumeric  Goods and 
Services 

G RDD Required Delivery Date (RDD) that the package is required 
at the demander’s point of delivery. 
 

8 numeric DD/MM/YYYY Goods 

H SPC The Standard Priority Code denoting at what speed the 
package should be handled within MoD Supply Chain. 
 

2 numeric  Goods 

J UN Haz Code UN Hazard Class. Denotes the potential hazard of the items 
within the package 
 
References: DEFCON 68 and DEFCON 129 
 

2 alphanumeric  Goods 

K Date Shipped Date package dispatched from the supplier or service 
provided. 
 

8 Numeric DD/MM/YYYY Goods and 
Services 



 

 

Field Field Name Field Description 
Field 
Size 

Data Type Format Mandatory for:   

L Batch Number Batch Production Number indicated on the goods if required 
 

   Goods 

M Piece Number The specific number of the package as a constituent of a 
number of packages delivered to complete one order. 
 
i.e. 1 of 1, 2 of 2 or 4 of 10 
 

6 alphanumeric  Goods 

N Weight The gross weight of the package in metric format. 8 numeric  Goods 

P Dimensions The size of the package in L x B x H in metric format 15 alphanumeric  Goods 

Q NSN The NATO Stock number. The NATO supply Classification 
code (NSC), Nation Code (NC) and Item Identity Number 
(IIN) that denotes the unique identification of a line item 
within the inventory system. 
 
This 13 character attribute (NSC 4, NC2, IIN 7) is provided 
in both Barcode 39 and human readable test format. 
 

13 numeric & 
Barcode 39 
 

 Goods 

R IMC/DMC The Inventory Management Code (IMC) / Domestic 
management Code (DMC) code given to a range of like or 
linked items managed by MoD Inventory manager 
 

6 alphanumeric  Goods 

S DofQ Denomination of Quantity of the items in the package 2 alphanumeric  Goods 

T Qty in Package The total quantity of the item contained within the package 7 numeric  Goods 

T Total This Delivery The total quantity of the item being delivered for a specific 
order shipment 

9 numeric  Goods 



 

 

Gainshare Framework 
 

1. The Contractor and the Authority throughout the duration of the Contract seek to 
establish a better mutual understanding and insight into each party’s longer-term plans, aims 
and objectives, as the basis for developing a pro-active longer-term relationship. As a result 
the Contractor and the Authority shall identify and promote opportunities to improve 
performance in terms of time, cost and quality throughout the life of the Contract. 
 
2. The Contractor and the Authority recognise that the potential for mutual advantage is the 
key to Gainsharing. The gain, benefit or advantage to be shared will not necessarily be 
financial, though financial benefits are likely to feature strongly in the identification of potential 
Gainshare ideas.  However where financial benefits are identified the Authority may not wish 
to take these in the form of a lower contract value but in the form of increased capability or 
early delivery. 
 
3. The Contractor and the Authority are committed to the continuing investigation of 
potential Gainshare opportunities within the Contract. 
 
4. Gainshare opportunities will initially be submitted to the Authority Commercial Officer in 
accordance with Schedule 4 to the Contract. 
 
5. All Gainshare proposals presented shall be dealt with in accordance with the following 
Code of Practice: 
 
6. The Authority shall: 

6.1. Acknowledge all Gainshare proposals within 10 working days, with a statement 
to follow within a further 10 working days that either the proposal will be further 
considered, according to this Code of Practice, and by whom, or it will not be further 
considered, or asking for further information to allow proper consideration; 

6.2. Ensure that all Gainshare Proposals are given full and fair consideration at an 
appropriate level  by staff who possess the appropriate technical skills; 

6.3. Provide a full response for taking forward ideas, which are accepted, within 
three months of the Gainshare proposal (or essential follow up information) being 
provided. 



 

 

GAINSHARE CHANGE PROPOSAL FORM 

Project Title  Contract Number CBRN/00217B 

Serial No       Issue       Date       

1.Change Required 
      

2. Equipment/Sub System affected 
      

3.  Reason for change: (Change in;  requirement, technology, legislation, gainshare etc)  
      

4.  Preparation Cost         *Firm Price 

 

 

5.  Nature of study to be undertaken (Complete this only if required) 
      

Estimated number of weeks for 
study 

      *Firm Price for 
study 

      Latest Approval 
Date 

      

Signed___________________________ 

Name ___________________________ 

Contracts Manager for the Contractor 

Date_____________________________ 

 

Signed___________________________ 

Name ___________________________ 

Project Manager for the Contractor 

Date_____________________________ 

Authority to Proceed with study 

Signed___________________________ 

Name ___________________________ 

Commercial Manager for CBRN DT  

Date_____________________________ 

 

Signed___________________________ 

Name ___________________________ 

Project Manager for CBRN DT  

Date_____________________________ 



 

 

6.  Result of study and recommended changes, to include study reference: (Complete only if required) 
      

7.  Total Value of changes broken down into demonstration, production and CLS 

Demonstration       *Firm Price Production       *Firm Price CLS                  * Firm Price 

8.  Areas of SRD affected: 
      

9.  Effect of change on Demonstration and Production including effect on programme or system delivery: 
      

10.  Consequential effects of the proposed change on the following: All must be completed   

System Performance Including Key User 
Requirements 

- Modification Kits - 

System - Modelling - 

Interface - Software - 

Weight including Centre of Gravity - Items supplied by MOD - 

Configuration control - Test and Trials - 

Interchangeability/Interoperability  - Maintenance - 

Spares - NATO Reference No - 

Tools and Test Equipment - Safety - 

Technical Publications - Reliability - 

Modification Leaflet required - Other Contractors - 

Test Specifications - Post Production Support  - 

Installation - Life Cycle Costs - 

Packaging, Handling Storage & Transportation - Other (provide details below) - 

11.  Additional consequential effects identified as Others above 
      



 

 

12.  Detail of consequential effects annotated Yes above.  If there is insufficient space available in this box 
please include references to additional documents and attach them to this change proposal form. 
      

13.  Details of materials made surplus by this change proposal, include details of cost: 
      

14.  Date authorisation required to maintain validity of this Change Proposal        

15.  Further remarks/explanation (complete only if necessary)  
      

Signed___________________________ 

Name ___________________________ 

Contracts Manager for the Contractor 

Date_____________________________ 

 

Signed___________________________ 

Name ___________________________ 

Project Manager for the Contractor 

Date_____________________________ 

Technical Concurrence: 

Signed___________________________ 

Name ___________________________ 

Project Manager for CBRN DT 

Date_____________________________ 

 

 

16.  Remarks  
 

17.  Liability Determination  CONTRACTOR/MOD/DISPUTED (delete as 
appropriate) 

 

Contractual Approval: 

Signed___________________________ 

Name ___________________________ 

Commercial Manager for CBRN DT 

Date_____________________________ 

 

 



 

 

REGISTER OF GAINSHARE PROPOSALS 
 

PROJECT:     CONTRACT NUMBER:        

Serial No Issue No Description of Change Required Date Issued Date Study  
Approved 

Date Study 
Complete 

Date of 
Approval 

Value 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 



 

 

Ministry of Defence 
 

CONTRACT DATA REQUIREMENT 

 
 

1.  ITT/Contract 
Number 
 
CBRN/00217 
 
 

2.  CDR Number 
 
 
001 
 
 

3.  Data Category 
 
Repair & 
Maintenance 
 
 
 

4.  Contract Delivery 
Date 
 
Within two months of 
contract award. 
 

5.  Equipment/Equipment Subsystem 
Description 
 
HRRS system and all associated parts, 
accessories, spares and consumables, 
inclusive of training system. 
 
 

6.  General Description of Data Deliverable 
 
 
Operating & Maintenance Information in 
accordance with Def Stan 00-600 Integrated 
Logistics Support  - As tailored by the 
Statement of Work at Annex A. 
 

7.  Purpose for which data is required 
 
Operation of the equipment by or for the 
Services. 

 
Undertake competitive procurements for 
repair and maintenance of equipment. 
 
Repair and maintenance of the equipment by 
or for the Services. 
 
 
 
 
 
 
 

8.  Intellectual Property Rights 
 
a.  Applicable DEFCONs 
 
DEFCON 16  (Edn 10/04) – Repair & 
Maintenance Information 
 
DEFCON 21 (Edn 10/04) - Retention of 
Records 
 
b. Special IP Conditions 
 
None 
 

9.  Update/Further Submission Requirements 
 
None 
 
 
 
 
 
 
 
 

10. Medium of Delivery 
 
Hard Copy and Electronic. 
 

11. Number of Copies 
 

2 bound, hard-copies. 

1 soft copy in two formats: MS Word and 
Adobe PDF. 

 


