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Preamble to the Specification

SCOPE OF THE WORKS

1. This Specification describes the delivery of the Highway Gully Cleansing Service. This service will include the cleansing of gullies and associated pipework and highway drainage infrastructure and assistance with the provision of an emergency response in reaction to flooding events (including the delivery and placement of sandbags) all to be carried out on the highway network within the area of the Wokingham Borough Council. 
2. The highway drainage works in this Contract will not include all of this type of work to be executed in the area. Separate contracts either exist or may be let for specialist operations, or for any other works, at the sole discretion of the Service Manager. Works will be commissioned by a Task Order. There is no minimum value of Task Order and no guaranteed minimum Contract value.
3. This work comprises of:
a) cleansing and clearing of gullies and associated pipework and highway drainage infrastructure
b) reporting where works cannot be successfully undertaken
c) provision of asset data in a digital format comprising confirmation of asset location, condition and silt levels prior to cleansing, confirmation that cleansing has satisfactorily taken place
d) provision of a 2-hour emergency response in reaction to flooding events, including the delivery of sandbags (usually to residents’ properties). The service shall be available 24 hours on every day of the year.

PREAMBLE TO THE SPECIFICATION (Continued)

1. The Specification referred to in the Tender shall be the current ‘Specification for Highway Works’, published by HMSO as Volume 1 of the Manual of Contract Documents for Highway Works as modified and extended by the following:
i) Appendix 0/1: Contract-Specific Additional, Substitute and Cancelled Clauses, Tables and Figures;
ii) Appendix 0/2: Contract-Specific Minor Alterations to Existing Clauses, Tables and Figures;
iii) Appendix 0/3: List of Numbered Appendices Referred to in the Specification and included in the Contract;
iv) Appendix 0/4: List of Construction Drawing Numbers incorporated into the Contract.
2. The relevant publication date of each page of the ‘Specification for Highway Works’ is given in the Schedule of Pages and Relevant Publication Dates.
3. An Additional Clause as indicated by a suffix ‘AR’ in Appendix 0/1 is a Contract-Specific alteration.
4. A Substitute Clause as indicated by a suffix ‘SR’ in Appendix 0/1 is a Contract Specific alteration.
5. A Cancelled Clause indicated by a suffix ‘CR’ in Appendix 0/1 is a Contract-Specific alteration.
6. Insofar as any of the Numbered Appendices may conflict or be inconsistent with any provision of the Specification for Highway Works the Numbered Appendices shall always prevail.
7. Any reference in the Contract to a Clause number or Appendix shall be deemed to refer to the corresponding Substitute Clause number or Appendix listed in Appendix 0/1 or 0/2.
8. Where a Clause is altered any original Table/Figure referred to in the Clause shall apply unless the Table/Figure is also altered. Where a Table/Figure is altered any reference in a Clause to the original Table/Figure shall apply to the altered Table/Figure.
9. Where a Clause in the Specification relates to work, goods or materials which are not required for the Works it shall be deemed not to apply.
10. Any Appendix referred to in the Specification, which is not used, shall be deemed not to apply.
11. Where a Clause or sub-Clause in the Specification or Notes for Guidance on the Specification is annotated by (for example) “08/93”, this indicates the relevant publication date that alteration(s) to the sub-Clause were made. The first double digit refers to the month, and the second double digit refers to the year.
12. Where a Clause in the Specification or Notes for Guidance on the Specification is prefixed by an # this indicates that this particular Clause has a substitute National Alteration for one or more of the Overseeing Departments of Scotland, Wales or Northern Ireland. The use of substitute or additional National Clauses is permitted only within countries to which they specifically apply and they are deemed to replace corresponding Clauses in the main text of the Specification.
13. The Specification as amended shall be used in conjunction with the current amendment of the Method of Measurement for Highway Works and the Model Contract for Highway Works for the preparation of Contracts.
14. Reference in any Clause to HAUC specification shall be construed to mean reference to:
i. New Roads and Street Works act 1991;
ii. Highway Authorities and Utilities Committee (HAUC); and
iii. Specification for the Reinstatement of Openings in Highways dated June 1992, or amendment thereof.
15. Other than where references to the Employer in the Specification are made in the context of the Employer granting statutory or type approvals, the roles and functions of the Employer shall be undertaken by the Service Manager in accordance with the Contract.
16. Where the Specification requires the provision of documentation to the Employer for statutory or type approval such documentation shall be provided to the Service Manager by the Contractor.
17. Where the Manual of Contract Documents for Highway Works uses “Overseeing Organisation” read “Service Manager”.
18. The Contractor’s attention is drawn to any specific conditions required by Statutory Undertakers.
19. Special Requirements in Relation to Wokingham Borough Council
(a) Heavy plant will not be permitted to travel over any sewer or main unless suitable protection is afforded to spread the load at the crossing point.
(b) The Council reserves the right to require any further protection of any sewer or main that it considers necessary at any time.
(c) All work carried out on existing sewers may be inspected by the Council or any other person/persons authorised by the Council. The Contractor shall provide all the necessary facilities for this purpose.
(d) The Contractor shall maintain the existing flow in the Council’s sewers within the Site at all times. All temporary measures required to be undertaken in this connection, including any diversions, interruptions, etc., shall be approved in advance by the Council.
(e) All temporary works affecting watercourses shall only be carried out in accordance with detailed drawings and supporting data previously approved by the Service Manager and the Council.
(f) The banks of watercourses where disturbed shall be restored to a proper condition before completion of the Works.
(g) No undue obstruction to flow of water shall be caused during the progress of the work, and any temporary works placed in the watercourse shall be approved by the Council and such works shall be entirely removed on completion of the Permanent Works.
(h) All possible steps shall be taken to prevent excess amounts of suspended matter or silt passing into the watercourse. Any excess shall be removed when required at the Contractor’s expense.
(i) The Contractor shall give notice to the Service Manager twenty-eight days before work is commenced affecting any watercourse in order that the Service Manager may give notice to, or seek approval of, the Council.
(j) All consents when granted shall be given to the Service Manager and all communications between the Council and the Contractor shall be through the Service Manager.
(k) No offensive or injurious matter including oil, diesel and the like shall be discharged into the watercourse.
(l) No part of any outfall shall project beyond the natural bank line of the watercourse.
(m) Redundant channels shall not be filled with any material which is likely, directly or indirectly, to cause pollution.
(n) The above requirements do not relieve the Contractor of any of his obligations under the Contract.
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APPENDIX 0/1: CONTRACT SPECIFIC ADDITIONAL, SUBSTITUTE AND CANCELLED CLAUSES, TABLES AND FIGURES INCLUDED IN THE CONTRACT.


LIST OF ADDITIONAL (AR) AND SUBSTITUTE (SR) CLAUSES, TABLES AND FIGURES


	CLAUSE NO
	TITLE

	

	SERIES 100: PRELIMINARIES

	170 AR
	Performance

	171 AR
	The Network

	172 AR
	Depots

	173 AR
	Employers Store

	174 AR
	Sectional Completion

	175 AR
	Site Safety

	176 AR
	Qualifications of Supervisors and Operatives

	177 AR
	Cleanliness of Site and Use of Land

	178 AR
	Other Works on the Network

	179 AR
	Road Closures

	180 AR
	Task Ordering and Invoice System

	181 AR
	Communication System

	182 AR
	Protection of Private Property

	183 AR
	Temporary Traffic Signals

	184 AR
	Storage of Materials and Plant on Roads

	185 AR
	Vehicles parked on the site and Notification to Residents

	186 AR
	Prevention of Fly Tipping

	187 AR
	Records and Reporting

	188 AR
	Progress Meetings

	189 AR
	Possession of Site

	190 AR
	Access to Frontages

	191 AR
	Pelican/Toucan/Pedestrian Crossings

	192 AR
	Waste Disposal

	193 AR
	Protection of Existing Vegetation

	194 AR
	Factories Act

	195 AR
	Temporary Footways

	196 AR
	Emergency Reinstatement

	197 AR
	Fire Hydrants

	198 AR
	Protection for the Disabled

	199 AR
	Control of Noxious Weeds

	SERIES 200: SITE CLEARANCE

	270 AR
	Transfer of Waste

	
	

	SERIES 500: DRAINAGE AND SERVICE DUCTS

	570 AR
	Dealing with Water and Sewage

	571 AR
	Disposal of Drainage Waste

	572 AR
	Digital Information

	
	

	SERIES 1200: TRAFFIC SIGNS

	1270 AR
	Temporary Signing

	1271 AR
	Removal of Road Marking

	1272 AR
	Heat Fused Retroflective Preformed Road Markings

	
	

	SERIES 3600: EMERGENCY SERVICES

	3601 AR
	Emergency Services




SERIES 100 – PRELIMINARIES

CLAUSE 170 AR Performance

Performance Targets

1 The Contractor shall meet the following specific targets:

(i) Respond to emergency callouts within two hours of first being alerted, or as soon as the emergency services direct the Employer to commence remedial work. Major Emergency Services must be carried out with appropriate urgency.
(ii) Within ten working days of the completion of preliminary remedial work, the Contractor must carry out a survey to assess its handling of the Major Emergency. The Contractor shall devise the survey form to be used in accordance with the above Performance Indicators and inform the Employer of the outcome. The Employer reserves the right to have access to the results of the survey and may photocopy any records held by the Contractor with regards to that Major Emergency.
Default notices

2 A default notice system will operate whereby, if in the opinion of the Service Manager the Contractor without due cause should fail to comply with any of the requirements described in this Clause, the contractor shall accrue a default notice for each and every item specified.
3 A Default Notice may be issued by the Employer on reasonable grounds that the Contractor has failed:
i) To undertake work specified in or inferred by the Scopes, within the date stipulated by the Employer or by a term of this Contract ) or by any relevant agreed date
ii) To complete work to the required standard, in accordance with the Task Order, Conditions of Contract, guidelines issues, or to the standard to be reasonably expected by the Employer
iii) To undertake any actions required under the contract
iv) To conduct itself in accordance with the Contract in a manner or to be reasonably expected
v) [bookmark: OLE_LINK1][bookmark: OLE_LINK2]To comply with Emergency Service requirements (Appendix 0/1 Clause 3601 AR)
vi) To comply with Traffic Safety & Management requirements (Appendix 1/17)
vii) To comply with site safety requirements
viii) To comply with the restrictions relating to working in traffic sensitive streets (or streets sensitive to traffic) without authorisation (Appendix 1/17)
ix) To comply with working hours requirements
x) To leave site in clean condition (Appendix 0/1 Clause 177AR)
xi) To comply with special requirements for statutory and other bodies
xii) To complete remedial works within the period specified by the Service Manager
xiii) To comply with any instruction from the Service Manager
xiv) To achieve the overall target level of Key Performance Indicators.

4 A further Default Notice may be issued every 5 working days that the failure continues.
5 The Contractor shall be notified in writing of a Default Notice being issued within two working days of the failure being identified.
6 The Default Notice shall specify the clause in the Contract or issue it relates to, detail of the failure and the date of issue.
7 The Contractor may, within 5 working days of the date of the Default Notice, issue an appeal notice to the Employer. A decision shall then be given within a further 10 working days. The procedure for issuing further Default Notices regarding the same or any other failure should not be affected by this right of appeal but any decision to revoke a Default Notice shall lead to a reassessment of subsequent events. An appeal upheld against one Default Notice shall not automatically affect any other Default Notice.
8 The Contractor will provide the Employer with a report within 10 working days of the date of the Default Notice, stating the action being taken by the Contractor to ensure an improvement occurs.
9 The number of default notification points issued and will be recorded each month as a Key Performance Indicator and may be used by the Employer when providing references for the contractor to other parties.
10 Should the Contractor be issued with 6 or more Default Notices in a month period, or more than 12 in any consecutive three month period, the Employer shall issue an ‘Improvement Notice’ to the Contractor
Improvement Notices

11 If the Contractor fails to improve his performance to the satisfaction of the Service Manager or is issued with the number of default notices described in the previous paragraph or is found to be fundamentally in breach of his obligations under the Contract the Service Manager shall certify to the Employer that the Contractor is fundamentally in breach of his obligations.
12 The Contractor will be informed of this by the issue of an Improvement Notice.
13 The Contractor will within 10 working days of the date of the notice advise the Service Manager of his plans to remedy the defaults in question including details of the actions to be taken and the timescale. If the Service Manager considers the timescale unreasonable the Contractor shall remedy the defaults in a timescale as directed by the Service Manager. 
14 If 2 or more Improvement Notices are issued during the term of the contract the Service Manager may recommend to the Employer that a termination certificate is issued to the Contractor in accordance with the Terms and Conditions of the Contract. Before any termination certificate shall be issued the matter giving rise to any proposal to serve a termination certificate shall first have been discussed between the employers agent and the director or similar officer of the Contractor in an attempt to resolve the matter without service of any termination certificate. In the event that no such resolution can be found either the said agent or the director or similar officer may escalate the failure to resolve the issue to the Chief Executive (or similar officer) of each party who shall similarly attempt to resolve the matter PROVIDED that this sub-clause shall not be applicable in the event that the matter in question gives rise to an emergency.
Key Performance Indicators

15 A set of Key Performance Indicators will be recorded each month. The detail, method of collection and the targets will be agreed with the contractor prior to the commencement of the contract.
16 It is the intention that performance levels will be improved or maintained during the term of the contract.
17 The initial Key Performance Indicators will include:
a. The quantity and quality of works carried out
b. The quality of asset information provided (asset location, silt levels etc) as detailed in Appendix 1/22
c. Matters relating to Health and Safety
d. Any default points that have been issued

18 The Service Manager or Contractor may require or request further Key Performance Indicators during term of the contract.

171 AR	The Network

The Contractor will have familiarised himself with the nature of the network including the categories and types of road, the urban/rural split and the high-speed roads in the borough. The network is defined as all publicly maintained roads within the Wokingham Borough and is detailed in Appendix 1/71

172 AR	Depots

The Contractor shall provide all Depots (including temporary offices, messes, stores, workshops, salt storage, vehicle parking and the like) necessary for the Contract.

173 AR	Employer’s Store

Where a specification Clause or Schedule of Rates Item refers to Employers Store, the Store may be within Toutley Depot, Old Forest Road, Wokingham or anywhere specified within the Authority’s boundaries. Any requirement by the contractor to attend or visit the Employers Store must be agreed and confirmed with the Service Manager prior to arrival at the Employers Store.

174 AR	Sectional Completion

The Contractor shall comply with the requirements described in Appendix 1/74.

175 AR	Site Safety

1. The Contractor shall comply with the requirements described in Appendix 1/73 in connection with Wokingham Borough Councils Policy with respect to Health and Safety at all sites under its jurisdiction.
2. All default notices issued by the Service Manager or any of his authorised representatives concerning health and safety of men or road users or any other person must be complied with as specified in the notice(s), within such a period as may be stated in the notice. Unless action is taken as directed, the Service Manager may provide all such materials, plant and labour as are necessary, in his opinion, and all the costs of hiring carrying, placing, maintaining and arranging will be charged to the Contractor or be recovered from monies which become due to the Contractor. The Contractor is required to provide adequate protection to persons with sight and mobility handicaps.
3. The contractor’s staff, sub contractors, suppliers and any other persons under the employment or control of the contractor shall wear appropriate personal protective clothing whilst on site or at any location associated with the works where there is a foreseeable risk.

176 AR	Qualifications of Supervisors and Operatives

1. The Contractor shall ensure that all Supervisors and all Operatives on the Contract are qualified in accordance with the requirements of the Street Works (Qualifications of Supervisors and Operatives) Regulations 1992 (“the Regulations”)
2. Supervisors and Operatives carrying out work outside the scope of the mandatory units of the Regulations shall also be qualified in the appropriate units covering the work that they are undertaking.
3. All Operatives working within the highway shall be qualified in 'Unit 2' (Signing, Lighting and Guarding) of the Regulations.
4. Proof of these qualifications must be submitted to the Service Manager before the Supervisors or Operatives are employed on the Contract.
5. For any site where traffic control is effected using traffic signals there must be at least one person on Site competent in the operation and adjustment of such apparatus. The name of the person identified as being the competent person shall be submitted to the Service Manager prior to commencement of the Task Order. The Contractor must notify the Employer of the proposed use of temporary traffic signals on any Site.
6. Electrical works shall only be carried out by competent persons as defined in Electricity Council Engineering Recommendation G39
7. The Contractor shall procure that all sub-contractors or self-employed sub-contractors shall comply with this clause.

177 AR	Cleanliness of Site and Use of Land

1 The Contractor shall take all necessary steps to avoid creating a dust nuisance. If, in the opinion of the Service Manager, the Contractor is not dealing adequately with the control of dust the Service Manager may instruct the Contractor to carry out such additional measures as the Service Manager considers are necessary, at the Contractor's expense.
2 The Contractor shall keep all roads, private entrances, verges, paths, footways, drains and ditches that are affected by the Works, storage of materials or by vehicles of the Contractor or by any of his sub-contractors or by suppliers of materials or by plant, free from mud, slurry or other hazardous substance that is deposited through his operations and in a safe and clean state. All waste or superfluous material or any substance deposited by the Contractor or his Sub-Contractor shall be promptly removed by the Contractor at his expense.
3 The Service Manager shall have the authority to close any crossings and exits serving the works if any material deposited is not promptly removed by the Contractor and any losses or expenses incurred as a result shall be borne by the Contractor.
4 The Contractor shall obtain the approval of the Service Manager as to siting of all huts, equipment, stacks or heaps within the highway. Such approval will only be given when the Service Manager has satisfied himself that no danger or limitation to sight lines will be caused. On completion of the Works, the huts, equipment, etc. shall be removed and the site made good to the satisfaction of the Service Manager.
5 The Contractor shall take all necessary precautions to prevent danger, nuisance or inconvenience to the owners, tenants or occupiers of adjacent properties and to the public generally. The Contractor shall make his own arrangements including applying for planning permission, with the owners, tenants and occupiers concerned for the use of any private land for plant, stores, working space, borrow pits or spoil dumps he requires.
6 The Contractor shall, during the whole time that the works are in progress, keep the whole of the site clean and in a tidy condition, and shall remove all debris to that Contractor’s tip. Particular care should be taken to ensure that no material enters the street gullies.
7 The Contractor should also ensure that no dust or clay is being deposited on the highway outside the limits of the work.
8 All water pumped from trenches or other excavations shall be confined to proper channels and shall not be permitted to flow across roads, pavements or footways, to the inconvenience or danger of the public. The attention of the Contractor is drawn to the likelihood of damage occurring to surfacing by oil deposits from stationary and standing plant. Any such damage shall be made good at the Contractor’s expense to the satisfaction of the Service Manager.
9 The Contractor shall take all necessary precautions in performing or carrying out the Works to avoid damage to any part of the street in which it is working and to anything under the street, including manhole covers, gully grilles, paving slabs, pavement lights, bollards, lamp columns, litter bins or other street furniture. Any damage so caused by the Contractor shall be brought to the immediate attention of the Service Manager and subsequently made good as soon as possible at the Contractor’s expense.
10 Upon completion of any works on the Network the Contractor shall leave the site free from any debris, including signs, cones, barriers etc. and shall leave the site in a clear and tidy condition
178 AR	Other Works on the Network

The Contractor shall take into account the presence from time to time of other authorised contractors and bodies executing works, which shall have an impact on his works and on the accessibility on and to parts of the Network. Such works shall include major maintenance and improvement contracts, works by public utility companies and other specialist activities as defined in Appendix 1/72.

179 AR	Road Closures

The Contractor shall not close any part of any street or public way, or occupy any land for materials, without first obtaining the permission of the Service Manager, and shall not continue to keep closed such portion of any street or public way or continue to occupy such land beyond the time for which such permission has been given. Closure of roads may be affected to suit the Contractor’s programme subject to six week’s notice to the Service Manager.

180 AR	Task Ordering and Invoice System

The Employer will issue Task Orders on a monthly basis and will endeavour to provide approximately one twelfth of the annual workload each month. The contractor will cooperate with the Service Manager in the planning and creation of the monthly schedule. The contractor may provide a task ordering and invoicing system compatible with the Employers systems as detailed in Appendix 1/75.

181 AR	Communication System

The Contractor shall provide a communication system to enable him to contact all vehicles and all operatives when engaged on the Works. This system shall permit two way voice contact communication between operatives and operating base depots and shall be portable telephones or a radio system or similar.

182 AR	Protection of Private Property

The Contractor shall take all necessary precautions to protect private property from damage, i.e. forecourts, walls, gates, driveways, etc. and will be held responsible for making good any damage whatsoever at his expense. The Contractor shall inspect the site prior to the commencement of his work and report to the Service Manager any existing defects or damage to private property. The Contractor should at his own cost carry out such conditions surveys as he considers necessary to protect his own interest.

183 AR	Temporary Traffic Signals

Temporary traffic signals may be operated by a generator only between the hours of 0800 Hrs and 1800 hrs on Monday to Friday and 0800 to 1200 hrs on Saturdays and at no time on Sundays or Bank holidays. Outside these hours, traffic signals must be operated by batteries with a reserve capacity of 24 hours from the time of the proposed expiry time or by connection to a street lighting column. The Contractor shall provide information boards with a 24-hour per day call out number displayed at the temporary traffic signals.



184 AR	Storage of Materials and Plant on Roads

1. Materials and plant shall not be stacked or stockpiled on the carriageway, cycleway or footway, save with the express agreement of the Service Manager.
2. The short-term storage of small items may be permitted only in those locations specifically agreed with the Service Manager. Such materials shall be placed so as to cause the least interference and shall be properly protected from the public.
3. The Contractor shall accept full responsibility for any damage or accident caused by such stacking or depositing. Under no circumstances shall any materials be left on the carriageways or footways during the hours of darkness without adequate lighting and coning.
4. Guarding of materials shall be in accordance with “Safety at Street Works and Road Works – A Code of Practice” published by the Stationery Office.
185 AR	Vehicles Parked on the Site and Notification to Residents

1. The employer shall not be responsible for the contractor’s inability to carry out works due to parked vehicles.
2. Some roads in the area are regularly parked with vehicles which can cause difficulty in obtaining access to gullies, catch-pits and manholes. The Contractor shall however make every effort to fulfil the cleansing requirements of the contract in making use of publicity, approved temporary parking restrictions, Police assistance, cleansing outside normal working hours or any other approved means. The Contractor shall have made himself familiar with the problems to be expected in overcoming the difficulty of cleansing which heavy car parking can cause and should allow for this in submitting his Tender.
3. The Contractor, subject to approval of the Council’s Street Works Team, may place ‘no waiting’ cones to deter parking as part of his traffic management responsibilities.
4. The cost of the works required to comply with this Clause shall be covered by the prices quoted in the Schedule of Rates. No additional payment will be made by the Council in respect of this problem.
5. The Contractor shall be aware that the use of footways by its vehicles is strictly prohibited. The Contractor shall include in his site rules a clear instruction regarding this and shall regard contravention as a matter for disciplinary action. Any damage so caused by the Contractor shall be brought to the immediate attention of the Service Manager and subsequently made good as soon as possible entirely at the Contractor’s expense.
186 AR	Prevention of Fly Tipping

1. The Contractor shall effectively ensure that no earth, soil, rubble, rubbish or other waste material removed from the site in connection with the Work by the Contractor’s transport is deposited, dumped or fly-tipped in whole or in part on any land, street or premises whatsoever in or outside Wokingham Borough Council (except in the case of lawful disposal) without the previous consent, in writing, of the owner or occupier of the said land, street or premises.
2. The Contractor shall make his employees and any permitted or nominated sub-contractor fully aware that dumping or fly tipping in any form or place is strictly prohibited and would render the Contractor liable to prosecution. The Contractor shall produce, whenever required, satisfactory evidence that each load carted away has been deposited only at an approved tip and the Contractor hereby agrees to give the Council the name and address of any driver of any vehicle contravening this condition.
3. The Contractor shall be responsible for the observance of his Clause by any permitted or nominated sub-contractors employed in the execution of the Works.
187 AR	Records & Reporting

1. The Contractor shall keep records, as required in the Contract or by the Service Manager, available for inspection. Copies of records shall be supplied to the Service Manager at such intervals and times as he may require.
2. The Contractor shall submit to the Service Manager daily, weekly and monthly reports in a format to be agreed with the Service Manager. Reports shall clearly and accurately describe the current status of all task ordered, programmed, underway or completed and shall be annotated with the reasons for each change from the previously submitted report.
188 AR	Progress Meetings

1. The Contractor or his representative(s) will be required to attend monthly progress meetings convened by the Service Manager or his representative(s). The Service Manager will notify all parties concerned of the date, time, venue and agenda of the meeting at least 48 hours before the scheduled meetings.
2. The Contractor or his representative shall make a record of the minutes and distribute to all parties concerned within 2 working days. Upon the minutes being agreed by all concerned, it will be deemed to form a part of the Contract.
3. The Contractor shall allow for, in his rates, any expenditure incurred by him in attending and recording the minutes of meetings.
189 AR	Possession of Site

1. The Contractor will not be deemed to have sole possession of the site and shall allow full facilities to other Contractors or Statutory Authorities engaged or employed on the site or adjacent sites.
2. The Contractor shall afford facilities and make arrangements for the appropriate authority to continue to carry out the normal maintenance of existing street lighting at such times and in such manner as the Service Manager may direct.
190 AR	Access to Frontages

Vehicles and pedestrian access to frontages is to be maintained at all times.

191 AR	Pelican/Toucan/Pedestrian Crossings

If any works are within 50 metres of pedestrian or pelican or toucan crossings this should be brought to the attention of the Service Manager, and the Contractor shall ensure that the signal/Belisha head is suitably covered and signs indicating “crossing temporary out of use” shall be provided and maintained on both approaches to the crossing.


192 AR	Waste Disposal

The Contractor shall ensure that all waste carriers are registered with the appropriate waste regulation authority in accordance with the Environmental Protection Act 1990. The burning of any type of waste on the Network is prohibited on or adjoining the Network.

193 AR	Protection of Existing Vegetation

1. No existing trees, shrubs or other plants shall be removed or cut without agreement from the Service Manager. The Contractor shall take precautions in the course of his work to protect all existing plants, grass verges, trees etc. from malicious or accidental damage and shall ensure that no branches are lopped and no roots over 50mm diameter severed without the consent of the Service Manager. No soil, spoil, constructional materials (including flagstones) shall be lent against or stored near existing trees, shrubs or hedges.
2. The Contractor shall not use any verges or other grassed areas as storage without the express permission of the Service Manager. The Contractor will be required to reinstate any damage to the satisfaction of the Service Manager, at his own expense, as far as practicable after completion of his works. Alternatively, the Service Manager after notifying the Contractor may elect to reinstate the damaged areas by employing the Employer’s staff, on a rechargeable basis to the Contractor.
194 AR	Factories Act

The Contractor’s attention is drawn to the Engineering Construction (Extensions of Definitions No 2) Regulations 1968, which extends the expression ‘Works of Engineering Construction’ as defined in the Factories Act 1961 to cover the type of work specified in this Contract and which imposes liability (to be met by the Contractor) to submit certain Notices and Returns to the relevant Authorities.

195 AR	Temporary Footways

The Contractor shall throughout the Contract Period provide temporary footways as necessary and at least 1.2 metre wide or as required by the Service Manager for pedestrians. He shall maintain these footways at all times in a safe, clean condition, free from mud, soil and standing water to the satisfaction of the Service Manager.

196 AR	Emergency Reinstatements

If the Employer, as Highway Authority, acting in its discretion for the safety of the public, fills in or otherwise makes good any trench in the public highways or footpaths as a matter of emergency due to the Contractor not having filled in or taken adequate safety measures to preclude any danger to the public, then the Contractor shall pay to the Employer all its costs incurred in so doing, but in no case shall the Contractor be relieved of responsibility for third party claims in respect of any accident.

197 AR	Fire Hydrants

The Contractor shall issue strict instructions to all persons employed by him that fire hydrants are at all times to be kept completely unobstructed and free for access by the Fire Brigade.

198 AR	Protection for the Disabled

The Contractor's attention is drawn to the fact that his responsibility to guard street works, extends to all persons whose use of the highway is reasonably foreseeable including the blind or infirm. The Guard or Barrier protecting the Works should be such that it would be easily detectable by a blind person using a stick or other device and shall be in accordance with “Safety at Road Works and Street Works – A Code of Practice”, published by the Stationery Office.

199 AR	Control of Noxious Weeds

The Contractor shall take all necessary precautions against the growth of noxious weeds and shall ensure that all other weeds growing on Sites are prevented from seeding.



SERIES 200 – SITE CLEARANCE

270 AR	Transfer of Waste

1. When required by the Service Manager, a signed transfer note copy as referred to in the Environmental Protection (Duty of Care) Regulations 1991 SI 1991 No. 2839 and the Environmental Protection (Duty of Care) (England) (Amendment) Regulations 2003 SI 2003 No.63, together with a written description of load signed by the authorised person of the accepting licensed tip, shall be submitted.

SERIES 500 – DRAINAGE AND SERVICE DUCTS

570 AR	Dealing with Water and Sewage

1. The Contractor shall provide and maintain good and sufficient pumps, appliances, including sub-drains and sumps, and labour to keep the works dry and clear of all sub-soil water, flood water, rain water and sewage that may be met with in the execution of the works.
2. The Contractor shall at all times maintain to the satisfaction of the Service Manager any flow of sewage and surface water during the construction of the works, and attention is drawn to the proximity to the works of existing sewers, the condition of which is often suspect.
3. No sewage, sub-soil or surface water shall be allowed to flow uncontrolled over the surface of the ground, except on such occasions as may be authorised by the Service Manager.
4. Pumps shall be sited to cause minimum inconvenience to occupiers of adjacent properties and pumping outside normal working hours will be permitted when essential for the protection of the works or adjacent property.
5. The Contractor is warned that the existing sewers, etc. are liable to become rapidly surcharged in times of heavy rain and he must take every precaution to avoid accident or damage
571 AR	Disposal of Drainage Waste

1. All arisings from the operation of the Contract shall be disposed of by the Contractor at licensed tips. The Contractor must allow in his rates for haulage and payment of tipping fees. The Contractor shall provide all information to show that materials are being disposed of in accordance with the Contract.
2. The contractor will comply with “The Land Fill Directive” applied under The Land Fill (England and Wales) Regulations 2002, all Environment Agency requirements and other legislation regarding the disposal of all arisings.
572 AR	Digital Information
Digital Information
1. Information regarding confirmation of asset location, silt levels and proof of cleansing shall be provided to the Service Manager as indicated in Appendix 1/22
Digital Photographs
2. Digital photographs shall be taken and provided to the Service Manager as indicated in Appendix 1/22


SERIES 1200 – TRAFFIC SIGNS

1270 AR	Temporary Signing

1. All temporary signing shall comply with Chapter 8, Parts 1 and 2 of Traffic Signs Manual published by HMSO and Safety at Street Works and Road Works a Code of Practice under the New Roads and Street Works Act 1991, and any subsequent amendments to these documents.
2. All Temporary signs erected by the Contractor with regards to new schemes and changes to road layout shall be removed after 6 months on completion of the scheme or at the instruction of the Service Manager.

SERIES 3600 – EMERGENCY SERVICES

3601 AR	Emergency Services

1. The Contractor shall provide emergency standby/call-out services. The Service Manager or, in appropriate circumstances, the police acting under their statutory powers will direct the use of any or all parts of these services according to the emergency.
2. The emergency service shall include the collection, transportation and delivery of sandbags.
3. The contractor shall provide all the labour, vehicles, plant, materials and equipment referred to in this Clause, for emergency call out involving flooding. The service is to be available 24 hours a day, 7 days a week, 365 days a year, including weekends and public holidays.
4. Requests for assistance with emergencies will be directed by the Service Manager who will have a member of staff on call 24 hours a day on every day. The Contractor shall arrange for a suitably qualified member of his staff to be on call 24 hours a day on every day to receive instructions to attend, if necessary, the incident site without delay, or to arrange the appropriate emergency procedure to be undertaken by his staff.
5. At all hours there shall be available competent and trained operatives able to obtain suitably equipped vehicles and to be available on Site within the time period stated in the following paragraph.
6. The service shall be capable of attending Toutley Depot, Old Forest Road, Wokingham within a maximum of two hours of an instruction given by the Service Manager and any location on the Network within a further one hour. Response times should always be as short as practicable but in any event shall not exceed the maximum time stated.
7. At the commencement of the Contract and at least two weeks prior to 1 April and 1 October each year thereafter, the Contractor shall maintain rosters detailing the availability of supervisors and emergency crews for the following period. The roster shall also include names, addresses and telephone numbers of the personnel listed. The roster shall be updated at such times when the personnel identified on the roster cease to be available.
8. The Contractor’s arrangements for training and supervision shall ensure that all operatives are familiar with the types of incident that can be expected including any special procedures necessary during the hours of darkness.
9. The Contractor shall immediately notify the Service Manager the resources that he is supplying to every call and instruction and will confirm all verbal instructions in writing not later than the end of the first working day following the issue of the instructions.
10. During normal working hours the Contractor shall provide one telephone number and one facsimile machine number to which emergency instructions can be transmitted. The telephone and facsimile machine shall be continuously manned Monday to Friday by a person able to receive and communicate instructions to the Contractor’s workforce.
11. Outside normal working hours the Contractor shall provide telephone numbers to which emergency instructions can be transmitted. These telephone numbers shall (except in the case of staff emergency and then only after notification to the Service Manager) not change in the duration of the Contract without the approval of the Project Manager. This telephone shall be continuously manned, by a person both able to receive and communicate instructions to the Contractor’s workforce and feedback information on progress. A radio pager in conjunction with a telephone number will satisfy the requirements of this sub-Clause.
12. During normal working hours the Contractor may use the emergency service for other work in connection with the Contract providing they are capable of attending at the site of any emergency on any part of the Network within the response time stated in paragraph 6 of this clause.
13. The Contractor shall have available at all times a vehicle capable of transporting a minimum of 100 filled sandbags at a time with drivers/operators as applicable to ensure emergency service provision within the stipulated response time.
14. The contractor will collect filled sand bags from the council’s Highways Term Maintenance Contractor situated at Toutley Depot, Old Forest Road, Wokingham and deliver and off-load them to locations in the borough as directed by the Service Manager or his representative.
15. Each Emergency Call Out Unit shall have a system capable of communicating with and receiving instructions from the Contractors Supervisor. Each Unit shall be available 24 hours a day on every day in order to meet the response times stated above.
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APPENDIX 0/2: CONTRACT SPECIFIC MINOR ALTERATIONS TO EXISTING CLAUSES AND TABLES INCLUDED IN THE CONTRACT.

The following Clauses and lettered Appendices are amended:


	CLAUSE NO
	TITLE

	520
	The Cleansing of Existing Drainage Systems

	521
	Low Pressure High Volume Jetting of Drainage Systems




SERIES 500 – DRAINAGE AND SERVICE DUCTS


CLAUSE 520	The Cleansing of Existing Drainage Systems

Replace sub clause 1 with the following:
1	Where stated on the task order, the Contractor shall clean existing drainage systems in accordance with this Clause.
Replace sub clauses 4 and 5 with the following:
4	Where jetting is required in Appendix 5/1 the procedures stated in Clause 521 shall be followed. If it is not possible to operate the jetter or carry out flushing then the Service Manager shall be advised and he shall determine the appropriate course of action
Cleaning of Gullies
5	For the purposes of this contract the term ‘Gullies’ includes grated, trapped gullies and kerb inlet (weir) gullies. At each gully all mud and vegetation in the vicinity of the gully or gully chamber likely to impede the flow of water shall be removed. After lifting the cover or grating the chamber shall be cleansed of all water, detritus, debris and silt to reveal the whole of the sump. Flushing shall be used to ensure that gully connections are clear and outlets checked to ensure that the plug is properly fitted to the rodding eye where applicable. Gullies shall be refilled with clean or filtered water. Finally, the cover and frame are to be cleaned and reseated to conform to the original accepted level. A spot of paint shall be applied to the cover prior to their replacement and shall be visible to the satisfaction of the Service Manager. The colour of the paint shall differ for each cycle of cleaning, and the Service Manager will be kept informed of the colour currently in use. Before leaving the location, the Contractor shall check that water escapes freely from the outlet(s) and shall leave the area surrounding the gully or catchpit clean and tidy.
Replace sub clause 7 with the following:
7	Gullies and chambers not cleaned for whatever reason, blocked connections and broken or cracked covers, gratings or frames shall be marked to aid subsequent identification and recorded on the appropriate Record Sheet provided in Appendix 5/70.
Replace sub clause 9 with the following:
9	The Contractor shall dispose of all surplus water, debris and arisings from the works off Site at a licensed tip. The disposal of surplus water, debris and arisings from the works on any part of the highway is strictly prohibited.
Replace sub clauses 16 and 17 with the following:
Cleaning of Gully Offlet Pipes
16	The Contractor shall ensure that each end of the offlet pipe (connection to the main highway drainage pipe) is free from vegetation or other obstructions including any material expelled from the pipe. Where the invert of the outlet is below the invert of the ditch the contractor shall report the matter to the Service Manager using the appropriate Record Sheet provided in Appendix 5/70.
17	The location of any obstruction that cannot be removed shall be marked on the ground using semi-permanent means and reported to the Service Manager.
Add the following sub-clauses:

General
22 Except where the fabric of the system is so defective that cleansing cannot reasonably be undertaken, the Contractor will be required to arrange for the removal of any obstruction which hinders him in carrying out the Contract. He will be expected to take all reasonable steps to ensure that all gullies identified under this Contract are cleaned in accordance with this programme.
23 The Contractor will be required to clean gullies in footpaths, pedestrianised shopping areas and other paved areas remote from a carriageway where access for a gully emptying machine may be denied. The Contractor will nonetheless cleanse these gullies in accordance with the provisions of the Contract.
24 Where a gully cannot be cleaned, it shall be the Contractors responsibility to return to site and empty the gully when the obstruction has been removed.
Defective Gullies and Ancillary Features
25 Any defect in the fabric of the drainage system so described in this Contract and identified by the Contractor during the execution of Contract Works shall be reported to the Service Manager immediately where the defect is considered a danger to the public. Urgent matters shall be reported by telephone and confirmed by email.
26 In instances where the defect presents an immediate danger such as a missing or protruding grating, the Contractor shall make the situation safe before leaving the site.
Record Sheets
27 In exceptional circumstances where digital information cannot be recorded the Contractor must allow for the completion of the Service Manager’s record sheets (examples of which are given in Appendix 5/70) for all chambers emptied and all drainage cleansed on a daily basis. He shall record the Task Order Number, the roads worked in, the number of chambers emptied and other drainage cleansed, and any chambers not emptied or pipework not cleansed for whatever reason. He shall also record any defects blockages or damages found together with an accurate location, and mark such obstructions by semi-permanent means. A completed copy of the Service Managers record sheet shall be emailed or delivered to the Service Manager daily. If any defect blockage or damage is considered an imminent safety hazard it shall be reported to the Service Manager immediately.


CLAUSE 521	Low Pressure High Volume Jetting of Drainage Systems

Replace sub clause 1 with the following:
1 Where stated on the task order, the Contractor shall clean existing drainage systems in accordance with this Clause.
Replace sub clauses 15 to 18 with the following:
Cleaning of Linear Drainage Systems
15 Cleansing of grated open channels, safety kerbs, combined kerb drainage units etc will involve the removal of all silt, debris and detritus from the channels by rodding where possible. All arisings from the operation shall be taken to a licensed tip off the Network.
16 Where silt removal is necessitated, the use of pressure jetting will result in the loss of pressure through the grating, slot or drainage holes together with the escape of silt and debris, unless the apertures can be temporarily covered. The application of pressure shall be regulated such that there is only sufficient to drive the jetting head across the silt to access remote from the point of entry. If necessary the jetting head shall be changed for one that can deliver the highest volume of water at low pressure. The water pressure shall be sufficient to agitate the silt. The nozzle shall be drawn back to the point of entry at a rate of between 100mm and 200mm per second.
17 The works must be carried out with due regard to safety, and care must be taken to ensure that members of the public are not inconvenienced or detrimentally affected by the works.
18 Grating and covers where disturbed shall be returned to their original position and locked into position with the appropriate bolt(s) or other fixing systems. The grates shall be left free of all obstructions and the site shall be left clean and tidy on completion of the operation.
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APPENDIX 0/3:	List of Numbered Appendices Referred to in the Specification and included in the Contract.

	
1/1
1/2
1/3
1/4
1/5
1/6
1/7
1/8
1/9
1/10
1/11
1/12
1/13
1/14
1/15
1/16
1/17
1/18
1/19
1/20
1/21
1/22
1/23
1/24
1/25
1/26
1/27
1/70
1/71
1/72
1/73
1/74
1/75
	SERIES 100: PRELIMINARIES
Not used
Not used
Not used
Not used
Not used
[bookmark: OLE_LINK3][bookmark: OLE_LINK4]Not used
Site extent and limitations on use
Not used
Control of Noise and Vibration
Not used
Not used
Not used
Programme of works
Payment applications
Not used
Privately and Publicly Owned Services and Supplies
Traffic Safety and Management
Temporary Diversions of Traffic
Routing of vehicles
Not used
Information Boards
Progress Photographs
Risks to Health and Safety from Materials or Substances
Not used
Not used
Not used
Not used
Contractor’s Depot
The Network
Other Works on the Network
Site Safety
Sectional Completion
Electronic Task Ordering, Invoicing System and NRSWA


	
5/1
5/2
5/3
5/4
5/5
5/6
5/7
5/70
5/71

	SERIES 500: DRAINAGE AND SERVICE DUCTS
Drainage Requirements
Not used
Not used
Not used
Not used
Not used
Not used
Records Sheets
Disposal of Controlled Waste Materials

	
12/1
12/2
12/3
12/4
12/5
	SERIES 1200: TRAFFIC SIGNS
Not used
Not used
Not used
Not used
Traffic Signs: Traffic Signals




APPENDIX 1/7 - SITE EXTENT AND LIMITATIONS ON USE

Extent of the Site

1 The Site is defined on each Task Order issued.

Extent of Network

2 The extent of the Network is the whole of the Borough of Wokingham.
Limitations on the Use of the Site

3 The limitations on the use of the Site are defined in Appendices 1/13, 1/17, 1/71, 1/72 and 1/73 of the Specification. 
4 No advertisement shall be placed on any temporary or permanent works in connection with the contract. 
Advanced Warning Signs and Diversionary Signs

5 Advanced Warning Signs and Diversionary Signs required for the Works but located outside the extent of the Network are to be included as part of the Works.

APPENDIX 1/9 – CONTROL OF NOISE AND VIBRATION

Noise Control
1 The Contractor shall employ the best practical means to minimise noise and vibration produced by his operations in accordance with BS 5228: Part 1: 1984 (Noise Control on Construction and Open Sites) and any similar British Standard or Code of Practice which may be considered relevant.
2 Without prejudice to the Contractor’s obligations under the preceding paragraph the Contractor shall comply in particular with the following requirements:
(a) All vehicles and mechanical plant used for the purpose of the Works shall be maintained in good and efficient working order and shall be fitted with effective exhaust silencers.
(b) All compressors shall be “sound reduced” models fitted with properly lined and sealed acoustic covers which shall be kept closed whenever the machines are in use and all ancillary pneumatic percussive tools shall be fitted with mufflers or silencers of the type recommended by the manufacturers
(c) Machines in intermittent use shall be shut down in the intervening periods between work or throttled down to a minimum.
(d) Where practicable plant with directional noise characteristics shall be positioned to minimise noise at adjacent properties.
(e) Static machines shall be sited as far away as practicable from inhabited buildings.
(f) Where it is necessary to provide power for the running of traffic signals, pumps etc., at any time during the period 1900 to 0700 hours Monday to Saturday inclusive and all day on Sunday, such power shall be from mains electricity except if the Service Manager agrees in writing that alternative plant may be used, after consultation with the Local Authorities.
3 The Contractor’s normal working hours on the Site shall be 0800 to 1800 hours Monday to Friday inclusive, excluding public Holidays.	During this period the equivalent continuous sound level (Leq) shall not exceed the following, measured 1 metre outside the facades of any adjacent occupied buildings:
a. 70 dB(A) twelve hour value of Leq;
b. 73 dB(A) six hour value of Leq (provided the six hours fall within the period 0800 to 1600 hours);
c. 76 dB(A) three hour value of Leq (provided the three hours fall within the period 0900 to 1300 hours);
d. 85 dB(A) at any instant. (slow response).
The limit of twelve hour value of Leq shall always be met so that when the higher levels occur, the levels permitted throughout the remainder of the normal working hours will become progressively lower than the overall limit imposed. Other than winter maintenance and emergency works no work shall be done outside the normal working hours or on Sundays without the written permission of the Service Manager. Such permission may be granted for work producing low noise levels, or where work is to be carried out remote from any residentially occupied premises. 

4 The Contractor shall provide the Service Manager with as much advance warning as possible of any emergency work that it is necessary to conduct outside of the above permitted working hours.
5 The Contractor shall furnish such information as may be required by the Local Environmental Health Officers in relation to noise levels emitted by plant or equipment used or installed on the Site or which the Contractor intends to use or install on the Site and also afford all reasonable facilities to enable such officers to carry out such site noise-monitoring as may be necessary.
6 The Service Manager shall have the right to order the Contractor to cease using any item of plant insufficiently silenced or generating noise levels in excess of those specified.
7 Compliance with these conditions and the other requirements of the Contract will not of itself constitute any ground of defence against any proceedings instituted under Section 59 of the Control of Pollution Act 1974 (whereby any occupier of premises may complain to a Magistrate’s Court of a noise nuisance).
Vibration Control
8 The Contractor shall comply with BS.6472: 1992 Evaluations of Human Exposure to Vibration in Buildings (1Hz-80Hz). Any vibration monitoring carried out shall also be in compliance with BS6472: 1992.

APPENDIX 1/13 – PROGRAMME OF WORKS
Programmes – General
1. The Contractor shall notify the Engineer weekly by 09:00 hours Monday (or nearest working day) of the programmed locations of the gullies to be emptied that day and for the following two weeks.
2. The Contractor shall provide programmes in an electronic format compatible with MS Project or MS Office applications together with a single paper copy of each programme. Programmes shall be in a form approved by the Service Manager.
3. The programmes will generally but not exclusively be required to show on separate programmes:
i) The major elements of an individual Task Order; and
ii) All the Works being carried out under this Contract.
4. Programmes shall be supplemented by details in schedule form of all equipment and labour resources for all activities.
5. Additionally the contractor shall submit ‘NRSWA’ notices for various works using the Electronic Transfer of Notices system referred to in Appendix 1/75. The contractor will liaise with the employers Street Works Manager to determine the noticing requirements.
6. The Contractor’s performance will be reported to the Service Manager on a monthly basis.
Working Hours
7. The Contractor shall carry out the Works on site within the period of normal working hours unless otherwise directed by the Service Manager. The normal working hours are:
Monday to Friday 0800 hours to 1800 hours
Work on Saturday may be allowed or directed by the Service Manager but if allowed shall be confined to between 0800 hours and 1200 hours.
Constraints to the Contractors Programme
8. The contractor must adhere to the working hours restrictions contained within this Appendix, except where agreed otherwise by the Service Manager.
9. The contractor’s attention is drawn to the requirements of Appendix 1/16, which will, in certain circumstances, represent a constraint to the programme.
10. [bookmark: OLE_LINK5][bookmark: OLE_LINK8]The Service Manager has identified Traffic Sensitive Streets (and those streets considered by the Service Manager to be sensitive to traffic) within Wokingham Borough Council. The Service Manager will give specific instructions in accordance with this Appendix, and related Clauses, when issuing Task Orders affecting these streets. Work shall be restricted to 0930 hours to 1600 hours Monday to Friday inclusive for these Traffic Sensitive Streets. Traffic Sensitive Streets (and those streets considered by the Service Manager to be Sensitive to Traffic) are listed in Appendix 1/71.
11. The Contractor’s programme must take account any instructions issued by the Service Manager in respect of known special events.

APPENDIX 1/14 – PAYMENT APPLICATIONS

1. The payment applications submitted to the Service Manager in accordance with the Conditions of Contract by the Contractor shall, whenever dealing with matters covered by the Schedule of Rates, be set out under Section headings similar to those in the Schedule of Rates and shall separately identify each item and specify quantity, unit, rate and value. Items not described in the Schedule of Rates but appropriate for inclusion, as measured work shall be shown at the end of the relevant section or under section headings as appropriate indicating quantity, unit rate and value.
2. Payment applications shall detail values against Task Orders and shall be submitted on a monthly basis unless otherwise agreed or instructed by the Service Manager.
3. The Contractor shall allow the Service Manager to inspect invoices for goods or materials included in the statement as may be required.
4. The Contractor is reminded that the Service Manager will monitor his performance with respect to the accuracy and promptness of his invoices. His performance will be reported to the Employer on a monthly basis.

APPENDIX 1/16 – PRIVATELY AND PUBLICLY OWNED SERVICES AND SUPPLIES

1 The Contractor shall make arrangements with the Statutory Undertakers and others concerned, for the co-ordination of his work with all work, which needs to be done by them or their contractors concurrently with the Works.
2 Private Services to individual properties will not generally be listed or shown on the drawings. The contractor shall make arrangements with Statutory Undertakers and others concerned for the phasing of all necessary disconnection and diversions of private services affected by the Works.
3 The contractor can only remove disconnected apparatus with the prior approval of the Authority concerned.
Services and Supplies Affected by the Works
4 The Service Manager will endeavour to make available for inspection details of services and supplies affected by works with the order for the execution of the works. The Contractor must validate this information and make their own enquiries and on-site checks.
Damage to Plant, Services etc.
5 The Contractor shall immediately report to the Service Manager and owner, any damage done to any underground plant, equipment, apparatus or works, and subject to the full implementation of safety measures and precautions, and where so required and without cost to the Council, effect the repairs without delay.
6 Should the authority or owner of the damaged plant, equipment, apparatus or works, carry out repairs, the Contractor shall supply immediately any facilities or assistance necessary and repay to the authority or owner the full cost of the remedial work.
Diversion and Protection of Services
7 The Contractor shall take any and all measures reasonably required by any Public or Statutory Authority for the full protection of its mains, pipes, cables and other apparatus during the progress of the Works. If, in the execution of works, by reason of any act of neglect or default of the Contractor, any damage to any apparatus or any interruption of any service is caused, the Contractor shall bear and pay the cost reasonably incurred by the Authority for any loss sustained by reason of such interruption.
8 The Contractor shall, at all times during the progress of the works, afford facilities to properly accredited agents of any Public or Statutory Authority, as may be necessary for inspecting, reporting, maintaining, removing, renewing or altering such apparatus in connection with the Works for any routing purposes.

APPENDIX 1/17– TRAFFIC SAFETY AND MANAGEMENT

General
1. The Contractor shall provide, erect and maintain such traffic signs, road markings, lamps, barriers and traffic control signals and such other measures as may be necessitated by the Works in accordance with the recommendations contained in the Traffic Signs Manual Chapter 8 2006 parts 1 & 2 published by the Stationery Office for the Department for Transport and any subsequent amendments thereof, including the following:
a)	“Safety at Street Works and Road Works – A Code of Practice” published by the Stationery Office.
2. Where the circumstances of any particular case are not covered by the recommendations and result in the restriction of permitted movements by any class of traffic (pedestrian and vehicles) the Contractor shall submit proposals for dealing with such situations to the Service Manager for comment. Compliance with this Clause shall not relieve the Contractor of any of his other obligations and liabilities under the Contract and under the relevant provisions of the Highway Acts, the Road Traffic Regulations Act 1984, and the Traffic Signs Manual Chapter 8 2006 parts 1 & 2, published by HMSO, and any subsequent amendments to these documents.
3. The Contractor shall not commence any work that affects the public highway until all traffic management measures necessitated by the work are fully operational.
4. Traffic safety measures involving the use of two way manual or two/three way traffic signal control shall not be permitted on any traffic sensitive street during the peak hours 0730 to 0930 and 1600 to 1900 hours Monday to Friday without the permission of the Service Manager.
5. Three way traffic signal control will not be permitted without the approval of the Service Manager. A list of traffic sensitive streets is shown in Appendix 1/71.
6. Prior to using temporary traffic lights on the network the contractor will notify the council using the SEHAUC procedure described in Appendix 12/5
7. All roads are to be left in a safe, clean and fully operational condition after each day's operation.
8. On roads where restricted working hours apply, no disruptions to traffic flows shall be permitted during the peak hours defined in 4 above, except in the case of emergencies as instructed by the Service Manager. 
9. Any traffic safety measures likely to affect access to or from any event likely to generate significant volumes of traffic will not be permitted without the permission of the Service Manager. The Contractor will request a list of known special events, which may be subject to amendment at any time.
i) Except as otherwise authorised the Contractor shall so arrange his working as to ensure that, as far as possible, all obstructions can be removed from a carriageway and that traffic lanes can be operated within 30 minutes of an instruction being issued by the Service Manager or Police Authority.
10. Notice required by the Service Manager for him to arrange for:-
a) Amending or making temporary traffic orders	6 weeks
b) Authorising of non prescribed signs	6 weeks
c) Authorising of traffic signal control	in accordance with Appendix 12/5
11. When the control of traffic is by temporary traffic signals, the Contractor shall monitor traffic queue lengths at hourly intervals. The person selected to carry out the task, whose name shall be identified to the Service Manager, shall be competent in the operation of temporary traffic signals and be capable of controlling traffic safely and effectively.
12. If the queue lengths of traffic, either side of the temporary lights, are of unequal lengths such that at least three green phases in the direction of the longer queue would not eliminate the inequality, then the Contractor shall:-
a) Undertake manual traffic signals control and adjust timings to reduce the length of the longer queue and;
b) Reset the automatic operations of the lights to equalise the queue lengths as far as possible.
13. Should actions in (a) and (b) above create a hazard or if the traffic hold up within the longer queue is transitory and queue lengths substantially reduce within 10 minutes of the monitoring exercise, the traffic signal settings shall remain unchanged.
14. The traffic signs, lamps, barriers and traffic control signals shall be in accordance with the requirements of the “Traffic Signs Regulations and General Directions and Chapter 8 of the Traffic Signs Manual” current at the date of the execution of the works.
15. Traffic lamps shall comply with BS 3143:Part 2:1990 and Part 4:1985, except that the flashing rate for flashing lamps shall be within the range 120 – 150 flashes per minute. The minimum luminous intensity of the lamps shall be 0.5 candela for steady lamps, 1.0 candela for ripple lamps at their peak, and 1.5 candela for flashing lamps at their peak.
16. The Contractor shall keep clean and legible at all times all traffic signs, lamps, cones, barriers and traffic control signals and he shall position, reposition, cover or remove them as necessitated by the progress of the Works. The Contractor shall provide the Service Manager with the names of persons responsible for the maintenance of signs, lamps and other safety measures and shall notify him of any change. The contractor’s name & logo must be clearly identifiable on all traffic signs, lamps, traffic cones, barriers, etc.
17. All traffic signs must be reflectorised in using Class 1 retroflective material as defined in Chapter 8 of the Traffic Signs Manual and BS873: Part 6:1983. They must be provided with external or internal lighting when placed within 50m of a street lamp on roads subject to speed limits exceeding 30mph. Signs in any other situations must be lit if required by the Service Manager.
18. The Contractor must ensure that all his personnel when working on highways are wearing high visibility jackets/coats to BS EN471:1994 with reflective materials including the Contractor’s name & logo clearly identifiable, he will also be required to ensure that staff are wearing proper and correct personal protective equipment for the type of works he is undertaking.
19. All vehicles which are used in connection with highway works shall, unless agreed with the Service Manager, be equipped with a functioning revolving or flashing amber beacon whilst operating within the specified working area.
20. The Contractor shall consult with the Service Manager (and where required, the police, and any affected Statutory Authorities) regarding specific Traffic Safety and Management proposals required to undertake the works. Where consultation with the police and any affected Statutory Authorities is required, the contractor must adhere with their particular requirements.
Footways, Pedestrians and Access to Premises and Public Transport
21. Requirements for pedestrians shall be in accordance with Chapter 8 of the Traffic Signs Manual including making provision for blind persons. Temporary footways should be 1.8m wide where possible and never less than 1.2m wide. Road works sign and Keep Left/Right signs shall not be used in conjunction with signing for footway work.
22. Alternative routes for pedestrians shall be of the shortest practicable length and, wherever possible, shall be kept at least 1.8metres wide to allow for the passage of prams and wheelchairs and should never be less than 1.2metres wide.
23. Pedestrian access to all premises and public transport shall be maintained at all times and proper facilities shall be provided and maintained for bus queues. Where a bus stop has to be temporarily re-sited due to the execution of the works, the Contractor shall arrange with the affected bus Companies for the necessary signing.
24. The Contractor shall make all necessary provisions to ensure that the needs of the visually or otherwise handicapped, elderly and persons with prams or wheelchairs are met in the vicinity of the Works.
25. All unattended openings and other obstructions shall be guarded for their full extent with a continuous rigid fence or barrier to protect the visually handicapped. The fence or barrier shall be at least 1.5 metre in height and shall incorporate a rigid tapping rail for the blind or partially sighted approximately 150mm above the ground level. Cones, plastic tape or bunting supported by road pins will not be an acceptable substitute.
26. Routes for pedestrians shall be clearly defined and signposted and kept free from hazards and obstructions at all times. The surfaces shall be firm, clean, even, free from mud, soil and standing water and maintained at all times in good condition. A fence or barrier shall bound routes, which adjoin works or other hazards.
27. Changes in levels in pedestrian routes shall be affected by ramps of gradient not steeper than 1 in 10.
28. On roads where one footway is to be closed, warning and direction signs showing a suitable crossing place to the other footway shall be provided. If no suitable dropped kerbs are available a temporary ramp shall be provided at each side of the carriageway.
29. Suitable steps shall be taken by the Contractor to prevent vehicles from parking at crossing points.
30. Where pedestrians are directed on to the carriageway of a road, physical barriers shall also be provided on the traffic side of the diversion route. These routes shall be lit during the hours of darkness to the standard specified in Chapter 8 of the Traffic Signs Manual.

APPENDIX 1/18– TEMPORARY DIVERSIONS OF TRAFFIC

1 The Contractor shall construct temporary diversion ways wherever the Works will interfere with existing public or private roads or other ways over which there is a public or private right of any traffic.
2 Pedestrian access to public transport services and proper facilities for bus queues shall be provided and maintained at all times. Routes for pedestrians shall be clearly defined and sign posted, free from hazards and obstructions, and fenced as directed by the Service Manager. The surfaces shall be firm, clean and even. Wherever practicable routes shall be of the shortest lengths having regard to the circumstances, and the widths shall be not less than 1.2m. Changes of level shall be effected by ramps of gradients not steeper than 1 in 12.
3 Where the Service Manager instructs a particular Temporary Diversion for Traffic, the details of this diversion and the requirements of the Service Manager will be provided with the order for the execution of works at the particular site affected or at least one week prior to commencement of works. Drawings will be issued to indicate the proposed phasing of the works and the traffic movement, which have been agreed with the authorities concerned. The Contractor may adopt the method of traffic control indicated on the Drawing or he may submit an alternative method for approval by the Service Manager. Whichever method is used, the Contractor must allow in his tender for the maintenance and control of pedestrian and vehicular traffic flows on the entire Site.
4 Where the Service Manager does not instruct a particular Temporary Diversion for Traffic, the Contractor shall, as soon as practicable after receiving the order for the works, but in any case providing a minimum of six weeks notice to the Service Manager, advise and seek the Service Manager’s permission for any temporary road closure he may consider necessary for the safe and timely completion of the works. The Contractor shall not close any part of any street or public way, or occupy any land for materials, without first obtaining the permission of the Service Manager, and shall not continue to keep closed such portion of any street or public way or continue to occupy such land beyond the time for which such permission has been given.
The Service Manager has not arranged road closures in connection with this Contract;
a) Where the Contractor requires a road closure, he shall submit details to the Service Manager including:
(i) The reasons for the closure;
(ii) the location and duration of the required closure;
(iii) the proposed diversion route;
(iv) a schedule of the proposed signing;
b) These details shall be submitted at least 6 weeks before the closure is required.
All signs and barriers necessary for the closure shall be provided, erected, monitored, maintained and removed on completion by the Contractor.
Two weeks prior to the work starting, the Contractor shall erect on site advance road closure information boards as detailed in the schedule of signs.
Proposed road closures will only be accepted where the Service Manager agrees that the requirements of Chapter 8 of the Traffic Signs Manual could not otherwise be met.
5 The Contractor shall with this advice, provide his proposals for diversion of traffic and measures to ensure access to residents and service vehicles is maintained throughout the duration of the Works.
6 The existing carriageway widths shall be maintained as far as possible as work proceeds; where it becomes necessary to reduce these widths the Contractor shall maintain a minimum of one traffic lane in each direction or as shown on the drawings. The Contractor’s proposals affecting traffic and phasing shall be subject to comment by the Service Manager and the Police.
7 The standard and siting of every temporary diversion for traffic shall be suitable in all respects for the class or classes of traffic using it, and its width shall be not less than that of the existing way unless otherwise agreed by the Service Manager.
8 During the period of any public holidays the Contractor shall be required, for such length of time as ordered by the Service Manager, to maintain the maximum practicable flow of traffic on the roads and footways affected by the Works.
9 The provisions of this clause shall apply to any temporary access or accommodation works which the Contractor may construct for his sole use in the execution of the Works.

APPENDIX 1/19 – ROUTING OF VEHICLES

1 The Contractor shall access the locations within the Site only from the Network. Entry to and egress from works areas shall be made only through accesses signed in accordance with Chapter 8 of the Traffic Signs Manual.
2 The Contractor shall not gain access to the locations within the Site across land not in the ownership of the Employer without obtaining prior written permission of the landowner.

APPENDIX 1/21– INFORMATION BOARDS

1 For works likely to cause inconvenience to the public the Contractor shall provide, erect, maintain and remove information boards as directed by and in the format specified by the Service Manager. These shall include advance notification of works for appropriate schemes.
2 At all sites where the highway is left obstructed whilst the site is left unattended the Contractor, at his own expense shall provide and erect an information sign giving the telephone number of a person competent to deal with an emergency arising at that site and shall ensure that the telephone is manned during the period that the sign is displayed.
3 Information boards and information signs as described in 1 and 2 above shall be part of the Traffic Safety and Management.
4 When instructed by the Service Manager, the Contractor shall prepare and distribute information letters to appropriate frontages and occupiers providing information as to the proposals for carrying out the works. Payment for such notification shall be in accordance with the Dayworks Schedule.


APPENDIX 1/22 – DIGITAL INFORMATION

1. A digital information system shall be supplied in full to the employer to allow the live recording of information at each gully and linear drainage system to allow improved management of the council’s gully asset inventory across the entire network. This information shall be web-based. Information to be provided by the contractor shall include the following:
a) Asset type and location (based on GPS coordinates with the ability to fine tune manually if necessary to give exact location).
b) Ability to transfer all data to the council’s GIS system (currently MapInfo)
c) recording of existing silt levels prior to cleansing
d) proof of cleansing of each asset including date attended or reason(s) why asset has not been cleansed.
2. Digital photographs shall be supplied when required showing the progress of works and/or completed works. The Service Managers representative may accompany the photographer. All digital photographs will have date and time facilities set correctly and enabled.



APPENDIX 1/23	RISKS TO HEALTH AND SAFETY FROM MATERIALS OR SUBSTANCES

1 During operations involving coatings of paint or the like, the spraying of any other hazardous material, or an operation, which generates dust, the following measures shall be taken:

(i) Air quality monitoring shall be undertaken during the operation involving the substance hazardous to health in any location that the general public have access to during the operation. The exposure limits shall be as follows, and measured over both the 8-hour Time Weighted Average (TWA) and the 10 minute reference periods, except that where no limit is given for one of the reference periods then the Contractor shall not be required to monitor the air quality over that period:

(a) Where there is exposure to a substance for which a maximum Exposure Limit (MEL) is specified in Schedule 1of the COSHH Regulations and shall be not greater that 1% of the Maximum Exposure Limit;

(b) Where there is exposure to a substance for which an Occupational Exposure Standard (OES) has been approved then the level of exposure shall not be greater than 2.5% of the Occupational Exposure Standard given for that substance listed in EH 40/93 (Occupational Exposure Limits 1993 – published by the Health and Safety Executive);

(c) Where there is likely to be exposure to mixed substances hazardous to health then the combined levels shall be assessed in accordance with EH 40/93.

(ii) In order that the above limits are not exceeded then the Contractor shall undertake one or more of the following, such that the levels of exposure are reduced and the limits are satisfied:

(a) The operation involving the hazardous substance is controlled to reduce the dispersion of the substance (eg. wetting of dust producing operation or adjusting spraying equipment);

(b) Areas of access to the general public are controlled using signed diversions, footpath closures, carriageway lane closures etc. Adequate barriers shall be provided to ensure that authorised access cannot be made into the restricted buffer zone. Any measures taken shall be in accordance with the requirements for traffic and pedestrians etc. set out elsewhere in the Contract;

(c) The provision of barriers or enclosures to control or prevent the dispersion of substances hazardous to health.

(iii) Notwithstanding the exposure limits above, none of the operations involving hazardous substances listed in this Appendix shall be undertaken if the wind speed is greater than 20mph. In addition, if the speed of traffic, which is within 10m of the operation, shall fall to below 20mph for a period of 5 minutes, or more, then the operations shall be suspended.


APPENDIX 1/70	CONTRACTOR’S DEPOT

Depots
1 Wokingham Borough Council does not have any facilities for the use of the contractor. The Contractor shall, therefore, provide all Depots (including temporary offices, messes, stores, workshops, vehicle parking and the like) necessary for the Contract.
Communications
2 The Contractor shall maintain in the Contractors office the following equipment:
a) Telephone Communications
b) Electronic ordering and noticing System in accordance with Appendix 1/75.
c) Electronic Mail facilities

The above facilities shall be compatible with those of the Service Manager

3 The Contractor shall ensure that each of his supervisors, managers and crews undertaking the works, have a mobile telephone which is operative throughout normal working hours.
4 The contractor shall ensure he has access to the digital information system (as provided by the contractor) as set out in Appendix 1/22

APPENDIX 1/71 - THE NETWORK

1 The Network excludes roads in the Wokingham Borough maintained by the Highways Agency who have responsibility for certain motorways.
2 [bookmark: _Toc165116646]Network Hierarchy

[bookmark: _Toc165116647]Carriageway Hierarchy
All publicly maintained highways in the Borough have been assessed to determine which maintenance category they should fall into. The maintenance category is then used to determine how often that highway is inspected. The maintenance categories are defined as follows:

	Category
	Hierarchy Description
	Type of Road General Description
	Detailed Description

	1
	Motorway A329(M)/ A329(O)
	Limited access motorway regulations apply
	Routes for fast moving long distance traffic. Fully grade separated and restrictions on use.

	2
	Strategic Route
	Trunk and some Principal “A” roads between Primary Destinations
	Routes for fast moving long distance traffic with little frontage access or pedestrian traffic. Speed limits are usually in excess of 40 mph and there are few junctions. Pedestrian crossings are either segregated or controlled and parked vehicles are generally prohibited.

	3a
	Main Distributor
	Major Urban Network and Inter–Primary Links. Short – medium distance Traffic
	Routes between Strategic Routes and linking urban centres to the strategic network with limited frontage access. In urban areas speed limits are usually 40 mph or less, parking is restricted at peak times and there are positive measures for pedestrian safety.

	3b
	Secondary Distributor
	Classified Road (B and C class) and unclassified urban bus routes carrying local traffic with frontage access and frequent junctions
	In rural areas these roads link the larger villages and HGV generators to the Strategic and Main Distributor Network. In built up areas these roads have 30 mph speed limits and very high levels of pedestrian activity with some crossing facilities including zebra crossings. On street parking is generally unrestricted except for safety reasons.

	4a
	Link Road
	Roads linking between the Main and Secondary Distributor Network with frontage access and frequent junctions
	In rural areas these roads link the smaller villages to the distributor roads. They are of varying width and not always capable of carrying two-way traffic. In urban areas they are residential or industrial inter– connecting roads with 30 mph speed limits random pedestrian movements and uncontrolled parking.

	4b
	Local Access Road
	Roads serving limited numbers of properties carrying only access traffic
	In rural areas these roads serve small settlements and provide access to individual properties and land. They are often only single lane width and unsuitable for HGV. In urban areas they are often residential loop roads or culs de sac. 




[bookmark: _Toc165116648]Footway Hierarchy
	
Category
	Category Name
	Brief Description

	1a
	Prestige Walking Zone
	Prestige areas in towns and cities with exceptionally high usage.

	1
	Primary Walking Route
	Busy urban shopping and business areas and main pedestrian routes linking interchanges between different modes of transport such as railways and underground stations, bus stops etc.

	2
	Secondary Walking Route
	Medium usage routes through local areas feeding into primary routes, local shopping centres, large schools, industrial centres etc.

	3
	Link Footway
	Linking local access footways through urban areas and busy rural footways.

	4
	Local Access Footway
	Footways associated with low usage, short estate roads to the main routes and culs de sac.




[bookmark: _Toc165116649]Cycleway Hierarchy
	Category
	Description

	A
	Cycle lane forming part of the carriageway, commonly 1.5 metre strip adjacent to the nearside kerb. Cycle gaps at road closure point (exemptions for cycle access)

	B
	Cycle track, a route for cyclists not contiguous with the public footway or carriageway. Shared cycle/pedestrian paths, either segregated by a white line or other physical segregation, or un-segregated

	C
	Cycle trails, leisure routes through open spaces. These are not necessarily the responsibility of the highway authority



3 The Network and inspection frequencies are defined in Wokingham Borough Council’s Highway Maintenance Management Plan (HMMP). All relevant volumes of the HMMP will be made available to the contractor on request.
4 Traffic Sensitive Streets
The Service Manager has identified Traffic Sensitive Streets (and those streets considered by the Service Manager to be sensitive to traffic) within Wokingham Borough Council. The Service Manager will give specific instructions in accordance with this Appendix, and related Clauses, when issuing Task Orders affecting these streets. Work shall be restricted to 0930 hours to 1600 hours Monday to Friday inclusive for these Traffic Sensitive Streets. Traffic Sensitive Streets (and those streets considered by the Service Manager to be Sensitive to Traffic) are listed on the following pages. These lists are subject to regular review and alteration.

[image: Traffic Sensitive Streets 27-06-07e]


	1 - TRAFFIC SENSITIVE STREETS

	Barkham Road (B3349), Wokingham
	Mereoak Lane (A33), Three Mile Cross

	Broad Street (A329), Wokingham
	Peach Street (A329), Wokingham

	Carnival Pool Roundabout (A321), Wokingham
	Reading Road (A329), Wokingham

	Church Road (B3350), Earley
	Rectory Road (A329), Wokingham

	Denmark Street (A321), Wokingham
	Shinfield Road (A327), Earley

	Elm Road (B3350), Earley
	Shute End (A329), Wokingham

	Finchampstead Road (A321), Wokingham
	Station Road (A321), Wokingham

	Hollow Lane (A327), Earley
	Swallowfield Bypass (A33), Swallowfield

	Hollow Lane (A327), Shinfield
	Wellington Road (A321), Wokingham

	Loddon Bridge Interchange, Winnersh
	Wilderness Road (B3350), Earley

	London Road (A329), Wokingham
	Wiltshire Road (A329), Wokingham

	Market Place (A321), Wokingham
	




	2 - TRAFFIC SENSITIVE DURING HENLEY REGATTA

	Aston Lane, Remenham
	Remenham Lane, Remenham

	Henley Road (A4130), Remenham
	Wargrave Road (A321), Twyford

	High Street (A321), Wargrave
	Wargrave Road (A4130), Remenham

	Remenham Church Lane, Remenham
	White Hill (A4130), Remenham

	Remenham Hill (A4130), Remenham
	




	3 - OTHER STREETS CONSIDERED BY THE SERVICE MANAGER TO BE SENSITIVE TO TRAFFIC

	A329M Motorway and A3290, Winnersh
	London Road (A4), Earley

	A329M Motorway and A3290, Wokingham
	Longwater Road (B3016), Finchampstead

	Arborfield Road (A327), Shinfield
	Lower Earley Way (B3270), Earley

	Bader Way The, Woodley
	Lower Earley Way North (B3270), Earley

	Barkham Road (B3349), Arborfield
	Lower Earley Way West (B3270), Earley

	Barkham Road (B3349), Barkham
	Lower Wokingham Road (A321), Finchampstead

	Basingstoke Road, Spencers Wood
	Lower Wokingham Road (A321), Wokingham Without

	Basingstoke Road, Three Mile Cross
	Miles Way, Woodley

	Basingstoke Road (B3349), Riseley
	Milton Road (A321), Wokingham

	Basingstoke Road (B3349), Spencers Wood
	Mole Road (B3030), Sindlesham

	Basingstoke Road (B3349), Swallowfield
	New Bath Road (A4), Charvil

	Bath Road (A4), Charvil
	New Bath Road (A4), Twyford

	Bath Road (A4), Sonning
	Nine Mile Ride, Finchampstead

	Bath Road (A4), Wargrave
	Nine Mile Ride (B3430), Wokingham Without

	Bath Road (A4), Woodley
	North Drive, Woodley

	Beechwood Avenue, Woodley
	Odiham Road (B3349), Riseley

	Berkshire Way (A329), Wokingham
	Old Bath Road, Woodley

	Binfield Road, Wokingham
	Old Bath Road (A3032), Charvil

	Broadwater Lane (A321), Hurst
	Park Lane, Charvil

	Brookers Hill, Shinfield
	Park Lane, Finchampstead

	Butts Hill Road, Woodley
	Pitts Lane (B3350), Earley

	Church Lane, Shinfield
	Plough Lane, Wokingham

	Church Lane, Three Mile Cross
	Pound Lane, Sonning

	Church Road (B3350), Earley
	Pound Lane, Woodley

	Church Street (A321), Twyford
	Reading Road (A327), Arborfield

	Coppid Beech (A329), Wokingham
	Reading Road (A327), Finchampstead

	Davis Street (B3030), Hurst
	Reading Road (A329), Earley

	Denmark Avenue, Woodley
	Reading Road (A329), Winnersh

	Doles Hill (B3349), Barkham
	Reading Road (A329), Woodley

	Easthampstead Road, Wokingham
	Robin Hood Lane (B3030), Hurst

	Easthampstead Road, Wokingham Without
	Robin Hood Lane (B3030), Winnersh

	Eversley Road (A327), Arborfield
	Sandhurst Road (A321), Finchampstead

	Finchampstead Road (A321), Finchampstead
	Sandhurst Road (A321), Wokingham

	Finchampstead Road (B3016), Finchampstead
	School Green (B3349), Shinfield

	Finchampstead Road (B3016), Finchampstead
	Shepherds Hill (A4), Woodley

	Fleet Hill (B3348), Finchampstead
	Sindlesham Road (B3030), Arborfield

	Glebelands Road (A321), Wokingham
	Spitfire Way, Woodley

	Headley Road, Woodley
	Straight Mile The, Hurst

	Headley Road East, Woodley
	Straight Mile The (B3018), Hurst

	Heathlands Road, Wokingham Without
	Tippings Lane, Woodley

	Hollow Lane (A327), Shinfield
	Twyford Road (A321), Hurst

	Holmemoor Drive, Sonning
	Village The (B3348), Finchampstead

	Holmemoor Drive, Woodley
	Waingels Road, Charvil

	Hurst Road (A321), Twyford
	Waingels Road, Woodley

	Hyde End Road (B3349), Shinfield
	Waltham Road (A321), Twyford

	Hyde End Road (B3349), Spencers Wood
	Waltham Road (B3018), Hurst

	Jubilee Road (B3016), Finchampstead
	Waltham Road (B3018), Twyford

	Keephatch Road, Wokingham
	Wargrave Road (A321), Twyford

	King Street Lane (B3030), Sindlesham
	Warren House Road, Wokingham

	King Street Lane (B3030), Winnersh
	Wharfdale Road, Winnersh

	Langley Common Road, Arborfield
	Whitley Wood Lane (B3270), Earley

	Loddon Bridge Interchange, Winnersh
	Wiltshire Road, Wokingham

	Loddon Bridge Road, Earley
	Wokingham Road (A321), Hurst

	Loddon Bridge Road, Woodley
	Wokingham Road (A329), Earley

	Lodge Road (B3030), Hurst
	Woodlands Avenue, Woodley



APPENDIX 1/72 – OTHER WORKS ON THE NETWORK

1 The main types of work, which may be undertaken, from time to time by other authorised Contractors and bodies includes:-
b) major resurfacing, reconstruction and bridge works on any part of the Network;
c) small and major improvement works on any part of the Network;
d) small and major street lighting maintenance works on any part of the Network;
e) verge maintenance works on any part of the Network;
f) street cleansing, refuse and recycling collection on any part of the Network
g) Technical Surveys and Minor Specialist Activities
(i) small discrete contracts for such work as closed circuit television surveys, drainage inspections, surveying, specialist surface dressing and other high skid-resistant surface treatments;
(ii) regular surveys undertaken by other Contractors using their own SCANNER or TRACS Type Survey machine, high speed road monitor and SCRIM machine.
h) Installation and maintenance of Statutory Undertakers equipment and apparatus (this may include work by Street Works Licencees by virtue of Section 50 of the New Roads and Street Works Act 1991);
i) Installation and maintenance of traffic signals and associated equipment and apparatus.
2 The Service Manager shall keep the Contractor informed as far as possible where other works as itemised in paragraph 1 of this Appendix are planned and undertaken on the Network.
3 The Contractor shall satisfy himself that any works to be carried out do not conflict with any works listed in paragraph 1 above.
4 The Contractor may be required to carry out works in preparation for, or to assist in the carrying out of, any of the above works. The Service Manager shall issue a Task Order when this is required.

APPENDIX 1/73 – SITE SAFETY

1 The Contractor shall at all times comply with the requirements of the Health and Safety at Work Act 1974 and any other Acts, Regulations or Orders pertaining to the health and safety of employees.
2 Notwithstanding compliance with any legislation in connection with Site Safety, including The Construction (Design and Management) Regulations 1994 and also the requirements of this Contract, the Contractor shall comply fully with his own published Safety Policy current at the time the work is carried out.
3 The Contractor shall nominate a person to be responsible for the health and safety matters as required by the said Act. Whilst on premises owned by the Council, the Contractor shall ensure that his/her employees comply with the Council’s Health and Safety Policy Statements and any other requirements drawn up by the Service Manager.
4 The Contractor shall while carrying out Works on the Network comply with traffic management requirements as set down in the Contract.
5 The Contractor shall while carrying out the Works comply specifically with the requirements of:-
a) Control of Substances Hazardous to Health Regulations 1988
b) Electricity at Work Regulations 1989
6 The Contractor shall, prior to complying with paragraphs 1 to 5, carry out a formal risk assessment as required by Management of Health and Safety at Work Statutory Instrument No. 2051, conforming to the Approved Code of Practice.
7 The Contractor shall ensure that all unattended work sites, which are accessible to pedestrians, are effectively fenced off in accordance with his general obligations under the Contract and to the satisfaction of the Service Manager.
8 Excavations or other obstructions, which have to be left overnight, shall be surrounded by a solid barrier and be lit during the hours of darkness.
9 If a Site reduces the width of pedestrian access or passage to less than one metre, then the Contractor shall divert pedestrians onto a temporary footway to be approved by the Service Manager.
10 The Contractor shall ensure that no employees enter a confined space without the express permission of the Service Manager and without the necessary, equipment, procedures and recognised training, qualifications and permits required for working in confined spaces.
11 The Service Manager may suspend the Works or part thereof in the event of non-compliance by the Contractor with health and safety matters as described in the Contract. The Contractor shall not resume the Works until the Service Manager is satisfied that non-compliance has been rectified. In respect of any such period of suspension, the Contractor shall not add any cost to the Works price and no extra time shall be allowed for completion.
12 All sites under the jurisdiction of the Service Manager must be managed in strict accordance with the Construction (Head Protection) Regulations 1989 and supporting Health and Safety Executive guidance.
13 When entering into any sub-contract for the execution of part of the works, the Contractor shall bring this requirement to the attention of the sub-Contractor.
14 The Contractor’s attention is specifically drawn to paragraph 18 of Clause 117 of the Specification regarding the wearing of high visibility clothing.
15 The Contractor shall ensure that the clothing required to be worn is maintained to a standard that accords with its intended use.
16 Where, in the Service Managers opinion, there is a breach of any part of this Appendix, Default Notification will be applied in accordance with Clause 170 AR.
Removal of Contractor’s Employees
17 The Contractor shall employ or cause to be employed in and about the construction and completion of the Works and in the superintendence thereof only such persons as are careful skilled and experienced in their several trades and callings.
The Service Manager shall be at liberty to object to and require the Contractor to remove or cause to be removed from the Works any person employed thereon who in the opinion of the Service Manager misconducts himself or is incompetent or negligent in the performance of his duties or fails to conform with any particular provisions with regard to safety which may be set out in the Contract or persists in any conduct which is prejudicial to safety or health and such persons shall not be again employed upon the Works without the permission of the Service Manager.

APPENDIX 1/74 – SECTIONAL COMPLETION
Each Task Order shall constitute a Separate Section of the Works and shall be completed by the dates shown on the Task Order or as indicated by the “Task Order Priority” as detailed in Appendix 1/75.

APPENDIX 1/75	TASK ORDERING, INVOICING AND NRSWA


General
1 The Employer currently utilises the Mayrise system for managing task orders in its other contracts.
2 Task orders for this contract will be created in Mayrise and sent to the contractor by email (unless the contractor is in possession of or purchases the relevant Mayrise module).
3 A procedure will be agreed prior to the commencement of the contract to record completed task orders and manage the process of invoicing.
4 The contractors attention is drawn to the requirements of the New Roads and Street Works Act 1991 and the Traffic Management Act 2004 with regard to the contractors obligations to notify the Highway Authority (in this case Wokingham Borough Council) of his intention to carry out works on the highway. The contractor must make contact with the Street Works Team at Wokingham Borough Council to determine the level of notice required.
5 It is not a requirement of this contract that the contractor uses Mayrise but should he wish to do so then refer to the following information.
a. The contractor shall be wholly responsible for the purchase, installation and maintenance of the Mayrise Contractor Modules for linking into the Employer’s system. The modules are available from Mayrise Ltd.
b. The Contractor shall provide a network link into the electronic task ordering system and New Roads and Street Works (NRSWA) systems currently in use by the Employer.
c. The link and modules shall be fully compatible with the Employer’s system in all respects, including capacity, speed of data transfer, protection and back up arrangements. 
d. The Contractor shall enter into an appropriate Maintenance Agreement with Mayrise, the terms of which shall be submitted to the Employer for approval. Any maintenance fee shall be at the Contractor’s expense.
e. The Contractor’s Mayrise system will allow for access into the Employer’s system. The level of access and the data available to the contractor will be determined by the Employer and will consist of-
i. Highway Network
ii. Inventory data
iii. Task Orders generated by the Employer
iv. Records of completed work
v. Invoices
vi. Facilities to generate Street Works Notices
f. Task Orders will be created on the system by the Employer and it will be the responsibility of the contractor to retrieve these from the system in good time. The contractor will be required to generate invoices for works done using the system and enter details of all works carried out including schedule items and quantities.
g. The Contractor shall employ trained staff to implement any modifications before commissioning and to operate the system during the Contract Period.
h. The Contractor shall ensure that all software requirements, including all Mayrise Modules are approved and confirmed with the Service Manager prior to the commencement of the contract.
i. Full details of all completed Task Orders will be recorded on the system within one week of completion of the works.
j. A general overview of the task ordering system is as follows: 
i. All work will be ordered by the Service Manager on Task Orders.
ii. The Contractor shall not carry out any work until the Service Manager has issued a Task Order unless the works are carried out outside normal working hours, through the emergency call-out facility, or are works of an urgent nature.
iii. Task Orders will be issued on a monthly basis.
iv. Each Task Order shall state:-
· the nature, extent and location of the Works;
· the date for commencement of the Works;
· the time within which the Works shall be executed and completed;
· whether work outside normal working hours is required;
· any restrictions on working hours;
· which rates from the Schedule of Rates will be used for pricing the work;
· any other special requirements;
· any known site restrictions.
k. Task Orders shall be issued on a monthly basis and set out the works to be completed within that specified month.

APPENDIX 5/1	DRAINAGE REQUIREMENTS


1. A list of all of gullies, combined kerb and drainage systems and the like, which are included in this contract is provided in Schedule 6 (Schedule of Gullies and other Highway Drainage Assets).
2. For the duration of the contract the Contractor will be provided access to digital maps showing the location of the Employers known highway drainage assets.
3. The Schedules may be amended at any time.
4. The Council currently requires that each gully be emptied a minimum of once every 12 months. However, a number of gullies require more frequent cleansing (once every six months). Other works will be instructed on a needs basis and some areas may require more frequent attention due to local conditions. 
5. The Council reserves the right to make changes to the service it requires and the frequency of repetition. It is intended that such variations would take place in April in any year, but variation may be made at any time in accordance with the Terms and Conditions of the Contract.
6. The Contractor should be aware that in some cases the cleansing of gullies or catchpits must be undertaken manually and all surplus water and detritus so generated must be removed from the area of operation and deposited in a licensed tip, off the Network.
7. The Contractor shall provide all necessary equipment to undertake the work described including shovels, grating and cover lifters, brooms, sweeping brushes and tools to loosen any hardened deposit at the base of gullies or catchpits.
8. Cleaning of gullies, catchpits, soakaways and oil interceptors shall be carried out in accordance with the frequency given in Schedule 6 (Schedule of Gullies and other Highway Drainage Assets).
9. The Contractor shall locate and empty all gullies and catchpits on the Network and record the number located and emptied as the work proceeds all in accordance with Appendix 1/22.
10. The Contractor shall notify the Service Manager weekly by 0900 hours Monday (or the nearest working day) of the programmed locations of the gullies and catchpits to be emptied that day and for the following two weeks.
11. The Contractor shall make his own arrangements for obtaining water for the Works. Drawing water from fire hydrants shall not be carried out without approval from the appropriate Water Authority.


APPENDIX 5/70	DRAINAGE RECORDS SHEETS

In exceptional circumstances where digital information cannot be recorded the Contractor must allow for the completion of the Service Manager’s “Dayworks Record”, “Manhole Record Sheet” and “Gully Cleansing Report Form” as shown in this appendix. These pro‑formas may be altered only by agreement with the Service Manager.

GULLY EMPTYING & HIGHWAY DRAINAGE MAINTENANCE DAYWORKS RECORD

	No. ________

	WBC Instruction Number:
	
	or how instructed:
	
	WBC Cost Code
	

	Date of Instruction
	
	and by Whom
	

	Description of Works
	


	and location
	




	
	Name of Operative and
	Time
	No of
	
	

	Date
	detail of plant used
	From
	To
	Hours
	Rate
	Charge

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	£



	Details of Materials used
	Quantity
	Rate
	Cost

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	Sub Total
	
	
	



Total Cost ____________________

Authorised: __________________________________	Date: __________________

	Note:
	Dayworks sheets must be signed be the Supervising Officer as soon as practical after completion of works, and in any event within 24 working hours. Daywork sheets not signed will not be paid.



	WOKINGHAM BOROUGH COUNCIL	

MANHOLE RECORD SHEET

	MANHOLE REF No.
	

	
	OS Sheet
	

	
	Location
	

	
	Cover Type
	

	MANHOLE 
	Construction
	

	
	Diameter or Length x Width
	

	
	Headroom
	

	
	Cover Level
	

	
	Depth
	

	
	Diameter/s
	

	MAIN PIPE 
	Invert Level/s
	

	
	Construction
	

	
	Reference Nos
	

	BRANCH
PIPES 
	Diameters
	

	
	Invert Level/s
	

	
	Construction
	

	
SKETCH PLAN OF MANHOLE


	

	

LOCATION PLAN



	
	

	
REMARKS



	
	



WOKINGHAM BOROUGH COUNCIL

GULLY CLEANSING REPORT FORM
	CLEANSING PROBLEMS

	Drivers Name:
	.....................................................................................................

	Vehicle Registration No.
	..................................................
	Date:
	................................

	Road:
	

	Gully Location:
	

	

	Gully Type:
	
	Kerb Weir
	
	
	Grated
	
	
	Other
	
	

	

	If No Access - Reason:
	


	

	Is the gully still blocked after rodding:
	YES
	
	
	NO
	
	

	

	Any other faults/damage:
	

	

	Location of blockage
	

	
	RETURN TO WOKINGHAM BOROUGH COUNCIL

	JETTING UNIT

	Drivers Name:
	.......................................................................................................

	Vehicle Registration No.
	...................................................
	Date:
	...................................

	Action Taken:
	

	

	

	Result:
	CLEARED
	
	
	NOT CLEARED
	
	

	

	OFFICE USE

	Job Number:
	
	

	Action Taken:
	

	Completed:
	

	

	Operatives Hours:
	Vehicle/Plant Hours:
	Materials:




APPENDIX 5/71	DISPOSAL OF CONTROLLED WASTE MATERIALS

1. All waste and surplus materials regarded as ‘controlled waste’ collected during the course of the works shall be taken direct to a licensed tip and disposed of in accordance with the requirements of the Control of Pollution (Special Waste) Regulations 1980. The Contractor shall be responsible for making his own arrangements as to the tipping sites to be used, any charges are to be paid and for ensuring that each site has the necessary licenses or permissions that may be required for the purpose by any statutory body. Where required by the Engineer, the contractor shall provide all information to show that such waste materials are being disposed of in accordance with the contract. A list of tips licensed by Wokingham Borough Council is available from the Environment Agency
2. The Contractor shall ensure that he is registered in accordance with the requirements of the Control of Pollution (Amendments) Act 1989 as a carrier of waste and that such registration was made with the Waste Disposal Authority for the area in which his Principal Office is located.


APPENDIX 12/5– TRAFFIC SIGNS: TRAFFIC SIGNALS

Temporary Traffic Signals
1 In addition to the standard specification the temporary traffic signals shall be in accordance with “Safety and Road Works and Street Works – A Code of Practice” and Traffic Signs, Regulations and General Directions 2002; Direction 53.
2 Prior to using temporary traffic lights on the network the contractor will notify the council using the SEHAUC procedure described in the following pages.

APPENDIX 12/5 (Continued) – TRAFFIC SIGNS: TRAFFIC SIGNALS


















	SEHAUC AGREED WORKING PROCEEDURES
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Portable Traffic Signal Process


SOUTH EAST HIGHWAY AUTHORITIES & UTILITIES COMMITTEE

	[image: ]

	THE TRAFFIC SIGNS REGULATIONS AND GENERAL
DIRECTIONS 2002. SI NO. 3113.
PORTABLE TRAFFIC SIGNALS.

	[image: WBC logo colour compact]

	
	All Fields are to be completed entering not applicable or N/A where appropriate
	



	Notification of the use of 2-Way Portable Traffic Signals
	�
	Tick
one
box

	Application for Approval of Multiphase Portable Traffic Signals
	�
	

	Request for Design and Approval of Portable Traffic Signals
	�
	



	WORKS OF AN URGENT NATURE TRAFFIC SIGNAL REQUEST
	�



	PROMOTERS WORK REF.
	HA REF. 



	To:	WOKINGHAM BOROUGH COUNCIL
	
	From:

	The Street Works Manager
P.O. Box 153, Wokingham Borough Council,
Shute End, Wokingham,
Berkshire, RG40 1WL
	
	Address:

	Tel: 0118 974 6333
	
	
	Tel. 
	Fax  

	E-Mail: streetworks@wokingham.gov.uk
	
	E-Mail  



	Traffic Signal Supplier
	
	
	PTS EMERGENCY 24hr CONTACT DETAILS

	Tel. 
	Fax  
	
	Name : 

	Promoters Contractor
	
	
	Tel.  

	Tel. 
	Fax
	

	SITE LOCATION AND DETAILS: Road Number & Address

	TRUNK ROAD: YES  � NO  �
	OS Grid Ref. E: 
	N:

	Is Site on a Traffic Sensitive Section of Road
	YES  �
	NO  �

	Is Site near Existing Signalised Control
	YES  �
	NO  �

	Is there a Road Junction between Signal Heads
	YES  � *
	NO  �

	*	The Promoter must supply a 1:1250 scale map of the works with this application
#	A map may be requested for any set of signals to determine exact position of heads.

	Description of Works 

	Start Date of Signal Control:
	End Date of Signal Control:

	Times of Operation circle/tick
	24hrs  �    peak times  �    overnight  �    off peak  �

	SUBMITTED BY
	Signature
	Print name
	Date

	Contact details
	Tel
	Fax
	E-mail



	[image: ]

	THE TRAFFIC SIGNS REGULATIONS AND GENERAL
DIRECTIONS 2002. SI NO. 3113.
PORTABLE TRAFFIC SIGNALS.

	[image: WBC logo colour compact]

	
	All Fields are to be completed entering not applicable or N/A where appropriate
	



	PROMOTERS WORK REF:
	HA REF. 

	

	FOR HIGHWAY AUTHORITY USE

	APPROVAL (FOR MULTI PHASE SIGNALS ONLY)
	APPROVED �
	NOT APPROVED �

	
	
	

	Conditions Required
Traffic Controls require close supervision if you observe tail backs. We kindly ask that you manually operate lights to alleviate build-ups. Please ensure your site boards are present on site at all times with emergency numbers easily visible should unattended lights fail.

	Authorised by 
	Signature
	Print
	Date

	Contact details
	Tel
	Fax
	E-mail

	Note
If notification only, with no site-specific conditions, only the HA Reference number is required to be returned. If this form has been submitted as a request for approval, the HA must return both pages to the promoter. If a design was requested, the HA must return this form with the design.



	Minimum period of notice required
	Advance Notice
	

	Emergency/Urgent
	2 Hours
	

	2 Way Portable Signals
	7 working days
	

	3 Way Multi Phase*
	21 working days
	

	All Portable Signals on Trunk Roads
	21 working days
	


The Highway Authority will reply within 3 working days of receipt of request. Reply to be sent to the Submitter.
*Minimum design period is 2 weeks for approval of portable traffic signals.

CONDITIONS RELATING TO APPLICATION.
Legality
The Traffic Signs Regulations and General Directions 2002 SI 3113 permit the use of portable traffic signals in accordance with regulation 35 provided that:-
· The equipment is type approved
· The equipment is capable of working vehicle actuated.
· The site involves simple shuttle working with no junctions in the controlled length.
· The Highway Authority or Agent Authority is notified when signal control is used.
Safety at Street Works & Road Works a code of practice issued under The New Roads and Street Works Act S. 65.3
All signals to be provided, installed, maintained and removed on site in accordance with Chapter 8, safety at Street works and Road Works CoP and Temporary Traffic Management on High Speed Roads - Good Working Practice document available at www.highways.gov.uk/aboutus/corpdocs/ttm_sept_02/index.htm
General Conditions
Portable traffic signals used to control junctions (i.e. more than simple shuttle working) or heavy plant crossings require that the Highway Authority issues specific site approval.
All signage shall conform with Chapter 8 and the Safety at Streetworks code of practice.
All portable traffic signals to be operated in accordance with DfT booklet "An Introduction to the use of Vehicle Actuated Portable Traffic Signals". Manual control for fixed time operation shall only be used with the written consent of the Highway Authority.
All Highway users within the area of traffic control will be advised of the intended dates of use of portable traffic signals by the applicant.
Setting up Site
All appropriate advance warning signs, in accordance with the recommendations of chapter 8 of the Traffic Signs Manual, to be established prior to positioning of the signals.
The maximum distance between portable traffic signals must not exceed 300 metres. The signals are to be set up to allow working space only and are not to include for parking for non-essential site vehicles.
Portable traffic signals are set up with time settings as a function of site length. The period of use and the controlled shuttle working length to be kept to an absolute minimum. Signals must be ‘vehicle actuated’ unless an alternative is agreed in writing.
When the switching off of permanent signals is required the promoter must contact the Highway Authority in advance as far as reasonably practical, so the necessary arrangements can be made.
If the site can not be set out as planned the promoter must immediately contact the Highway Authority to discuss.
Environmental considerations.
In built-up or residential areas, connection of signals to mains power supply may be preferable. The electricity supplier must be consulted and may levy a charge for supply. Connections to street lighting must be with the permission of the appropriate Authority and by a competent electrician. Any subsequent damage or repair will be a charge on the promoter.
All generators must meet the requirements of the Environmental Protection Act 1990 c43.
Maintenance
The signal supplier/hirer must provide and display on the equipment on site the call-out number for maintenance. Response to be within two hours.
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Chapter III





Preparation of Schedule of Rates


(Including Preambles to Schedule of Rates
and schedule of Pages and Relevant
Publication Dates for the Method of
Measurement for Highway Works).

PREAMBLE TO THE SCHEDULE OF RATES

The preamble to the Schedule of Rates shall be the Preamble to Bill of Quantities as contained in the Method of Measurement for Highways Works, Volume 4 of the Manual of Contract Documents for Highway Works (Amendment 2009), as modified and extended by the following.

Generally, reference to ‘Bill of Quantities’ shall read ‘Schedule of Rates’, and reference to “Overseeing Organisation” shall read “Service Manager”.

General directions

Clause 2	Delete Item (i) and substitute the following:
(i) Labour and all costs in connection therewith including welfare and messing facilities.

Add the following:

(xviii) All costs for or associated with the provision of vehicles, depots and depot facilities.
(xix) ALL Traffic Management (in accordance with Chapter 8 of The Traffic Signs Manual and Safety at Street Works and Road Works – A Code of Practice) required to complete the works except dual carriageways and motorways.
(xx) Placing, maintaining and subsequently removing all pedestrian and Traffic Management as required.
(xxi) Establishment and Site moves of facilities at any location within the Network except where expressly stated otherwise.
(xxii) Provision, maintenance and removal of any offices, workshop or stores facilities required by the Contractor for carrying out the works.
(xxiii) Provision of the necessary labour, materials, hardware, software and associated equipment needed to set up, run and maintain any and all notification systems required by the Council’s Street Works team for the purposes of satisfying the requirements of the New Roads and Street Works Act 1991
(xxiv) Provision of the necessary labour, materials, hardware, software and associated equipment needed to set up, run and maintain any of the Mayrise modules the contractor elects to use for the purposes of this contract.
(xxv) Traffic management as described in clause 23 of these Preambles including provision, maintenance and removal of Information Boards at each site, in accordance with Appendix 1/21.
(xxvi) The cost of temporary repairs or re-instatements to make safe the item in question until the permanent repair can be carried out, in accordance with the contractual requirements for safety and disruption to traffic.
Note:	This will be particularly relevant to Task Orders issued with a 2hour response time
(xxvii) Notifications to the street works authority.
(xxviii) Attendance and transport for sampling and testing carried out by the Service Manager, supplying results of tests carried out by the Contractor and providing test certificates.
(xxix) Travelling to, between and from different locations within the Network.
(xxx) Communication system for the Contractor.
(xxxi) Site safety.
(xxxii) Erection, servicing and dismantling temporary accommodation.
(xxxiii) Working with restricted access e.g. From hedges, scrub, vegetation
(xxxiv) All administrative and supporting costs relating to all items in this clause

Clause 3	Delete existing Clause and substitute with the following:
The final measurement of quantity against each item on a Task Order shall be computed net to the nearest whole number, except for the measurement of tonnage and hectares in which cases the quantities shall be computed to three decimal places, from the dimensions stated in the Contract unless stated otherwise in the Method of Measurement or stated on the Task Order.

Clause 5	Delete existing Clause and substitute with the following:
If the Task Order permits a choice of alternatives, the scheduled description and the rates inserted shall be deemed to cover any of the permitted alternative materials or designs the Contractor may elect to use. In all cases the rates inserted in the Schedule of Rates shall be deemed to include for any adjustments of work, rates, costs and the like occasioned by the choice of alternatives elected to be used or constructed by the Contractor.

Clause 11	Delete existing Clause.
Clause 12	Delete existing Clause and substitute with the following:
The Contractor shall allow in his rates for complying with any limitations and constraints on the use of the Network or site including those referred to in appendix 1/13 of the Specification]

Clause 20	Delete existing Clause.
Clause 21	Location and Frequency of Schedule items
The Contractor shall allow in the rates for carrying out the Works at any location within the Network and shall also allow for the items in the Schedule of Rates being used only once, a number of times or not at all during the currency of the Contract. 

Clause 22	Hard Material
For the purposes of the Contract the following are designated as Hard Material in accordance with Chapter 1 Definitions, paragraph 1(i) (i):

(a) Material which requires the use of blasting, breakers or splitters for its removal but excluding individual masses less than 0.2 cubic metres; or
(b) Existing pavements, footways, paved areas (but excluding unbound materials) and foundations in masses in excess of 0.2 cubic metres.

Clause 23	Traffic Safety and Management
The Contractor will have familiarised himself with the nature of the network including the categories and types of road, the urban/rural split and the high-speed roads in the borough and shall allow in the rates for traffic safety and management on all roads in the borough except the A329M, A3290 and A33 and shall allow for maintaining traffic safety and traffic management measures on all roads in the borough except the A329M, A3290 and A33 as follows:-

(a) phasing the Works in a manner acceptable to the Police for the continuing flow of traffic including maintaining access to properties and submitting a programme for approval by the Service Manager prior to the commencement of the Works;
(b) complying with the current requirements of the “Traffic Signs Regulations and General Directions” and with the recommendations contained in Chapter 8 of the Traffic Signs Manual and any amendment thereto or where the circumstances of any particular case are not covered submitting proposals for dealing with such situations to the Service Manager for approval. Complying in addition with the guidance given in County Surveyors publication ‘Notes for Guidance on Safety at Roadworks 1994’ and the New Roads and Street Works Publication ‘Safety at Street Works and Road Works’;
(c) providing temporary traffic signs, lamps, cones and barriers, erecting, clearing and maintaining, repositioning and covering signs during the progress of the Works and finally removing;
(d) Controlling all traffic movements (including pedestrian) through, in and around the works site, for the full duration of the works including the provision and use of stop/go signs.
Note:

(1) Temporary traffic lights where instructed anywhere on the Network will be measured separately.
(2) Maintenance of lane closures installed by the Contractor on the instructions of the Service Manager for the use of other parties will be measured separately.
Clause 24	Preliminaries
The prices inserted in the rates columns are to include for preliminaries and all general works as under the Specification and including for setting out, profit, transport, cartage, insurance, watching, lighting, pumping, and manual traffic control, safety precautions and full compliance with the Conditions of Contract and Tender. All intermediate depths, sizes, etc. are to be priced on a pro rata basis. Any other variations (by agreement or Dayworks rates) are to be authorised by the Service Manager.

Clause 25	Tonnage Items
Where items included in the Schedule of Rates are measured on a tonnage basis, certified copies of all delivery notes must accompany each claim for payment and the Contractor shall when required by the Service Manager or his assistants cause the vehicles delivering the aforementioned materials to be weighed on a weighbridge specified by the Service Manager before and after the delivery on site or elsewhere of such materials and a certificate of these weights and other relevant information shall be delivered to the Service Manager or his/her assistant immediately.

Clause 26	Unloading, Storing and Stacking
Where the Council are providing materials for use on the works, the Contractor must allow in his/her rates for collecting, unloading, storing and stacking in a manner such as not to cause a hazard to the road user or as agreed with the Service Manager. All other materials are to be provided by the Contractor and included for in his/her rates.

Clause 27	Debris
All debris must be loaded and carted from the site of the works to an approved tip by the Contractor and comply with regulations on Waste Disposal.

Clause 28	Rates Exclusive of VAT
Rates stated are to be exclusive of VAT and the Contractor’s attention is drawn to the requirements that any statement submitted shall exclude any amount of money on account of tax. When payment is made by the Council for works which were subject of a taxable supply provided by the Contractor, a separate tax payment shall be made equal to the amount of tax chargeable on that supply. 

Clause 29	Working at Weekends and Outside Normal Hours
This schedule is included as an appendix to the schedule of rates to allow for percentage extras to be applied to rates quoted in the Schedule where works have been expressly ordered by the Service Manager outside normal hours. Any work performed outside normal working hours and not expressly ordered by the Service Manager shall not be subject to any overcharge.

Normal Working Week is Monday to Friday 08.00a.m. to 18.00p.m. and Saturday 08.00a.m. to 12.00p.m.

Clause 30	Missing Rates
Tenderers are required to enter rates against each item.

Clause 31	Notification to Residents
The cost of the works required to comply with Clause 185 AR shall be covered by the prices quoted in the Schedule of Rates.

Clause 32	Records and Reporting
The cost of the works required to comply with Clause 187 AR shall be covered by prices quoted in the Schedule of Rates.

Clause 33	Private and Publicly Owned Services or Supplies
It is the Contractors responsibility to obtain information to the whereabouts of the existing services and mains from the relevant undertaker or private owner. The Contractor shall not be relieved of his obligations under the Conditions of Contract. The Contractor shall include in his rates and prices for locating and taking measures for the support and full protection of pipes, cables and other apparatus during the progress of the Works and for keeping the Service Manager informed of all arrangements he makes with the owners of privately owned services or supplies, Statutory Undertakers and Public Authorities as appropriate and for ensuring that no existing mains and services are interrupted without the written consent of the appropriate authority.

Clause 34	Blasting
The use of explosives will not be permitted.

Clause 35	Substitute Paragraphs
The heading ‘Substitute Paragraph’ shall be given to any paragraph from the Method of Measurement that has been amended or modified. The paragraph will be the complete paragraph and shall have the same number as the paragraph it supersedes in the Method of Measurement.

Clause 36	Additional Paragraph
The heading ‘Additional Paragraph’ shall be given to any new paragraph. The number of the ‘Additional Paragraph’ will either not correspond to any number already taken in the Method of Measurement or be suffixed with (A) etc.

Clause 37	Abbreviations
Abbreviations throughout the Schedule shall mean:

	m2 or sq. m
	Square metres

	m3 or cu. m
	Cubic metres

	m
	Linear metres

	no.
	Number

	mm
	Millimetres

	PC
	Precast concrete

	ASP
	Artificial Stone Paving

	Item
	Item per job/task order

	E. O.
	Extra Over

	m/wk
	linear metres per week

	%
	Percentage of



Clause 38	Restrictions to Access on Site
The Contractors attention is drawn to the fact that rates submitted throughout the Contract should allow for difficulties which may be encountered when vehicular access to work sites is restricted by pedestrian barriers, or where works are on footpaths with no carriageway or in narrow streets, or in pedestrian precincts or where delivery of materials necessitates double handling, or any other situation where it is not possible to work directly adjacent to vehicles.

Clause 39	Heavy Traffic Conditions
The cost of any delays in undertaking the works due to the presence of heavy traffic conditions shall be covered by the prices quoted in the Schedule of Rates.

Clause 40	Paint Marking
The Contractor is to allow in the prices quoted in the Schedule of Rates for the supply of spray marking paints (including gloves, goggles and ‘Easy Line’ applicator for the marking of gully covers, frames, manholes, catchpits, and for any other purposes required for the duration of the Contract and any extensions thereof.

Clause 41	Payments to Statutory Undertakers
The Contractor shall note that he may be required to place orders with Statutory Undertakers for renewal, maintenance or repair of services or new services on the Network and the payment for such orders will be required in advance of the work being undertaken or of the valuation of them being certified or paid. Task Orders shall be issued on each occasion but the Contractor shall allow in his rates for all additional cost associated with the payments for such works and the fact that invoices for the Statutory Undertakers works may not be immediately available.

Clause 42	Amendment to the Method of Measurement
Measurement for Highway Works is amended by replacing the words “Bill of Quantities” wherever they occur with the words “Schedule of Rates” and in accordance with the pages immediately following these Preambles.



	Method of Measurement for Highways Works
Schedule of Pages and Relevant Publication Dates

	Chapter/Series
	Page Number
	Publication Date

	Contents
	1
	November 2004

	
	2
3
	May 2005
November 2004

	
	4 to 7 inclusive
	May 2005

	Chapter I
	1 to 3 inclusive
	March 1998

	Chapter II
	1
2
	March 1998
May 2001

	Chapter III
	1
2
3 to 12 inclusive
13
	March 1998
May 2001
May 2004
November 2006

	
	14 to 16 inclusive
15 to 19 inclusive
	May 2005
November 2006

	Chapter IV
	1
	March 1998

	100
	1 to 2 inclusive
	March 1998

	
	3 to 7 inclusive
8
	May 2001
November 2004

	
	9 to 11 inclusive
12
	May 2001
November 2004

	
	13 to 15 inclusive
	May 2001

	200
	1
2 to 3 inclusive
4
	May 2001
May 2004
May 2001

	300
	1 to 5 inclusive
	May 2001

	400
	1 to 2 and 4 to 8 inclusive
	November 2004

	
	3
	November 2006

	500

	1 to 5 inclusive
6
	May 2001
November 2004

	
	7 to 13 inclusive
14
15
16 to 17 inclusive
18
19
	May 2001
May 2005
May 2001
May 2005
May 2001
November 2003

	600
	1
2
3
	May 2002
May 2001
March 1998

	
	4 to 11 inclusive
	November 2004

	
	12
13 to 14 inclusive
	May 2002
November 2004

	
	15 to 38 inclusive
N1 to N3 inclusive
	May 2001
May 2002

	700
	1
	May 2001

	
	2
	May 2002

	
	3
	May 2001

	
	4 to 5 inclusive
	May 2002

	
	6
	May 2001

	
	7 to 9 inclusive
	May 2002

	
	10
	May 2001

	
	11
	May 2002

	
	12 to 13 inclusive
	May 2001

	
	14
	May 2002

	
	1 5 to 18 inclusive
	May 2001

	800
	)
	

	900
	) Not taken up
	

	1000
	)
	

	1100
	1
	May 2001

	
	2
	November 2004

	
	3
	May 2001

	
	4 to 5 inclusive
	May 2002

	
	6
	May 2001

	
	7 to 8 inclusive
	May 2005

	1200
	1 to 2 inclusive
	May 2001

	
	3 to 5 inclusive
	March 1998

	
	6 to 11 inclusive
	May 2001

	1300
	1 to 3 inclusive
	November 2003

	1400
	1 to 2 inclusive
	May 2001

	
	3
	May 2005

	
	4 to 8 inclusive
	May 2001

	
	9
	May 2005

	1500
	1 to 2 inclusive
	May 2001

	
	3
	May 2005

	
	4 to 7 inclusive
	February 2003

	
	8 to 12 inclusive
	May 2001

	1600
	1 to 2 inclusive
	March 1998

	
	3 to 6 inclusive
	May 2001

	
	7
	March 1998

	
	8 to 19 inclusive
	May 2001

	1700
	1
	May 2004

	
	2
	May 2001

	
	3
	May 2004

	
	4 to 11 inclusive
	May 2001

	1800
	1
	March 1998

	
	2 to 5 inclusive
	May 2001

	1900
	1
	May 2003

	2000
	1
	May 2002

	
	2 to 3 inclusive
	May 2001

	2100
	1
	March 1998

	2200
	Not taken up
	May 2004

	2300
	1 to 3 inclusive
	March 1998

	2400
	1 to 3 inclusive
	May 2001

	
	4
	March 1998

	2500
	1 to 2 inclusive
	May 2001

	2600
	Not taken up
	

	2700
	1
	May 2001

	3000
	1 to 15 inclusive
	May 2001

	5000
	1 to 2 inclusive
	May 2003




Schedule of Pages and Relevant Publication Dates

In addition to the standard Series the following additional Series are included:

3100 Dayworks
3200	Emergency Services


Wokingham Borough Council	Schedule 3
Gully Cleansing Contract	Schedule of Rates
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CHAPTER IV




[bookmark: _Toc476743145]Method of Measurement Amendments

Units and Methods of Measurement


SERIES 100: PRELIMINARIES

Add the following paragraphs

	
	Temporary Traffic Signals


	Units

	56
	The units measurement shall be:


	
	
	(i)	temporary traffic signals
	…………………………………..……………day.


	Measurement

	57
	The measurement of temporary traffic signals shall be the complete installation.


	Itemisation

	58
	Separate items shall be provided for temporary traffic signals in accordance with Chapter II paragraphs 3 and 4 and the following:


	
	
	Group	Feature

	
	
		I	1	Temporary traffic signals.

	
	
		II	1	Two way.
	2	Three way.
	3	Four way.

	
	
	

	Temporary Traffic Signals

	59
	The items for temporary traffic signals shall in accordance with the Preambles to Schedule of Rates General Directions include for :


	Item coverage

	
	(a) detectors;
(b) control equipment;
(c) electrical equipment, wiring and connections;
(d) transport and handling;
(e) maintaining and servicing equipment;
(f) installation and removal;
(g) cable protection;
(h) power supply;
(i) manual traffic light control should traffic levels dictate.





SERIES 500: DRAINAGE AND SERVICE DUCTS


	
	Delete paragraphs 81 to 84 and insert the following paragraphs:


	
	Cleaning of Gullies

	Units
	81	The units of measurement shall be :

	
	(i)	cleaning of gullies ......................number.

	Itemisation
	82	Separate items shall be provided for cleaning of gullies in accordance with Chapter II paragraphs 3 and 4 and the following :


	
Group
	
Feature


	
I
	
1	Cleaning of gullies


	
II
	
1	Depth up to 3.0m




	Cleaning of Gullies

Item coverage

	83	The items for cleaning gullies shall in accordance with the Preambles to The Schedule of Rates include for :
(a) lifting gratings or covers for cleaning operations and replacing including bedding and marking the underside with a spot of paint;
(b) arrangements for obtaining water for the works and all costs in connection therewith;
(c) additional visits as required to complete the works for whatever reason including parked vehicles;
(d) removal of grit, soil, vegetation and detritus from around covers and from gully pot and catchpit sump;
(e) flushing and filling with clean water;
(f) de-watering of silt, sand and rubble prior to disposal;
(g) removal and disposal of all materials to a licensed Tip off the Network provided by the Contractor;
(h) reporting to the Service Manager any damage or defects to the drainage system or components;
(i) progress reports to the Service Manager;
(j) contamination prevention measures;
(k) working in confined spaces.
(l) recording of all asset information in digital format (web-based) as Appendix 1/22




	
	Cleaning Linear Drainage Systems, Combined Kerb Drainage Units and the like

	Units
	84	The units of measurement shall be :

	
	(i)	Cleaning Linear Drainage Systems, Combined Kerb Drainage Units and the like ......................m.

	Itemisation
	85	Separate items shall be provided for Cleaning Linear Drainage Systems, Combined Kerb Drainage Units and the like in accordance with Chapter II paragraphs 3 and 4 and the following :


	
Group
	
Feature


	
I
	
1	Cleaning Linear Drainage Systems, Combined Kerb Drainage Units and the like




	Cleaning Linear Drainage Systems, Combined Kerb Drainage Units and the like
	86	The items for cleaning out Cleaning Linear Drainage Systems, Combined Kerb Drainage Units and the like shall in accordance with the Preambles to The Schedule of Rates include for :

	Item coverage

	(a) lifting gratings or covers for cleaning operations and replacing including bedding and locking into position with the appropriate bolt(s) or other fixing systems;
(b) Cleansing of access points, in-line manholes and the like;
(c) rodding
(d) jetting at various pressure settings
(e) contamination prevention measures;
(f) arrangements for obtaining water for the works and all costs in connection therewith;
(g) additional visits as required to complete the works for whatever reason including parked vehicles;
(h) removal of grit, soil, vegetation and detritus from around covers;
(i) flushing with clean water;
(j) de-watering of silt, sand and rubble prior to disposal;
(k) removal and disposal of all materials to a licensed Tip off the Network provided by the Contractor;
(l) reporting to the Service Manager any damage or defects to the drainage system or components;
(m) progress reports to the Service Manager;
(n) Temporary installation and removal of coverings to apertures.
(o) recording of all asset information in digital format (web-based) as Appendix 1/22


		
	Cleaning of Gully Offlet Pipes

	Units 
	87	The unit of measurement shall be:

(i)	cleaning of gully offlet pipes.................. number.

	Itemisation
	88	Separate items shall be provided for cleaning gully of offlet pipes in accordance with Chapter II paragraph 3 and 4 and the following:


	
Group
	
Feature


	
I
	
1	Cleaning of gully offlet pipe.




	Cleaning of Gully Offlet Pipes
Item coverage

	89	The items for clearing of gully offlet pipes shall in accordance with the Preambles to the Schedule of Rates include for:
(a) additional visits as required to complete the works for whatever reason including parked vehicles;
(b) lifting gully gratings and covers for cleaning operations and replacing including bedding and marking the underside with a spot of paint;
(c) removing silt, debris or any other matter or material in or obstructing the gully offlet pipe;
(d) jetting
(e) rodding
(f) working in confined spaces.
(g) contamination prevention measures;
(h) arrangements for obtaining water for the works and all costs in connection therewith;
(i) working in and dealing with the existing flow of water;
(j) de-watering of silt, sand and rubble prior to disposal;
(k) disposal of all debris and other material to a licensed Tip off the Network provided by the Contractor;
(l) removal of silt in ditches where outlets are below existing ditch inverts;
(m) spreading and levelling of spoil on the adjacent verges;
(n) marking the locations of obstructions;
(o) reporting to the Service Manager any damage or defects to the drainage system or components;
(p) progress reports to the Service Manager;
(q) recording of all asset information in digital format (web-based) as Appendix 1/22





SERIES 3100 : DAYWORKS SCHEDULE
	
	
Labour


	Units
	1	The units of measurement shall be:


	
	(i) ganger 	 hour;
(ii) driver/machine operator 	 hour;
(iii) skilled operative 	 hour;
(iv) general operative 	 hour;
(v) technician 	 hour.


	Measurement
	2	The measurement of ganger, driver/machine operator, skilled operative, general operative and technician shall be the actual hours spent on work at the Site instructed on the Task Order.


	Itemisation
	3	Separate items shall be provided for Labour in accordance with chapter II paragraph 3 and 4 and the following.


	
Group
	
Feature


	
I
	
1 Ganger.
2 Driver/machine operator.
3 Skilled operative.
4 General operative
5 Technician.




	Labour

	4	The items for Labour shall in accordance with the Preambles to Schedule of Rates General Directions include for:


	Item Coverage
	(a)	basic cost of labour for workmen;

	
	(b)	plus rates for skill;

	
	(c)	guaranteed bonus;

	
	(d)	all other amounts of every kind paid in accordance with the rules of the appropriate wage fixing body;

	
	(e)	non - productive overtime and costs associated therewith;

	
	(f)	all bonuses, payments and incentives in excess of the guaranteed bonus;

	
	(g)	National Insurance and Surcharges;

	
	(h)	works, third party and Employers liability insurances;

	
	(i)	annual and public holidays with pay and benefit scheme;

	
	(j)	non-contributory sick pay scheme;

	
	(k)	industrial training levy;

	
	(l)	redundancy payments contribution;

	
	(m)	Contracts of Employment Act;

	
	(n)	superintendence and supervision;

	
	(o)	small tools, appliances and plant not provided for in paragraphs 5, 6 and 7 of this Series;

	
	(p)	protective clothing;

	
	(q)	transport to and from the Network;

	
	(r)	transport to and from any Site within the Network;

	
	(s)	welfare facilities;

	
	(t)	use of subcontractors and specialists;

	
	(u)	establishment charges, overheads and profit;

	
	(v)	travelling time within the Network between Sites.
(w)	recording of all asset information in digital format (web-based) as Appendix 1/22


	
	Plant And Equipment


	
	5	Basic Cost of Plant and Equipment and Percentage Adjustment:


	
	(i)	The basic cost of plant and equipment shall be charged at the Hire Rates set down in the Table Section 3 Plant of 'Schedules of Dayworks Carried Out Incidental to Contract Work' issued by the Federation of Civil Engineering Contractors current at the date the work is executed. The Notices and Conditions set down in Section 3 Plant of the above schedules of Dayworks shall not apply.

	
	(ii)	Only the actual time plant is working/equipment used on Site on Dayworks shall be chargeable.

	
	(iii)	The period stated in the Table Section 3 Plant shall be the minimum chargeable.

	
	(iv)	Plant and Equipment ordered in writing by the Service Manager to be made available on Site for a Daywork operation shall be charged at two-thirds of the rate obtained in accordance with sub-paragraph (i) above for the time the plant is made available but not used, subject to a maximum of 8 hours per working day and 40 hours in a working week.

	
	(v)	Haulage to and from the Site of plant and Equipment ordered in writing by the Service Manager to be used exclusively for a Daywork operation shall be charged at net invoiced cost. The percentage adjustment to the basic cost of plant and equipment shall not be applied to such haulage costs.

	
	(vi)	Rates for mechanical and other special plant and equipment not normally classed as small tools and not included in the Table Section 3 Plant shall be paid for at Hire Rates reasonably related to those obtained in accordance with sub-paragraph (i) above.

	
	(vii)	Non Mechanical Plant in the Table Section 3 Plant is indicated by an asterisk (*) following the item number.

	
	(viii)	The Contractor shall allow for percentage adjustment to his basic cost of plant in Table Section 3 of 'Schedule of Dayworks Carried Out Incidental to Contract Work'


	Basic Cost Of Plant
	6	The basic cost of plant for Dayworks shall in accordance with Section 3 Plant of 'Schedules of Dayworks carried out incidental to Contract Work' include for:


	Item coverage
	(a)	all associated costs irrespective of whether plant is owned, hired or leased;

	
	(b)	fuel;

	
	(c)	consumable stores;

	
	(d)	repairs;

	
	(e)	maintenance;

	
	(f)	insurance;

	
	(g)	establishment charges overheads and profit; 

	
	(h)	be exclusive of operator, user, driver and attendants.



	Percentage Adjustment to the Basic Cost of Plant

	7	The Percentage adjustment to the Basic Cost of Plant shall include for:

	Item Coverage
	(a)	owned, hired or leased plant;

	
	(b)	general servicing, overheads and replacements;

	
	(c)	fuel distribution;

	
	(d)	transporting to and from Site (except as stated in paragraph 5 (v) of this Series;

	
	(e)	all other charges and costs not recovered in Basic cost of plant;

	
	(f)	discounts;

	
	(g)	use of subcontractors or specialists.


	
	Materials


	
	8	Basic Cost Of Material And Percentage Adjustment:


	
	(i)	The basic cost of materials shall be charged at the net invoiced price of materials delivered to Site.

	
	(ii)	The Contractor shall allow for percentage adjustment to his basic cost of materials.


	Percentage Adjustment To The Basic Cost Of
Materials

	9	The percentage adjustment to the Basic Cost of Materials at the net invoiced price delivered to Site shall include for:

	Item coverage
	(a)	ordering and taking delivery;

	
	(b)	unloading, storing and protecting;

	
	(c)	double handling;

	
	(d)	waste;

	
	(e)	discounts;

	
	(f)	establishment charges overheads and profit;

	
	(g)	travelling time within the Network between Sites.


	Tipping Charges
	10	Tipping charges incurred by the Contractor in respect of arisings resulting from Series 3600 and as a result of works carried out under the Dayworks Schedule shall be reimbursed at invoice plus 12.5%




SERIES 3600: EMERGENCY SERVICES

	
	Emergency Call Out Service



	
	1	Emergency Call Out Service shall be deemed to include all arrangements necessary to undertake the collection, delivery and off-loading of sandbags at multiple locations in the Borough of Wokingham in accordance with the Contract not separately measured.



	Units
	2	The units of measurement shall be:

	(i)	Emergency Call Out Service ........................ hour.



	Itemisation
	3	Separate items shall be provided for Emergency Call Out Service in accordance with Chapter II paragraphs 3 and 4 and the following:


	
Group

	
Feature


	
I

	
1	Emergency Call Out Service.


	
II
	
1 Monday - Friday 08.00 - 18.00.
2 At all times other than those specified in Group II item 1 above




	Emergency Call Out Service
	4	The items for Emergency Call Out Service shall in accordance with the Preambles to Bill of Quantities General Directions include for:



	Item coverage
	(a) labour, vehicles, plant and equipment in order to meet the emergency response time required under the Contract;
(b) advising the Service Manager of the names of the personnel available for emergency call out;
(c) operating a communications system capable of ensuring that the emergency service is mobilised and arrives on site within the specified response time;
(d) operating a communication system capable of ensuring that the Service Manager is able to contact the Contractors supervisor at any time 24 hours a day, 7 days a week.
(e) collection of sandbags from Toutley Depot, Old Forest Road, Wokingham delivery and off-loading at multiple locations in the Borough of Wokingham
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