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These instructions are applicable for all six (6) Lots for the Construction Professional
Services Framework.

Bidders responding to this tender shall read and fully understand how the price model
workbooks are completed and adhere to these instructions on how to complete the
price model and how it will be evaluated.

These instructions apply to Bidders submitting a tender for one or more Lots either in
their own name or as part of a Group of Economic Operators.

References to “Client” or “Additional Client(s)” in the CCS Construction
Professional Services Framework Alliance Contract and associated
documentation shall be interpreted as meaning “Contracting Authority” for the
purposes of the Public Contracts Regulations 2015 (and vice versa).
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Introduction

These instructions are provided to assist all Bidders in the completion of the price model
workbooks. Bidders shall also ensure that they have read these instructions in
conjunction with, and comply with any instruction contained within, the individual price
model workbooks.

Bidders shall note that any definitions or guidance as to coverage of rates and fees and
the like provided within these instructions shall be deemed to be incorporated into any
framework agreement ultimately entered into if successful and shall subsequently apply
to rates and fees included as framework rates and fees.

Overall Approach

Bidders are required to submit Prices for time charges and, on lot 3 only, Project
Percentage Fees within the price model workbooks, as appropriate for each Lot for
which they are submitting a tender.

Note that all rates and fees submitted by Bidders are maximums to be applied, unless
reduced by further competition or as a result of a negotiated reduction in a single source
procurement or other process.

Additional Clients have the absolute discretion, when establishing their procurement
strategy for a Project Contract(s), to determine the most appropriate method for
incorporating the rates and fees into their contract.

The Bidder shall complete all necessary cells in the workbook(s) applicable to each Lot
for which it is submitting a tender. These cells are highlighted green. No data shall be
entered into cells highlighted red. Any Bidder who fails to fully complete a price model
workbook for a Lot for which it is submitting a tender, may be excluded from further
participation in the procurement of that Lot.

The Prices submitted by the Bidder within each completed price model workbook will
be evaluated in accordance with the methodology relevant to that Lot described within
this document.

Time Charge Rates

Please note that grade and discipline weightings are used to calculate the maximum
score available for each grade of each discipline, and are not applied directly to
Bidders' rates.

Project Percentage Fees (Lot 3 only)

Fees are based upon services relating to Project Types including but not limited to;
2.7.1 Office Type Accommodation; Schools; Barrack Blocks

2.7.2 Technical Office & Workshop Type Accommodation

2.7.3 Industrial Warehouse/Workshop & Hanger Type Facilities

2.7.4 Housing and Accommodation Units

2.7.5 Hardened Facilities (e.g. Hardened Aircraft & Communication Facilities)
2.7.6 Complex Facilities (e.g. Medical/Dental & Offices/Communication Facilities
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2.7.7 Catering / Dining Facilities

2.7.8 Roads; Airfield Construction & AGL Systems

2.7.9 Civil Engineering Projects (e.g. Maritime & Offshore)

2.7.10 Infrastructure (e.g. Electrical Distribution; Heating Systems; POL; Fire, Water &
Drainage)

Base % Fees are established upon the Project Contract services being delivered in the
UK. In instances where the Client requires the Contractor to deliver a Project Contract
in an overseas location or location which is deemed to be a restrictive environment the
Maximum Fee Percentage will be uplifted as part of the call off arrangement using the
Uplift matrix (Annex C). Please note that the deployment cost uplift percentages are an
unscored cost element and will not be evaluated or scored. The submitted percentages
will, however, be maximums to be applied to the framework.

Groupings

The table below sets out the relevant Price Model Workbook by Lot.

Lot Description Price model workbooks to
be completed

Lot 1 - Built Environment & General
Infrastructure Attachment 3b - Price Model
Workbook - Lot 1

Lot 2 - Urban Regeneration
Attachment 3c - Price Model
Workbook - Lot 2

Lot 3 - International
Attachment 3d - Price Model
Workbook - Lot 3

Lot 4 - High Rise
Attachment 3e - Price Model
Workbook - Lot 4

Lot 5 - Defence
Attachment 3f - Price Model
Workbook - Lot 5

Lot 6 - Environmental & Sustainability
Technical Services Attachment 3g - Price Model
Workbook - Lot 6
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The Price Model Workbooks

The pricing approach described in this document and adopted for Lots 1, 2, 4,5 & 6 is
consistent across each Lot.

The pricing approach for Lot 3 is consistent with Lots 1, 2, 4, 5 & 6; however, in addition
to hourly and daily rates, Project Percentage Fees will also be requested and evaluated.

The worksheets are protected to ensure that only the required information is provided.
Worksheets must not be unprotected, copied or amended in any way. Any Bidder who
unprotects, copies, amends or otherwise modifies the price model workbooks in any way
may be excluded from further participation in this procurement.

Detailed instructions related to each Lot are provided below.

All Lots

A separate price model workbook is provided for each Lot (in Microsoft Excel format).

The Bidder shall refer to the table at paragraph 3.1 above, to determine the relevant
price model workbook(s) applicable to the Lot(s) for which it is submitting a tender.

Bidders must comply with all constraints described elsewhere within the Attachment 2
— How to Bid when submitting bids for multiple Lots.

Lots1,2,4,5&6

Each price model workbook for lots 1, 2, 4, 5 & 6 contains 3 (three) worksheets,
which are described in the table below:-

Tab

Worksheet Title

Description

1

Title Page and
Instructions

Bidders do not complete anything on this
sheet.

The title page indicates the Lot included in the
workbook and instructions for completion.

Data and Pricing

Bidders shall insert their company name and
provide hourly and daily rates for each grade and
each discipline.

This worksheet displays the maximum score
available for each discipline, and the weightings that
are applied to each grade. This is for information
only.

Please note that for Lot 6 only, no disciplines are
given and rates are required per grade only.

Evaluation Data

Bidders do not complete anything on this sheet.
It is provided for information only to show the data
to be taken forward for evaluation.

Lot 3




4.5

The price model workbook for Lot 3 contains 6 (six) worksheets, which are described
in the table below:-

Tab

Worksheet Title

Description

1

Title Page and
Instructions

Bidders do not complete anything on this
sheet.

The title page indicates the Lot included in the
workbook and instructions for completion.

Data and Pricing -
Rates

Bidders shall insert their company name; and provide
hourly and daily rates for each grade and each
discipline.

This worksheet displays the maximum score
available for each discipline, and the weightings that
are applied to each grade. This is for information
only.

Data and Pricing - %
Fees

Bidders shall insert their company name; and provide
the fee percentage to be

applied to the Project Cost Banding of a project,
apportioned to each of the RIBA Work 2020 Stages 1
-7.

Fees shall be provided for the 4 different
Procurement Types.

This worksheet displays the weightings that are
applied to each Project Cost Band.

Data and Pricing - Uplift

Bidders shall provide the fee uplift % to be
applied to base % fees provided in the Percentage
Project Fees tab 3.

Please note that the deployment cost uplift
percentages are an unscored cost element and will
not be evaluated or scored. The submitted
percentages will, however, be maximums to be
applied to the framework.

% Project Fee Summary

Bidders do not complete anything on this sheet.

It is provided for information only to show the overall
Average Fee Percentage for each procurement type
that will be taken forward for evaluation.

This is calculated by applying the Project Cost
Banding weightings to Bidders submitted fees,
summing these for each Project Cost Band across
the RIBA stages 1-7, and averaging the resultant
weighted fees to produce 1 Average Fee Percentage
per Project Cost Band.
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4.7

4.8

4.9

4.10

5.2

53

6 |Evaluation Data Bidders do not complete anything on this sheet.
It is provided for information only to show the data to
be taken forward for evaluation.

All Lots

Bidders who are submitting a tender for more than one Lot must complete the separate
relevant price model workbook for each Lot for which they are submitting a tender.

If a fully completed price model workbook is not submitted by the Bidder for each Lot
for which the Bidder has submitted a tender, this may be deemed to be a non-compliant
bid for the Lot in question. This may result in the Bidder being excluded from further
participation in this procurement for that Lot.

Bidders must upload the fully completed price model workbook(s) applicable to each
Lot for which they are submitting a tender into questions PQ1 - PQ6 (as applicable)
within the commercial envelope in the eSourcing Suite.

You should also take into account our management charge of 1% which shall be paid
by you to us, as set out in the Framework Award form.

You should have read and understood the information on TUPE in paragraph 9 of
attachment 1 — About the framework. You are reminded that it is your responsibility to
take your own advice and consider whether TUPE is likely to apply and to act
accordingly. You are encouraged to carry out your own due diligence exercise on the
application of TUPE when completing your pricing matrix.

Abnormally Low Tenders

Bidders are advised that any tender containing a rate or price that appears abnormally
low will be scrutinised. Bidders’ attention is drawn to the requirements of Regulation 69
of the Public Contract Regulations 2015, which permits any tender that is considered
abnormally low to be disregarded or rejected.

Any Bidder who submits a tender Price that appears abnormally low in relation to other
Bidders’ tendered Price for any individual price element (whether that be a percentage
addition, fee, time charge or other charge) may be required to explain and/or validate
the price or costs proposed in the tender by the Client for that particular price element,
as it may be deemed to be abnormally low.

This provision may, at the Client’s discretion as deemed most appropriate, be applied
to the aggregated averages of a Bidder’s price or to individual price elements of a Lot.
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Instructions for Completion of Price Model Workbooks

Instructions for Completion of Price Model Workbooks —Lots 1,2,4,5& 6

Sheet 2: Data and Pricing

a) Company Name

Enter the trading name of the Bidder

b) Hourly rates

Maximum hourly rates to be charged when calculating Project
Contract tender prices and for use in calculating the cost of
changes instructed in a Project Contract.

A rate must be entered for every discipline at each grade.

Insert the maximum required hourly rate for each grade in
each of the green cells.

c) Daily rates

Maximum daily rates to be charged when calculating Project
Contract tender prices and for use in calculating the cost of
changes instructed in a Project Contract.

A rate must be entered for every discipline at each grade.

Insert the maximum required daily rate for each grade in each
of the green cells.

Format rules

Enter number over 0 with no decimal places. E.g.
£30 should be entered as “30”.

Pricing should be rounded to the nearest £1. Any numbers not
in this format will be rounded to the nearest £1 during
evaluation and also for any successful framework prices.

Definitions

Refer to the appended "Qualifications & Experience
Definitions" table for the required Qualifications and
Experience of each grade.

Rates shall apply to all hours worked between the hours of
08:00 — 18:00 Monday to Friday and 08:00 — 13:00 Saturday.
Any additions required for work to be carried out outside of
these hours shall be agreed in advance with the Additional
Client of each Project Contract, failing which these rates shall

apply.

Hourly and Daily rates are chargeable only for time actually
worked. Breaks and time spent on non-project work are not
chargeable and any allowance for such items must be
included within the rates.

All daily rates shall be based upon an eight (8) hour working
day. If the Bidder is commissioned on a daily rate basis, this
rate shall apply regardless of the number of hours worked
during the working day. Bidders shall note that the daily rate
shall not be greater than the hourly rate multiplied by eight (8)
hours
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The Time Charge (Daily and Hourly) rates shall include the
following:

- the provision of management and technical Personnel
and personnel engaged in secretarial, accountancy,
administrative or other supporting duties including basic
salary, any additional payments or benefits and social
costs such as insurances or pension payments;

- overheads and profit, office expenses (including rental
and heating), non-recoverable personnel-time and
administrative personnel who are not chargeable;

- postage, delivery of documents, telephone calls and
similar incidental expenses;

- all necessary disbursements, including reasonable
number of paper copies of all reports and drawings for
statutory approvals, tender purposes, contract
documentation, contract requirements, the Authority’s
records and circulation to other disciplines within the
Bidder team;

- and the Management Charge of the Client as defined
within the CCS Construction Professional Services
Framework Alliance Contract.

The Time Charge (Daily and Hourly) rates shall exclude the
following:

- Travel & Subsistence expenses to the Additional
Client's location where the Services are principally to
be delivered. The location will be confirmed by the
Additional Client in the project Contract Call; and
consistent with the Additional Clients travel &
subsistence policies;

Weighting
Evaluation

and

No weighting is applied to this cost element at this stage.
Please note that grade and discipline weightings are used to
calculate the maximum score available for each grade of each
discipline, and are not applied directly to Bidders’ rates. As
such, the evaluation data will be equal to the rates submitted.

Sheet 3: Evaluation Data

Generally

Bidders are not required to enter any data on this sheet.

The sheet is provided for information only to show the
information that will be carried forward for evaluation.

The rates carried forward will be equal to those submitted.

The grade weightings are applied to the maximum score




available for that grade, and not to the Bidders submitted
rates.

Instructions for Completion of Price Model Workbooks — Lot 3

6.3 Sheet 2: Data and Pricing - Rates

a) Company Name

Enter the trading name of the Bidder

b) Hourly rates

Maximum hourly rates to be charged when calculating Project
Contract tender prices and for use in calculating the cost of
changes instructed in a Project Contract.

A rate must be entered for every discipline at each grade.

Insert the maximum required hourly rate for each grade in
each of the green cells.

c¢) Daily rates

Maximum daily rates to be charged when calculating Project
Contract tender prices and for use in calculating the cost of
changes instructed in a Project Contract.

A rate must be entered for every discipline at each grade.

Insert the maximum required daily rate for each grade in each
of the green cells.

Format rules

Enter number over 0 with no decimal places. E.g.
£30 should be entered as “30”.

Pricing should be rounded to the nearest £1. Any numbers not
in this format will be rounded to the nearest £1 during
evaluation and also for any successful framework prices.

Definitions

Refer to the appended "Qualifications & Experience
Definitions" table for the required Qualifications and
Experience of each grade.

Rates shall apply to all hours worked between the hours of
08:00 — 18:00 Monday to Friday and 08:00 — 13:00 Saturday.
Any additions required for work to be carried out outside of
these hours shall be agreed in advance with the Additional
Client of each Project Contract, failing which these rates shall
apply.

Hourly and Daily rates are chargeable only for time actually
worked. Breaks and time spent on non-project work are not

chargeable and any allowance for such items must be
included within the rates.

All daily rates shall be based upon an eight (8) hour working
day. If the Bidder is commissioned on a daily rate basis, this
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rate shall apply regardless of the number of hours worked
during the working day. Bidders shall note that the daily rate
shall not be greater than the hourly rate multiplied by eight (8)
hours.

The Time Charge (Daily and Hourly) rates shall include the
following:

- the provision of management and technical Personnel
and personnel engaged in secretarial, accountancy,
administrative or other supporting duties including basic
salary, any additional payments or benefits and social
costs such as insurances or pension payments;

- overheads and profit, office expenses (including rental
and heating), non-recoverable personnel-time and
administrative personnel who are not chargeable;

- postage, delivery of documents, telephone calls and
similar incidental expenses;

- all necessary disbursements, including reasonable
number of paper copies of all reports and drawings for
statutory approvals, tender purposes, contract
documentation, contract requirements, the Authority’s
records and circulation to other disciplines within the
Bidder team;

- and the Management Charge of the Client as defined
within the CCS Construction Professional Services
Framework Alliance Contract.

The Time Charge (Daily and Hourly) rates shall exclude the
following:

- Travel & Subsistence expenses to the Additional
Client's location where the Services are principally to
be delivered. The location will be confirmed by the
Additional Client in the project Contract Call; and
consistent with the Additional Clients travel &
subsistence policies;

Weighting
Evaluation

and

No weighting is applied to this cost element at this stage.
Please note that grade and discipline weightings are used to
calculate the maximum score available for each grade of each
discipline, and are not applied directly to Bidders’ rates. As
such, the evaluation data will be equal to the rates submitted.

Sheet 3: Data and Pricing - % Fees




a) Company

Enter the trading name of the Bidder

name
b) Percentage | Maximum fee percentage for the service to be applied to the
Project Project Cost Band. Insert the required percentages, broken
Fees down into each RIBA plan of work 2020 stage, in each of the

green cells and repeat for each of the 4 Project Cost Bands.
Please Note that RIBA plan of work 2020 stage O is not
required.

The percentage fee submitted for each stage shall reflect all
the Services to be completed in accordance with the scope of
Services for that RIBA plan of work (2020) stage. Bidders
shall note that the percentage fee entered for each individual
stage is specific to that stage.

A table is provided for each Procurement Type.

Each table is identical in respect of Project Cost Banding and
the RIBA Plan of Work 2020 Stage. Bidders shall note that
they are able to tailor their Price submission to each of the
different Procurement Types as follows;

Design & Build (Single Stage);
Design & Build (Two Stage);
Traditional,

Cost Led Procurement.

Bidders shall fully complete each table for all 4 Procurement
Types, of which each is broken down by Project Cost Banding
and RIBA Plan of Work 2020 Stage.

Format rules

Enter a number between 0 and 100 with a maximum of 2
decimal places. E.g. 9.65% should be entered as “9.65”.

Any numbers with 3 or more decimal places will be rounded
to 2 decimal places during evaluation and also for any
successful Framework Prices.
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Definitions

The Project Fees submitted in the Price Model workbook(s)
shall include the following: -

all UK travel expenses and subsistence;
the provision of technical Personnel and Personnel
engaged in secretarial, accountancy,

e administrative or other supporting duties including
basic salary, any additional

e payments or benefits and social costs such as
insurances or pension
payments;
overheads and profit, office expenses (including rental
and heating), non-recoverable Personnel-time and
administrative Personnel who are not chargeable;
postage, delivery of documents, telephone calls and
similar incidental expenses;

e all necessary disbursements, including a reasonable
number of paper copies of all reports and drawings for
statutory approvals, tender purposes, contract
documentation, contract requirements, the Authority’s
records and circulation to other disciplines within the
Bidder team; and the Management Charge of the
Client as defined within the CCS Construction
Professional Services Framework Alliance Contract.

Weighting and
Evaluation

No weighting is applied to this cost element at this stage.

Sheet 4: Data and Pricing - Uplift

a) Company

Enter the trading name of the Bidder

Name

b) Deployment a) Cost Uplift (%):
Cost Uplift Bidders shall fully complete each ‘Cost Uplift %’ Cell
(%) against each of the five (5) location ratings indicated.

Please note that no Cost Uplift % is required for the
sixth location rating (Low), as this covers normal
domestic arrangements.

The percentage uplift should cover all additional costs
(excluding travel) associated with deployment of the
bidders resources to the locations specified in the
matrix. This will include for example, additional
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personnel allowances, Insurance, pre-deployment
training and security clearances.

Travel and subsistence costs are excluded from the
Deployment Matrix and will be payable separately.

b) Personnel Rotation:
Bidders should enter the assumed number of weeks
relating to the length of stay for each Personnel
resource before they are rotated out of the relevant
location.

Please note that Personnel Rotation is only required
for location ratings High to Extreme, and is not
required for Low or Medium.

Format rules

Enter a whole number between 0 and 100. E.g. 9% should be
entered as “9”".

Any numbers with 1 or more decimal places will be rounded to
the nearest whole number for any successful Framework
Prices.

Weighting and
Evaluation

Please note that the deployment cost uplift percentages are
an unscored cost element and will not be evaluated or scored.
The submitted percentages will, however, be maximums to be
applied to the framework.

Sheet 5: % Project Fee Summary

Generally

Bidders are not required to enter any data on this sheet.
The sheet is provided for information only to show the
information that will be carried forward for evaluation.

Weighting and
Evaluation

a) Total Project Percentage Fees are brought forward from
Sheet 3. Project Cost Band weightings are applied to the four
Project Cost Bands - as indicated in the table in the Project
Cost Band Weighting section - resulting in a weighted total fee
for each Project Cost Band. The four

weighted total fees are carried forward to the following
section.

b) The overall average fee percentage is carried forward to
Sheet 6 — Evaluation Data.




6.7 Sheet 6: Evaluation Data

Generally Bidders are not required to enter any data on this sheet.

The sheet is provided for information only to show the
information that will be carried forward for evaluation.

The time charge rates carried forward will be equal to those
submitted. The grade weightings are applied to the maximum
score available for that grade, and not to the Bidders submitted
rates.

PRICE EVALUATION

7. Introduction to Evaluation Model
7.1 This section describes how Bidders’ Price submissions will be evaluated.

7.2 The split between the weightings for Quality and Price in respect of this procurement
are set out below:-

Quiality: 75%
Price: 25%

7.3 Therefore, 25% of the total weighted score is allocated to the pricing element of each
Lot. The Price weighting is further apportioned as follows:

Lots 1,2,3,5&6:
Hourly Time charges 12.5%
Daily Time charges 12.5%
TOTAL 25%
Lot 3:
Hourly Time charges 10%
Daily Time charges 10%

Project Percentage 5%
Fees

TOTAL 25%

7.4 Bidders’ Price Scores will be calculated using the combined total scores as defined in
8.3.

Lots1,2,4,5&6

7.5 Sheet 3 — Evaluation Data in each price model workbook shows the summary data to
be carried forward for evaluation. No weighting is applied to this cost element at this
stage.



Lot 3

7.6

7.7

7.8

7.9

7.10

8.1

Sheet 6 — Evaluation Data in each price model workbook shows the summary data to
be carried forward for evaluation.

Rates

Please note that grade and discipline weightings are used to calculate the maximum
score available for each grade of each discipline, and are not applied directly to
Bidders' rates. As such, the evaluation data will be equal to the rates submitted.
Please note that for Lot 6, no disciplines are given, and so maximum scores are based
on grade weightings only.

Bidders shall note that all calculations within the price model workbooks in order to
arrive at the final data to be transferred for evaluation are based on rounding
calculations to a whole number.

Project Percentage Fees

Please note that one Overall Average Fee will be taken forward for each procurement
type. This is calculated by applying the Project Cost Band weightings to Bidders
submitted fees, summing these for each Project Cost Band across the RIBA Plan of
work 2020 stages 1-7, and averaging the resultant weighted fees to produce 1 Average
Fee Percentage per Project Cost Band.

Bidders shall note that all calculations within the price model workbooks in order to
arrive at the final data to be transferred for evaluation are based on rounding
calculations to two decimal places.

Price Evaluation Process

Introduction

8.1.1 The Bidder's data collated within Sheet 3 — Evaluation Data in each Price
Workbook for Lots 1, 2, 4, 5 & 6, and Sheet 6 - Evaluation Data in the Price
Workbook for Lot 3, is transferred to the Price Evaluation workbook and
evaluated against all other Bidders’ submitted tenders for each Lot.

8.1.2 The Client will total all Bidders’ scores within the evaluation workbook.

8.1.3 Bidders are reminded that bids will be assessed against a median threshold in
accordance with paragraph 5 Abnormally Low Tenders.

8.1.4 The general principle of evaluation is that data for each cost element is
evaluated using a deviation from the optimal value methodology. For the
purposes of evaluation, the optimal value is deemed to be the median value of
all valid bids received for that cost element.

8.1.5 The evaluation methodologies are the same for each cost element in each Lot
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and is described in detail in 8.2 below.

Evaluation Methodology

All Lots - Hourly and Daily Rates

8.2.1

8.2.2

8.2.3

8.2.4

8.2.5

8.2.6

8.2.7

8.2.8

8.2.9

Evaluation Data (as collated within the Evaluation Data tab in each price model
workbook) from all Bidders for each Lot is extracted and evaluated against all
other Bidders’ submitted tenders for that Lot.

For each grade of each discipline, the optimal bid value is calculated as the
median value of all valid submitted bids.

The variance of each bid from the optimal bid value is calculated and this is
converted to an absolute (i.e. non-negative) value.

The remaining bids will have a weighting applied to the variance to favour
variances less than the median bid relative to variances greater than the median
bid. The weighting is as follows:

bid lower than optimal = x 0.5 weighting

bid higher than optimal = x 1.5 weighting

This results in a weighted variance for each bid.

For each grade of each discipline, the median bid will score full marks.
Remaining non-excluded bids will be scored a reducing score according to their
weighted variance from the median bid, in proportion to the bid with maximum
variance.

The maximum score for each discipline is shown in the table in Worksheet 2
Section 2: Core Team Maximum Scores. Within each discipline, the maximum
score available for each grade is a fraction of the discipline’s maximum score
proportionate to the grade weightings outlined in Worksheet 2 Section 3: Grade
Weightings.

The weightings for each grade and discipline per lot, and the resulting maximum
score available for each grade and discipline, is shown below in section 8.3.
Each Bidder’s score will be applied as a percentage to the maximum score for
each pricing element to arrive at the pricing element contribution to the
maximum total price element score of 25%.

The evaluation methodology is illustrated below with example data:



Max Score for Project Manager

Project Manager Senior Director Hourly Rates (Hourly) 2.00
Max Score for Project Manager
Senior Director (Hourly) 0.114
Project Manager - Senior Director
A B c D E F G H I
B-A (defined below) CxD Max Col E E/F max - (max x G)
Bid Optimal Bid Variance from | Weighting above Weighted Max Weighted Proportional Score Ranking
Value (Median) | Optimal (non- | / below median Variance Variance Variance
negative)
Bidder
Supplier A £91.00 £91.00 £0.00 1.00 £0.00 £3.00 0.000 0.114 1
Supplier B £91.00 £91.00 £0.00 1.00 £0.00 £3.00 0.000 0.114 1
Supplier C £92.00 £91.00 £1.00 1.50 £1.50 £3.00 0.500 0.057 4
Supplier D £93.00 £91.00 £2.00 1.50 £3.00 £3.00 1.000 0.000 5
Supplier E £90.00 £91.00 £1.00 0.50 £0.50 £3.00 0.167 0.095 3
Median Value £91.00 Max weighted V £3.00
8.2.10 The individual element score contributions are then collated to arrive at the
total price score for each discipline. This is illustrated below with example
data:
Project Manager Score
Hourly Rates Score
Bidder Principal/
Associate Senior Senior Technician/
Senior Director |Director Director Professional Professional Technician Graduate Administration Total/ 2
Supplier A 0.114 0471 0.229 0.296 0.296 0.343 0.165 0.038 1.652
Supplier B 0.114 0.133 0.161 0.400 0.400 0.229 0.095 0.000 1.532
Supplier C 0.057 0.057 0.007 0.296 0.296 0.057 0.000 0.000 0.770
Supplier D 0.000 0.000 0.229 0.261 0.261 0.248 0171 0171 1.341
Supplier E 0.095 0.019 0.000 0.000 0.000 0.000 0.089 0.000 0.203
Daily Rates Score
Bidder Principal/
Associate Senior Senior Technician/
Senior Director |Director Director Professional Professional Technician Graduate Administration Total/ 2
Supplier A 0.076 0.086 0.198 0.000 0.000 0.000 0.000 0.000 0.360
Supplier B 0.114 01471 0.229 0.457 0.400 0.343 0.114 01471 1.999
Supplier C 0.057 0.161 0.000 0.000 0.000 0.000 0.000 0.143 0.361
Supplier D 0.000 0.000 0.114 0.457 0.289 0.000 0.000 0.000 0.860
Supplier E 0.072 0.086 0.152 0.396 0.356 0.343 0171 0.000 1.576
Bidder Hourly Rate Daily Rate Total | Project Manager
Total Score Score Total Score / 4
Supplier A 1.652 0.380 2.012
Supplier B 1.532 1.999 3.531
Supplier C 0.770 0.361 1.131
Supplier D 1.341 0.860 2.201
Supplier E 0.203 1.576 1.779
8.2.11 The individual discipline score contributions are then collated to arrive at
the total price score out of 25 (for Lot 3, this will be out of 20 as Project
Percentage Fees account for the other 5 marks). This is illustrated below
with example data:
Health and  (BIM/ Digital Building
Project Commercial |Safety Information Electrical Mechanical |Structural Services
Bidder Manager |Manager Advisor Manager Architect Engineer Engineer Engineer Civil Engineer |Engineer Total/ 25
Supplier A 2.012 3.005 1.100 0.980 1.012 3.345 2.250 2.375 2.118 2.012| 20.209
Supplier B 3.531 2.250 1.123 1.250 0.999 3.220 2.400 2.055 2.300 2.380[ 21.508
Supplier C 1.131 1.001 0.765 1.160 1.182 2.500 1.758 2.125 1.988 1.570{ 15.180
Supplier D 2.201 2.967 1.050 0.786 1.100 2.960 2.202 1.780 2.358 1.668| 19.072
Supplier E 1.779 1.980 0.999 0.300 0.123 1.125 0.987 1.660 1.988 0.125| 11.066

Lot 3 - Project Percentage Fees




111 8.2.12 Evaluation Data (as collated within Sheet 6 — Evaluation Data in each price
model workbook) from all Bidders is extracted and evaluated against all other Bidders’
submitted tenders.

112 8.2.13 For each Procurement Type, the optimal bid value for each procurement type is
calculated as the median value of all valid submitted bids.

113 8.2.14 The variance of each bid from the optimal bid value is calculated and this is
converted to an absolute (i.e. non-negative) value.

114 8.2.15 The remaining bids will have a weighting applied to the variance to favour
variances less than the median bid relative to variances greater than the median bid.
The weighting is as follows:

. bid lower than optimal = x 0.5 weighting
. bid higher than optimal = x 1.5 weighting
This results in a weighted variance for each bid.
115 8.2.16 For each procurement type, the median bid will score full marks. Remaining
non-excluded bids will be scored a reducing score according to their weighted variance
from the median bid, in proportion to the bid with maximum variance.
116 8.2.17 The weightings for each Project Cost Band are shown in worksheet 3 of the
workbook, and also in section 8.3 Weightings and Maximum Available Scores of this
document. There is a maximum of 1.25 marks available for each procurement type.
9.2.2 8.2.18 Each Bidder’s score will be applied as a percentage to the maximum score for
each pricing element to arrive at the pricing element contribution to the maximum total
Project Percentage Fee score of 5%.
9.2.3 8.2.19 The evaluation methodology is illustrated below with example data:
Traditional Project Percentage Fees Max Score for Principal Designer 1.25
Traditional
A B o] D E F G H |
B-A (defined below) CxD Max Col E E/F max - (max x 6)
Bid (Bidders’ Optimal Bid | Variance from | Weighting above |  Weighted Max Weighted | Proportional Score Ranking
Overall Average | Value (Median) | Optimal (non- | / below median Variance Variance Variance

Bidder Fee) negative)
Supplier A 5.000 5.000 0.000 1.000 0.000 6.000 0.000 1.250 1
Supplier B 6.000 5.000 1.000 1.500 1.500 6.000 0.250 0.938 4
Supplier C 4.500 5.000 0.500 0.500 0.250 6.000 0.042 1.198 2
Supplier D 9.000 5.000 4.000 1.500 6.000 6.000 1.000 0.000 5
Supplier E 3.000 5.000 2.000 0.500 1.000 6.000 0.167 1.042 3
Median Value 5.00 Max weighted V 6.00

924 8.2.20 The individual element score contributions are then collated to arrive at the

total price score out of 5. This is illustrated below with example data:



Project Percentage Fee Score
Bidder Total Score /5
Design and Build |Design and Build
Traditional (Single Stage) |(2 Stage) Cost Led
Supplier A 1.250 0.445 0.085 0.781 2.561
Supplier B 0.938 0.000 1.201 1.250 3.389
Supplier C 1.198 1.175 0.000 0.000 2.373
Supplier D 0.000 1.250 0.748 1.146 3.144
Supplier E 1.042 0.936 1.250 0.625 3.853

8.3 Weightings and Maximum Available Scores

8.3.1 Please note that grade and discipline weightings are used to calculate the maximum
score available for each grade of each discipline, and are not applied directly to Bidders'

rates.

8.3.2 The grade and discipline weightings, and resultant maximum scores available, for

each lot are shown below.

Lot 1 - Built Environment & General Infrastructure

Weightings

Core Discipline Maximum % score available for each L

rate (Total 100%) Grade Weighting 5

_ Senior Director 0.50 5.71%
J Project Manager 16.00 Director 0.75 8.57%
0 Cost Consultant 15.00 Principal / A iate Direct o
7 Health and Safety Advisor 5.00 rln_t:lpa ssqma e irector DO 11.43%
O BIM/ Digital Information Manager 5.00 Senior F_’r'ofessmnal 2.00| 22.86%
7 Architect 14.00 Professional 1.75| 20.00%
0 Mechanical Engineer 9,00 Senior Technician 1.50| 17.14%
O Structural Engineer 9.00 Technician/Graduate 0.75 8.57%
O Civil Engineer 9.00 Administration 0.50 5.71%
O Electrical Engineer 9.00
0 Building Services Engineer 9.00 Total 8.75 100.00%

Total

Maximum Scores

100.00

Hourly Rates Maximum Scores




Grade

Core Discipline Prlncl.paI/ . . . Total
Senior Associate Senior Senior Technician/
Director Director Director Professional |Professional |Technician |Graduate Administration
O Project Manager 0.114 0.171 0.229 0.457 0.400 0.343 0.171 0.114 2.000|
O Cost Consultant 0.107 0.161 0.214 0.429 0.375 0.321 0.161 0.107 1.875
O Programme Controls/ Planning Manager 0.036 0.054 0.071 0.143 0.125 0.107 0.054 0.036 0.625
O Health and Safety Advisor 0.036 0.054 0.071 0.143 0.125 0.107 0.054 0.036 0.625
O BIM/ Digital Information Manager 0.100 0.150 0.200 0.400 0.350 0.300 0.150 0.100 1.750
O Architect 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064 1.125
O Mechanical Engineer 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064 1.125
O Structural Engineer 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064 1.125
O Civil Engineer 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064 1.125
O Building Services Engineer 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064| 1.125
Total 0.714 1.071 1.429 2.857 2.500 2.143 1.071 0.714 12.500
Daily Rates Maximum Scores
Grade
Core Discipline Prlncl.paI/ i . . Total
Senior Associate Senior Senior Technician/
Director Director Director Professional |Professional |Technician |Graduate Administration
O Project Manager 0.114 0.171 0.229 0.457 0.400 0.343 0.171 0.114 2.000|
O Cost Consultant 0.107 0.161 0.214 0.429 0.375 0.321 0.161 0.107 1.875
O Programme Controls/ Planning Manager 0.036 0.054 0.071 0.143 0.125 0.107 0.054 0.036 0.625
0 Health and Safety Advisor 0.036 0.054 0.071 0.143 0.125 0.107 0.054 0.036 0.625
O BIM/ Digital Information Manager 0.100 0.150 0.200 0.400 0.350 0.300 0.150 0.100 1.750
O Architect 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064 1.125
O Mechanical Engineer 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064 1.125
O Structural Engineer 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064 1.125
O Civil Engineer 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064 1.125
O Building Services Engineer 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064| 1.125
Total 0.714 1.071 1.429 2.857 2.500 2.143 1.071 0.714 12.500
Lot 2 - Urban Regeneration
Weightings
Core Discipline Maximum % score available for each o
rate (Total 100%) Grade Weighting %
i Il o,
0 Project Manager 16.00 S_er"or Director 0.50 5.71%
T Cost Consultant 15.00 Director 0.75| 8.57%
7 Health and Safety Advisor 6.00 Principal / Associate Director 1.00| 11.43%
O BIM/ Digital Information Manager 6.00 Senior Professional 2.00 22.86%
0 Architect 15.00 Prof - 0 o
O Town Planner 10.00 roressiona 1.75| 20.00%
O Environmental & Sustainability Advisor 10.00 Senior Technician 1.50( 17.14%
O Landscape Architect 10.00 Technician/Graduate 0.75 8.57%
0 Risk Manager s ;
Risk Manager _ T Administration 0.50| 5.71%
O Building Services Engineer 6.00
Total 100.00 Total 8.75 100.00%

Maximum Scores

Hourly Rates



Grade
Core Discipline ) Prma!zall ) ) L. Total
Senior Associate Senior Senior Technician/
Director Director Director Professional |Professional |Technician |Graduate Administration
d Project Manager 0.114 0.171 0.229 0.457 0.400 0.343 0.171 0.114 2.000
0 Cost Consultant 0.107 0.161 0.214 0.429 0.375 0.321 0.161 0.107 1.875
0 Health and Safety
Advisor 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043| 0.750
d BIM/ Digital
Information Manager 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750
O Architect 0.107 0.161 0.214 0.429 0.375 0.321 0.161 0.107 1.875
0 Town Planner 0.071 0.107 0.143 0.286 0.250 0.214 0.107 0.071 1.250
O Environmental &
Sustainability Advisor 0.071 0.107 0.143 0.286 0.250 0.214 0.107 0.071 1.250
0 Landscape Architect 0.071 0.107 0.143 0.286 0.250 0.214 0.107 0.071 1.250
0 Risk Manager 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750
0 Building Services
Engineer 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043|  0.750
Total 0.714 1.071 1.429 2.857 2.500 2.143 1.071 0.714| 12.500
Daily Rates
Grade
Core Discipline ) Prmq!:all ) ) L. Total
Senior Associate Senior Senior Technician/
Director Director Director Professional |Professional |Technician |Graduate Administration
d Project Manager 0.114 0.171 0.229 0.457 0.400 0.343 0.171 0.114 2.000
O Cost Consultant 0.107 0.161 0.214 0.429 0.375 0.321 0.161 0.107 1.875
0 Health and Safety
Advisor 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750
d BIM/ Digital
Information Manager 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750
O Architect 0.107 0.161 0.214 0.429 0.375 0.321 0.161 0.107 1.875
O Town Planner 0.071 0.107 0.143 0.286 0.250 0.214 0.107 0.071 1.250
O Environmental &
Sustainability Advisor 0.071 0.107 0.143 0.286 0.250 0.214 0.107 0.071 1.250
0 Landscape Architect 0.071 0.107 0.143 0.286 0.250 0.214 0.107 0.071 1.250
0 Risk Manager 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750
0 Building Services
Engineer 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043|  0.750
Total 0.714 1.071 1.429 2.857 2.500 2.143 1.071 0.714| 12.500
Lot 3 - International
Weightings
Hourly and Daily Rates
Core Discipline Maximum % score available for each
rate (Total 100%) Grade Weighting %
0 Project Manager 31.00 Director 1.80| 20.57%
0 Cost Consultant 16.00 Principal / Associate Director 3.34| 38.17%
O Architect 18.00 Senior Professional 0.98| 11.20%
O Civil and Structural Engineer 15.00 Professional 1.39| 15.89%
0 Mechanical, Electrical & Plumbing 15.00 Senior Technician 071 8.11%
(MEP) Engineer Technician/Graduate 0.33 3.77%
0 Principal Designer 5.00 Administration 0.20 2.29%
Total 100.00 Total 8.75 100.00%

Project Percentage Fees



£10m - £35m 1.50

£35m - £75m 1.50

£75m plus 1.00
Maximum Scores
Hourly Rates

Grade
Core Discipline Associate Senior Senior Technician/ Total
Director Director Professional |Professional |Technician Graduate Administration

T Project Manager 0.638 1.183 0.347 0.492 0.252 0.117 0.071 3.100]
0 Cost Consultant 0.329 0.611 0.179 0.254 0.130 0.060 0.037 1.600
0 Architect 0.370 0.687 0.202 0.286 0.146 0.068 0.041 1.800
0 Civil and Structural Engineer 0.309 0.573 0.168 0.238 0.122 0.057 0.034 1.500
T Mechanical, Electrical & Plumbing (MEP)

Engineer 0.309 0.573 0.168 0.238 0.122 0.057 0.034 1.500
T Principal Designer 0.103 0.191 0.056 0.079 0.041 0.019 0.011 0.500|
Total 2.057 3.817 1.120 1.589 0.811 0.377 0.229 10.000|
Daily Rates

Grade
Core Discipline Associate Senior Senior Technician/ Total
Director Director Professional |Professional |Technician Graduate Administration

T Project Manager 0.638 1.183 0.347 0.492 0.252 0.117 0.071 3.100|
0 Cost Consultant 0.329 0.611 0.179 0.254 0.130 0.060 0.037 1.600]|
O Architect 0.370 0.687 0.202 0.286 0.146 0.068 0.041 1.800|
T Civil and Structural Engineer 0.309 0.573 0.168 0.238 0.122 0.057 0.034 1.500
T Mechanical, Electrical & Plumbing (MEP)

Engineer 0.309 0.573 0.168 0.238 0.122 0.057 0.034 1.500
T Principal Designer 0.103 0.191 0.056 0.079 0.041 0.019 0.011 0.500
Total 2.057 3.817 1.120 1.589 0.811 0.377 0.229 10.000|

Project Percentage Fees

Procurement Type

Maximum Score

Traditional 1.25
Design and Build (Single Stage) 1.25
Design and Build (2 Stage) 1.25
Cost Led 1.25

Total

5.00

Lot 4 - High Rise

Weightings




Core Discipline Maximum % score available for each Grade Weighting
rate (Total 100%) %
0 Project Manager 12.00 n -
0 Cost Consultant 7.00 Senior Director 0.50 5.71%
3 Health and Safety Advisor 12.00 Director 0.75| 8.57%
0 BIM/ Digital Information Manager 6.00 Principal / Associate Director 1.00 11.43%
J Structural Engineer 6.00 Senior Professional 2.00] 22.86%
0 Fire Engineer 12.00 .
O Fire Risk Assessor 12.00 Professional 1.75| 20.00%
7 Building Services Engineer 12.00 Senior Technician 1.50 17.14%
0 Civil Engineer 6.00 Technician/Graduate 0.75 8.57%
O Electrical Engineer 6.00 Administration 0.50 5.71%
0 Architect 9.00
Total 100.00 Total 8.75
Maximum Scores
Hourly Rates
Grade
Core Discipline ) Prlnm[;al/ ) ) . Total
Senior Associate |Senior Senior Technician/
Director Director Director Professional |Professional |Technician |Graduate |Administration
O Project Manager 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500
O Cost Consultant 0.050 0.075 0.100 0.200 0.175 0.150 0.075 0.050 0.875
0 Health and Safety Advisor 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500
T BIM/ Digital Information Manager 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750|
0 Structural Engineer 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750|
O Fire Engineer 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500]
T Fire Risk Assessor 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500]
T Building Services Engineer 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500
T Civil Engineer 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750|
O Electrical Engineer 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750|
T Architect 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064 1.125
Total 0.714 1.071 1.429 2.857 2.500 2.143 1.071 0.714]  12.500
Daily Rates
Grade
Core Discipline . Prlnu[:)al/ . . . Total
Senior Associate |Senior Senior Technician/
Director Director Director Professional |Professional |Technician |Graduate |Administration
~ Project Manager 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500
T Cost Consultant 0.050 0.075 0.100 0.200 0.175 0.150 0.075 0.050 0.875
T Health and Safety Advisor 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500
T BIM/ Digital Information Manager 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750]
0 Structural Engineer 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750|
O Fire Engineer 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500
O Fire Risk Assessor 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500
O Building Services Engineer 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500
O Civil Engineer 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750]
0 Electrical Engineer 0.043 0.064 0.086 0.171 0.150 0.129 0.064 0.043 0.750]
O Architect 0.064 0.096 0.129 0.257 0.225 0.193 0.096 0.064 1.125
Total 0.714 1.071 1.429 2.857 2.500 2.143 1.071 0.714] 12.500|

Lot 5 - Defence

Weightings




Core Discipline Maximum % score available for each Grade Weighting
rate (Total 100%) %
Senior Director 0.50 5.71%
0 Project Manager 19.00 Director 0.75 8.57%
O Cost Consultant 15.00 - - .
T Health and Safety Advisor 200 Prln.clpal ! A5590|ale Director 1.00| 11.43%
O BIM/ Digital Information Manager 4.00 Senior Professional 2.00 22.86%
0 Architect 12.00 Professional 1.75| 20.00%
O Mechanical Engineer 7.00 Senior Technician 1.50 17.14%
O Electrical Engineer 7.00 —
0 Structural Engineer 7.00 Technician/Graduate 0.75| 857%
0 Civil Engineer 7.00 Administration 0.50 5.71%
O Building Services Engineer 4.00
O Ecolegist or Environmental Manager 4.00
0 Sustainability Professional 4.00 Total 8.75
0 Town Planner 2.00
O Risk Manager 4.00
Total 100.00
Maximum Scores
Hourly Rates
Grade
Core Discipline . Prlnt:l?all . . . Total
Senior Associate Senior Senior Technician/
Director Director Director Professional |Professional |Technician |Graduate Administration
O Project Manager 0.136 0.204 0.271 0.543 0.475 0.407 0.204 0.136] 2.375
0 Cost Consultant 0.107 0.161 0.214 0.429 0.375 0.321 0.161 0.107 1.875
O Health and Safety Advisor 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029] 0.500
0 BIM/ Digital Information Manager 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029 0.500|
0 Architect 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500
O Mechanical Engineer 0.050 0.075 0.100 0.200 0.175 0.150 0.075 0.050| 0.875
O Electrical Engineer 0.050 0.075 0.100 0.200 0.175 0.150 0.075 0.050] 0.875
0 Structural Engineer 0.050 0.075 0.100 0.200 0.175 0.150 0.075 0.050 0.875
O Civil Engineer 0.050 0.075 0.100 0.200 0.175 0.150 0.075 0.050] 0.875
O Building Services Engineer 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029 0.500|
0 Ecologist or Environmental Manager 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029 0.500|
O Sustainability Professional 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029] 0.500
O Town Planner 0.014 0.021 0.029 0.057 0.050 0.043 0.021 0.014 0.250
0 Risk Manager 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029 0.500|
Total 0.714] 1.071 1.429 2.857 2.500 2.143 1.071 0.714 12.500
Daily Rates
Grade
Core Discipline ) Prlnt:l?all : : . Total
Senior Associate Senior Senior Technician/
Director Director Director Professional |Professional |Technician |Graduate Administration
O Project Manager 0.136 0.204 0.271 0.543 0.475 0.407 0.204 0.136] 2.375
O Cost Consultant 0.107 0.161 0.214 0.429 0.375 0.321 0.161 0.107 1.875
O Health and Safety Advisor 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029] 0.500
0 BIM/ Digital Information Manager 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029 0.500|
O Architect 0.086 0.129 0.171 0.343 0.300 0.257 0.129 0.086 1.500
O Mechanical Engineer 0.050 0.075 0.100 0.200 0.175 0.150 0.075 0.050] 0.875
O Electrical Engineer 0.050 0.075 0.100 0.200 0.175 0.150 0.075 0.050] 0.875
O Structural Engineer 0.050 0.075 0.100 0.200 0.175 0.150 0.075 0.050 0.875
O Civil Engineer 0.050 0.075 0.100 0.200 0.175 0.150 0.075 0.050] 0.875
0 Building Services Engineer 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029 0.500|
O Ecologist or Environmental Manager 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029 0.500|
0 Sustainability Professional 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029] 0.500
O Town Planner 0.014 0.021 0.029 0.057 0.050 0.043 0.021 0.014 0.250
O Risk Manager 0.029 0.043 0.057 0.114 0.100 0.086 0.043 0.029| 0.500
Total 0.714 1.071 1.429 2.857 2.500 2.143 1.071 0.714] 12.500

Lot 6 - Environmental & Sustainability Technical Services




Grade Weighting %
Senior Director 0.50 5.71%
Director 0.75 8.57%
Principal / Associate Director 1.00| 11.43%
Senior Professional 2.00{ 22.86%
Professional 1.75| 20.00%
Senior Technician 1.50| 17.14%
Technician/Graduate 0.75 8.57%
Administration 0.50 5.71%
Total 8.75 100.00%




Annex A - Qualification and Definitions

Required Qualification & CV Demonstrates: Discipline
Experience Project Cost Architect Civil Eng Struct Eng Building  Principal Health & BIM BIMCo- Other
Manager Consultant Services Designer Safety Manager Ordinator
Engineer
Strategic decision making, with management One or
responsibility over businesses or more of
departments and ability to negotiate at a high FRIBA or
One or e
level. - 0 ARIBA**;
Overall responsibility for project teams or ?F?IEAO * |one or more T'_“Ep‘jer’:‘”e FICE or
leader in a technical field. R [of CFI08H or [SEFRER2T uIcE,
Leadership of a design discipline or highly FlCEor |CMIOSH; FICE o FIStructE |The required
Professionally qualified, |eXperienced technical lead. WICE: FRIBA or MICE or Qualification
experienced business | Responsibility on projects with experience E— PSmcE |ARIBA™ |FSmcte or MIStructE; | ang
leader, capable of mana%mgjumormemnirs ofltfnetteam. FAPM or |FRICS or  [FRIBAor |FICE or | - FOIBSE or | FICE or ICE; || @M= ="' \FCIBSE | Experience for
; - ience post qualification or s = :
making strategic level Suitable exper postq MAPR MRICS ARIBA MICE WMIStructE MCIBSE MIStructE: FIStructe .or FCIBSE or any
L experience in a technical role managing MIStructE; WCIBSE -
decisions and others FCIBSE Of |cpar o [MCIBSE Plus |5 disciplines not
negotiating atthe Nignest |ico, inyvement in delivering projects, L"IC‘BSE MCIBSE Plus E“‘de”“{' °LI Euidence ?eﬁ‘pczw
level (with atleast 15 making their own decisions and advising us NEBOSH or |9€Monstra \gentmed in
vears post-professional  |gther members of the team. NEBOSH o ouvatent |2 G3PABIIY | 4o sty [tiS Schedule,
qualification relevant Evidence of independent work towards or . fortherole | e shall be
experience). praject deliverables, adhearing to all relevant equivalen capability |2quivalentto
Required qualification:  |procedures, orders and instructions. for the the levels
Degree Level, Chartered, [Ability to provide productive clerical or role identified in
Senior Director |Fellowship technical support. this row.
One or
more of
FRIBA or
Overall responsibility for project teams or One or ) One or more |ARIBA®;
leader in a technical field. more o |Oneormore | Co o FCE o
Leadership of a design discipline or highly Eﬁ}g:jr of CFIOSH o | cigare: MICE;
experienced technical lead. FICE of CMIOSH; FICE or FIStructE |The required
Responsibility on projects with experience e FRlE'-“j_f MICE: ar Qualification
managing junior members of the team. FIStructE FlsticiE ARIBA™, Flstructe or | MIStructE: |and
Professionally qualified, |Suitable experience post qualification or FAPM or |FRICS or \FRIBAGr |FICE or | FCIBSE or " FICEorMICE, |1 ci e |FCIBSE | Experience for
experienced leader of | experience in a technical role managing MAPM™™MRICS  |ARIBA™ IMICE | on e [MCIBSE | ey e [FISIUCE OF | ommae 0 [OF any
projects or highly others. FCIBSE or |MISTUctE; MCIBSE Plus TPHICIEISE disciplines not
experienced technical  |Key involvement in delivering projects, MCIBSE  |FEIBSE O o ence of Euﬁence specifically
lead (with atleast15 making their own decisions and advising Plus MCIBSE Plus |40 o trabl of identified in
years post-professional | other members of the team. NEBOSH [NEBOSHOM 1o piity | gemonstr | TS SEhedule,
qualification relevant Evidence of independent work towards ar equivalent fortherole  |able shall be
experience). project deliverables, adhearing to all relevant equivalent capability |dulalentta
Required qualification:  |procedures, orders and instructions. forthe  |thelevels
Partner or Degree Level, Chartered, |Ability to provide productive clerical or role identified in
Director Fellowship technical suppor. this row.
Principalf Prafessionally qualified  |Leadership of a design discipline or highly Orear
Associate Associate experienced technical lead One or rmare of
Director PartnerDirector. Leader [Responsibility on projects with experience mare of  [One or more One OrMOTe |FRIBA, or The required
of disipine or experinced |managing junior members of the team. FRIBAOT |of =FIOSH or | % FR‘E{!‘ or | ARIBA™ Qualification
professioal in atechnical |Suitable experience post qualification or ARIBA™,  |cpiosH. ARIBA™, ﬂﬁ_ﬂr and
field (with atleast 10 experience in a technical role managing FICEOr  |FRiBA or FICE or . ]

A MICE MICE: FIStructE  |Experience for
years post-professional  |others. MICE, ARIBA™: - or any
qualification relevant Key involvementin delivering projects, FAPM or [FRICS or |FRIBAor |FICE or |15 | reipsE or|TISIVCE | EicE ormice; HIS{FLLQE_OF MIStruetE: | disciplines not
experience) making their own decisions and advising  |yap= |uRICS  [aRiBA™ [MicE |2 MCIBSE ”rISUME_ FIStructE or ;CIBSE - |FOIBSE orlspecifically
Required Qualification:  |other members of the team. MIStructe I;CIEISE " [MIStructE; or  ImCIESE identified in
Degree Level, Chartered |Evidence of independent work towards or FCIBSE or MCIBSE Plus | Plus .

i i i MCIBSE Evidence of |Evidence |MS Schedule,
project deliverables, adhearing to all relevant Plus MCIBSE Plus a trabl |of shall be
; i emanstrabl ol
pm?edures, orders and |nstrucpuns NEBOSH |NEBOSH or ¢ capabilly | demonstra equivalent to
Ability to provide productive clerical or equivalent
i ar q for the role ble the levels
technical support equivalent capability |jdentified in
For the role |thia row.
Senior Fully qualified Responsibility on projects with experience One or The required
Professional professional with managing junior members of the team. moreof  |One ormore Oneor  |Qualification
considerable experience (Suitable experience post qualification or FRIBA or  |0of CFIOSH or One or more more of  |and
(with at least 5 years post{experience in a technical role managing ARIBA™:  |CMIOSH; of FRIBA or FRIBA OF |Experience for
professional qualification |others. FICE ar FRIBA or AI.QIEIA**. ARIBA™ |any
relevant experience). Key involvement in delivering projects, —— HICE ARIBA®: FICE o FICEor |gisciplines not
Required Qualification: | making thalr own decisions and aovising  \FAPM or [FRICS or |FRIBAer [FICE er | - FCIBSE or ELSWC‘E FICE or MICE; |, = WICE;  |spacifically
Degree Level, HND/HNC, [other members of the team. MAPM** |MRICS ARIBA*™  [MICE MCIBSE FiStructE or |5 2 FIStructE |(identified in
MIStructe rIStructE ; FIStructE or
Chartered Evidence of independent work towards FCIESE o |MIStructE; MIStructe: this schedule,
project deliverables, adhearing to all relevant MOBSE  FCIBSEor | foo | MISHUCHE |snaji e
procedures, orders and instructions. Plus MCIBSE Plus MCIBSE FCIBSE  |equivalentto
Ability to provide productive clerical or MEBOSH [NEBOSHor | or the levels
technical support. or equivalent MCIBSE  |identified in
equivalent N
this row.
Professional F'rufessiunally. qualified Sullal?\e expenence p.ust quallﬂcatlun. ar One or One or mare The required
Consultant {(with at least |experience in a technical role managing ;. |Oneormore Qualification
R rnare of. § of: FRIBA or |One or
3 years post-professional |others FRIB& or  |of CFIOSH or ARIBA™ more of and
qualification experience). |Key invelvement in delivering projects, ARIBA™:  |CMIOSH; .F\CE.orl FRIBA o.r Experience for
Required Qualification:  |making their own decisions and advising FICE or FRIBA or MICE: sRIBA® 3NV
Degree Level, HND/HNC, |other members of the team. FIStructe MICE; ARIBA*: ;\Strde or |EICE or | disciplines nat
Chartered Evidence of independent work towards FAPI or [FRICS or |FRIBA or [FICE or | UCE eciBsE or|F15eE  |FicE or MICE: Mt s it [specitcally
project deliverables, adhearing to all relevant |MAPM= |MRICS ARIBA** |MICE MIStUCE MCIBSE I?:IISlruclE FIStructE or ;CIBSE olr :UEIEIOF identified in
procedures, orders and instructions. N FCIBSE © |mistructe; this schedule,
X . X or MCIBSE Plus |MIStructE; !
Ability to provide productive clerical or MCIBSE  |FCIBSE or X shall be
. Evidence of |FCIBSE
technical support. Plus MCIBSE Plus equivalent to
MEBOSH |NEBOSH or demonstrabl |or the level
or cqualent  |¢ caPability |MCIBSE _de f;e;
eauivalent | for the role jemnedin
this row.




Required Qualification &
Experience ****

Continued on following page

CV Demonstrates:

Project

Cost

Manager Consultant

Discipline

Architect Civil Eng Struct Eng Building

Services

Principal
Designer

Health &
Safety

BIM
Manager

BIM Co-
Ordinator

Other

Assistant role
or Senior

Graduate on a
recognised and

Key involvement in delivering projects,
making their own decisions and advising

Engineer

The required

ici Qualification
Technician accredited course for other members of the team Oneor |and
obtaining a professional |Evidence of independent work towards BSc BA Cire: E’F o mare of. | Exparisnce for
qualification. project deliverables, adhearing to all relevant BSc, BA, G BA EELE EIA DF”EB;L”E‘D: One or more  (BSc, BA, any
Required Qualification procedures, orders and instructions. BSc, BA, BEng or BEng, B3c, BA, [BSc, BA, BEn};,, ’ BEng, MEnﬁ of: BSe.BA, |BEng, disciplines not
Degree Level Ability to provide productive clerical or B3c, BA, BEngor  |MEngor MEng, BEng, BEng, ME g, BradOsH, | |EENG MEng. |MEng, specifically
technical SUDDaTt BEng or AMICE AMICE,Eng |AMICE,  [Specificall
b MEn MEng or RIBA orEn MEng, MEng, AMICE, AMICE, Eng Tech MICE. |Eng Tech |identified in
WEN0 | assocRICS |Assoc 9 |amistructe |ACIBSE  |Eng Tech | Tech MICE, ’
. [reen MIcE stsmme |AMIStuctE. [MICE,  |inis schedule,
memoer |yice AMISuCE | ACIBSE ACIBSE | AMISinuct | shal ble o
,ACIBSE - equivalentto
ACIBSE e tevels
identified in
this row.
Technician Graduate capable of Evidence of independent work towards One or more Orne ar )
productive work towards | project deliverables, adhearing to all relevant Ore orF. of BSc BA  |PNEOIMOrE oo o The required
project delivables but procedures, orders and instructions. g‘gf EIA BEng, MEng, |°F B5¢.BA 1BSc Ba, Qualification
required instruction and | Ability to provide productive clerical or EIEn];) ) TechIICISH ' |BEng, MEng, |BEng, End . .
o1 . 3 . MEHrg, yperience for
sF.l\uperwsdlan. et technical support. BSc, BA, BSc, BA, [\rdE?Ig' Erg AIOSH, Eng ETglzTecn Engn'gl'ech an§
equired Qualification el J S
Degree Level BecBA |BSc,BA  |BSc B |DoN0 07 (BSCBA - BEng, ) AR TEChMICE | no e, [MICE.  |disciplines not
MEng or |BEng or  |MEng, TIStructE, TIStructE,
BEng or |[BEngor  |BEngor TIStructE, LCIBSE, specifically
n n . Eng MEng or |LCIBSE or LCIBSE, LCIBSE, |. . A
MEng* |MEng MEng . LCIBSE, LCIBSEEng | fjgog |identifiedin
Tech  |TIStuctE* |LCIBSE | fjgsg  |LCIBSE Eng ihis schedule
MICE® Eng Tech® | T Tech, Erg Tech, '
ng Tech, |Tech, i hall b
- ! completion of|cormpletio [Shall be
completion |completion of |7 equivalent to
F Higher Higher rof q
armidner | Higher A ticesh [Higher  |the levels
Apprertice | apprenticeshi |- CCoS ic lidentfied i
ship App ip Apprentic |identified in
P eship this row.

AdmindJunior
Techniciand
ApprenticelTr.
nee

Administration staff,
Junior Technician
(Trainee/Undergraduate)
or Apprentice with
Apprenticeship entry
qualifications, capable of
providing routine
administrative, clerical or
technical sunnort

al

Ability to provide productive clerical or
technical support.

*or completion of Higher Apprenticeship

**or on the UK Register of Architects administered by the

ARB, or equivalent.

*** the qualifications for PM where stated as FAPM/MAPM may also include, as
an alternative, personnel with the professional

gualifications listed for Quantity Surveyor, Architect, Civil Engineer, Structural

Engineer and Building Services Engineer

**** the required Qualification and Experience for any disciplines not specifically identified
in this schedule, shall be equivalent to the levels identified in this column.

(a) Qualifications & Experience Definitions for Building Services Engineer also apply to
roles designated as Electrical Engineer / Mechanical Services / HVAC Engineer

/ Environmental Services
Engineer and the like




Annex B - Glossary of Abbreviations

Glossary of Abbreviations

FAPM

M APM
FRICS
MRICS
AssocRICS
FRIBA
ARIBA
FICE

MICE
AMICE
Eng TechMICE
FlsStructE
MIStructE
AM IStructE
TIStructE
FCIBSE
MCIBSE
ACIBSE
LCIBSE/ LCIBSE
CFIOsH
CMIOSH
GradlOsH
TechlOSH
AlOSH
FClOB
MCIOB
ACIOB
|CIORB

BSc

BA

BEng

M Eng
MEBOSH
ARB

Fellow of the Association for Project M anagement

M ember of the Association for Project Management

Fellow of the Royal Institue of Chartered Surveyors

M ember of the Royal Institue of Chartered Surveyors

Asszociate of the Royal Institue of Chartered Surveyors

F ellow of the Royal Institue of British Architects

Associate of the Royal Institue of British Architects

Fellow of the Institution of Civil Engineers

M ember of the Institution of Civil Engineers

Associate Member of the Institution of Civil Engineers

Technician M ember of the Institution of Civil Engineers

Fellow of the Institution of Structural Engineers

Chartered Member of the Institution of Structural Engineers
Associate Member of the Institution of Structural Engineers
Technician M ember of the Institution of Structural Engineers
Fellow of the Chartered Institution of Building Services Engineers
M ember of the Chartered Institution of Building Services Engineers
Associate of the Chartered Institution of Building Services Engineers
Licenciate of the Chartered Institution of Building Services Engineers
Chartered Fellow of the Institute of O ccupational Safety & Health
Chartered Member of the Institute of Occupational Safety & Health
Graduate Member of the Institute of Occupational Safety & Health
Technical M ember of the Institute of Occupational Safety & Health
Associate Member of the Institute of Occupational Safety & Health
Fellow of the Chartered Institution of Building

M ember of the Chartered Institution of Building

Asszociate of the Chartered Institution of Building

Incorporated member of the Chartered Institution of Building
Bachelor of Science

Bachelor of Arts

Bachelor of Engineering

M aster of Engineering

Mational Examination Board in Occupational Safety and Health
Architect Registration Board




Annex C - Deployment Matrix

& 5 I 5] T E " T T K T M
Ser Lacation Rating | Colour Code 5“3[';]""" H‘]SI:EZ" A‘i::;'“‘:,“;i“' Tax Status H‘;‘g’i'rhe Sy State Environment Movement! Travel '"g:zzg;’e
Extreme TOF protected, |Exempl-  |upto 20 hrs+ | ICF personnel | Whele courtry s a declared war| Irtertheatre orly by il fghanistan,
] secure depending on |6 dayshk  |sre direct taraet | zomel conflict area - persornel | sscoriprovision in protected  |Irag, Syris,
FlCFIUM biase (length of Aetively engaged in |at direct risk to ife ‘oLtside the | mobility. Agairst all travel [FCOI | Lybia
assionment combat rale wire!
Severe Secire Exernpt-  upto 12 Prer |UKICF personmel | Country cantains areas of Tter-theatre arly By il Nigeria. South
FlCFIUM base |depending on |6 daysiwk | are ot direct target | conflic warfars - personel sl | sscorlipravision. Against il but | Sudan,
2 length of increased risk 'outsice the wire'|essenial travel (FCO) Somalia,
assignment & high threal from terrorism. a Ukraine
i Il of ko terrorist
VeryHigh | Amber Permanert  |Deperdant on |upio 12 hrs+ [N theatre specific [Nat & canflicl area, Increased | No requirermnent for millprotected | Developing
overseas lengthof  |Sdavsk  |threaltaUKICF  |risk of criminalits. & general  |escor Restricted freedom of | non-contflict
3 LKIHMCF base |assignment persornel threst frar terrorisrry: some lvel | movernent into mil bases. Mo | statestcouritrie
accommadatio of kinown terrarist activity travel restrictions (FCO) s Kerwa,
. Austere HY DRI, Hait,
s Equnt
Figh Vellow Bucornpany  |Deperdant on |upto T0Fres Mo theatre specific [Mat a confliet area, Some Do cormpary sangererL Dafrair,
arrargerment- [lengthof |6 dsysiwk  [threatto LKICF |incressed risk of criminality. | Restricted fradom of rravement | Citar, Ornan,
4 ot confinedta |assignment persannel. Anunderlying threat from  |into mil bases, Mo travel LIE . Falkland
illCFIUN terrorisr: a lolevel of known | restrictions (FCO) Islands
rovided accn terrarist activiby
Medum  |Green 7] By compary | Mot exempl - |Jess than 0 |Flo theatre specific | Fully permissive in aeardanee | Under omrieormpany cidlian | Evrope, Marth
5 arrangement  |depending on |hrse threal o UKICF | with current Sy State. Alow | arrangements, Mo travel America
lengthof |5 dayshk | personiel thrast frorn terrorisr noor | restrictions (FOO]
assicrment limited! known terrorist activity
Low 1] Norrmal Nochange | Normal office | Mairland UK Fully perrissive in accordance |Under owricompany civilian UK Marland
. domestic work hors Witk current Sy State. Alow | smangements. Mo travel
amangements threat from terrorism noor | restrictions (FCO)
lirnited knawn terrorist activity

Notes

(1) Please note that the deployment uplift percentages are an unscored cost element and will not be evaluated
(2) Please note that 'Staff Rotation' is not applicable to the Medium and Low location ratings, and 'Cost Uplift is not applicable to the Low location rating
[3) T&S will apply for sreas corained within the colour codes Green to Amber ['medium’ to "very high' Location Fiating] only as the Client will provids required transpert and accommadation in relation to location colour codes red and purple. Flease note that the

same also applies to the Falkland and Ascension Islands.
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