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JOINT SCHEDULE 7  

FINANCIAL DISTRESS 

1. INTRODUCTION 

1.1 The Parties shall comply with the provisions of this Schedule in relation to the assessment of 
the financial standing of the Supplier and the consequences of a change to that financial 
standing. 

1.2 The terms of this Schedule shall survive termination or expiry of this Contract.  

 

2. DEFINITIONS 

2.1 In this Schedule, the following words shall have the following meanings and they shall 
supplement Schedule J1 (Definitions): 

"Financial Distress 
Event" 

1 the occurrence or one or more of the following events: 

a) the credit rating of the Supplier or any Key Sub-
Contractor dropping below the applicable Credit 
Rating Threshold; 

b) the Supplier or any Key Sub-Contractor issuing a 
profits warning to a stock exchange or making any 
other public announcement about a material 
deterioration in its financial position or prospects; 

c) there being a public investigation into improper 
financial accounting and reporting, suspected fraud 
or any other impropriety of the Supplie or any Key 
Sub-Contractor;  

d) the Supplier or any Key Sub-Contractor  committing a 
material breach of covenant to its lenders;  

e) a Key Sub-Contractor (where applicable) notifying CCS 
that the Supplier has not satisfied sums properly due 
under a specified invoice and not subject to a genuine 
dispute; or 

f) any of the following: 

i) commencement of any litigation against the 
Supplieror any Key Sub-Contractor with respect 
to financial indebtedness or obligations under a 
contract;  

ii) non-payment by the Supplier or any Key Sub-
Contractor] of any financial indebtedness; 

iii) any financial indebtedness of the Supplier or any 
Key Sub-Contractor] becoming due as a result of 
an event of default; or 
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iv) the cancellation or suspension of any financial 
indebtedness in respect of the Supplier or any Key 
Sub-Contractor,  

2 in each case which CCS reasonably believes (or would be 
likely reasonably to believe) could directly impact on the 
continued performance and delivery of the Deliverables in 
accordance with any Call Off Contract; 

"Credit Rating 
Threshold" 

3 the minimum credit rating level for the Supplier as set out 
in Annex 2 and for each Key Sub-Contractor (if applicable); 
and 

"Financial Distress 
Service Continuity Plan" 

4 a plan setting out how the Supplier will ensure the 
continued performance and delivery of the Deliverables in 
accordance with each Call Off Contract in the event that a 
Financial Distress Event occurs; 

 5 the rating agencies listed in Annex 1. 

 

3. CREDIT RATING AND DUTY TO NOTIFY 

3.1 The Supplier warrants and represents to CCS that as at the Start Date the long term credit 
ratings issued for the Supplier by each of the Rating Agencies are as set out in Annex 2.  

3.2 The Supplier shall promptly (and in any event within five (5) Working Days) notify CCS in writing 
if there is any downgrade in the credit rating issued by any Rating Agency for the Supplier. 

3.3 If there is any downgrade credit rating issued by any Rating Agency for either the Supplier the 
Supplier shall ensure that the Supplier’s auditors or (as the case may be) thereafter provide 
CCS within 10 Working Days of the end of each Contract Year and within 10 Working Days of 
written request by CCS (such requests not to exceed 4 in any Contract Year) with written 
calculations of the quick ratio for the Supplier  as at the end of each Contract Year or such other 
date as may be requested by CCS.  For these purposes the "quick ratio" on any date means: 

 

where: 

A is the value at the relevant date of all cash in hand and at the 
bank of the Supplier; 

B is the value of all marketable securities held by the Supplier 
determined using closing prices on the Working Day 
preceding the relevant date;  

C is the value at the relevant date of all account receivables of 
the Supplier; and 

D is the value at the relevant date of the current liabilities of the 
Supplier. 
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3.4 The Supplier shall:  

3.4.1 regularly monitor the credit ratings of the Supplier and each Key 
Subcontractor] with the Rating Agencies; and  

3.4.2 promptly notify (or shall procure that its auditors promptly notify) CCS in 
writing following the occurrence of a Financial Distress Event or Key 
Subcontractor Financial Distress Event or any fact, circumstance or matter 
which could cause a Financial Distress Event or a Key Subcontractor 
Financial Distress Event (and in any event, ensure that such notification is 
made within 10 Working Days of the date on which the Supplier first 
becomes aware of the Financial Distress Event, the Key Subcontractor 
Financial Distress Event or the fact, circumstance or matter which could 
cause a Financial Distress Event or a Key Subcontractor Financial Distress 
Event). 

3.5 For the purposes of determining whether a Financial Distress Event has occurred, the credit 
rating of the Supplier, the or relevant Key Subcontractor (as the case may be) shall be deemed 
to have dropped below the applicable Credit Rating Threshold if any of the Rating Agencies 
have rated the Supplier or relevant Key Subcontractor (as the case may be) at or below the 
applicable Credit Rating Threshold. 

4. CONSEQUENCES OF A FINANCIAL DISTRESS EVENT 

4.1 In the event of a Financial Distress Event then, immediately upon notification of the Financial 
Distress Event (or if CCS becomes aware of the Financial Distress Event without notification 
and brings the event to the attention of the Supplier), the Supplier shall have the obligations 
and CCS shall have the rights and remedies as set out in Paragraphs 4.3 to 4.6. 

4.2 In the event that a Financial Distress Event arises due to a Key Subcontractor notifying CCS that 
the Supplier has not satisfied any sums properly due under a specified invoice and not subject 
to a genuine dispute then, CCS shall not exercise any of its rights or remedies under 
Paragraph 4.3 without first giving the Supplier ten (10) Working Days to: 

4.2.1 rectify such late or non-payment; or  

4.2.2 demonstrate to CCS's reasonable satisfaction that there is a valid reason 
for late or non-payment. 

4.3 The Supplier shall and/or any relevant Key Subcontractor shall)]: 

4.3.1 at the request of CCS meet CCS as soon as reasonably practicable (and in 
any event within three (3) Working Days of the initial notification (or 
awareness) of the Financial Distress Event) to review the effect of the 
Financial Distress Event on the continued performance and delivery of the 
Deliverables in accordance each Call-Off Contract; and 

4.3.2 where CCS reasonably believes (taking into account the discussions and 
any representations made under Paragraph 4.3.1) that the Financial 
Distress Event could impact on the continued performance and delivery of 
the Deliverables in accordance with each Call-Off Contract:  

(a) submit to CCS for its Approval, a draft Financial Distress Service 
Continuity Plan as soon as reasonably practicable (and in any event, 
within ten (10) Working Days of the initial notification (or awareness) 
of the Financial Distress Event); and 
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(b) provide such financial information relating to the Supplier as CCS may 
reasonably require. 

4.4 If CCS does not (acting reasonably) approve the draft Financial Distress Service Continuity Plan, 
it shall inform the Supplier of its reasons and the Supplier shall take those reasons into account 
in the preparation of a further draft Financial Distress Service Continuity Plan, which shall be 
resubmitted to CCS within five (5) Working Days of the rejection of the first or subsequent (as 
the case may be) drafts. This process shall be repeated until the Financial Distress Service 
Continuity Plan is Approved by CCS or referred to the Dispute Resolution Procedure. 

4.5 If CCS considers that the draft Financial Distress Service Continuity Plan is insufficiently detailed 
to be properly evaluated, will take too long to complete or will not remedy the relevant 
Financial Distress Event, then it may either agree a further time period for the development 
and agreement of the Financial Distress Service Continuity Plan or escalate any issues with the 
draft Financial Distress Service Continuity Plan using the Dispute Resolution Procedure.  

4.6 Following Approval of the Financial Distress Service Continuity Plan by CCS, the Supplier shall: 

4.6.1 on a regular basis (which shall not be less than Monthly), review the 
Financial Distress Service Continuity Plan and assess whether it remains 
adequate and up to date to ensure the continued performance and 
delivery of the Deliverables in accordance with each Call-Off Contract; 

4.6.2 where the Financial Distress Service Continuity Plan is not adequate or up 
to date in accordance with Paragraph 4.6.1, submit an updated Financial 
Distress Service Continuity Plan to CCS for its Approval, and the provisions 
of Paragraphs 4.5 and 4.6 shall apply to the review and Approval process 
for the updated Financial Distress Service Continuity Plan; and  

4.6.3 comply with the Financial Distress Service Continuity Plan (including any 
updated Financial Distress Service Continuity Plan). 

4.7 Where the Supplier reasonably believes that the relevant Financial Distress Event (or the 
circumstance or matter which has caused or otherwise led to it) no longer exists, it shall notify 
CCS and subject to the agreement of the Parties, the Supplier may be relieved of its obligations 
under Paragraph 4.6.  

4.8 CCS shall be able to share any information it receives from the Buyer in accordance with this 
Paragraph with any Buyer who has entered into a Call-Off Contract with the Supplier. 

5. TERMINATION RIGHTS 

5.1 CCS shall be entitled to terminate this Contract and Buyers shall be entitled to terminate their 
Call-Off Contracts for material Default if:  

5.1.1 the Supplier fails to notify CCS of a Financial Distress Event in accordance 
with Paragraph 3.4;  

5.1.2 CCS and the Supplier fail to agree a Financial Distress Service Continuity 
Plan (or any updated Financial Distress Service Continuity Plan) in 
accordance with Paragraphs 4.3 to 4.5; and/or 

5.1.3 the Supplier fails to comply with the terms of the Financial Distress Service 
Continuity Plan (or any updated Financial Distress Service Continuity Plan) 
in accordance with Paragraph 4.6.3. 
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6. PRIMACY OF CREDIT RATINGS 

6.1 Without prejudice to the Supplier’s obligations and CCS’ rights and remedies under 
Paragraph 4, if, following the occurrence of a Financial Distress Event, the Rating Agencies 
review and report subsequently that the credit ratings do not drop below the relevant Credit 
Rating Threshold, then: 

6.1.1 the Supplier shall be relieved automatically of its obligations under 
Paragraphs 4.3 to 4.6; and 

6.1.2 CCS shall not be entitled to require the Supplier to provide financial 
information in accordance with Paragraph 4.3.2(b).  
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ANNEX 1: RATING AGENCIES 

REDACTED FOIA Section 43, Commercial Interests 
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ANNEX 2: CREDIT RATINGS & CREDIT RATING THRESHOLDS 

Part 1: Current Rating 

REDACTED FOIA Section 43, Commercial Interests 

 
 

Part 2: Lot Specific Credit Rating Threshold  

 
REDACTED FOIA Section 43, Commercial Interests 
 
 
 
 
 
 


