[bookmark: Schedule_1_-_Definitions_of_Contract]Schedule 1 - Definitions of Contract


Articles	means the Contractor Deliverables (goods and/or the services), including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports. (This definition only applies when DEFCONs are added to these Conditions);

Authority	means the Secretary of State for Defence acting on behalf of the Crown;

Authority’s Representative(s)	shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in connection with the Contract. Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of condition 7; For the purposes of clause 26. a. the Authority Representative shall be IRMProcurementSupport@babcockinternational.com

Business Day	means 09:00 to 17:00 Monday to Friday, excluding public and statutory holidays;

Central Government Body	a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:
a. Government Department;
b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);
c. Non-Ministerial Department; or
d. Executive Agency;

Collect	means pick up the Contractor Deliverables from the Consignor. This shall include loading, and any other specific arrangements, agreed in accordance with clause 28.c and Collected and Collection shall be construed accordingly;

Commercial Packaging	means commercial Packaging for military use as described in Def
Stan 81-041 (Part 1)

Conditions	means the terms and conditions set out in this document;

Consignee	means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by means of a Diversion Order;

Consignor	means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

Contract	means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition 6 (Formal Amendments to the Contract);

Contract Price	means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract.
Contractor	means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the Authority as is provided by the Contract. Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of the Authority;

Contractor Commercially	means the Information listed in the completed Schedule 5
Sensitive Information	(Contractor’s Commercially Sensitive Information Form), which is
Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;

Contractor Deliverables	means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract;

Control	means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:
a. by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or
b. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;
and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;

CPET	means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy

Crown Use	in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949;

Dangerous Goods	means those substances, preparations and articles that are
capable of posing a risk to health, safety, property or the environment which are prohibited by regulation, or classified and authorised only under the conditions prescribed by the:
a. Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 2009 (CDG) (as amended 2011);
b. European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR);
c. Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID);
d. International Maritime Dangerous Goods (IMDG) Code;
e. International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport of Dangerous Goods by Air;
f. International Air Transport Association (IATA) Dangerous Goods Regulations.

DBS Finance	means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data Sheet);

DEFFORM	means the MOD DEFFORM series which can be found at https://www.aof.mod.uk;

DEF STAN	means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

Deliver	means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements, agreed in accordance with condition 28 and Delivered and Delivery shall be construed accordingly;

Delivery Date	means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables or the relevant portion of them are to be Delivered or made available for Collection;

Denomination of Quantity	means the quantity or measure by which an item of material is
(D of Q)	managed;

Design Right(s)	has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

Diversion Order	means the Authority’s written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);

Effective Date of Contract	means the date specified on the Authority’s acceptance letter;

Evidence	means either:
a. an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or
b. other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET;

Firm Price	means a price (excluding VAT) which is not subject to variation;

FLEGT	means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber- consuming countries to reduce the extent of illegal logging;

Government Furnished	is a generic term for any MOD asset such as equipment,
Assets (GFA)	information or resources issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority;

Hazardous Contractor	means a Contractor Deliverable or a component of a Contractor
Deliverable	Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;

Independent Verification	means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies operating product certification systems or equivalent”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;

Information	means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract;

Issued Property	means any item of Government Furnished Assets (GFA), including
any materiel issued or otherwise furnished to the Contractor in connection with the Contract by or on behalf of the Authority;

Legal and Sustainable	means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement". The edition current on the day the Contract documents are issued by the Authority shall apply;

Legislation	means in relation to the United Kingdom any Act of Parliament, any subordinate legislation within the meaning of section 21 of the Interpretation Act 1978, any exercise of Royal Prerogative or any enforceable community right within the meaning of Section 2 of the European Communities Act 1972;

Military Level Packaging (MLP) means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that which Commercial Packaging normally provides for the military supply chain;

Military Packager	is a MOD sponsored scheme to certify military Packaging
Approval Scheme (MPAS)	designers and register organisations, as capable of producing
acceptable Services Packaging Instruction Sheet (SPIS) designs in accordance with Defence Standard (Def Stan) 81-041 (Part 4);

Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1);

MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;

MPAS Certificated Designer	shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

NATO	means the North Atlantic Treaty Organisation which is an inter- governmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Notices	shall mean all Notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;

Overseas	shall mean non UK or foreign;

Packaging	Verb. The operations involved in the preparation of materiel for; transportation, handling, storage and Delivery to the user;
Noun. The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract;

Packaging Design Authority	shall mean the organisation that is responsible for the original
(PDA)	design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3;

Parties	means the Contractor and the Authority, and Party shall be construed accordingly;

Primary Packaging Quantity	means the quantity of an item of material to be contained in an
(PPQ)	individual package, which has been selected as being the most suitable for issue(s) to the ultimate user, as described in Def Stan 81-041 (Part 1);
Recycled Timber	means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure. Recycled Timber covers:
a. pre-consumer reclaimed wood and wood fibre and industrial by-products;
b. post-consumer reclaimed wood and wood fibre, and driftwood;
c. reclaimed timber abandoned or confiscated at least ten years previously;
it excludes sawmill co-products;

Safety Data Sheet	has the meaning as defined in the Registration, Evaluation,
Authorisation and Restriction of Chemicals (REACH) Regulations 2007 (as amended);

Schedule of Requirements	means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables to be provided, the quantities and dates involved and the price or pricing terms in relation to each Contractor Deliverable;

Short-Rotation Coppice	means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing biomass for energy. It is exempt from the UK Government timber procurement policy. For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;

Specification	means the description of the Contractor Deliverables, including any specifications, drawings, samples and / or patterns, and shall include any document or item which, individually or collectively is referred to in Schedule 2 (Schedule of Requirements). The Specification forms part of the Contract and all Contractor Deliverables to be supplied under the Contract shall conform in all respects with the Specification;

STANAG 4329	means the publication NATO Standard Bar Code Symbologies which can be sourced at https://www.dstan.mod.uk/faqs.html;

Subcontractor	means any subcontractor engaged by the Contractor or by any other subcontractor of the Contractor at any level of subcontracting to provide Contractor Deliverables wholly or substantially for the purpose of performing (or contributing to the performance of) the whole or any part of this Contract and ‘Subcontract’ shall be interpreted accordingly;

[bookmark: Timber_and_Wood-Derived__means_timber_(i]Timber and Wood-Derived	means timber (including Recycled Timber and Virgin Timber but
Products	excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers. Such products range from solid wood to those where the manufacturing processes obscure the wood element;

Transparency Information	means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract;

Virgin Timber	means Timber and Wood-Derived Products that do not include Recycled Timber.

[bookmark: Annex_A_to_Schedule_1_–_Additional_Defin]Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 46 (Additional Conditions

Agent 	means Babcock Land Defence Limited of 33 Wigmore Street, London, W1U 1QX c/o I&RM, B15, Donnington, Telford, TF2 8JT or such other person as notified by the Authority to the Contractor. 

Allied Quality Assurance Publications 	means standards for Quality Assurance Systems that
(AQAP)		have been developed by NATO for Defence products	
Army Equipment Support Publications	means technical information concerning Army
(AESP)	Equipment for parties involved with operational use, maintenance or repair of said equipment.

Deficiencies/Discrepancies	means a failing, defect or variation of equipment delivered or collected for the fulfilment of the Contract Requirement.
		
Deliverable Quality Plan	means a document, prepared by a supplier, and agreed with the project/repair manager setting out the specific quality practices, resources and 	sequence of activities relevant to a particular product, 	project or contract.

Key Performance Indicator (KPI)		means a key performance measurement to evaluate 	the success of a contract and the activities in which 	it engages.

NATO Stock Number (NSN)		means a 13 digit numeric code identified all the 	standardised material items of supply as recognised 	by all NATO Countries that has come to be used in 	all treaty countries.

Nomenclature		means the body or system of terms used in a 	particular specialist field.

Non Codified		means material items of supply that are not 	arranged into a systemised code.

Non-Conformance		means a failure to comply to accepted standards

Novation		means the substitution of a new contract in place 	of an old one. 


Obsolescent 		is when a Contractor Deliverable subject to this agreement:-
a. is or is intended to be, no longer produced by the original equipment manufacturer; or  
b. is or is planned to be, no longer supported by the original equipment manufacturer.

Obsolete 	means any Contractor Deliverable that has become Obsolescent.

Purchase Order (PO)				means a buyer-generated document that 							authorised a purchase transaction.

Remedies					means the extent of damages generally intended 						to compensate one party to a contract for any 							failure of another party to said contract to comply 						with their contractual obligations in a timely manner. 



[bookmark: Schedule_2_-_Schedule_of_Requirements_fo]Schedule 2 - Schedule of Requirements for Contract No: IRM19/7235

For The Supply of Light & Heavy Protected Mobility Vehicle Spares


	Contractor Deliverables

	Item Number
	MOD Stock Reference No.
	Part No. (where applicable)
	Specification
	Consignee Address Code (full address is detailed in
DEFFORM 96)
	Packaging Requirements inc. PPQ and DofQ (as detailed in DEFFORM 96)
	Delivery Date
	Total Qty
	Price (£) Ex VAT

	
	
	
	
	
	
	
	
	Per Item
	Total inc. Packaging (and Delivery if specified in Schedule 3 (Contract Data Sheet) )

	
ALL
	
	
	
AS PER ANNEX A SCHEDULE 2 – SCHEDULE OF REQUIREMENTS
	
XY
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	
	
	

	
Total Price
	




	Item Number
	Consignee Address (XY code only)

	XY
	AS DETAILED ON INDIVIDUAL ORDERS



Schedule 3 – Contract Data Sheet

	General Conditions

	
Condition 2 – Duration of Contract:

The Effective Date of Contract is [date] and the contract shall expire on [date] 

	
Condition 4 – Governing Law:

Contract to be governed and construed in accordance with: English Law       |X|
Scots Law          |_|      clause 4.d shall apply	(one must be chosen)

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:

	
Condition 7 – Authority’s Representatives:

The Authority’s Representatives for the Contract are as follows: Commercial: Sue Wright	(as per DEFFORM 111)
Project Manager: Ali Sheward	(as per DEFFORM 111)

	
Condition 18 – Notices:

Notices served under the Contract shall be sent to the following address: Authority: Sue Wright	(as per DEFFORM 111)
Contractor:

Notices can be sent by electronic mail?       |_|	(tick as appropriate)

	
Condition 19.a – Progress Meetings:

The Contractor shall be required to attend the following meetings:

	
Condition 19.b – Progress Reports:

The Contractor is required to submit the following Reports:

Order book reconciliation report – Monthly in accordance with Condition 45.3

Reports shall be Delivered to the following address:
Order Book Reconciliation Report - GRPIRMOrderAcc@babcockinternational.com





	Supply of Contractor Deliverables

	
Condition 20 – Quality Assurance:

Is a Deliverable Quality Plan required for this Contract?	|_|	(tick as appropriate)

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 Edition C Version 1 January 2019 and delivered to the Authority (Quality) at ITT stage. Subject to any improvements, amendments or revisions requested by the Authority, the Quality Plan shall be incorporated into the Contract. The Contractor shall remain at all times solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

Other Quality Assurance Requirements:

	AQAP 2131 Edition C Version 1 NATO Quality Assurance Requirements for Final Inspection and Test.          
             CoC shall be provided in accordance with DEFCON 627

             No Deliverable Quality Plan is required reference DEFCON 602B 12/.05

             Processes and controls for the avoidance of counterfeit material shall be established and applied in                     accordance with Def Stan. 05-135, Issue 2 – Avoidance of Counterfeit Material

	For guidance on the application and interpretation of AQAPs refer to the appropriate AQAP Standards 	Related Documents (SRD)

	Where GQA is performed against this contract it shall be in accordance with AQAP 2070 Edition B 	Version 4.



	
Condition 21 – Marking of Contractor Deliverables:

Special Marking requirements:

	
Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the following date:

	
Condition 24 – Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the Authority’s Representative (Commercial)

to be Delivered by the following date:

	
Condition 25 – Certificate of Conformity:

[bookmark: Check2]Is a Certificate of Conformity required for this Contract?	|X|	(tick as appropriate)

Applicable to Line Items: ALL

If required, does the Contractor Deliverables require traceability throughout the supply chain?	|X|
(tick as appropriate)

Applicable to Line Items: ALL



	
Condition 27.b – Delivery by the Contractor:

[bookmark: _GoBack]The following Line Items are to be Delivered by the Contractor: All


Special Delivery Instructions: 
The Contractor shall (or procure that any of its subcontractors shall) comply with the requirements set out in the Logistics Commodities Services Transformation Authority Managed Material Supplier Manual (Version 2 – LDOC/CMO/V2.0 dated 28 June 2019) issued by the Authority and published on the Authority's Knowledge in Defence (KiD) system (as amended from time to time) (the “LCST Supplier Manual”) in respect of all goods which are:
a. supplied by the Contractor or any of its subcontractors under this Agreement; and
b. which are to be delivered to depots which are managed and/or operated by Leidos Europe Ltd or its subcontractors pursuant to the Logistics Commodities and Services (Transformation) contract (Contract No. LCST/0001) (“LCS(T) Managed Depots”).

Please note that until otherwise instructed, Barcode Labelling shall be in accordance with Issue 9 of Def Stan 81-041 Part 6
In the event that the Contractor does not adhere to the time of delivery notified by Babcock Land Defence Limited - DSG, Babcock Land Defence Limited shall not be held responsible for any subsequent claim by the Contractor, nor be held liable to meet any additional charges incurred by the Contractor through failure to deliver on the due date at the appointed time

Each consignment is to be accompanied by a delivery note.

	
Condition 27.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority:


Special Delivery Instructions:

Each consignment is to be accompanied by a delivery note. Consignor details (in accordance with 27.c.(4)):

Line Items:	Address:

Line Items:	Address:


Consignee details (in accordance with condition 22): Line Items:	Address:
Line Items:	Address:

	
Condition 29 – Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise specified here:

The time limit for rejection shall be	Business Days.

	
Condition 31 – Self-to-Self Delivery:

Self-to-Self Delivery required?	|_|	(tick as appropriate)

If required, Delivery address applicable:































































































	Pricing and Payment

	
Condition 34 – Contract Price:
All Schedule 2 line items shall be FIRM Price other than those stated below: Line Items	Clause	refers




	Termination

	
Condition 41 – Termination for Convenience:
The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: The Notice period for termination shall be	Business Days




	Other Addresses and Other Information (forms and publications addresses and official use information)

	See Annex A to Schedule 3 (DEFFORM 111)



	Schedule 3 Annex A
	DEFFORM 111 (Edn 03/21)
Appendix - Addresses and Other Information

	
	1. Commercial Officer
	
	8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
 44 (0) 161 233 5397
DBSFin-FAADMT-AiiTeam@mod.gov.uk


2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD
 44 (0) 161 233 5394
	

	
	Name: Sue Wright
	
	
	

	
	Address: Babcock Land Defence Limited , Building B15, MOD Donnington, Telford, 
TF2 8JT

	
	
	

	
	Email: Susan.Wright2@babcockinternational.com
	
	
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available) Name: Ali Sheward
Address Babcock Land Defence Limited , Building B15, MOD Donnington, Telford, TF2 8JT
 Email: Ali.Sheward@Babcockinternational.com
	
	9. Consignment Instructions

The items are to be consigned as follows:
	

	

	
	3. Packaging Design Authority
	
	10. Transport. The appropriate Ministry of Defence Transport Offices are:
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH
Air Freight Centre
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943
EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943
Surface Freight Centre
IMPORTS  030 679 81129 / 81133 / 81138 Fax 0117
913 8946
EXPORTS  030 679 81129 / 81133 / 81138 Fax 0117 913 8946
	

	
	Organisation & point of contact:
	
	
	

	
	
(Where no address is shown please contact the Project Team in Box 2)
	
	
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager: Branch/Name:


Tel No:

(b) U.I.N.
	
	B. JSCS
	

	
	
	
	JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837
Users requiring an account to use the MoD Freight Collection Service should contact UKStratCom-DefSp-RAMP@mod.gov.uk in the first instance
	

	

	
	5. Drawings/Specifications are available from
	
	11. The Invoice Paying Authority

Babcock Land Defence Limited - DSG 
1000 Lakeside, North Harbour, Western Road, Portsmouth, PO6 3EN
Email: SSC.AP.2470@babcockinternational.com
	

	

	
	6. INTENTIONALLY BLANK
	
	12. Forms and Documentation are available through *: Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site
Lower Arncott
Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)
Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk
	

	

	
	7.	Quality Assurance Representative:
	
	*NOTE
1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
2. If the required forms or documentation are not available on the MOD Internet site requests should be submitted through the Commercial Officer named in Section 1.
	

	
	Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions.
	
	
	

	
	AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.gateway.igs-r.mil.uk/inde.html [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed].
	
	
	

	



[bookmark: Schedule_4_-_Contract_Change_Control_Pro]Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No: IRM19/7235
1. Authority Changes
Subject always to Condition 6 (Formal Amendments to the Contract), the Authority shall be entitled, acting reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this Schedule 4.
2. Notice of Change
a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the Contractor.
b. The Authority Notice of Change shall set out the change required to the Contractor Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with clause 3 below.
3. Contractor Change Proposal
a. As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal.
b. The Contractor Change Proposal shall include:
(1) the effect of the Change on the Contractor’s obligations under the Contract;
(2) a detailed breakdown of any costs which result from the Change;
(3) the programme for implementing the Change;
(4) any amendment required to this Contract as a result of the Change, including, where appropriate, to the Contract Price; and
(5) such other information as the Authority may reasonably require.
c. The price for any Change shall be based on the prices (including all rates) already agreed for the Contract and shall include, without double recovery, only such charges that are fairly and properly attributable to the Change.
4. Contractor Change Proposal – Process and Implementation
a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall:
(1) evaluate the Contractor Change Proposal;
(2) where necessary, discuss with the Contractor any issues arising and following such discussions the Authority may modify the Authority Notice of Change and the Contractor shall as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties may agree) after receipt of such modification, submit an amended Contractor Change Proposal.
b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as necessary) the Authority shall:
(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance with Condition 6 (Formal Amendments to the Contract); or
(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued) the Authority Notice of Change.
c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such rejection.
d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1) above.
5. Contractor Changes
If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the Authority, which shall include all of the information required by Clause 3b above, and the process at Clause 4 above shall apply.

[bookmark: Schedule_5_-_Contractor’s_Commercially_S]
	Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 12) for Contract No:
	IRM19/7235
	Contract No:

	Description of Contractor’s Commercially Sensitive Information:

	Cross Reference(s) to location of sensitive information:

	Explanation of Sensitivity:

	Details of potential harm resulting from disclosure:

	Period of Confidence (if applicable):

	Contact Details for Transparency / Freedom of Information matters: Name:
Position: Address:
Telephone Number:
Email Address:



[bookmark: Schedule_6_-_Hazardous_Contractor_Delive]Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the Contract: Data Requirements for Contract No: IRM19/7235	

Hazardous Contractor Deliverables, Materials or Substances Statement by the Contractor

Contract No:

Contract Title:

Contractor:

Date of Contract:

· To the best of our knowledge there are no hazardous Contractor Deliverables, materials or substances to be supplied.

· To the best of our knowledge the hazards associated with materials or substances to be supplied under the Contract are identified in the Safety Data Sheets (Qty:	) attached in accordance with condition 23.



Contractor’s Signature:

Name:

Job Title:

Date:

· check box () as appropriate


To be completed by the Authority Domestic Management Code (DMC): NATO Stock Number:
Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS) Defence Safety Authority (DSA)
Movement Transport Safety Regulator (MTSR) Hazel Building Level 1, #H019
MOD Abbey Wood (North) Bristol BS34 8QW

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data Requirements for Contract No: IRM19/7235

The following information is provided in respect of condition 24 (Timber and Wood-Derived Products):

	Schedule of Requirements item and timber product type
	Volume of timber Delivered to the Authority with FSC, PEFC or equivalent
evidence
	Volume of timber Delivered to the Authority with other evidence
	Volume (as Delivered to the Authority) of timber without evidence of compliance with Government Timber Procurement Policy
	Total volume of timber Delivered to the Authority under the Contract

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	



[bookmark: Schedule_8_-_Acceptance_Procedure_(i.a.w]Schedule 8 - Acceptance Procedure (i.a.w. condition 28) for Contract No: IRM19/7235
