Annex A to

Contract: 701543401

Wildcat & Merlin KY-100 ECU-M Replacement (LH20370 &LH20370CA1)

dated: 13 January 2022

## **MILESTONE PAYMENT PLAN**

MILESTONE NUMBER	MILESTONE DESCRIPTION	ACCEPTANCE CRITERIA	DUE DATE	PRICE (£) EX VAT
1	Proposal Preparation Costs	Acceptance of LOL Actuals by the Authority's Delivery Team Leader or his authorised delegated representative.	Following the Contractor's unqualified acceptance of the Authority's Contract Offer.	Under FOIA 2000 Section 43 Firm/Pegged
			TOTAL	Under FOIA 2000 Section 43 Firm/Pegged