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	Mr [REDACTED]
	

	
	DES LE VS Comrcl-Offr-Asst4
	

	
	
	

	
	Vehicle Support Team – Armoured Tracks Portfolio

Spruce 0a,  #1122

MOD Abbey Wood 

Bristol

BS34 8JH 
	Tel: 030 679 82499 


	

	
	Email: [REDACTED]
	


	FINNING (UK) LTD
WATLING STREET
CANNOCK
Staffordshire
WS11 8LL
FAO: [REDACTED]
	Your Reference : 

Findef-051/17

Our Reference  : AVPISP/00142

21 July 2017


Dear Sirs 

Invitation to Tender

Reference No. AVPISP/00142

1. You are invited to tender for Refurbishment of QTY [REDACTED] Trojan Excavator Assemblies (This includes Trojan Excavator Arms and accompanying Slew Assemblies) in accordance with the attached documentation.

2. The requirement is for the Refurbishment of QTY[REDACTED] Trojan Excavator Arms Assemblies to A1 Condition. The anticipated date for the contract award decision is 21st August 2017, please note this date is indicative and may change.

3. You must submit your Tender to arrive no later than 11:00am 11th August 2017.  You must return one hard copy Tender and one electronic version by email to the Commercial Officer at the above address.
4. In addition to the returns detailed in AVPISP_00142_Refurbishment of QTY [REDACTED] Trojan Excavator Assemblies, the tender is required to fill out Annex A to Schedule 5 of this document.
Yours faithfully,
[REDACTED]
DES LE VS Comrcl-Offr-Asst4
SC3 (Edn: 11/16)
[image: image1.png]Ministry
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AVP-ISP Team

Contract No: AVPISP/00142

For:

Refurbishment of QTY [REDACTED] Trojan Excavator Assemblies.
	Between the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland

Team Name and address:

Vehicle Support Team 

Armoured Tracks Portfolio

Spruce 0a,  #1122

MOD Abbey Wood 

Bristol

BS34 8JH
Email Address: 
[REDACTED]
Telephone Number:

[REDACTED 

	And FINNING (UK) LTD
Contractor Name and Address:
FINNING (UK) LTD
WATLING STREET
CANNOCK 
Staffordshire
WS11 8LL
Email Address:

[REDACTED]
Telephone Number: 
[REDACTED]



Schedule 1 - Definitions of Contract

Core Definitions

Assets
means items/materials which the Contractor has acquired for the purposes of performing their obligations under the Contract;

Authority
means the Secretary of State for Defence acting on behalf of the Crown;

Authority’s Representative(s)
shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act as the Authority’s Representative(s) in connection with the Contract.  Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of clause H2.b;

Business Day
means any day excluding:

a.  
Saturdays, Sundays and public and statutory holidays in the jurisdiction of either Party;

b.  
privilege days notified in writing by the Authority to the Contractor at least ten (10) Business Days in advance; and

c.  
such periods of holiday closure of the Contractor’s premises of which the Authority is given written Notice by the Contractor at least ten (10) Business Days in advance;

Central Government Body
a body listed in one of the following sub-categories of the Central Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);

c. Non-Ministerial Department; or

d. Executive Agency. 

Child Labour Legislation
means those International Labour Law Conventions concerning economic exploitation of children through the performance of work which is likely to be hazardous or to interfere with a child's health or development, including but not limited to slavery, trafficking, debt bondage or forced labour, which are ratified and enacted into domestic law and directly applicable to the Contractor in the jurisdiction(s) in which it performs the Contract.
Conditions
means the terms and conditions set out in this document;

Consignee
means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be supplied;

Contract
means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition A2 (Amendments);

Contract Implementation Date
means the day upon which the Contractor is fully responsible for the provision of all of the Contractor Deliverables required;

Contract Price
means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract;

Contractor
means the person who, by the Contract, undertakes to provide the Contractor Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of the Authority;

Contractor Commercially 
means the Information listed in the completed Schedule 6 - 
Sensitive Information
Contractor’s Commercially Sensitive Information Form, which is Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;

Contractor Deliverables
means the services and, where appropriate the documents, which the Contractor is required to provide under the Contract in accordance with the Schedule of Requirements and the Specification;

Contractor’s Representative
means a person or persons employed by the Contractor in connection with the provision of the Contractor Deliverables and in connection with this Contract;

Contractor’s Team
means all employees, consultants, agents and Subcontractors which the Contractor engages in relation to the Contract;

Control
means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:

a.    
by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or

b.   
by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;

and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;

Crown Use
in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949; 

DEFFORM
means the MOD DEFFORM series which can be found at https://www.gov.uk/acquisition-operating-framework


DEF STAN
means Defence Standards which can be accessed at https://www.dstan.mod.uk;

Deliver
means hand over the Contractor Deliverables to the Consignee.  This shall include unloading, and any other specific arrangements, agreed in accordance with SC3 Condition “Delivery/Collection” and Delivered and Delivery shall be construed accordingly;

Delivery Date
means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables, or the relevant portion of them are to be Delivered or made available for Collection;

Design Right(s)
has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents Act 1988;

Effective Date of Contract
means the date specified on the Authority’s acceptance letter.  For example the DEFFORM 159, or where the standstill period applies, the relevant Notice of Entry into Contract letter;

Firm Price
means a price (Excl. VAT) which is not subject to variation;

Full Service Provision
means the provision by the Contractor of all of the Contractor Deliverables in accordance with the Conditions of this Contract;

Information
means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract, including information provided in the tender or negotiations which preceded the award of the Contract;

Key Performance Indicators
means the agreed method of monitoring and measuring the Contractor’s performance against the Contract as set out in Section L (Porcesses) where this Contract includes Core+ condition “Key Performance Indicators and Performance Management”;
Legislation
means in relation to the United Kingdom:

a.  
any Act of Parliament;

b.
any subordinate Legislation within the meaning of section 21 of the Interpretation Act 1978;

c.
any exercise of the Royal Prerogative; or

d.
 any enforceable community right within the meaning of section 2 of the European Communities Act 1972;

Minor Change
means any change that does not significantly/materially affect the nature of the Contractor Deliverables;

Notices
shall mean all notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;

Overseas Contractor
shall mean a Contractor that is registered and/or based outside of the UK;

Parties
means the Contractor and the Authority, and Party shall be construed accordingly;
Schedule of Requirements
means Schedule 2 (Schedule of Requirements) and Annex A to Schedule 2, which identifies, either directly or by reference, Contractor Deliverables to be provided, the performance dates involved and the price or pricing terms in relation to each Contractor Deliverable;
Specification
means Schedule 5 (Specification) which provides the detailed description of the Contractor Deliverables and sets out any performance dates by which the Contractor shall provide such Contractor Deliverables;

Subcontractor 
means any person engaged by the Contractor from time to time as may be permitted by the Contract to provide the Contractor Deliverables (or any part thereof);

Supported Businesses
means establishments or services where more than 50% of the workers are disabled persons who by reason of the nature or severity of their disability are unable to take up work in the open labour market;

Transparency Information
means the content of this Contract in its entirety, including from time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract.

Appendix A to Schedule 1 – Core+ Definitions of Contract

Core+ Definitions

Articles
means the Contractor Deliverables (goods and/or the services), including packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports.  (This definition only applies to Core Plus Schedule “Hazardous Articles, Materials or Substances supplied under the Contract” and any DEFCONs if either are included in this Contract);

Collect
means pick up the Contractor Deliverables from the Consignor. This shall include loading, and any other specific arrangements, agreed in accordance with clause K14.c and Collected and Collection shall be construed accordingly;

Consignor
means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

CPET 
means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy
Denomination of Quantity 
means the quantity or measure by which an item of material is 

(D of Q)
managed;

Diversion Order
means the Authority’s written instruction (typically given by MOD Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);

Employee 
shall include any person who is an employee or director of the Contractor or who occupies the position of a director of the Contractor, by whatever title given.  (This definition only applies to the narrative condition “Security Measures”);  

Evidence 
means either:

a. an invoice or delivery note from the timber supplier or sub-contractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or

b. other robust evidence of sustainability or FLEGT licensed origin, as advised by CPET; 

FLEGT 
means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber-consuming countries to reduce the extent of illegal logging;
Hazardous Contractor
means a Contractor Deliverable or a component of a Contractor
Deliverable
Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;
Independent Verification 
means that an evaluation is undertaken and reported by an individual or body whose organisation, systems and procedures conform to “BS EN ISO / IEC 17065: 2012 Conformity assessment - Requirements for bodies certifying products, processes and services”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;

Legal and Sustainable 
means production and process methods, also referred to as timber production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement”. The edition current on the day the contract documents are issued by the Authority shall apply;
Military Level Packaging
Packaging that by the nature of the packaged items nature, or envisaged transport/movement or handling within the military supply chain and requires enhanced protection beyond that which commercial Packaging normally provides;  

Military Packaging
is a MOD sponsored scheme to accredit military packaging 

Accreditation Scheme
designers capable of producing SPIS designs acceptable 

(MPAS)
to the MOD by meeting its requirements and thereby assure good Military Level Packaging. MPAS supersedes MPCAS/DR14. MPAS detail is available from DESJSCSCM-EngTLS-Pkg@mod.uk;

MPAS Registered Orqanisation
is a packaging organisation having one or more MPAS Certificated Designers capable of Military level designs.  A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;

MPAS Certificated Designer
shall mean an experienced Packaging Designer trained and certified to MPAS requirements;

NATO
means the North Atlantic Treaty Organisation which is an intergovernmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Overseas
shall mean non UK or Foreign
Packaging
Verb.  The operations involved in the preparation of materiel for:  transportation, handling, storage and Delivery to the user


Noun.  The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract; 
Packaging Design Authority
shall mean the organisation that is responsible for the original

(PDA) 
design of the Packaging except where transferred by agreement.  The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3. The PDA should be MPAS registered or accepted as having an equivalent certification;

Primary Packaging Quantity
means the quantity of an item of material to be contained in an

(PPQ)
individual package, which has been selected as being the most suitable for issue(s) to the ultimate user;

Recycled Timber
means recovered wood that prior to being supplied to the Authority had an end use as a standalone object or as part of a structure. Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and industrial by products but excluding sawmill co-products which fall within the category of Virgin Timber; 

b. post-consumer reclaimed wood and wood fibre, and driftwood; 

c. reclaimed timber abandoned or confiscated at least ten years previously. 

It excludes sawmill co-products
Secret Matter
means any matter connected with the Contract, or its performance which is designated by the Authority in the Security Aspects Letter annexed to the Contract or otherwise in writing as "Top Secret" or "Secret", and shall include any information concerning the content of such matter and anything which contains or may reveal that matter.  (This definition only applies to the narrative condition “Security Measures”); 

Short-Rotation Coppice 
means a specific management regime whereby the poles of trees are cut every one to two years and which is aimed at producing biomass for energy.  It is exempt from the UK Government timber procurement policy.  For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;
STANAG 4329
means the publication NATO Standard Bar Code Symbologies which can be sourced from Information at www.dstan.mod.uk/faqs.html; 

Subcontractor
means any subcontractor of the Contractor or associated company at any level of the supply chain who provides contractor deliverables wholly or substantially in connection with this contract.

Timber and Wood-Derived 
means timber (including Recycled Timber and Virgin Timber but

Products 
excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers. Such products range from solid wood to those where the manufacturing processes obscure the wood element;

Virgin Timber 
means Timber and Wood-Derived Products that do not include Recycled Timber.
Schedule 2 - Schedule of Requirements for Services for Contract No: AVPISP/00142  for  Refurbishment of QTY [REDACTED] Trojan Excavator Assemblies

	Item Number
	Contract Deliverables
	Notes to Supplier
	Price £ (ex-VAT)

	1
	Repair of [REDACTED] - Trojan Excavator Assembly and delivery to [REDACTED]
	Delivery Address: [REDACTED]
The contractor shall package the items in the correct packaging. The manufacturer holds the details of the packaging required for these items
	

	2
	Repair of [REDACTED] - Trojan Excavator Assembly and delivery to [REDACTED]
	Delivery Address: [REDACTED]
The contractor shall package the items in the correct packaging. The manufacturer holds the details of the packaging required for these items
	

	3 
	Repair of [REDACTED] - Trojan Excavator Assembly and delivery to [REDACTED]
	Delivery Address: [REDACTED]
The contractor shall package the items in the correct packaging. The manufacturer holds the details of the packaging required for these items
	


Schedule 3 - Contract Data Sheet for Contract No: AVPISP/00142

	Condition A9  Governing Law 
	Contract to be governed and construed in accordance with: 

(one must be chosen)

  English Law 
 FORMCHECKBOX 

  Scots Law   
 FORMCHECKBOX 
  Clause A9.b shall apply

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Overseas Contractors in accordance with clause A9.f (if applicable) are as follows:
N/A   

	Condition A22  Termination for Convenience
	The Notice period for terminating the Contract shall be 90 Business Days.

	Condition A24  Contract Period
	The Contract expiry date shall be: 31st March 2018.

This includes all Payments to be made after The Authority receives all Deliverables.

	Clause B1.b.(1)  Contractor’s Obligations – Quality Assurance
	Is a Deliverable Quality Plan required for this Contract? 

Yes 
   FORMCHECKBOX 

No  
   FORMCHECKBOX 

If Yes the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the Authority (Quality) within N/A Business Days of Contract Award.  Once agreed by the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times, solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

AQAP 2120 - NATO QA Requirements for Production 

Def Stan 05-135 - Avoidance of Counterfeit Materiel

Def Stan 05-61 Pt4 Iss3 - QA Procedural Requirements - Contractor Working Parties.

Def Stan 05-61 Pt1 Iss6  - QA Procedural Requirements - Concessions

	Condition C1  Contract Price (Excl. Vat)
	All Schedule 2 line items shall be Firm Price.



	Clause H1.a  Progress Monitoring
	The Contractor shall be required to attend the following meetings:

N/A



	Clause H1.b  Progress Reports
	The Contractor is required to submit the following Reports:

Type: Progress

Frequency: Monthly

Content:  (to include but not be limited to:  Performance against PIs, costs incurred to date against work undertaken)

Method of Delivery: Email

Delivery Address: [REDACTED]


	Clause H2.b Authority’s Representatives
	The Authority’s Representatives for the Contract are as follows:

Commercial: [REDACTED]DES LE VS-Comrcl-Ass4

Project Manager: [REDACTED]DES LE VS-ATP-HVY-EngMgr

Payment: [REDACTED]DES LE VS-Comrcl-Ass4



	Clause H3.a.(3) Notices
	Notices served under the Contract shall be sent to the following address:

Authority: [REDACTED]
Contractor: [REDACTED]


	Clause H3.a.(5) Notices
	Notices served under the Contract can be transmitted by electronic mail:

Yes
 FORMCHECKBOX 

No   
 FORMCHECKBOX 



	Condition K1 Certificate of Conformity (Core+ Only)
	Is a Certificate of Conformity Required for this Contract? 

Yes  
 FORMCHECKBOX 

No    
 FORMCHECKBOX 

Line Items: 1, 2, 3

If Yes does the Contractor Deliverables require Traceability throughout the supply chain?

Yes  
 FORMCHECKBOX 

No    
 FORMCHECKBOX 

Line Items: N/A




	Clause  K4.b Rejection  (Core+ Only)

(Note: If no period is inserted here the time period shall be 20 Business days)
	Time limit for rejection of the Contractor Deliverables shall be 20  Business Days.  



	Clause K5.a Delivery (for Schedule 2, Appendix A items) (Core+ Only)
	The transport requirements shown below are applicable:

Line Items 1,2,3  

To be Delivered by the Contractor (See box Delivery by Contractor below)

	Clause K5.b (Delivery by the Contractor (for Schedule 2, Appendix A items) (Core+ Only)
	Special Delivery Instructions:
Notify Authorities Project Manager at least 3 working days prior to intended Delivery Date.
Each consignment of the Contractor Deliverables  to be accompanied by: 

Line Items   1,2,3    
  FORMDROPDOWN 

Line Items
1,2,3  
  FORMDROPDOWN 



	Clause K5.c (Collection by the Authority for Schedule 2, Appendix A items) (Core+ Only)


	N/A

	Other Addresses and Other Information

(Covers forms and publications addresses and official use information) 
	See Annex A to Schedule 3 (DEFFORM 111)


Annex A to Schedule 3

	DEFFORM 111

(Edn 11/16)
Appendix - Addresses and Other Information

	
	1. Commercial Officer:

Name: [REDACTED]
Address: 

Vehicle Support Team – Armoured Tracks Portfolio

Spruce 0a,  #1122

MOD Abbey Wood 

Bristol

BS34 8JH

Email:  [REDACTED]
(
[REDACTED]

	
	8.
Public Accounting Authority:
1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD

( 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD

( 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is available):

Name: [REDACTED]
Address:

Vehicle Support Team – Armoured Tracks Portfolio

Spruce 0a,  #1122

MOD Abbey Wood 

Bristol

BS34 8JH

Email:  [REDACTED]
( [REDACTED]

	
	9.
 Consignment Instructions:
The items are to be consigned as follows:

See Schedule of Requirement
	

	

	
	3. Packaging Design Authority:

Organisation and point of contact:

DES IMOC SCP TLS Packaging

MOD Abbey Wood,

Bristol, BS34 8JH

Tel: +44(0)30 679 35353

DESIMOCSCP-TLS-Pkg@mod.uk

(where no address is shown please contact the Project Team in Box 2)


	
	10. Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH

Air Freight Centre

IMPORTS ( 030 679 81113 / 81114   Fax 0117 913 8943
EXPORTS ( 030 679 81113 / 81114  Fax 0117 913 8943
Surface Freight Centre

IMPORTS ( 030 679 81129 / 81133 / 81138   Fax 0117 913 8946
EXPORTS (030 679 81129 / 81133 / 81138   Fax 0117 913 8946
B. JSCS 

JSCS Helpdesk ( 01869 256052 (option 2, then option 3); JSCS Fax No 01869 256837 www.freightcollection.com
	

	
	
	

	
	4. (a) Supply/Support Management Branch or Order Manager

Branch/Name:

N/A
	
	
	

	

	
	5. Drawings/Specifications are available from:

N/A

	
	11.
The Invoice Paying Authority:
Ministry of Defence


( 0151-242-2000

DBS Finance

Walker House, Exchange Flags
Fax:  0151-242-2809

Liverpool, L2 3YL


Website is: https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing 
	

	
	
	

	
	6. Intentionally Left Blank


	
	
	

	

	
	7. Quality Assurance Representative:

[REDACTED]DES LE VS-PSO-QualOffr1

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions.

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]
	
	12.
Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 

PO Box 2, Building C16, C Site

Lower Arncott

Bicester, OX25 1LP  (Tel. 01869 256197   Fax: 01869 256824)

Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk.
	

	
	
	

	
	
	
	NOTES

* Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Website [extranet, registration needed]: 

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
	

	

	    


Schedule 4 - Contract Change Process (i.a.w. clause A2.b) for Contract No: AVPISP/00142
1.
Authority Changes

a.
Subject always to condition A2 (Amendments to Contract), the Authority shall be entitled, acting reasonably, to require changes to the Contractor Deliverables (a "Change") in accordance with this Schedule 4.  

2.
Notice of Change

a.
If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the Contractor.

b.
The Authority Notice of Change shall set out the change required to the Contractor Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with condition 3 below. 

3.
Contractor Change Proposal

a.
As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal.

b.
The Contractor Change Proposal shall include:

(1) the effect of the Change on the Contractor’s obligations under the Contract;

(2) a detailed breakdown of any costs which result from the Change;

(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including, where appropriate, to the Contract Price; and 
(5) such other information as the Authority may reasonably require.

c.
The price for any Change shall be based on the prices (including all rates) already agreed for the Contract and shall include, without double recovery, only such charges that are fairly and properly attributable to the Change.

4.
Contractor Change Proposal – Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall: 

(1) evaluate the Contractor Change Proposal;

(2) where necessary, discuss with the Contractor any issues arising and, following such discussions, the Authority may modify the Authority Notice of Change and the Contractor shall, as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties may agree) after receipt of such modification, submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance with condition A2 (Amendments to Contract); or 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued) the Authority Notice of Change.

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred unless a Contractor Change Proposal has been accepted in accordance with clause 4b(1).  

5.
Contractor Changes

a. If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the Authority, which shall include all of the information required by clause 3b., and the process at condition 4 shall apply.

Schedule 5 – Statement of Work for Contract No: AVPISP/00142 – Refurbishment of QTY [REDACTED] Trojan Excavator Assemblies.

1. Objective

The objective of this work is to carry out the refurbishment of QTY [REDACTED] Trojan Excavator Assemblies (This includes Excavator Armies and accompanying Slew assemblies) to A1 status for use on MRO4 platforms and for use as a spare in the event of an in-service assembly breaking down.

2. Scope of Work & Deliverables
Within the task the contractor shall:
a. Refurbish to A1 standard [REDACTED ] Excavator arms assembly in line with the quote provided following initial inspection of this arm.

b. Refurbish to A1 standard an additional QTY [REDACTED] gearbox and slew assembly and return with the above mentioned excavator arm.

c. Refurbish to A1 an additional QTY [REDACTED] excavator assemblies (arm and gearbox/slew assemblies).

d. Carry out adequate testing of the items and provide required certification to prove quality and safety.

e. The contractor shall package the items in the correct packaging. The manufacturer holds the details of the packaging required for these items.

3. Quality 
The items shall manufactured, tested and commissioned to the appropriate drawings and specifications held by the Original Equipment Manufacturer (OEM). These items shall be covered by the standard warranty offered by the manufacturer. Certification of quality / testing shall be provided where applicable. The specific QA requirements that apply to this contract are listed below:

· AQAP 2120                       NATO QA Requirements for Production
· Def Stan 05-135                Avoidance of Counterfeit Materiel     

· Def Stan 05-61 Pt4 Iss3    QA Procedural Requirements - Contractor Working Parties.

· Def Stan 05-61 Pt1 Iss6    QA Procedural Requirements - Concessions 

4. GFA

At Annex A to Schedule 5 – Statement of Work is a list of GFA that can be provided by the Authority in order to assist the refurbishment. The Tenderer shall review the list and as a part of this  ITT response and note any GFA that would be desirable. The Authority expects that the provisions any GFA items requested will result in a corresponding reduction in refurbishment costs. Tender is to fill out the coloured columns at Annex A to Schedule 5.
5. Key Deliverables

a.
The contractor shall refurbish and deliver the following to the Authority:

(1) Qty [REDACTED] Excavator Assemblies – NSN: 3815-99-341-4259
(2) The certificates of the conformity and testing where applicable.

(3) Monthly Progress Reports.
6. Completion Dates

a.
All work in this contract (including delivery) shall be completed no later than 28th February 2018.

Annex A  to Schedule 5 – Statement of Work for Contract No: AVPISP/00142 – Refurbishment of QTY [REDACTED] Trojan Excavator Assemblies.
	Ser
	Description
	NSN
	MPN
	Quantity Available 
	Quantity Required
	Date Required
	Notes

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	

	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	[REDACTED]
	
	
	


Schedule 6 - Contractor’s Commercially Sensitive Information Form

(i.a.w Condition A14)

	Contract  No: AVPISP/00142



	Description of Contractor’s Commercially Sensitive Information: [REDACTED]


	Cross Reference(s) to location of sensitive information: [REDACTED]


	Explanation of Sensitivity: [REDACTED]
 

	Details of potential harm resulting from disclosure: [REDACTED]


	Period of Confidence (if applicable): [REDACTED]

	Contact Details for Transparency / Freedom of Information matters:

[REDACTED]


Schedule 7 Acceptance Procedure (i.a.w. clause K3) for Contract No: AVPISP/00142

Acceptance Procedure is as stated in the 20170721_AVPISP_00142T3Plus_ITT_Terms_Conditions, repeated below for ease:

K3. Acceptance

Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure specified in SC3 Core Plus Schedule "Acceptance Procedure". If no acceptance procedure is so specified acceptance shall occur when either: 

(1) the Authority does act in relation to the Contractor Deliverable which is inconsistent with the Contractor’s ownership; or 

(2) the time limit in which to reject the Contractor Deliverables defined in the clause K4b. of the SC3 condition "Rejection" has elapsed. 

K4. Rejection 
a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or any other terms of this Contract, then (without limiting any other right or remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in part). The Authority shall return these Contractor Deliverables to the Contractor at the Contractor’s risk and cost. 

b. Rejection of any of the Contractor Deliverables under clause a. shall take place by the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified within 20 (twenty) Business Days. 
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