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SC2 Schedules 

  

Schedule 1 - Definitions of Contract 

 

Article means, in relation to clause 24 and Schedule 6 only, an object which 
during production is given a special shape, surface or design which 
determines its function to a greater degree than does its chemical 
composition; 

 
Articles means (except in relation to Schedule 10) the Contractor Deliverables 

(goods and/or the services), including Packaging (and Certificate(s) of 
Conformity and supplied in accordance with any QA requirements if 
specified) which the Contractor is required to provide under the Contract 
in accordance with Schedule 2 (Schedule of Requirements), but 
excluding incidentals outside Schedule 2 (Schedule of Requirements) 
such as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 

 
Authority means the Secretary of State for Defence acting on behalf of the 

Crown; 

 
Authority’s 
Representative(s) 

shall be those person(s) defined in Schedule 3 (Contract Data Sheet) 
who will act as the Authority’s Representative(s) in connection with the 
Contract.  Where the term “Authority’s Representative(s)” in the 
Conditions is immediately followed by a functional description in 
brackets, the appropriate Authority’s Representative(s) shall be the 
designated person(s) for the purposes of Condition 7; 

 
Business Day means 09:00 to 17:00 Monday to Friday, excluding public and statutory 

holidays; 

 
Central Government 
Body 

a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, as 
published and amended from time to time by the Office for National 
Statistics: 

a.      Government Department; 

b.      Non-Departmental Public Body or Assembly Sponsored Public 
Body (advisory, executive, or tribunal); 

c.      Non-Ministerial Department; or 

d.      Executive Agency; 

 
Collect means pick up the Contractor Deliverables from the Consignor.  This 

shall include loading, and any other specific arrangements, agreed in 
accordance with Clause 28.c and Collected and Collection shall be 
construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as described in Def Stan 
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81-041 (Part 1) 

 
Conditions means the terms and conditions set out in this document; 

 
Consignee means that part of the Authority identified in Schedule 3 (Contract Data 

Sheet) to whom the Contractor Deliverables are to be Delivered or on 
whose behalf they are to be Collected at the address specified in 
Schedule 3 (Contract Data Sheet) or such other part of the Authority as 
may be instructed by the Authority by means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract Data 

Sheet) from whom the Contractor Deliverables will be dispatched or 
Collected; 

 
Contract means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with condition 6 ( Formal 
Amendments to the Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule of Requirements) to 

be paid (inclusive of Packaging and exclusive of any applicable VAT) by 
the Authority to the Contractor, for the full and proper performance by 
the Contractor of its obligations under the Contract. 

 
Contractor means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is provided by the Contract.  
Where the Contractor is an individual or a partnership, the expression 
shall include the personal representatives of the individual or of the 
partners, as the case may be, and the expression shall also include any 
person to whom the benefit of the Contract may be assigned by the 
Contractor with the consent of the Authority; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to provide 
under the Contract; 

 
Control means the power of a person to secure that the affairs of the Contractor 

are conducted in accordance with the wishes of that person: 

a.      by means of the holding of shares, or the possession of voting 
powers in, or in relation to, the Contractor; or 

b.      by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the Contractor; 

and a change of Control occurs if a person who Controls the Contractor 
ceases to do so or if another person acquires Control of the Contractor; 

 
CPET means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy; 

 
Crown Use in relation to a patent means the doing of anything by virtue of Sections 

55 to 57 of the Patents Act 1977 which otherwise would be an 
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infringement of the patent and in relation to a Registered Design has the 
meaning given in paragraph 2A(6) of the First Schedule to the 
Registered Designs Act 1949;  

 

Dangerous Goods means those substances, preparations and articles that are capable of 
posing a risk to health, safety, property or the environment which are 
prohibited by regulation, or classified and authorised only under the 
conditions prescribed by the: 

a.      Carriage of Dangerous Goods and Use of Transportable Pressure 
Equipment Regulations 2009 (CDG) (as amended 2011); 

b.      European Agreement Concerning the International Carriage of 
Dangerous Goods by Road (ADR); 

c.      Regulations Concerning the International Carriage of Dangerous 
Goods by Rail (RID); 

d.      International Maritime Dangerous Goods (IMDG) Code; 

e.      International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 

f.      International Air Transport Association (IATA) Dangerous Goods 
Regulations. 

 
DBS Finance means Defence Business Services Finance, at the address stated in 

Schedule 3 (Contract Data Sheet); 

 
DEFFORM means the MOD DEFFORM series which can be found at 

https://www.kid.mod.uk; 

 
DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 

 
Deliver means hand over the Contractor Deliverables to the Consignee.  This 

shall include unloading, and any other specific arrangements, agreed in 
accordance with Condition 28 and Delivered and Delivery shall be 
construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule of Requirements) 

on which the Contractor Deliverables or the relevant portion of them are 
to be Delivered or made available for Collection; 

 
Denomination of 
Quantity (D of Q) 

means the quantity or measure by which an item of material is 
managed; 

 

 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, Designs 

and Patents Act 1988; 

 
Diversion Order means the Authority’s written instruction (typically given by MOD Form 

199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

https://www.kid.mod.uk/
http://www.dstan.mod.uk/
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Effective Date of 
Contract 

means the date upon which both Parties have signed the Contract; 

 

 
Evidence means either: 

a.      an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product supplied to 
the Authority is FSC or PEFC certified; or 

b.      other robust Evidence of sustainability or FLEGT licensed origin, 
as advised by CPET; 

 
Firm Price means a price (excluding VAT) which is not subject to variation; 

 
FLEGT means the Forest Law Enforcement, Governance and Trade initiative by 

the European Union to use the power of timber-consuming countries to 
reduce the extent of illegal logging; 

 
Government Furnished 
Assets (GFA) 

is a generic term for any MOD asset such as equipment, information or 
resources issued or made available to the Contractor in connection with 
the Contract by or on behalf of the Authority; 

 
Hazardous Contractor 
Deliverable 

means a Contractor Deliverable or a component of a Contractor 
Deliverable that is itself a hazardous material or substance or that may 
in the course of its use, maintenance, disposal, or in the event of an 
accident, release one or more hazardous materials or substances and 
each material or substance that may be so released; 

 
Independent Verification means that an evaluation is undertaken and reported by an individual or 

body whose organisation, systems and procedures conform to “ISO 
Guide 65:1996 (EN 45011:1998) General requirements for bodies 
operating product certification systems or equivalent”, and who is 
accredited to audit against forest management standards by a body 
whose organisation, systems and procedures conform to “ISO 17011: 
2004 General Requirements for Providing Assessment and 
Accreditation of Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form disclosed to 

one Party by or on behalf of the other Party under or in connection with 
the Contract; 

 
Issued Property means any item of Government Furnished Assets (GFA), including any 

materiel issued or otherwise furnished to the Contractor in connection 
with the Contract by or on behalf of the Authority; 

 
Legal and Sustainable means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the day the 
Contract documents are issued by the Authority shall apply; 

 



 

7 
 

OFFICIAL-SENSITIVE COMMERCIAL 

OFFICIAL-SENSITIVE COMMERCIAL 

Legislation means in relation to the United Kingdom any Act of Parliament, any 
subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, or any exercise of Royal Prerogative; 

 
Military Level Packaging 
(MLP) 

means Packaging that provides enhanced protection in accordance with 
Def Stan 81-041 (Part 1), beyond that which Commercial Packaging 
normally provides for the military supply chain; 

 
Military Packager 

Approval Scheme 
(MPAS) 

 

is a MOD sponsored scheme to certify military Packaging designers and 
register organisations, as capable of producing acceptable Services 
Packaging Instruction Sheet (SPIS) designs in accordance with 
Defence Standard (Def Stan) 81-041 (Part 4); 

 

Military Packaging Level 
(MPL) 

shall have the meaning described in Def Stan 81-041 (Part 1); 

 

 
Mixture means a mixture or solution composed of two or more substances; 

 
MPAS Registered 
Organisation 

is a packaging organisation having one or more MPAS Certificated 
Designers capable of Military Level designs.  A company capable of 
both Military Level and commercial Packaging designs including MOD 
labelling requirements; 

 
MPAS Certificated 
Designer 

shall mean an experienced Packaging designer trained and certified to 
MPAS requirements; 

 
NATO means the North Atlantic Treaty Organisation which is an inter-

governmental military alliance based on the North Atlantic Treaty which 
was signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of communication required 

to be given in writing under or in connection with the Contract; 

 
Overseas shall mean non UK or foreign; 

 
Packaging Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user;  

Noun.  The materials and components used for the preparation of the 
Contractor Deliverables for transportation and storage in accordance 
with the Contract; 

 
Packaging Design 
Authority (PDA) 

shall mean the organisation that is responsible for the original design of 
the Packaging except where transferred by agreement.  The PDA shall 
be identified in the Contract, see Annex A to Schedule 3 (Appendix – 
Addresses and Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party shall be construed 

accordingly; 

 
Plastic Packaging shall have the same meaning as set out in Part 2 of the Finance Act 
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Components 2021 together with any associated secondary legislation; 

 
PPT means a tax called “plastic packaging tax” charged in accordance with 

Part 2 of the Finance Act 2021;  

 
PPT Legislation means the legislative provisions set out in Part 2 and Schedule 9-15 of 

the Finance Act 2021 together with any secondary legislation made 
under powers contained in Part 2 of the Finance Act 2021. This 
includes, but is not limited to, The Plastic Packaging Tax (Descriptions 
of Products) Regulations 2021 and The Plastic Packaging Tax 
(General) Regulations 2022; 

 
Primary Packaging 
Quantity (PPQ) 

means the quantity of an item of material to be contained in an 
individual package, which has been selected as being the most suitable 
for issue(s) to the ultimate user, as described in Def Stan 81-041 (Part 
1); 

 
Publishable 
Performance 
Information 

means any of the Information in Schedule 9 (KPI Data Report) as it 
relates to Key Performance Indicator where it is expressed as 
publishable in the table in Schedule 9 which shall not contain any 
Information which is exempt from disclosure which shall be determined 
by the Authority; and which shall not constitute Sensitive Information; 

 
Recycled Timber means recovered wood that prior to being supplied to the Authority 

had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 

a. pre-consumer reclaimed wood and wood fibre and industrial by-
products;  

b. post-consumer reclaimed wood and wood fibre, and driftwood;  

c. reclaimed timber abandoned or confiscated at least ten years 
previously; 

it excludes sawmill co-products; 

 
Robust Contractor 
Deliverables 

shall mean Robust items as described in Def Stan 81-041 (Part 2) 

Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 
Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 
Sensitive Information means the Information listed in the completed Schedule 5 

(Contractor’s Sensitive Information), which is Information notified by 
the Contractor to the Authority, which is acknowledged by the 
Authority as being sensitive, at the point at which the Contract is 
entered into or amended (as relevant) and remains sensitive 
information at the time of publication; 
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Short-Rotation Coppice means a specific management regime whereby the poles of trees 
are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

 
Specification means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, and shall 
include any document or item which, individually or collectively is 
referred to in Schedule 2 (Schedule of Requirements). The 
Specification forms part of the Contract and all Contractor 
Deliverables to be supplied by the Contractor under the Contract 
shall conform in all respects with the Specification; 

 
STANAG4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html; 

 
Subcontractor means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

 
Substance means a chemical element and its compounds in the natural state or 

obtained by any manufacturing process, including any additive 
necessary to preserve its stability and any impurity deriving from the 
process used, but excluding any solvent which may be separated 
without affecting the stability of the substance or changing its 
composition; 

Timber and Wood-Derived 
Products 

means timber (including Recycled Timber and Virgin Timber but 
excluding Short-Rotation Coppice) and any products that contain 
wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing processes 
obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, including from time 

to time agreed changes to the Contract, except for (i) any 
Information which is exempt from disclosure in accordance with the 
provisions of the Freedom of Information Act 2000 (FOIA) or the 
Environmental Information Regulations 2004 (EIR), which shall be 
determined by the Authority, and (ii) any Sensitive Information; 

 
Virgin Timber means Timber and Wood-Derived Products that do not include 

Recycled Timber. 

 
 

Where project specific DEFCONs are included under Condition 45 definitions shall be in 
accordance with DEFCON 501. 

 

http://www.dstan.mod.uk/faqs.html
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Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 – 

47 (Additional Conditions)  
 

Local Contractors Any Contractor(s) based within the Republic of Cyprus 
 

Overseas Contractors Any Contractor(s) not based within the Republic of Cyprus 
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Schedule 2 - Schedule of Requirements – 708651450 - [REDACTED] 
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Annex A to Schedule 2 - Statement of Requirements 

 
1. The Authority requires the following vehicles to be delivered by 31 March 2024: 

• 3x 55 Seat Coaches (BFC Asset Code 5000) 
 

2. All requirements listed in the SORs below are Mandatory unless labelled Desirable. 

3. All requirements listed with an Asterix have been drafted based on current market research. All requirements listed with an Asterix shall have 
a 10% leniency (increase or decrease) on the dimensions listed.  

 
BFC ASSET CODE: 5000 

COACH 55 SEAT 

Coach for the movement of 55 passengers (plus driver seat plus one escort seat) with under floor luggage space. 

Ser. STATEMENT OF REQUIREMENT TENDER SUBMISSION 

1 Contractor Security 

a. All Companies will be subject to a Security Check carried out by Headquarters British Forces 
Cyprus (BFC) on the Company's Good Standing, If the check highlights any information that 
identifies any security issues, the Company will be excluded from the tender process. 

[REDACTED] 

b. All Contractors employed to carry out maintenance/repair within a Military Establishment will be 
required to satisfy security requirements prior to being granted access. Failure to meet these 
requirements may result in access being refused. 

[REDACTED] 

2 Vehicle Order and Supply 

a. Vehicles shall comply with the current UK & EU legislation including the European Community 
Whole Vehicle Type Approval (ECWVTA). 

[REDACTED] 

b. Certificates of Conformity for each vehicle shall be supplied for both the chassis and the coach 
body. 

[REDACTED] 

c. The proposed vehicles shall meet relevant Republic of Cyprus Transport Regulations and be 
capable of operating in all environment Conditions experienced within the Republic of Cyprus.  

[REDACTED] 
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d. The vehicles shall be provided with a documented Legislative Compliance Assessment which 
shall detail how the vehicle are compliant with construction and use and health safety and 
environmental regulations applicable to the vehicle type.  

[REDACTED] 

e. The vehicles shall be delivered in a condition to allow immediate use by the Authority.  [REDACTED] 

3 Standard Specifications 

a. Body Style  55 Seat (Plus Driver Plus One Escort) Coach.  [REDACTED] 

b. Economic Commission for Europe 
(ECE) classification Group 

M3 [REDACTED] 

c.  Right Hand Drive  To be provided  [REDACTED] 

d. Minimum number of doors 1 full height front entrance door opposite the driver, 1 full 
height door to the middle of the salon (central). Both 
doors to be outward swinging and be located on the 
near side. 

[REDACTED] 

e. Front Entrance Door Power/Pneumatic Operated, double glazed entrance 
door with step well LED lighting. 

[REDACTED] 

f. Windows Tinted, double-glazed side and rear windows with plied, 
full draw curtains 

[REDACTED] 

g. Luggage Space Under floor luggage lockers accessible from both sides 
of the vehicle. Doors to be automatically/pneumatically 
operated with manual override capability. 

[REDACTED] 

h. Transmission Automatic [REDACTED] 

i. Suspension Air Suspension [REDACTED] 

j. Engine Emissions Rating Euro 6 [REDACTED] 

k. Locking & Key Requirement All doors to have central locking both from master switch 
and a minimum of two remote key fobs 

[REDACTED] 

m. Fuel Type Diesel [REDACTED] 

4 Safety 

a. Driver Assistance ESP, PAS, ABS, ASR [REDACTED] 

b. Parking Assistance Reversing camera with monitor [REDACTED] 

c. Dimensions/Weight Signage Vehicle dimensions and weights to be displayed in 
driver's area 

[REDACTED] 
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d. Wheel Signage Wheel nut torque and tyre pressures to be displayed 
above each wheel 

[REDACTED] 

e. 3-point inertia seat belts for all 
passengers and driver. 

To be provided  [REDACTED] 

f. Front and rear Fog Lights To be provided [REDACTED] 

g. Seatbelt and No smoking Decals No smoking and seat belt reminder decals to be 
displayed at each seat  

[REDACTED] 

h. Side Mirrors Electrically adjustable mirrors  [REDACTED] 

i. Sun Blind Electrically operated driver's sun blind [REDACTED] 

j. Fire Extinguisher One at front, adjacent to front door and one at middle, 
adjacent to central door. Both of dry powder type. 

[REDACTED] 

k. Fire Detection Fire detection system in engine compartment with 
visible/audible alarm in driver area. 

[REDACTED] 

l. Fire Suppression Fire suppression system in engine compartment. [REDACTED] 

m. Roof Escape Hatches Two roof escape hatches, manually operated also acting 
as roof vents if required. 

[REDACTED] 

n. Emergency Manual Door Opening 
Controls 

Emergency manual door opening controls to be 
provided for both doors both internally and externally. 

[REDACTED] 

5 Key Dimension & Capacities 

*a. Length Minimum 12 metres  [REDACTED] 

*b. Height Minimum 3.5 metres without a/c [REDACTED] 

*c Width Minimum 2.5 metres [REDACTED] 

*d. Front Door Width Minimum 0.7 metres [REDACTED] 

*e Central Door Width Minimum 0.8 metres [REDACTED] 

*f Free Standing Aisle Height Minimum 2.0 metres [REDACTED] 

*g Luggage Space capacity Minimum  9.5 m2 [REDACTED] 

*h Gross Vehicle Weight Minimum 19,000 Kg [REDACTED] 

6 Interior Features  
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a. Passenger Seats Mandatory:  
55 passenger seats, reclining, with headrest and drop-
down armrests.  
Minimum seat pitch 700mm*.  
Desirable:  
Passenger seats to be of moquette fabric dark blue 
(patterned) finish (desirable). 

[REDACTED] 

b. Driver's Seat Fully adjustable, driver's seat with head rest. [REDACTED] 

c. Driver's Personal Locker To be provided with individual key. [REDACTED] 

d. Interior Parcel Rack Minimum storage requirement, full length open interior 
overhead parcel rack. 

[REDACTED] 

e. A/C or Climate Control To be provided for driver area and all pax areas. Main 
controls by the driver. Cooling Capacity minimum 40kW. 
Individual overhead air conditioning outlet for each seat 
to be provided. 

[REDACTED] 

f. OEM Standard Entertainment 
System 

OEM Standard Entertainment System with PA system, 
including driver and escort microphone 

[REDACTED] 

g. Interior Lighting LED interior lighting in all areas with nightlight facility. 
Individual overhead LED lighting for each seat to be 
provided. 

[REDACTED] 

h. Waste Bin Waste Bin to be provided at both front and central door. [REDACTED] 

i. Speedometer Mandatory:  
Capable of indicating speed in km per hour 
Desirable:  
Dual indicator (Kilometres and miles) 

[REDACTED] 

j. Driver's Windows Power operated driver's window to be provided [REDACTED] 

k. 12v Auxiliary Power in Drivers Area To be provided [REDACTED] 

l. USB Charging Port in Drivers Area To be provided [REDACTED] 

m. Floor Durable, non-slip, easy clean floor covering throughout 
the interior. 

[REDACTED] 

n. Floor Colour Mandatory:  
Any dark floor colours. 
Desirable:  

[REDACTED] 
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Dark grey floor colour.  

7 Exterior Features 

a. Paint Colour Any [REDACTED] 

b.  Paint Type High Gloss paint finish [REDACTED] 

c.  Roof Solid Roof (no panoramic glass) [REDACTED] 

d. Wheels Any [REDACTED] 

8 Delivery & Inspection 

a.  Local Contractors Delivery to COSU JMETS Inspections, RAF Akrotiri. Yes 

Contractors based in Cyprus must:  
- Clear the vehicles from Republic of Cyprus (RoC) 
Customs; 
- Register the vehicles in the Republic of Cyprus to 
“British Forces Cyprus”. 
- Forward the RoC Customs Clearance documentation 
and RoC Registration Certificate/s to the Authority.  
 
British Forces Cyprus are exempted from paying RoC 
Duties, VAT, Registration Fees and Road Tax on 
vehicles. 

[REDACTED] 

b.  Receipt Inspection. Upon receipt of vehicles the Authority's agents will carry 
out an initial receipt inspection within 15 working days of 
vehicle receipt.   
The Contractor or his agents shall be required to rectify, 
at their own expense and with no additional cost to the 
Authority, any defects which are found during this 
inspection.  
Such work shall be conducted within 5 working days. 

[REDACTED] 

9 Warranty, Servicing & Repair Under Warranty 

a. Support All vehicles shall be fully supported in the Republic of 
Cyprus 

Yes 

b. Manufacturer’s warranty for all 
vehicles supplied to the Authority 

To be provided Yes 

c. Vehicle Warranty Duration Minimum 3 years from date of delivery to the Authority. [REDACTED] 
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d. Equipment Recalls. Repairs required as a result of recall action by the 
manufacturer or manufacturer advertised defects shall 
be carried out as warranty repairs at no cost to the 
Authority and with no lifetime or mileage limitations. 

[REDACTED] 

e. Manufacturer's servicing 
requirements & schedules. 

To be provided to the Authority prior to vehicle delivery.  [REDACTED] 

f. Maintenance and Servicing Pack  
(Option Periods) 

For up to a period of up to 5 years, all maintenance and 
servicing shall be carried by the Contractor at the 
Contractor's premises. This maintenance and servicing 
shall be covered by the Servicing Pack should the 
Authority wish to purchase it. 

[REDACTED] 

g. Repair warranty. All repairs conducted by the Contractor or his agents 
under warranty must be guaranteed for a minimum 
period of 12 months.  

[REDACTED] 

h. Technical visits.  The Authority reserves the right to carry out technical 
visits, in liaison with the Contractor, of proposed repair 
locations to ensure that they are suitable for purpose of 
repairing vehicles on behalf of the Authority for works 
required under warranty or recall.  

[REDACTED] 

i. Repair location. All repairs shall be carried out within the RoC.  
The Contractor or his agents shall be liable for the 
safety and security of the vehicle from receipt until 
collection by the Authority. 

[REDACTED] 

10 Spare Parts 

a. Spares availability.  Confirmation that spare parts for any vehicle supplied to 
the Authority shall be available for a minimum period of 
10 years, from the date of the final vehicle. 

[REDACTED] 

b. Spares standards All spares used must be to the OEM specification. [REDACTED] 
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Schedule 3 - Contract Data Sheet 
 

General Conditions 

Condition 2 – Duration of Contract: 

 

Core Contract: Contract Award – 31 March 2024 

Option Period 1: 01 April 2024 – 31 March 2025 

Option Period 2: 01 April 2025 – 31 March 2026 

Option Period 3: 01 April 2026 – 31 March 2027 

Option Period 4: 01 April 2027 – 31 March 2028 

Option Period 5: 01 April 2028 – 31 March 2029 

 

Option period dates may differ dependant on delivery date of vehicles.  

  

Condition 4 – Governing Law: 

 

Contract to be governed and construed in accordance with:  

 

English Law 

 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) 
irrevocably appointed for Contractors without a place of business in England (or Scotland, if 
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows: 

 

 

Condition 7 – Authority’s Representatives: 

 

The Authority’s Representatives for the Contract are as follows: 

 

Commercial: (as per Annex A to Schedule 3 (DEFFORM 111)) 

 

Project Manager: (as per Annex A to Schedule 3) (DEFFORM 111)) 

Condition 18 – Notices: 

 

Notices served under the Contract shall be sent to the following address: 

 

Authority: (as per Annex A to Schedule 3 (DEFFORM 111)) 

 

Contractor: P. PANAYIDES COACHES LTD 

 

Notices can be sent by electronic mail [REDACTED] 

Condition 19.a – Progress Meetings: 

 

Progress meetings have not been scheduled for this Contract; however the Contractor must 
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attend ad hoc meetings requested by the Authority.  

 

Not required – should Authority request the Contractor must attend.  

Condition 19.b – Progress Reports: 

 

The Contractor is required to submit the following Reports: 

 

The Contractor must provide a report (via email) on the last working day of each Month 
detailing build and delivery updates for each vehicle.  

 

Supply of Contractor Deliverables 

Condition 20 – Quality Assurance: 

 

Is a Deliverable Quality Plan required for this Contract?  

 

No  

 

Other Quality Requirements: 

 

No specific Quality Management System requirements are defined. This does not relieve the 
Contractor of providing conforming products under the Contract.  

Certificates of Conformity shall be provided in accordance with DEFCON 627.  

 

Concessions shall be managed in accordance with Def Stan 05-061 Part 1, Issue 7 – Quality 
Assurance Procedural Requirements – Concessions.  

 

Any contractor working parties shall be provided in accordance with Def Stan. 05-061 Part 4, 
Issue 4 - Quality Assurance Procedural Requirements - Contractor Working Parties. 

 

Processes and controls for the avoidance of counterfeit materiel shall be established and 
applied in accordance with Def Stan. 05-135, Issue 2 – Avoidance of Counterfeit Materiel. 

Condition 21 – Marking of Contractor Deliverables: 

 

Not applicable.  

 

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in 
Contractor Deliverables: 

 

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles 
Statement), and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided 
by e-mail with attachments in Adobe PDF or MS WORD format to: 

 

a)  The Authority’s Representative (Commercial) 

 

b)  Defence Safety Authority – DESTECH-QSEPEnv-HSISMulti@mod.gov.uk 

mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk
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to be Delivered no later than one (1) month prior to the Delivery Date for the Contract 
Deliverable or by the following date: 28 August 2023 

Condition 25 – Timber and Wood-Derived Products: 

 

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: 
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to the Authority’s Representative (Commercial) to be Delivered by the 
following date: 28 August 2023 

Condition 26 – Certificate of Conformity: 

 

Is a Certificate of Conformity required for this Contract?  

 

Applicable to Line Item 1 within Contract Schedule 2 – Schedule of Requirements.  

 

If required, does the Contractor Deliverables require traceability throughout the supply 
chain?      

 

No 

 

Condition 28.b – Delivery by the Contractor: 

 

Special Delivery Instructions: 

 

Delivery to COSU JMETS Inspections, RAF Akrotiri. Delivery and inspection to be carried 
out in line with Serial 8 of the Statement of Requirements.  

 

Each consignment is to be accompanied by a DEFFORM 129J. 

 
Condition 28.c - Collection by the Authority: 

 

Not applicable 

 

Condition 30 – Rejection: 

 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless 
otherwise specified here: 

 

The time limit for rejection shall be 15 Business Days from the point of delivery. 

Condition 32 – Self-to-Self Delivery: 

 

Not applicable. 

 

Pricing and Payment 
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Condition 35 – Contract Price: 

 

All Schedule 2 (Schedule of Requirements) line items shall be FIRM Price. 

 

Termination 

Condition 42 – Termination for Convenience: 

 

The Notice period for terminating the Contract shall be twenty (20) days. 

Other Addresses and Other Information (forms and publications addresses and official 
use information) 

See Annex A to Schedule 3 (DEFFORM 111) 
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Annex A to Schedule 3 - DEFFORM 111 

Appendix - Addresses and Other Information 

 

1. Commercial Officer 

Name: UKStratCom-ComrclC2-16  

Address: Commercial Branch, C Block, HQ BFC, BFPO 53 

Email: [REDACTED] 

: [REDACTED] 

 

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical 
information is available) 

Name: BFC-HQ-J4-SO2Tpt   

Address: J4, HQ BFC, BFPO 53 

Email: [REDACTED] 

: [REDACTED] 

 

3. Packaging Design Authority Organisation & point of contact: 

 

(Where no address is shown please contact the Project Team in Box 2)  

 

 

4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name: BFC-HQ-J4-PaymentsClerk – [REDACTED] 

: [REDACTED] 

(b) U.I.N. [REDACTED] 

 

5. Drawings/Specifications are available from 

 

6. Intentionally Blank 
 

7. Quality Assurance Representative:   
Commercial staff are reminded that all Quality Assurance requirements should be listed under 
the General Contract Conditions.  

 

8. AQAPS and DEF STANs are available from UK Defence Standardization, for access to 
the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 
https://www.dstan.mod.uk/ [extranet, registration needed]. 

 

9.  Consignment Instructions The items are to be consigned as follows:  

 

10.  Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 
8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
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EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B.JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com 

 

11. The Invoice Paying Authority 

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     

 0151-242-2000 Fax:  0151-242-2809 

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 

 

12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C 
Site, Lower Arncott, Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk 

 

* NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  

https://www.kid.mod.uk/maincontent/business/commercial/index.htm 

 

2. If the required forms or documentation are not available on the MOD Internet site requests 
should be submitted through the Commercial Officer named in Section 1.   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.freightcollection.com/
https://modgovuk-my.sharepoint.com/u07/appmprod/log/Leidos-FormsPublications@teamleidos.mod.uk
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b) 

Contract No: 708651450 

 

Authority Changes 

 

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or 
(subject to Clause 2) Changes in accordance with this Schedule 4.   

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than 
one Change in any single proposal, provided that such changes are related to the same or 
similar matter or matters. 
 

Notice of Change 

 

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an 
"Authority Notice of Change") on the Contractor. 

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in 
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change 
Proposal") in accordance with clauses 7 to 9 (inclusive).  

5. The Contractor may only refuse to implement a Change or Changes proposed by the 
Authority, if such change(s):  

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables 
under the Contract in a manner that infringes any applicable law relevant to such delivery; 
and/or 

b. would, if implemented, cause any existing consent obtained by or on behalf of the 
Contractor in connection with their obligations under the Contract to be revoked (or would 
require a new necessary consent to be obtained to implement the Change(s) which, after using 
reasonable efforts, the Contractor has been unable to obtain or procure and reasonably 
believes it will be unable to obtain or procure using reasonable efforts); and/or 

c. would, if implemented, materially change the nature and scope of the requirement 
(including its risk profile) under the Contract;    

and: 

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer 
period as shall have been agreed in writing by the parties) after the date of the Authority Notice 
of Change that the relevant proposed Change or Changes is/are a Change(s) falling within the 
scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the Contractor's reasoning 
on the matter; and  

e. further to such notification:  

(1) either the Authority notifies the Contractor in writing that the Authority 
agrees, or (where the Authority (acting reasonably) notifies the Contractor that the Authority 
disputes the Contractor's notice under Clause 5.d) it is determined in accordance with 
Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a Change(s) falling within 
the scope of Clauses 5.a, 5.b and/or 5.c; and 

(2) (where the Authority either agrees or it is so determined that the relevant 
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) the 
Authority fails to make sufficient adjustments to the relevant Authority Notice of Change (and 
issue a revised Authority Notice of Change) to remove the Contractor's grounds for refusing to 
implement the relevant Change under Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business 
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Days (or such longer period as shall have been agreed in writing by the parties) after:  

i) the date on which the Authority notifies in writing the Contractor that the Authority 
agrees that the relevant Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 
5.b and/or 5.c); or  

ii) the date of such determination.  
 
6. The Contractor shall at all times act reasonably, and shall not seek to raise 
unreasonable objections, in respect of any such adjustment.  
 

Contractor Change Proposal 

 

7. As soon as practicable, and in any event within: 

a. (where the Contractor has not notified the Authority that the relevant Change or 
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in 
accordance with Clause 5) fifteen (15) Business Days (or such other period as the Parties 
agree (acting reasonably) having regard to the nature of the Change(s)) after the date on which 
the Contract shall have received the Authority Notice of Change; or  
b. (where the Contractor has notified the Authority that the relevant Change or Changes 
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with 
Clause 5 and: 

(1) the Authority has agreed with the Contractor's conclusion so notified or it is determined 
under Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a Change(s) falling 
within the scope of Clauses 5.a, 5.b and/or 5.c and the Authority has made sufficient 
adjustments to the relevant Authority Notice of Change (and issued a revised Authority Notice 
of Change(s)) to remove the Contractor's grounds for refusing to implement the relevant 
Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period 
as the parties shall have agreed (both parties acting reasonably) having regard to the nature of 
the Change(s)) after the date on which the Contractor shall have received such revised 
Authority Notice of Change; or   
(2) the Authority has disputed such conclusion and it has been determined in accordance 
with Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not a Change(s) 
falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such 
other period as the parties shall have agreed (both parties acting reasonably) having regard to 
the nature of the Change(s)) after the date of such determination, the Contractor shall deliver 
to the Authority a Contractor Change Proposal. For the avoidance of doubt, the Contractor 
shall not be obliged to deliver to the Authority a Contractor Change Proposal where the 
Contractor notifies the Authority, and the Authority agrees or it is determined further to such 
notification in accordance with Clause 5, that the relevant Change or Changes is/are a 
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.   
 

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s) 
proposed: 

a. the effect of the Change(s) on the Contractor’s obligations under the Contract; 

b. a detailed breakdown of any costs which result from the Change(s); 

c. the programme for implementing the Change(s); 

d. any amendment required to this Contract as a result of the Change(s), including, 
where appropriate, to the Contract Price; and  

e. such other information as the Authority may reasonably require. 

9. The price for any Change(s) shall be based on the prices (including rates) already agreed 
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for the Contract and shall include, without double recovery, only such charges that are fairly 
and properly attributable to the Change(s). 
 

Contractor Change Proposal – Process and Implementation 

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

a. evaluate the Contractor Change Proposal; and 

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a 
Change(s) proposed by the Authority) following such discussions the Authority may modify the 
Authority Notice of Change) and the Contractor shall as soon as practicable, and in any event 
not more than ten (10) Business Days (or such other period as the Parties shall have agreed in 
writing) after receipt of such modification, submit an amended Contractor Change Proposal. 

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM10B in 
accordance with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor 
shall promptly sign and return to the Authority the Contractor's DEFFORM 10B indicating their 
unqualified acceptance of such amendment in accordance with, and otherwise discharge their 
obligations under, such Condition and implement the relevant Change(s) in accordance with 
such proposal; or 

b. serve  Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued in relation to a Change or Changes proposed by the Authority) the 
Authority Notice of Change (in which case such notice of change shall have no further effect). 

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its 
reasons for such rejection. 

13. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred in connection with the implementation of any Change(s), unless a Contractor 
Change Proposal has been accepted by the Authority in accordance with Clause 11a. and then 
subject only to the terms of the Contractor Change proposal so accepted. 
 

Contractor Changes 

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor 
Change Proposal on the Authority. Such proposal shall be prepared and reviewed in 
accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive). 
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 12) 

 

Contract No: 708651450 

Description of Contractor’s Sensitive Information: 

 [REDACTED] 

Cross Reference(s) to location of Sensitive Information: 

 [REDACTED] 

Explanation of Sensitivity: 

 [REDACTED] 

Details of potential harm resulting from disclosure: 

 [REDACTED] 

Period of Confidence (if applicable):  Contract duration 

Contact Details for Transparency / Freedom of Information matters: 

Name: [REDACTED]      

Position: [REDACTED] 

Address: [REDACTED] 

Telephone Number: [REDACTED] 

Email Address: [REDACTED] 
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied 

under the Contract 

 

Hazardous and Non-Hazardous Substances, Mixtures or 

Articles Statement by the Contractor 

 

 
Contract No: 708651450       

 

Contract Title: BFC 55 Seat Coach Purchase       

 
Contractor: P.PANAYIDES COACHES LTD 

 

Date of Contract: 18 September 2023         

 

* check box as appropriate  

 

☒ To the best of our knowledge there are no hazardous Substances, Mixtures or Articles in the 

Contractor Deliverables to be supplied.    

 

☐ To the best of our knowledge the hazards associated with Substances, Mixtures or Articles 

in the Contractor Deliverables to be supplied under the Contract are identified in the Safety 
Data Sheets or UK REACH Communication attached in accordance with Condition 24.    

 

Contractor’s Signature:        

 

Name: [REDACTED] 

 
Job Title: [REDACTED] 

 

Date:        

 

 ........................................................................................  
 

To be completed by the Authority  

 

Domestic Management Code (DMC):        

 
NATO Stock Number:        

 
Contact Name:        

 

Contact Phone Number:       
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Contact Address:        

 

Copy to be forwarded to: 

 

Hazardous Stores Information System (HSIS) 

Spruce 2C, #1260 

MOD Abbey Wood (South) 

Bristol BS34 8JH 

 

Email: DESEngSfty-QSEPSEP-HSISMulti@mod.gov.uk 
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract 

 
Data Requirements for Contract No: 708651450     

 

The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products): Ν/Α 

 

Schedule of 
Requirements 

item and timber 
product type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber Delivered 
to the Authority 

with other 
evidence 

Volume (as Delivered to 
the Authority) of timber 

without evidence of 
compliance with 

Government Timber 
Procurement Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) 

Contract No: 708651450    

   

 
The following criteria must be met and before the Authority will accept goods or services for the 

purposes of contract payment: 

 

• Certificates of Conformity/Type Approval for each vehicle (chassis and coach build) in 
accordance with the European construction standards must be received by the 
Authority.   

 

• The vehicles must be able to pass a road worthiness assessment to DVSA/RoC 
Inspection Standards appropriate to their classification. 

 

• On inspection the vehicles must be fit for purpose and free from damage. The end 
product must adhere to the Statement of Requirements. 
 

• The Authority must be provided with warranty/maintenance schedules/log and a clear 
process as to how the warranty (as detailed in the SOR) for the vehicles will be 
achieved on island.  
 

 

 

 

  


