
 

 

 

 

 
Schedule 1 - Definitions of Contract 
 
Articles means the Contractor Deliverables (goods and/or the services), 

including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 
 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 
 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes of condition 8; 
 

Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 
statutory holidays; 
 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 

a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored Public 

Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency;  

 
Collect means pick up the Contractor Deliverables from the Consignor.  

This shall include loading, and any other specific arrangements, 
agreed in accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 

 
Commercial Packaging means commercial Packaging for military use as described in Def 

Stan 81-041 (Part 1) 
 
Conditions means the terms and conditions set out in this document; 
 
Consignee means that part of the Authority identified in Schedule 3 (Contract 

Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

 
Contract means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with condition 6 (Amendments 
to Contract); 

 
Contract Price means the amount set out in Schedule 2 (Schedule of 



 

 

 

 

Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 
the Contract. 

 
Contractor means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of 
the Authority; 

 
Contractor Commercially  means the Information listed in the completed Schedule 5  
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

 
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 
person: 

a. by means of the holding of shares, or the possession of voting 
powers in, or in relation to, the Contractor; or 

b. by virtue of any powers conferred by the constitutional or corporate 
documents, or any other document, regulating the Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

 
CPET  means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

 
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

 
Dangerous Goods  means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulation, or classified and 
authorised only under the conditions prescribed by the: 
a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement Concerning the International 
Carriage of Dangerous Goods by Road (ADR); 
c. Regulations Concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air; 
f. International Air Transport Association (IATA) Dangerous 
Goods Regulations. 

 
DBS Finance means Defence Business Services Finance, at the address stated 



 

 

 

 

in Schedule 3 (Contract Data Sheet); 
 
DEFFORM means the MOD DEFFORM series which can be found at 

https://www.aof.mod.uk;  
 
DEF STAN means Defence Standards which can be accessed at 

https://www.dstan.mod.uk; 
 
Deliver means hand over the Contractor Deliverables to the Consignee.  

This shall include unloading, and any other specific arrangements, 
agreed in accordance with condition 28 and Delivered and Delivery 
shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 
 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 
 
Diversion Order means the Authority’s written instruction (typically given by MOD 

Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s acceptance letter; 
 
Evidence  means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

 
Firm Price means a price (excluding VAT) which is not subject to variation; 
 
FLEGT  means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

 
Government Furnished is a generic term for any MOD asset such as equipment, 
Assets (GFA) information or resources issued or made available to the 

Contractor in connection with the Contract by or on behalf of the 
Authority; 

 
Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 

Deliverable Deliverable that is itself a hazardous material or substance 
or that may in the course of its use, maintenance, disposal, 
or in the event of an accident, release one or more 
hazardous materials or substances and each material or 
substance that may be so released; 

 
Independent Verification  means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 

https://www.aof.mod.uk/
http://www.dstan.mod.uk/


 

 

 

 

and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

 
Issued Property means any item of Government Furnished Assets (GFA), including 

any materiel issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority; 

 
Legal and Sustainable  means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

 
Legislation means in relation to the United Kingdom any Act of Parliament, any 

subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced protection in 

accordance with Def Stan 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain; 

 
Military Packager  is a MOD sponsored scheme to certify military Packaging 
Approval Scheme (MPAS) designers and register organisations, as capable of producing 

acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with Defence Standard (Def Stan) 81-041 (Part 4); 

 
Military Packaging Level (MPL) shall have the meaning described in Def Stan 81-041 (Part 1); 
 
MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 

Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 
 
NATO means the North Atlantic Treaty Organisation which is an inter-

governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of communication 

required to be given in writing under or in connection with the 
Contract; 

 
Overseas shall mean non UK or foreign; 
 
Packaging Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user; 
 Noun.  The materials and components used for the preparation of 

the Contractor Deliverables for transportation and storage in 
accordance with the Contract;  

 
Packaging Design Authority shall mean the organisation that is responsible for the original 



 

 

 

 

(PDA)  design of the Packaging except where transferred by agreement.  
The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 
 
Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 

suitable for issue(s) to the ultimate user, as described in Def Stan 
81-041 (Part 1); 

 
Recycled Timber means recovered wood that prior to being supplied to the Authority 

had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 
a.  pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 
Short-Rotation Coppice  means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

 
Specification means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

 
STANAG 4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html;  
 
Subcontractor  means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and ‘Subcontract’ shall be 
interpreted accordingly; 

 
Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but 
Products  excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, including from 

time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 

http://www.dstan.mod.uk/faqs.html


 

 

 

 

Contract; 
 
Virgin Timber  means Timber and Wood-Derived Products that do not include 

Recycled Timber. 
  



 

 

 

 

Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 (Additional 
Conditions) 
 
 
     



 

 

 

 

Schedule 2 - Schedule of Requirements for Contract No: 701578508 
 

For APS on to CR 3 Phase ####### 
 
 

Item No. Item Details Total 
Qty 

Price (£) Ex 
VAT 

   Per Item Total Inc. 
packaging and 

Delivery** 

1 Specification: 

Develop the design of the 
integration of Trophy MV to 
CR3 to present a solution to 
APS Verification Review 
(AVR) maturity, detailed in 
the SoR at Schedule 10.   
 

1 3,665,674 - 

Delivery Date 

 
MOD Stock Ref. No.  

Not applicable 

 
Packaging requirements inc. 
PPQ and DofQ * 

Not applicable 

 
       

Total 
Price 

 
£3,665,674 

 



 

 

 

 

Schedule 3 – Contract Data Sheet 
 

General Conditions 

 
Condition 2 – Duration of Contract: 
 
 The Contract expiry date shall be: 14 Months after Contract Award 

 

 
Condition 4 – Governing Law: 
 

Contract to be governed and construed in accordance with:  
 

 English Law   
 

 Scots Law      clause 4.d shall apply  (one must be chosen) 
 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 
 
############# – Managing Director 
Rafael UK – ERCAS BV 
################## 
############### 
####### 
####### 

 

 
Condition 8 – Authority’s Representatives: 
 
 The Authority’s Representatives for the Contract are as follows: 
 

Commercial: as per DEFFORM 111 
 

Project Manager: as per DEFFORM 111 
 

 
Condition 19 – Notices: 
 
 Notices served under the Contract shall be sent to the following address: 
 

Authority:  as per DEFFORM 111 
 
 Contractor: RAFAEL ADVANCED DEFENSE SYSTEMS LTD.  

############  
############################  
######################    

 
 Notices can be sent by electronic mail?    (tick as appropriate) 
 

 
Condition 20.a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings: 
 

In accordance with the Statement of Requirement at Schedule 10 
 



 

 

 

 

 
Condition 20.b – Progress Reports: 
 
 The Contractor is required to submit the following Reports: 
 

In accordance with the Statement of Requirement at Schedule 10 
 
Reports shall be Delivered to the following address: Project Manager as per DEFFORM 111 

 
 
 

Supply of Contractor Deliverables 

 
Condition 21 – Quality Assurance: 
 

Is a Deliverable Quality Plan required for this Contract?        (tick as appropriate) 
 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within            Business Days of Contract Award.  Once agreed by the Authority 
the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

 
Other Quality Assurance Requirements: 

 
In accordance with the Statement of requirement at Schedule 10 

 

 
Condition 22 – Marking of Contractor Deliverables: 
 
 Special Marking requirements:  
 

N/A 
 

 
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 
 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

 
a)  The Authority’s Representative (Commercial) 

 
b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date:       

 

 
Condition 25 – Timber and Wood-Derived Products: 
   

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 
 
to be Delivered by the following date: Statement (Schedule 7) is attached 

 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk


 

 

 

 

 
Condition 26 – Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?          (tick as appropriate) 
 

Applicable to Line Items:        
 

If required, does the Contractor Deliverables require traceability throughout the supply chain?         
(tick as appropriate) 

 
Applicable to Line Items:       

 

 
Condition 28.b – Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor: 
 
Please refer to "self-to-self delivery" condition 32 
  
Special Delivery Instructions: 
 
Please refer to "self-to-self delivery" condition 32 
 
Each consignment is to be accompanied by a DEFFORM 129J. 

 

 
Condition 28.c - Collection by the Authority: 
 
The following Line Items are to be Collected by the Authority: 
 
Please refer to "self-to-self delivery" condition 32 
 
Special Delivery Instructions: 
  
Please refer to "self-to-self delivery" condition 32  
 
Each consignment is to be accompanied by a DEFFORM 129J. 
 
 
Consignor details (in accordance with 28.c.(4)): 
 
Line Items:         Address:       
 
Line Items:         Address:       
 
 
Consignee details (in accordance with condition 23): 
 
Line Items:         Address:       
 
Line Items:         Address:       
 

 
Condition 30 – Rejection: 
 

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
specified here: 
 
The time limit for rejection shall be Business Days. 
 



 

 

 

 

 
Condition 32 – Self-to-Self Delivery: 
 

Self-to-Self Delivery required?           (tick as appropriate) 
 
If required, Delivery address applicable: 
 
RAFAEL's facilities  

 

 

 

 

 

 

Pricing and Payment 

 
Condition 35 – Contract Price: 
 

All Schedule 2 line items shall be FIRM Price other than those stated below: 
 

Line Items N/A  Clause 46. N/A refers 
 

 

Termination 

 
Condition 42 – Termination for Convenience: 
 

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 
 
The Notice period for termination shall be 20 Business Days 

 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 

 

  



 

 

 

 

DEFFORM 111 

Appendix - Addresses and Other Information 

 

1. Commercial Officer 

Name: ########## 

Address: Land Concept Assessment (LCA) | MOD Abbey Wood, #4140 | Elm 1a | Bristol | BS34 8JH 

Email: ###################           ###################### 

 

2. Project Manager (from whom technical information is available) 

Name:  #############  

Address: Land Concept Assessment (LCA) | MOD Abbey Wood, #4140 | Elm 1a | Bristol | BS34 8JH  

Email: ##########################    Mob: #############  

 

3. Packaging Design Authority Organisation & point of contact: 

 

(Where no address is shown please contact the Project Team in Box 2)  

 

 

4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:  

 

(b) U.I.N.    

 

5. Drawings/Specifications are available from 

 

6. Intentionally Blank 
 

7. Quality Assurance Representative:   
Commercial staff are reminded that all Quality Assurance requirements should be listed under the General 
Contract Conditions.  

 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents 
and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or https://www.dstan.mod.uk/ 
[extranet, registration needed]. 

 

8.  Public Accounting Authority 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In 
Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD 

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, 
Manchester, M1 2WD 

 44 (0) 161 233 5394 

 

9.  Consignment Instructions The items are to be consigned as follows:  

 

10.  Transport. The appropriate Ministry of Defence Transport Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                       



 

 

 

 

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946 

B.JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com 

 

11. The Invoice Paying Authority 

Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL                     

 0151-242-2000 Fax:  0151-242-2809 

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing 

 

12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C Site, Lower 
Arncott, Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk 

 

* NOTE 

1. Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site: 
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

2. If the required forms or documentation are not available on the MOD Internet site requests should be 

submitted through the Commercial Officer named in Section 1. 

 

http://www.freightcollection.com/
mailto:Leidos-FormsPublications@teamleidos.mod.uk
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm


 

 

 

 

Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: 701577886 

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4.   

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 
Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 
other period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that are 
fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following such 
discussions the Authority may modify the Authority Notice of Change and the Contractor 
shall as soon as practicable, and in any event not more than ten (10) Business Days (or 
such other period as the Parties may agree) after receipt of such modification, submit an 
amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract 
in accordance with Condition 6 (Amendments to Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such 
rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense 
incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 
4b.(1) above. 

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on 
the Authority, which shall include all of the information required by Clause 3b above, and the 



 

 

 

 

process at Clause 4 above shall apply. 

 
 
 
Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) for 
Contract No: 701578508 
 

Contract  No: 701578508  

Description of Contractor’s Commercially Sensitive Information: 

##############################################################################
##############################################################################
##############################################################################
#############################################################################  

Cross Reference(s) to location of sensitive information: 

##############################################################################
#################  

Explanation of Sensitivity: 

######################################################################## 

##############################################################################
################# 

####################################################################### 

##############################################################################
##############################################################################
#####################. 

##############################################################################
##############################################################################
##############################################################################
##############################################################################
########## 

##############################################################################
##############################################################################
#####################   

Details of potential harm resulting from disclosure: 

##############################################################################
##############################################################################
##############################################################################
##############################################################################
############################################################### 

Period of Confidence (if applicable): ######### 

Contact Details for Transparency / Freedom of Information matters: 

Name: ########## 

Position: 
##############################################################################
################### 



 

 

 

 

Address: ###################### 

Telephone Number: ############# 

Email Address: ################## 



 

 

 

 

Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the 
Contract: Data Requirements for Contract No: 701578508 

 
Hazardous Contractor Deliverables, Materials or Substances 

Statement by the Contractor 
 
Contract No: 701578508 
 
Contract Title: CHALLENGER 2 LIFE EXTENSION PROJECT (CR2 LEP) 
 
Contractor: RAFAEL Advanced Defense Systems LTD  
 
Date of Contract:        
 
* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or 
substances to be supplied.   
 
* To the best of our knowledge the hazards associated with materials or substances to be supplied 
under the Contract are identified in the Safety Data Sheets (Qty:N/A) attached in accordance with 
condition 24.    
 

   
 
Contractor’s Signature:        
 
Name: ########### 
 
Job Title: VP, Head of Land Maneuver Systems Directorate  
 
Date: 24.10.2021  
 
* check box () as appropriate  
 

 
 
To be completed by the Authority  
 
Domestic Management Code (DMC):        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Copy to be forwarded to: 
 

Hazardous Stores Information System (HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator (MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 

  



 

 

 

 

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No: 701578508 
 
The following information is provided in respect of condition 25 (Timber and Wood-Derived Products): 
 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of compliance 

with Government 
Timber Procurement 

Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

N/A N/A N/A N/A N/A 
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: 701578508 
 
The Authority’s acceptance of any documentation or information delivered in accordance with Annex 
E of the Statement of Requirements and against the acceptance criteria for that Contractor 
Deliverable in terms of scope, format, evidence contained, and its suitability for purpose. The relevant 
acceptance criteria shall be as defined in Statement of Requirements. The Authority shall notify the 
Contractor of Acceptance or Rejection of document within twenty (20) Business Days, such 
Acceptance shall not be unreasonably withheld. In the event that the Authority rejects the Contractor 
Deliverable, the Authority shall inform the Contractor of the detailed reasons for the rejection. The 
Authority feedback will be provided in the form of the Feedback sheet in format detailed at Statement 
of Requirements.   
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Schedule 9 - Payment Plan 

 

Number  Milestone 
Description  

Verification  Target Date 

   (Months)   

Amount (£)  

1  Interim 
Milestone 
Review (IMR) 1 

In accordance with Annex 
B to SoR at schedule 10 

Contract 
Award + 1 
Month. 

549,851 

2 IMR3 

 

In accordance with Annex 
B to SoR at schedule 10 

Contract 
Award + 7 
Months 

916,419 

3 AVR In accordance with Annex 
B to SoR at schedule 10 

Contract 
Award + 10 
Months 

1,099,702 

4 Contract Close 
Out Review 

In accordance with Annex 
B to SoR at schedule 10 

Contract 
Award + 13 
Months 

1,099,702 

  TOTAL    3,665,674 (£) 
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