

Schedule 3 - Schedule of Requirements for the Supply of Hap and Otto Fuel Analysis for DM Beith

Deliverables										
Description: Testing of Hydroxyl Ammonium Perchlorate (HAP) Fuel as stated in Annex A, Schedule of Requirement								FIRM PRICE EACH (i.e. NOT Subject to Variation in any respect)		
Item Number	Number of samples for analysis	Part No. (where applicable)	Specification (Analysis results availability within)	Consignee Address Code (full address is detailed in DEFFORM 96)	Packaging Requirements inc. PPQ and DofQ (as detailed in DEFFORM 96)	Delivery Date (N/A)	Total Qty (N/A)	PRICE PER ITEM (£) Ex VAT		
								Year 1 Contract Award to 31/03/2024	Year 2 01/04/2024 to 31/03/2025	Year 3 01/04/2025 to 30/06/2026
1	1	N/A	20 Working Days from Date of Notification	YES	YES					
	2	N/A	20 Working Days from Date of Notification	YES	YES					
	3	N/A	20 Working Days from Date of Notification	YES	YES					
	4	N/A	20 Working Days from Date of Notification	YES	YES					
	5 or more	N/A	20 Working Days from Date of Notification	YES	YES					

Deliverables										
Description: Testing of OTTO Fuel II as stated in Annex A, Schedule of Requirement								FIRM PRICE EACH (i.e. NOT Subject to Variation in any respect)		
Item Number	Number of samples for analysis	Part No. (where applicable)	Specification (Analysis results availability within)	Consignee Address Code (full address is detailed in DEFFORM 96)	Packaging Requirements inc. PPQ and DofQ (as detailed in DEFFORM 96)	Delivery Date (N/A)	Total Qty (N/A)	PRICE PER ITEM (£) Ex VAT		
								Year 1 Contract Award to 31/03/2024	Year 2 01/04/2024 to 31/03/2025	Year 3 01/04/2025 to 30/06/2026
2	1	N/A	20 Working Days from Date of Notification	YES	YES					
	2	N/A	20 Working Days from Date of Notification	YES	YES					
	3	N/A	20 Working Days from Date of Notification	YES	YES					
	4	N/A	20 Working Days from Date of Notification	YES	YES					
	5 or more	N/A	20 Working Days from Date of Notification	YES	YES					