Schedule 1 — Definitions of Contract

Article

Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

Commercial Packaging

Conditions

Consignee

Consignor

Contract

means, in relation to clause 24 and Schedule 6 only, an object
which during production is given a special shape, surface or
design which determines its function to a greater degree than does
its chemical composition;

means, (except in relation to Schedule 10) the Contractor
Deliverables (goods and/or the services), including Packaging
(and Certificate(s) of Conformity and supplied in accordance with
any QA requirements if specified) which the Contractor is required
to provide under the Contract in accordance with Schedule 2
(Schedule of Requirements), but excluding incidentals outside
Schedule 2 (Schedule of Requirements) such as progress reports.
(This definition only applies when DEFCONs are added to
these Conditions);

means the Secretary of State for Defence acting on behalf of the
Crown;

shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority's Representative(s) in
connection with the Contract. Where the term “Authority's
Representative(s)" in the Conditions is immediately followed by a
functional description in brackets, the appropriate Authority's
Representative(s) shall be the designated person(s) for the
purposes of Condition 7;

means 09:00 to 17:00 Monday to Friday, excluding public and
statutory holidays;

a body listed in one of the following sub-categories of the Central

Govemment classification of the Public Sector Classification

Guide, as published and amended from time to time by the Office

for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

C. Non-Ministerial Department; or

d. Executive Agency;

means pick up the Contractor Deliverables from the Consignor.
This shall include loading, and any other specific arrangements,
agreed in accordance with Clause 28.c and Collected and
Collection shall be construed accordingly;

means commercial Packaging for military use as described in Def
Stan 81-041 (Part 1)

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3 (Contract
Data Sheet) to whom the Contractor Deliverables are to be
Delivered or on whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data Sheet) or such
other part of the Authority as may be instructed by the Authority by
means of a Diversion Order;

means the name and address specified in Schedule 3 (Contract
Data Sheet) from whom the Contractor Deliverables will be
dispatched or Collected;

means the Contract including its Schedules and any amendments
agreed by the Parties in accordance with Condition 6 (Formal



Contract Price

Contractor

Contractor Deliverables

Control

Counterfeit Materiel

CPET

Crown Use

Dangerous Goods

Amendments to the Contract);

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of Packaging and exclusive of
any applicable VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its obligations under
the Contract.

means the person who, by the Contract, undertakes to supply the
Contractor Deliverables, for the Authority as is provided by the
Contract. Where the Contractor is an individual or a partnership,
the expression shall include the personal representatives of the
individual or of the partners, as the case may be, and the
expression shall also include any person to whom the benefit of
the Contract may be assigned by the Contractor with the consent
of the Authority;

means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any
QA requirements if specified) which the Contractor is required to
provide under the Contract;

means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor;

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires Control
of the Contractor;

means any Contractor Deliverable or any part thereof whose
origin, age, composition, configuration, certification status or other
characteristic (including whether or not such Contractor
Deliverable or part has been used previously) has been falsely

represented by:

a. misleading marking of the materiel, labelling or packaging;
b. misleading documentation; or

c. any other means, including failing to disclose information;

except where it has been demonstrated that the false
representation was not the result of dishonesty by the Contractor
or any party within the Contractor's supply chain.

means the UK Goverment's Central Point of Expertise on Timber,
which provides a free telephone helpline and website to support
implementation of the UK Government timber procurement policy;

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise would
be an infringement of the patent and in relation to a Registered
Design has the meaning given in paragraph 2A(6) of the First
Schedule to the Registered Designs Act 1949;

means those substances, preparations and articles that are
capable of posing a risk to health, safety, property or the
environment which are prohibited by regulation, or classified and
authorised only under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of Transportable
Pressure Equipment Regulations 2009 (CDG) (as amended 2011);
b. European Agreement Concerning the International Carriage

of Dangerous Goods by Road (ADR);



DBS Finance

DEFFORM

DEF STAN

Deliver

Delivery Date

Denomination of Quantity
(D of Q)

Design Right(s)

Diversion Order

Effective Date of Contract

Evidence

Firm Price

FLEGT

Government Furnished
Assets (GFA)

Hazardous Contractor
Deliverable

c. Regulations Concerning the International Carriage of
Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG) Code;
e. International Civil Aviation Organisation (ICAO) Technical
Instructions for the Safe Transport of Dangerous Goods by Air;
f. International Air Transport Association (IATA) Dangerous
Goods Regulations;

means Defence Business Services Finance, at the address stated
in Schedule 3 (Contract Data Sheet);

means the MOD DEFFORM series which can be found at
https://www.kid.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific arrangements,
agreed in accordance with Condition 28 and Delivered and
Delivery shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or the
relevant portion of them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item of material is
managed;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means the Authority's written instruction (typically given by MOD
Form 199) for urgent Delivery of specified quantities of Contractor
Deliverables to a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date upon which both Parties have signed the Contract;

means either:

a. an invoice or delivery note from the timber supplier or
Subcontractor to the Contractor specifying that the product
supplied to the Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or FLEGT licensed
origin, as advised by CPET;

means a price (excluding VAT) which is not subject to variation;

means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging;

is a generic term for any MOD asset such as equipment,
information or resources issued or made available to the
Contractor in connection with the Contract by or on behalf of the
Authority;

means a Contractor Deliverable or a component of a Contractor
Deliverable that is itself a hazardous material or substance or that
may in the course of its use, maintenance, disposal, or in the
event of an accident, release one or more hazardous materials or
substances and each material or substance that may be so
released;



Independent Verification

Information

Issued Property

Legal and Sustainable

Legislation

Military Level Packaging (MLP)

Military Packager
Approval Scheme (MPAS)

Military Packaging Level (MPL)

Mixture

MPAS Registered Organisation

MPAS Certificated Designer

NATO

Notices

Overseas

Packaging

means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product certification systems or
equivalent”, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under or
in connection with the Contract;

means any item of Government Furnished Assets (GFA), including
any materiel issued or otherwise furnished to the Contractor in
connection with the Contract by or on behalf of the Authority;

means production and process methods, also referred to as timber
production standards, as defined by the document titled “UK
Govemment Timber Production Policy: Definition of legal and
sustainable for timber procurement’. The edition current on the
day the Confract documents are issued by the Authority shall

apply:

means in relation to the United Kingdom any Act of Parliament, any
subordinate legislation within the meaning of section 21 of the
Interpretation Act 1978, or any exercise of Royal Prerogative;

means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that which
Commercial Packaging normally provides for the military supply
chain;

is a MOD sponsored scheme to certify military Packaging
designers and register organisations, as capable of producing
acceptable Services Packaging Instruction Sheet (SPIS) designs
in accordance with Defence Standard (Def Stan) 81-041 (Part 4);

shall have the meaning described in Def Stan 81-041 (Part 1);
means a mixture or solution composed of two or more substances;

is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable
of both Military Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty
which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation of materiel for;
transportation, handling, storage and Delivery to the user;



Packaging Design Authority
(PDA)

Parties

Plastic Packaging
Components
PPT

PPT Legislation

Primary Packaging Quantity
(PPQ)

Publishable Performance
Information

Recycled Timber

Noun. The materials and components used for the preparation of
the Contractor Deliverables for transportation and storage in
accordance with the Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box 3;

means the Contractor and the Authority, and Party shall be
construed accordingly;

shall have the same meaning as set out in Part 2 of the Finance
Act 2021 together with any associated secondary legislation;

means a tax called “plastic packaging tax” charged in accordance
with Part 2 of the Finance Act 2021;

means the legislative provisions set out in Part 2 and Schedules 9-
15 of the Finance Act 2021 together with any secondary legislation
made under powers contained in Part 2 of the Finance Act 2021.
This includes, butis not limited to, The Plastic Packaging Tax
(Descriptions of Products) Regulations 2021 and The Plastic
Packaging Tax (General) Regulations 2022;

means the quantity of an item of material to be contained in an
individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user, as described in Def Stan
81-041 (Part 1);

means any of the Information in Schedule 9 (KPI Data Report) as
it relates to Key Performance Indicator where it is expressed as
publishable in the table in Schedule 9 which shall not contain any
Information which is exempt from disclosure which shall be
determined by the Authority; and which shall not constitute
Sensitive Information;

means recovered wood that prior to being supplied to the Authority
had an end use as a standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and industrial
by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood;

c. reclaimed timber abandoned or confiscated at least ten
years previously;

it excludes sawmill co-products;

Robust Contractor Deliverables shall mean Robust items as described in Def Stan 81-041 (Part 2)

Safety Data Sheet

Schedule of Requirements

Sensitive Information

has the meaning as defined in the Registration, Evaluation,
Authorisation and Restriction of Chemicals (REACH) Regulations
2007 (as amended);

means Schedule 2 (Schedule of Requirements), which identifies,
either directly or by reference, Contractor Deliverables to be
provided, the quantities and dates involved and the price or pricing
terms in relation to each Contractor Deliverable;

means the Information listed in the completed Schedule 5
(Contractor's Sensitive Information), which is Information notified
by the Contractor to the Authority, which is acknowledged by the
Authority as being sensitive, at the point at which the Contractis
entered into or amended (as relevant) and remains sensitive
information at the time of publication;



Short-Rotation Coppice

Specification

STANAG 4329

Subcontractor

Substance

Timber and Wood-Derived
Products

Transparency Information

Virgin Timber

means a specific management regime whereby the poles of trees
are cut every one to two years and which is aimed at producing
biomass for energy. It is exempt from the UK Government timber
procurement policy. For avoidance of doubt, Short-Rotation
Coppice is not conventional coppice, which is subject to the timber

policy;

means the description of the Contractor Deliverables, including
any specifications, drawings, samples and / or pattems, and shall
include any document or item which, individually or collectively is
referred to in Schedule 2 (Schedule of Requirements). The
Specification forms part of the Contract and all Contractor
Deliverables to be supplied by the Contractor under the Contract
shall conform in all respects with the Specification;

means the publication NATO Standard Bar Code Symbologies
which can be sourced at https//www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the Contractor or by any
other subcontractor of the Contractor at any level of
subcontracting to provide Contractor Deliverables wholly or
substantially for the purpose of performing (or contributing to the
performance of) the whole or any part of this Contract and
‘Subcontract’ shall be interpreted accordingly;

means a chemical element and its compounds in the natural state
or obtained by any manufacturing process, including any additive
necessary to preserve its stability and any impurity deriving from
the process used, but excluding any solvent which may be
separated without affecting the stability of the substance or
changing its composition;

means timber (including Recycled Timber and Virgin Timber but
excluding Short-Rotation Coppice) and any products that contain
wood or wood fibre derived from those timbers. Such products
range from solid wood to those where the manufacturing
processes obscure the wood element;

means the content of this Contract in its entirety, including from
time to time agreed changes to the Contract, except for (i) any
Information which is exempt from disclosure in accordance with
the provisions of the Freedom of Information Act 2000 (FOIA) or
the Environmental Information Regulations 2004 (EIR), which shall
be determined by the Authority, and (ii) any Sensitive Information;

means Timber and Wood-Derived Products that do not include
Recycled Timber.

Where project specific DEFCONSs are included under Condition 45 definitions shall be in accordance

with DEFCON 501.



Annex A to Schedule 1 - Additional Definitions of Contract (in accordance with Conditions 45 -

47 (Additional Conditions))
NOT APPLICABLE




Schedule 2 — Schedule of Requirements for Contract No:PA0000002144

For Visualisation Framework

Contractor Deliverables

Consignee| Packaging | Delivery | Total |

MOD Part No.

Specification

Address |Requirements| Date

Item
Number Stock (where
Reference|applicable) Code (full |inc. PPQ and
No. address is DofQ (as
detailed in | detailed in
DEFFORM |DEFFORM 96)
96)
1 N/A As The provision of Visualisation XY As detailed As As
detailed | Boards in accordance with the onindividual | detailed | detail
on Statement of Requirements at tasks on on
individual Schedule 9 for the period of individual | individ
tasks the Framework Agreement. tasks task
Tasks to be placed using the
process at Section 13.
Ntllt:\'t')‘er Consignee Address (XY code only)

1

Consignee details will be detailed on individual call-off tasks or formal Dstl Purchase Orders issued to the




Schedule 3 — Contract Data Sheet for Contract No: PA00000021

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: 31 March 2027

Condition 4 — Governing Law:

Contract to be govemed and construed in accordance with:

English Law [X
Scots Law [] clause 4.d shall apply

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies)
irrevocably appointed for Contractors without a place of business in England (or Scotland,
if Scots Law applies) in accordance with Clause 4.g (if applicable) are as follows:

Condition 7 — Authority’s Representatives:

The Authority's Representatives for the Contract are as follows:

Redacted Under FOI Exemption

Condition 18 — Notices:

Notices served under the Contract shall be sent to the following address:

Redacted Under FOI Exemption

Redacted Under FOI Exemption

Notices can be sent by electronic mail? X

Condition 19.a - Progress Meetings:
The Contractor shall be required to attend the following meetings:

As detailed on individual tasks

Condition 19.b — Progress Reports:
The Contractor is required to submit the following Reports:

As detailed on individual tasks

Reports shall be Delivered to the following address:

As detailed on individual tasks




Supply of Contractor Deliverables

Condition 20 — Quality Assurance:
Is a Deliverable Quality Plan required for this Contract?
Yes J
No X
Other Quality Assurance Requirements:
1ISO9001 (Quality Management Systems)

Additional requirements as detailed on individual tasks

Condition 21 — Marking of Contractor Deliverables:
Special Marking requirements:

As detailed on individual tasks

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in
Contractor Deliverables:

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles
Statement), and if applicable, UK REACH compliant Safety Data Sheet(s) are to be
provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a) The Authority's Representative (Commercial)

b) Defence Safety Authority — Redacted Under FOI Exemption

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract
Deliverable or by the following date:

Condition 25 - Timber and Wood-Derived Products:
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the
Contract: Data Requirements) is to be provided by e-mail with attachments in Adobe PDF
or MS WORD format to the Authority's Representative (Commercial)

to be Delivered by the following date:

Condition 26 — Certificate of Conformity:
Is a Certificate of Conformity required for this Contract? [] (tick as appropriate)
Applicable to Line Items:
If required, does the Contractor Deliverables require traceability throughout the supply
chain? [
(tick as appropriate)

Applicable to Line Items:




Condition 28.b - Delivery by the Contractor:
The following Line Iltems are to be Delivered by the Contractor:
As detailed on individual tasks
Special Delivery Instructions:

Deliveries to Porton Down

PLEASE NOTE DELIVERIES ARE NOT ACCEPTED IN DSTL STORES AFTER
1600hrs. Deliveries to Dstl Porton Down using vehicles in excess of 15 tonnes gross weight
should be made via the A30 road, and not through the Porton village.

Delivery drivers must carry some form of identification, (e.g. Credit card, drivers licence
etc). Access to the Dstl site may not be allowed, if site clearance has not previously been
obtained and we do not have an escort available.

Any other Special Delivery Instructions will be issued as Required and stated on Authority
Purchase Orders

Each consignment is to be accompanied by a DEFFORM 129J.

Condition 28.c - Collection by the Authority:
The following Line ltems are to be Collected by the Authority:
Any collections to be made by the Authority will be detailed on individual tasks
Special Delivery Instructions:
As detailed on individual tasks

Each consignment is to be accompanied by a DEFFORM 129J.

Consignor details (in accordance with Condition 28.c.(4)):
Line Items: Address:

Line ltems: Address:

Consignee details (in accordance with Condition 22):
Line ltems: Address:

Line ltems: Address:

Condition 30 - Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless
otherwise specified here:

The time limit for rejection shall be Business Days.




Condition 32 - Self-to-Self Delivery:
Self-to-Self Delivery required? [0 (tick as appropriate)

If required, Delivery address applicable:

Pricing and Payment

Condition 35 — Contract Price:
All Schedule 2 line items shall be FIRM Price other than those stated below:

Line Iltems Clause 46. refers

Termination

Condition 42 — Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise
specified here:

The Notice period for termination shall be Business Days

Other Addresses and Other Information (forms and publications addresses and official use
information)

See Annex A to Schedule 3 (DEFFORM 111)




Schedule 3 for Contract No: PA0000002144
Annex A

DEFFORM 111

(Edn 10/22)
Appendix - Addresses and Other Information

1. Commercial Officer

Name: it st Uncler ' OF Exomrrptior

Address. Redacted Under FOI Exemption

Email: Redacted Under FOI Exempsion

R Fedactet Under FOLEmamption

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent
to DBS Finance ADMT - /Redacted Under FOI Exemption

B Jrder FOIE

2. For all other enquiries contact Redacted Under FOI Exemption

B Jrder FOIE

2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available)

Name; M Under 1ol Exeretion

Address. Redacted Under FOI Exemption

Email: Redacted Under FOI Exempion

R Redacted Under FOI Exenplion

9. Consignment Instructions
The items are to be consigned as follows:
All consignment Instructions for items required under this

Framework Contract will be advised via individual contract
documents or Purchase Orders issued.

3. Packaging Design Authority

Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2)

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:

Tel No:

(b) U.LN.

10. Transport. The appropriate Ministry of Defence Transport
Offices are:
A.Redacted Under FOI Exemption

Air Freight Centre
Redacted Under FOI Exemption

Surface Freight Centre

Redacted Under FOI Exemption

B. JSCS

Redacted Under FOI Exemption

Users requiring an account to use the MOD Freight Collection

Service should contact Redacted Under FOI Exemption in
the first instance.

5. Drawings/Specifications are available from

11. The Invoice Paying Authority
Dstl Accounts Payable

Rsctactod U r PO | Boser ot ion

i Fomcta e Urcler I" O Eoermpts

6. INTENTIONALLY BLANK

12. Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management
Redacted Under FOI Exemption

[ Pt rner

Applications via fax or emai

7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements
should be listed under the General Contract Conditions.

AQAPS and DEF STANs are available from UK Defence
Standardization, for access to the documents and details of the
helpdesk visit Redacted Under FOI Exemption [intranet] or

*NOTE

1.Many DEFCONs and DEFFORMSs can be obtained from the MOD
Intemet Site:

Redacted Under FOI Exemption

2. If the required forms or documentation are not available on the
MOD Intemet site requests should be submitted through the
Commercial Officer named in Section 1.




'Redacted Under FOI Exemption




Schedule 4 - Contract Change Control Procedure (in accordance with clause 6d) for Contract
No: PA0000002144

Authority Changes

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or (subject
to Clause 2) Changes in accordance with this Schedule 5.

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than one
Change in any single proposal, provided that such changes are related to the same or similar matter
or matters.

Notice of Change

3. If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an
"Authority Notice of Change") on the Contractor.

4. The Authority Notice of Change shall set out the Change(s) proposed by the Authority in
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change
Proposal") in accordance with clauses 7 to 9 (inclusive).

5. The Contractor may only refuse to implement a Change or Changes proposed by the Authority,
if such change(s):

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables
under the Contract in a manner that infringes any applicable law relevant to such delivery;
and/or

b. would, if implemented, cause any existing consent obtained by or on behalf of the
Contractor in connection with their obligations under the Contract to be revoked (or would
require a new necessary consent to be obtained to implement the Change(s) which, after using
reasonable efforts, the Contractor has been unable to obtain or procure and reasonably
believes it will be unable to obtain or procure using reasonable efforts); and/or

c. would, if implemented, materially change the nature and scope of the requirement
(including its risk profile) under the Contract;

and:

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer period
as shall have been agreed in writing by the parties) after the date of the Authority Notice of
Change that the relevant proposed Change or Changes is/are a Change(s) falling within the
scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the Contractor's reasoning
on the matter; and

e. further to such notification:

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or
(where the Authority (acting reasonably) notifies the Contractor that the Authority
disputes the Contractor's notice under Clause 5.d) it is determined in accordance with
Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a Change(s)
falling within the scope of Clauses 5.a, 5.b and/or 5.c; and

(2) (where the Authority either agrees or it is so determined that the relevant
Change(s) is/fare a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c)
the Authority fails to make sufficient adjustments to the relevant Authority Notice of
Change (and issue a revised Authority Notice of Change) to remove the Contractor's
grounds for refusing to implement the relevant Change under Clauses 5.a, 5.b and/or
5.c within 10 (ten) Business Days (or such longer period as shall have been agreed in
writing by the parties) after:

i) the date on which the Authority notifies in writing the Contractor that the
Authority agrees that the relevant Change(s) is/are a Change(s) falling within the
scope of Clauses 5.a, 5.b and/or 5.c); or

i) the date of such determination.

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable
objections, in respect of any such adjustment.



Contractor Change Proposal
7. As soon as practicable, and in any event within:

a. (where the Contractor has not notified the Authority that the relevant Change or Changes
is/fare a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with
Clause 5) fiteen (15) Business Days (or such other period as the Parties agree (acting
reasonably) having regard to the nature of the Change(s)) after the date on which the Contract
shall have received the Authority Notice of Change; or

b. (where the Contractor has notified the Authority that the relevant Change or Changes
is/fare a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in accordance with
Clause 5 and:

(1)  the Authority has agreed with the Contractor's conclusion so notified or it is
determined under Condition 40 (Dispute Resolution) that the relevant Change(s) is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the Authority has
made sufficient adjustments to the relevant Authority Notice of Change (and issued a
revised Authority Notice of Change(s)) to remove the Contractor's grounds for refusing to
implement the relevant Change(s) under Clauses 5.a, 5.b and/or 5.c) fifteen (15)
Business Days (or such other period as the parties shall have agreed (both parties acting
reasonably) having regard to the nature of the Change(s)) after the date on which the
Contractor shall have received such revised Authority Notice of Change; or

(2) the Authority has disputed such conclusion and it has been determined in
accordance with Condition 40 (Dispute Resolution) that the relevant Change(s) is/are not
a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business
Days (or such other period as the parties shall have agreed (both parties acting
reasonably) having regard to the nature of the Change(s)) after the date of such
determination,

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the avoidance
of doubt, the Contractor shall not be obliged to deliver to the Authority a Contractor Change
Proposal where the Contractor notifies the Authority, and the Authority agrees or itis
determined further to such notification in accordance with Clause 5, that the relevant Change or
Changes isfare a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c.

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s)
proposed:

the effect of the Change(s) on the Contractor's obligations under the Contract;

a.
b. a detailed breakdown of any costs which result from the Change(s);
c. the programme for implementing the Change(s);

d.

any amendment required to this Contract as a result of the Change(s), including,
where appropriate, to the Contract Price; and

e. such other information as the Authority may reasonably require.

9. The price for any Change(s) shall be based on the prices (including rates) already agreed for
the Contfract and shall include, without double recovery, only such charges that are fairly and properly
attributable to the Change(s).

Contractor Change Proposal — Process and Implementation

10. Assoon as practicable after the Authority receives a Contractor Change Proposal, the Authority
shall:

a. evaluate the Contractor Change Proposal; and

b. where necessary, discuss with the Contractor any issues arising (and (in relation to a
Change(s) proposed by the Authority) following such discussions the Authority may modify the
Authority Notice of Change) and the Contractor shall as soon as practicable, and in any event
not more than ten (10) Business Days (or such other period as the Parties shall have agreed in
writing) after receipt of such modification, submit an amended Contractor Change Proposal.

11.  Assoon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

a. either indicate its acceptance of the Change Proposal by issuinga DEFFORM 10B in
accordance with Condition 6 (Formal Amendments to the Contract), whereupon the Contractor



shall promptly sign and return to the Authority the DEFFORM 10B indicating their unqualified
acceptance of such amendment in accordance with, and otherwise discharge their obligations
under, such Condition and implement the relevant Change(s) in accordance with such
proposal; or

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued in relation to a Change or Changes proposed by the Authority) the
Authority Notice of Change (in which case such notice of change shall have no further effect).

12.  If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its
reasons for such rejection.

13.  The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred in connection with the implementation of any Change(s), unless a Contractor
Change Proposal has been accepted by the Authority in accordance with Clause11.a and then
subject only to the terms of the Contractor Change proposal so accepted.

Contractor Changes

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor
Change Proposal on the Authority. Such proposal shall be prepared and reviewed in accordance with
and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).



Schedule 5 — Contractor’s Sensitive Information (in accordance with Condition 12) for Contract
No: PA0000002144

Contract No: PA0000002144

Description of Contractor's Sensitive Information:

Redacted Under FOI Exempti

Cross Reference(s) to location of Sensitive Information:

Redacted Under FOI Exemption

Explanation of Sensitivity:

Redacted Under FOI Examption

Details of potential harm resulting from disclosure:

Period of Confidence (if applicable):

Contact Details for Transparency / Freedom of Information matters:

Name- Fscact o U rder ' O Exmrrption
Position: Redacted Under FOI Exampsion

Address: Redacted Under FOI Examption

P mted Urcder MO Bosrrgtion
Rectacted Under 'Ol B

Rectacted Under QI E>

Telephone Number: M unte FolEmmpion

Email Address: Redacted Under FOI Exemption




Schedule 6 — Hazardous Substances, Mixtures and Articles in Contractor Deliverables
Supplied under the Contract (in accordance with Condition 24): Data Requirements for
Contract No: PA0000002144

Hazardous and Non-Hazardous Substances, Mixtures or
Articles Statement by the Contractor

Contract No: PA0O000002144
Contract Title: Dstl Visualisation Framework
Contractor: Redacted Under FOI Exemption

Date of Contract: 05/02/2024

Redacted Under FOI Exemption

Contractor's Signature: Original signed in ITT response

Name- Fictacted Und er MO | e rrption
Job Title: Redactad Under FOI Exemgiion

Date: Redacted Under FOI Exampticn

* check box (&) as appropriate

To be completed by the Authority
Domestic Management Code (DMC):
NATO Stock Number:

Contact Name:

Contact Phone Number:

Contact Address:

Copy to be forwarded to:

Redacted Under FOI Exemption



Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data
Requirements for Contract No: PA0000002144

The following information is provided in respect of Condition 25 (Timber and Wood-Derived Products):

Schedule of Volume of Volume of Volume (as Delivered Total volume
Requirements timber timber to the Authority) of of timber
item and Delivered to Delivered to timber without Delivered to
timber product = the Authority the Authority evidence of compliance | the Authority
type with FSC, with other with Government under the
PEFC or evidence Timber Procurement Contract
equivalent Policy

evidence



Schedule 8 — Acceptance Procedure (in accordance with Condition 29) for Contract No:
PA0000002144

In accordance with Conditions 28 (Acceptance) and 29 (Rejection) of SC2.



Schedule 9 — Statement of Requirement for Contract No: PA0000002144

Summary

Dstl, (The Authority) requires a series of visualisations to be produced to demonstrate both simple
and complex components of projects and programmes. The supplier is requested to provide
estimated costs to develop visualisation storyboards on a case by case basis.

Background

Visualisations are used as a means of demonstrating to customers, stakeholders and users the
Concept of Employment of Authority research at the early stages of the project.

Currently this is done through slide shows, flow chart and simplistic shape derived graphics which fall
short of the full potential of detailed and impactful visualisations as often seen used by industry.
Subsequently, the Authority has an enduring need to request professional and impactful visualisations
to be produced in a variety of formats given the target audience. The successful bidder will be tasked
to produce these as required operating under a non-committal maximum contract value.

Requirement

The Authority has a requirement for the following Visualisation types based on the following
examples; the supplier must provide a cost estimate for the development of a number of visualisation
types including:

Redacted Under FOI Exemption

The Authority accepts that this would be a baseline cost and any further modifications or more
complex storyboard visualisations may incur additional costs.

The supplier must agree to a kick off meeting with the Authority at the start of each storyboard task to
discuss the visualisation options and establish the costs for the specified work package.

Upon contract placement, the supplier will then produce storyboard visualisations on a case by case
basis that meet the specific Authority requirements for each storyboard. This Contract is for use as
an exclusive enabler to support CT&S Division delivery and is not available for use from other
business areas of the Authority.



Schedule 10 - UK OFFICIAL and UK OFFICIAL-SENSITIVE Contractual Security Conditions for
Contract No: PA0000002144

Purpose

1. This document provides guidance for Contractors where classified material provided to or generated
by the Contractor is graded UK OFFICIAL or UK OFFICIAL-SENSITIVE. Where the measures
requested below cannot be achieved or are not fully understood, further advice should be sought from
the UK Designated Security Authority (Email: SPODSR-IIPC Sy@mod.gov.uk).

Definitions

2. The term "Authority" for the purposes of this Annex means the HMG Contracting Authority.

3. Theterm "Classified Material" for the purposes of this Annex means classified information and assets.
Security Grading

4. The SENSITIVE caveat is used to denote UK OFFICIAL material that is of a particular sensitivity and
where there is a need to reinforce the ‘need to know'. The Security Aspects Letter, issued by the
Authority shall define the UK OFFICIAL-SENSITIVE material that is provided to the Contractor, or which
is to be developed by it, under this Contract. The Contractor shall mark all UK OFFICIAL and UK
OFFICIAL-SENSITIVE documents which it originates or copies during the Contract with the applicable
security grading.

Security Conditions

5. The Contractor shall take all reasonable steps to adhere to the provisions specified in the Contract
or listed in this Annex. The Contractor shall make sure that all individuals employed on any work in
connection with the Contract have notice that these provisions apply to them and shall continue so to
apply after the completion or earlier termination of the Contract. The Authority must state the data
retention periods to allow the Contractor to produce a data management policy. If you are a Contractor
located in the UK your attention is also drawn to the provisions of the Official Secrets Acts 1911 to 1989
in general, and to the provisions of Section 2 of the Official Secrets Act 1911 (as amended by the Act
of 1989) in particular.

Protection of UK OFFICIAL and UK OFFICIAL-SENSITIVE Classified Material

6. The Contractor shall protect UK OFFICIAL and UK OFFICIAL-SENSITIVE material provided to or
generated by it in accordance with the requirements detailed in this Security Condition and any other
conditions that may be specified by the Authority. The Contractor shall take all reasonable steps to
prevent the loss or compromise of classified material whether accidentally or from deliberate or
opportunist attack.

7. Once the Contract has been awarded, where Contractors are required to store or process UK MOD
classified information electronically, they are required to register the IT system onto the Defence
Assurance Risk Tool (DART). Details on the registration process can be found in the ‘Industry
Security Notices (ISN)' on Gov.UK website. ISNs 2017/01, 04 and 06, Defence Condition 658 and
Defence Standard 05-138 details the DART registration, IT security accreditation processes, risk
assessment/management and Cyber security requirements which can be found in the following links:

Redacted Under FOI Exemption

8. All UK classified material including documents, media and other assets must be physically secured
to prevent unauthorised access. When not in use UK OFFICIAL and UK OFFICIAL-SENSITIVE material
shall be handled with care to prevent loss or inappropriate access. As a minimum UK OFFICIAL-
SENSITIVE material shall be stored under lock and key and shall be placed in a lockable room,
cabinets, drawers or safe and the keys/combinations shall be subject to a level of control.



9. Disclosure of UK OFFICIAL and UK OFFICIAL-SENSITIVE material must be strictly controlled in
accordance with the "need to know" principle. Except with the written consent of the Authority, the
Contractor shall not disclose the Contract or any provision thereof to any person other than to a person
directly employed by the Contractor or sub-Contractor.

10. Except with the consent in writing of the Authority the Contractor shall not make use of the Contract
or any information issued or provided by or on behalf of the Authority otherwise than for the purpose of
the Contract, and, same as provided for in paragraph 8 above, the Contractor shall not make use of
any article or part thereof similar to the articles for any other purpose.

11. Subject to any intellectual property rights of third parties, nothing in this Security Condition shall
restrict the Contractor from using any specifications, plans, drawings and other documents generated
outside of this Contract.

12. Any samples, patterns, specifications, plans, drawings or any other documents issued by or on
behalf of the Authority for the purposes of the Contract remain the property of the Authority and must
be returned on completion of the Contract or, if directed by the Authority, destroyed in accordance with
paragraph 34.

Access

13. Access to UK OFFICIAL and UK OFFICIAL-SENSITIVE material shall be confined to those
individuals who have a ‘need-to-know", have been made aware of the requirement to protect the
information and whose access is essential for the purpose of their duties.

14. The Contractor shall ensure that all individuals requiring access to UK OFFICIAL-SENSITIVE
information have undergone basic recruitment checks. This should include establishing proof of identity;
confirming that they satisfy all legal requirements for employment by the Contractor; and verification of
their employment record. Criminal record checks should also be undertaken where permissible under
national/local laws and regulations. This is in keeping with the core principles set out in the UK
Government (HMG) Baseline Personnel Security Standard (BPSS) which can be found at
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Hard Copy Distribution

15. UK OFFICIAL and UK OFFICIAL-SENSITIVE documents may be distributed, both within and
outside Contractor premises in such a way as to make sure that no unauthorised person has access. It
may be sent by ordinary post in a single envelope. The words UK OFFICIAL or UK OFFICIAL-
SENSITIVE must not appear on the envelope. The envelope must bear a stamp or marking that clearly
indicates the full address of the office from which it was sent. Commercial Couriers may be used.

16. Advice on the distribution of UK OFFICIAL-SENSITIVE documents abroad or any other general
advice including the distribution of UK OFFICIAL-SENSITIVE shall be sought from the Authority.

Electronic Communication and Telephony and Facsimile Services

17. UK OFFICIAL information may be emailed unencrypted over the intemet. UK OFFICIAL-SENSITIVE
information shall normally only be transmitted over the internet encrypted using either a National Cyber
Security Centre (NCSC) Commercial Product Assurance (CPA) cryptographic product or a UK MOD
approved cryptographic technique such as Transmission Layer Security (TLS). In the case of TLS both
the sender and recipient organisations must have TLS enabled. Details of the required TLS
implementation are available at:
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18. Exceptionally, in urgent cases UK OFFICIAL-SENSITIVE information may be emailed unencrypted
over the internet where there is a strong business need to do so, but only with the prior approval of the
Authority. However, it shall only be sent when it is known that the recipient has been made aware of



and can comply with the requirements of these Security Conditions and subject to any explicit limitations
that the Authority require. Such limitations including any regarding publication, further circulation or
other handling instructions shall be clearly identified in the email sent with the material.

19. UK OFFICIAL information may be discussed on fixed and mobile telephones with persons located
both within the country of the Contractor and overseas. UK OFFICIAL-SENSITIVE information may be
discussed on fixed and mobile telephones only where there is a strong business need to do so and only
with the prior approval of the Authority.

20. UK OFFICIAL information may be faxed to recipients located both within the country of the
Contractor and overseas, however UK OFFICIAL-SENSITIVE information may be transmitted only
where there is a strong business case to do so and only with the prior approval of the Authority.

Use of Information Systems

21. The detailed functions that must be provided by an IT system to satisfy the minimum requirements
cannot all be described here in specific detail; it is for the implementers to identify possible means of
attack and ensure proportionate security mitigations are applied to prevent a successful attack.

22. The Contractor should ensure 10 Steps to Cyber Security (Link below) is appliedin a proportionate
manner for each IT and communications system storing, processing or generating UK OFFICIAL or UK
OFFICIAL-SENSITIVE information. The Contractor should ensure competent personnel apply 10 Steps
to Cyber Security.
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23. As a general rule, any communication path between an unauthorised user and the data can be used
to carry out an attack on the system or be used to compromise or ex-filtrate data.

24. Within the framework of the 10 Steps to Cyber Security, the following describes the minimum
security requirements for processing and accessing UK OFFICIAL-SENSITIVE information on IT
systems.

a. Access. Physical access to all hardware elements of the IT system is to be sfrictly controlled.
The principle of “least privilege" will be applied to System Administrators. Users of the IT System
(Administrators) should not conduct ‘standard’ User functions using their privileged accounts.

b. Identification and Authentication (ID&A). All systems are to have the following functionality:

(1). Up-to-date lists of authorised users.
(2). Positive identification of all users at the start of each processing session.

c. Passwords. Passwords are part of most ID&A security measures. Passwords are to be “strong”
using an appropriate method to achieve this, e.g. including numeric and “special” characters (if
permitted by the system) as well as alphabetic characters.

d. Internal Access Control. All systems are to have internal Access Controls to prevent
unauthorised users from accessing or modifying the data.

e. Data Transmission. Unless the Authority authorises otherwise, UK OFFICIAL-SENSITIVE
information may only be transmitted or accessed electronically (e.g. point to point computer links)
via a public network like the Internet, using a CPA product or equivalent as described in
paragraph 16 above.

f. Security Accounting and Audit. Security relevant events fall into two categories, namely
legitimate events and violations.

(1). The following events shall always be recorded:

(a) All log on attempts whether successful or failed,

(b) Log off (including time out where applicable),

(c) The creation, deletion or alteration of access rights and privileges,
(d) The creation, deletion or alteration of passwords.



(2). For each of the events listed above, the following information is to be recorded:

(a) Type of event,
(b) User ID,

(c) Date & Time,
(d) Device ID.

The accounting records are to have a facility to provide the System Manager with a hard copy of
all or selected activity. There also must be a facility for the records to be printed in an easily
readable form. All security records are to be inaccessible to users without a need to know. If the
operating system is unable to provide this then the equipment must be protected by physical
means when not in use i.e. locked away or the hard drive removed and locked away.

g. Integrity & Availability. The following supporting measures are to be implemented:

(1). Provide general protection against normally foreseeable accidents/mishaps and
known recurrent problems (e.g. viruses and power supply variations),

(2). Defined Business Contingency Plan,

(3). Data backup with local storage,

(4). Anti-Virus Software (Implementation, with updates, of an acceptable industry standard
Anti-virus software),

(5). Operating systems, applications and firmware should be supported,

(6). Patching of Operating Systems and Applications used are to be in line with the
manufacturers recommended schedule. If patches cannot be applied an understanding of
the resulting risk will be documented.

h. Logon Banners. Wherever possible, a “Logon Banner” will be provided to summarise the
requirements for access to a system which may be needed to institute legal action in case of any
breach occurring. A suggested format for the text (depending on national legal requirements)
could be:

“Unauthorised access to this computer system may constitute a criminal offence”

i. Unattended Terminals. Users are to be automatically logged off the system if their terminals
have been inactive for some predetermined period of time, or systems must activate a password
protected screen saver after 15 minutes of inactivity, to prevent an attacker making use of an
unattended terminal.

j. Intemet Connections. Computer systems must not be connected direct to the Intemet or “un-
trusted"systems unless protected by a firewall (a software based personalfirewall is the minimum
but risk assessment and management must be used to identify whether this is sufficient).

k. Disposal. Before IT storage media (e.g. disks) are disposed of, an erasure product must be
used to overwrite the data. This is a more thorough process than deletion of files, which does not
remove the data.

Laptops

25. Laptops holding any UK OFFICIAL-SENSITIVE information shall be encrypted usinga CPA product
or equivalent as described in paragraph 16 above.

26. Unencrypted laptops and drives containing personal data are not to be taken outside of secure
sites’. For the awoidance of doubt the term “drives” includes all removable, recordable media e.g.
memory sticks, compact flash, recordable optical media (CDs and DVDs), floppy discs and extemal
hard drives.

27. Any token, touch memory device or password(s) associated with the encryption package is to be
kept separate from the machine whenever the machine is not in use, left unattended or in transit.

28. Portable CIS devices holding the Authorities’ data are not to be left unattended in any public location.
They are not to be left unattended in any motor vehicles either in view or in the boot or luggage

' Secure Sites are defined as either Govermment premises or a secured office on the contractor
premises.



compartment at any time. When the vehicle is being driven the CIS is to be secured out of sight in the
glove compartment, boot or luggage compartment as appropriate to deter opportunist theft.

Loss and Incident Reporting
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30. Reporting instructions for any security incidents involving MOD classified material can be found in
Industry Security Notice 2017/03 as may be subsequently updated at:

Redacted Under FOI Exemption

Sub-Contracts

31. Where the Contractor wishes to sub-contract any elements of a Contract to sub-Contractors within
its own country or to Contractors located in the UK such sub-contracts will be notified to the Contracting
Authority. The Contractor shall ensure that these Security Conditions are incorporated within the sub-
contract document.

32. The prior approval of the Authority shall be obtained should the Contractor wish to sub-contract any
UK OFFICIAL-SENSITIVE elements of the Contract to a sub-Contractor facility located in another (third
party) country. The first page of Appendix 5 (MOD Form 1686 (F1686) of the GovS 007 Security
Contractual Process chapter is to be used for seeking such approval. The MOD Form 1686 can be
found at Appendix 5 at:
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33. If the sub-contract is approved, the Contractor will flow down the Security Conditions in line with
paragraph 30 above to the sub-Contractor. Contractors located overseas may seek further advice
and/or assistance from the Authority with regards the completion of F1686.

Publicity Material

34. Contractors wishing to release any publicity material or display assets that arises from a Contract
to which these Security Conditions apply must seek the prior approval of the Authority. Publicity material
includes open publication in the Contractor's publicity literature or website or through the media;
displays at exhibitions in any country; lectures or symposia; scientific or technical papers, or any other
occasion where members of the general public may have access to the information even if organised
or sponsored by the UK Government

Physical Destruction
35. As soon as no longer required, UK OFFICIAL and UK OFFICIAL-SENSITIVE material shall be

destroyed in such a way as to make reconstitution very difficult or impossible, for example, by burning,
shredding or tearing into small pieces. Advice shall be sought from the Authority when



information/material cannot be destroyed or, unless already authorised by the Authority, when its
retention is considered by the Contractor to be necessary or desirable. Unwanted UK OFFICIAL-
SENSITIVE information/material which cannot be destroyed in such a way shall be returned to the
Authority.

Interpretation/Guidance
36. Advice regarding the interpretation of the above requirements should be sought from the Authority.

37. Further requirements, advice and guidance for the protection of UK classified information at the
level of UK OFFICIAL-SENSITIVE may be found in Industry Security Notices at:
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Audit

38. Where considered necessary by the Authority the Contractor shall provide evidence of compliance
with this Security Condition and/or permit the inspection of the Contractors processes and facilities by
representatives of the Contractors' National/Designated Security Authorities or the Authority to ensure
compliance with these requirements.



Schedule 11 — Defence Research Report Specification (DRRS): Document Marking Scheme

Reports comprising technical information — DEFCON 703

Only information generated under the
contract

Third party information or information not
generated under the contract also included
in document

© Crown Copyright (year of production)
Supplied to MOD under DEFCON 703 in
accordance with Contract No [ABC/1234, task
XYZ/9876] (see note 1).

© Crown Copyright (year of production)
Supplied to MOD under DEFCON 703 in
accordance with Contract No [ABC/1234, task
XYZ/9876] (see note 1).

This document contains additional information
proprietary to [Third Party Rights Owner] (see
note 2) and which has been supplied in
confidence for the purposes of the Contract.
Such information is identified. (see note 3)

Requests for permission for wider use or
dissemination of such proprietary information
should be made to the relevant [Third Party
Rights Owner] Account Manager.

Notes:

1. This must always be the customer's contract number.

2. Include name of the Third Party Rights Owner(s), for example: a supplier name, or other third party,

as appropriate.

3. Where third party information or infformation not generated under the confractis included in a
document subject to DEFCON 703, the information in question must be identified in the body of the
document, except where this is impracticable and the customer has agreed that such identification is

not required.




Schedule 12 — Notification of Intellectual Property Rights (IPR) Restrictions for Contract No: PA0000002144
PART A - Notification of IPR Restrictions

1. ITT /Contract Number

2. 3. 4. 5.

ID# | Unigue Technical Data Unique Article(s)* Identification Statement
Reference Number / Label Number / Label Describing IPR Restriction

1 Redicud Under FOU Exarmgtion

2

3

4

5

6

7

8

Please continue on additional sheets where necessary.

* Article(s), for the purpose of this form only, means part or the whole of any item, component or process which the Cor

to supply or in connection with which it is required under the Contract to carry out any service and any other article or
article.



* PART B - System / Product Breakdown Structure (PBS)
The Contractor should insert their PBS here. For Software, please provide a Modular Breakdown Structure.

(Please see the DEFFORM 711 Completion Notes for guidance on completing the Notification of Intellectual Property |




Schedule 13 - Tasking Form for Additional Research & Development Services for Contract No:
PA0000002144 - Dstl Visualisation Framework

TASK AUTHORISATION FORM

Contract Number | | Task Number |

Originating Reference | | Issue Number |

Equipment ] Issue Date |

Brief Description |

P ART 1 (Completed by the Authority's Project Manager or the Contractor)

Name of Originator I

Proposed Task Title [

Statement Of
Requirements

Quality Assurance / DEFSTANS (specific to Task) |

Acceptance Criteria / Task Output / Deliverable / IP |

Task Duration :|

Contractors proposed completion date Subject to approval by
is

Signed | | Position | |

On behalf Date
of

Telephone
Number

E-mail Address

THE CONTRACTOR IS NOT AUTHORISED TO COMMENCE WORK ON THIS TASK UNTIL PART 3 IS COMPLETED



PART 2 | Contractor’s Proposal Based On The Agreed Rates In The
Contract

Labour Hours Rate Price £

Sub-Total [ | Sub-Total[ ]

Materials Details Price £

Sub-Total [ |

Sub-Contracts Sub-Contractor Price £

Sub-Total [ |

Other Costs Details Price £

Sub-Total [ |

Sub-Total [ |
Total Firm Price (EXVAT) [ |

GFE Requirements Specific To Task | |

Effect or Dependency on previous Task | |

Signed | | Position | |
On behalf of | | Date | |
Telephone Number | |
E-mail Address |

THE CONTRACTOR IS NOT AUTHORISED TO COMMENCE WORK ON THIS TASK UNTIL PART 3 IS COMPLETED




PART 3 | Price Agreement And Dstl Authorisation

| PROJECT MANAGER ]

| confirm that the time-scale and level of work detailed in Parts 1 and 2 are acceptable for this
task

A completion date of [:| is therefore considered appropriate and acceptable.

Project Office Approval is hereby given for the Task to proceed at a Price Ex VAT
of

Name of Project Manager | |

Signed | |  PostTitle | | pate [ ]

Telephone Number | |

E-mail Address |

| COMMERCIAL OFFICER |

Approval to proceed with the Task at the price of |: Ex VAT is hereby given

Name Of Commercial Officer | |

Signed | | PostTitle | |pate [ |

Telephone Number | |

E-mail Address |

UPON COMPLETION OF THIS PART, THE CONTRACTOR IS AUTHORISED TO COMMENCE WORK




PART 4 | Notification of Task Com pleti ON (To be completed by the Contractor)

All work on this Task is complete and all deliveries (where applicable) have been dispatched.

| hereby notify the Authority’s Project manager that the above Task was
completed on

Name | |

Signed | | Position
On behalf Date

of

Telephone Number |

E-mail Address |

PART 5 | Confirmation of Task Completion (1o be compieted by the Authority)

| confirm that all work on the above Task has been completed to the satisfaction of the Project
Manager

The completion date for this Task was |:]

Comments on Task
report

Your claim for payment in accordance with the terms and conditions of the contract may now be
submitted.

Name of Project Manager | |

Signed | | PostTitle | |Date [ |

Telephone Number | |

E-mail Address |




Schedule 14 — Agreed Labour and Travel/Subsistence Rates (applicable to Tasks Placed under
Item 1 of the Schedule of Requirements at Schedule 2 to the Contract) for Contract No:
PA0000002144

EXAMPLE Role type and Definition

Role Typical Responsibilities

Senior Principal | Leading Subject Matter Experts responsible for the provision of expertise to
ensure smooth running of the Framework Agreement or technical expertise in
the analysis field to ensure the technical delivery of research or staff
responsible for the overall management of the Framework Agreement (e.g.
Senior Responsible Owner).

Principal Subject Matter Experts responsible for the provision of expertise to ensure
smooth running of the Framework Agreement or staff leading and responsible
for the technical delivery of complex requirements.

Senior Staff leading and responsible for delivery of day to day activities, to include
technical, financial, quality assurance or commercial.

Project Manager | Staff responsible for Managing delivery of Tasks placed under the Framework
Agreement.

Analyst Staff involved in supporting the delivery of day to day technical and/or
management activities.

Assistant Project | Staff responsible for supporting the project manager in the management and

Manager delivery of the Framework Agreement.
Administrative Members of staff assigned to support administrative or analyst roles.
Support

Contractor Rates
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Schedule 15 — Agreed Task Log (record of Tasks placed under Item 1 of the Schedule of
Requirements at Schedule 2 to the Contract) for Contract No: PA0000002144

AGREED TASK LOG (ITEM 1 OF THE SCHEDULE OF REQUIREMENTS)

Task Task Title Date Date of Task Date of Task Task Authority
No. Task Completion Acceptance Value Purchase
Placed Date iaw Schedule (GBP) Order No.

13

1. Dstl Commercial Services shall issue an updated version of Schedule 11 upon completion of each
financial year, to reflect the number of tasks placed under Schedule 2 Item 1

2. To be inserted following agreement of any Tasks under Item 1 of the Schedule of Requirements



Schedule 16 — Government Furnished Assets (GFA) for Contract No: PA000000214

The following GFA will be provided under this Contract

None agreed at contract award, this will be stipulated on a task by task basis.



Schedule 17- Statement Relating to Good Standing

Contract Title: Visualisation Boards Framework
Contract Number: PA0O000002144

1. We confirm, to the best of our knowledge and belief, that Redacted Under FOI Exemption

has not been convicted of any of the following offences:

a. conspiracy within the meaning of section 1 or section 1A of the Criminal Law Act 1977 or
article 9 or 9A of the Criminal Attempts and Conspiracy (Northern Ireland) Order 1983, or in
Scotland the Offence of conspiracy, where that conspiracy relates to participation in a criminal
organisation as defined in Article 2 of Council Framework Decision 2008/841/JHA;

b. involvement in serious organised crime or directing serious organised crime within the
meaning of section28 or 30 of the Criminal Justice and Licensing (Scotland) Act 2010;

C. corruption within the meaning of section 1 of the Public Bodies Corrupt Practices Act 1889
or section 1 of the Prevention of Corruption Act 1906*;

d. the offence of bribery;
e. bribery within the meaning of section 1, 2 or 6 of the Bribery Act 2010;

f. bribery or corruption within the meaning of section 68 and 69 of the Criminal Justice (Scotland)
Act 2003;

g. money laundering within the meaning of section 93A, 93B, or 93C of the Criminal Justice
Act 1988, section 45, 46 or 47 of the Proceeds of Crime (Northemn Ireland) Order 1996 or the
Money Laundering Regulations 2003 or money laundering or terrorist financing within the
meaning of the Money Laundering Regulations 2007*;

h. terrorist offences or offences linked to terrorist activities, as defined in Articles 1 and 3 of
Framework Decision 2002/475/JHA™;

i. an offence in connection with proceeds of drug trafficking within the meaning of section 49, 50
or 51 of the Drug Trafficking Act 1994; or

j. in Scotland, the offence of incitement to commit any of the crimes described in Regulation 23(1);

K. any other offence within the meaning of Article 39(1)(a), (b), (d), or (e) of the Defence and
Security Procurement Directive 2009/81/EC as defined by the national law of any part of the
United Kingdom or Gibraltar.

* including amendments to the legislation

2. Redacted Under FOI Exemption further confirms to the best of our knowledge and belief
that it:

a. being an individual, is a person in respect of whom a debt relief order has not been made,
is not bankrupt or has not had a receiving order or administration order or bankruptcy restrictions
order or debt relief restrictions order made against him or has not made any composition or
arrangement with or for the benefit of his creditors or has not made any conveyance or
assignment for the benéefit of his creditors or does not appear unable to pay or to have no
reasonable prospect of being able to pay, a debt within the meaning of section 268 of the
Insolvency Act 1986, or article 242 of the Insolvency (Northem Ireland) Order 1989, or in Scotland
has not granted a trust deed for creditors or become otherwise apparently insolvent, or is not the
subject of a petition presented for sequestration of his estate, or is not the subject of any similar
procedure under the law of any other state;

b. being a partnership constituted under Scots law, has not granted a trust deed or become
otherwise apparently insolvent, or is not the subject of a petition presented for sequestration of
its estate;

C. being a company or any other entity within the meaning of section 255 of the Enterprise
Act 2002 has not passed a resolution or is not the subject of an order by the court for the
company's winding up otherwise than for the purpose of bona fide reconstruction or
amalgamation, nor had a receiver, manager or administrator on behalf of a creditor appointed in



respect of the company’s business or any part thereof or is not the subject of similar procedures
under the law of any other state;

d. has not been convicted of a criminal offence relating to the conduct of its business or
profession, including, for example, any infringements of any national or foreign law on protecting
security of information or the export of defence or security goods;

e. has not committed an act of grave misconduct in the course of its business or profession,
including a breach of obligations regarding security of information or security of supply required
by the contracting authority in accordance with Regulation 38 or 39 of the DSPCR during a
previous contract;

f.has not been told by a contracting authority, that the Potential Provider does not to possess the
reliability necessary to exclude risks to the security of the United Kingdom*;

g. has fulfilled obligations relating to the payment of social security contributions under the
law of any part of the United Kingdom or Gibraltar;

h. has fulfilled obligations relating to the payment of taxes under the law of any part of the
United Kingdom or Gibraltar.

* Please note that under the DSPCR the Authority may, on the basis of any evidence, including
protected data sources, not select Potential Providers that do not possess the reliability necessary to
exclude risks to the security of the United Kingdom.

| confirm that to the best of my knowledge my declaration is correct. | understand that the
contracting authority will use the information in the selection process to assess my organisation's
suitability to be invited to participate further in this procurement, and | am signing on behalf of my
organisation. | understand that the Authority may reject my submission if there is a failure to
provide a declaration or if | provide false or misleading information.

Organisation's Name Redacted Under FOI Exemption
Signed

(By Director of the Redacted Under FOI Exemption

Organisation or equivalent)

Name

Position
Date




