
 

 

Schedule 1 - Definitions of Contract 
 
Articles means the Contractor Deliverables (goods and/or the services), 

including Packaging (and Certificate(s) of Conformity and supplied 
in accordance with any QA requirements if specified) which the 
Contractor is required to provide under the Contract in accordance 
with Schedule 2 (Schedule of Requirements), but excluding 
incidentals outside Schedule 2 (Schedule of Requirements) such 
as progress reports. (This definition only applies when 
DEFCONs are added to these Conditions); 
 

Authority means the Secretary of State for Defence acting on behalf of the 
Crown; 
 

Authority’s Representative(s) shall be those person(s) defined in Schedule 3 (Contract Data 
Sheet) who will act as the Authority’s Representative(s) in 
connection with the Contract.  Where the term “Authority’s 
Representative(s)” in the Conditions is immediately followed by a 
functional description in brackets, the appropriate Authority’s 
Representative(s) shall be the designated person(s) for the 
purposes condition 8; 

 
Business Day means 09:00 to 17:00 Monday to Friday, excluding public and 

statutory holidays;  
 

Central Government Body a body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification 
Guide, as published and amended from time to time by the Office 
for National Statistics: 
a. Government Department; 
b. Non-Departmental Public Body or Assembly Sponsored 
Public Body (advisory, executive, or tribunal); 
c. Non-Ministerial Department; or 
d. Executive Agency;  
 

Collect means pick up the Contractor Deliverables from the Consignor.  
This shall include loading, and any other specific arrangements, 
agreed in accordance with clause 28.c and Collected and 
Collection shall be construed accordingly; 

 
Commercial Packaging means commercial packaging for military use, as described in 

DEF-STAN 81-041 (Part 1) 
 
Conditions means the terms and conditions set out in this document; 
 
Consignee means that part of the Authority identified in Schedule 3 (Contract 

Data Sheet) to whom the Contractor Deliverables are to be 
Delivered or on whose behalf they are to be Collected at the 
address specified in Schedule 3 (Contract Data Sheet) or such 
other part of the Authority as may be instructed by the Authority by 
means of a Diversion Order; 

 
Consignor means the name and address specified in Schedule 3 (Contract 

Data Sheet) from whom the Contractor Deliverables will be 
dispatched or Collected; 

 
Contract means the Contract including its Schedules and any amendments 

agreed by the Parties in accordance with condition 6 (Amendments 
to Contract);  

 
Contract Price means the amount set out in Schedule 2 (Schedule of 

Requirements) to be paid (inclusive of Packaging and exclusive of 
any applicable VAT) by the Authority to the Contractor, for the full 
and proper performance by the Contractor of its obligations under 



 

 

the Contract. 
 
Contractor means the person who, by the Contract, undertakes to supply the 

Contractor Deliverables, for the Authority as is provided by the 
Contract.  Where the Contractor is an individual or a partnership, 
the expression shall include the personal representatives of the 
individual or of the partners, as the case may be, and the 
expression shall also include any person to whom the benefit of the 
Contract may be assigned by the Contractor with the consent of 
the Authority; 

 
Contractor Commercially  means the Information listed in the completed Schedule 5  
Sensitive Information (Contractor’s Commercially Sensitive Information Form), which is 

Information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 

 
Contractor Deliverables means the goods and/or the services, including Packaging (and 

Certificate(s) of Conformity and supplied in accordance with any 
QA requirements if specified) which the Contractor is required to 
provide under the Contract; 

  
Control means the power of a person to secure that the affairs of the 

Contractor are conducted in accordance with the wishes of that 
person: 
a. by means of the holding of shares, or the possession of 
voting powers in, or in relation to, the Contractor; or 
b. by virtue of any powers conferred by the constitutional or 
corporate documents, or any other document, regulating the 
Contractor; 
and a change of Control occurs if a person who Controls the 
Contractor ceases to do so or if another person acquires Control of 
the Contractor; 

 
CPET  means the UK Government’s Central Point of Expertise on Timber, 

which provides a free telephone helpline and website to support 
implementation of the UK Government timber procurement policy 

 
Crown Use in relation to a patent means the doing of anything by virtue of 

Sections 55 to 57 of the Patents Act 1977 which otherwise would 
be an infringement of the patent and in relation to a Registered 
Design has the meaning given in paragraph 2A(6) of the First 
Schedule to the Registered Designs Act 1949;  

 
Dangerous Goods means those substances, preparations and articles that are 

capable of posing a risk to health, safety, property or the 
environment which are prohibited by regulations, or classified and 
authorised only under the conditions prescribed by the:  

 
a. Carriage of Dangerous Goods and Use of Transportable 
Pressure Equipment Regulations 2009 (CDG) (as amended 2011); 
b. European Agreement concerning the International Carriage of 
Dangerous Goods by Road (ADR); 
c. Regulations concerning the International Carriage of 
Dangerous Goods by Rail (RID); 
d. International Maritime Dangerous Goods (IMDG) Code; 
e. International Civil Aviation Organisation (ICAO) Technical 
Instructions for the Safe Transport of Dangerous Goods by Air;  
f. International Air Transport Association (IATA) Dangerous 
Good Regulations.  

 
DEFFORM means the MOD DEFFORM series which can be found at 

https://www.aof.mod.uk;  
 
DEF STAN means Defence Standards which can be accessed at 

https://www.aof.mod.uk/


 

 

https://www.dstan.mod.uk; 
 
Deliver means hand over the Contractor Deliverables to the Consignee.  

This shall include unloading, and any other specific arrangements, 
agreed in accordance with condition 28 and Delivered and Delivery 
shall be construed accordingly; 

 
Delivery Date means the date as specified in Schedule 2 (Schedule of 

Requirements) on which the Contractor Deliverables or the 
relevant portion of them are to be Delivered or made available for 
Collection; 

 
Denomination of Quantity  means the quantity or measure by which an item of material is  
(D of Q) managed; 
 
Design Right(s) has the meaning ascribed to it by Section 213 of the Copyright, 

Designs and Patents Act 1988; 
 
Diversion Order means the Authority’s written instruction (typically given by MOD 

Form 199) for urgent Delivery of specified quantities of Contractor 
Deliverables to a Consignee other than the Consignee stated in 
Schedule 3 (Contract Data Sheet); 

 
Effective Date of Contract means the date specified on the Authority’s acceptance letter; 
 
Evidence  means either: 

a. an invoice or delivery note from the timber supplier or 
Subcontractor to the Contractor specifying that the product 
supplied to the Authority is FSC or PEFC certified; or 
b. other robust Evidence of sustainability or FLEGT licensed 
origin, as advised by CPET;  

 
Firm Price means a price (excluding VAT) which is not subject to variation; 
 
FLEGT  means the Forest Law Enforcement, Governance and Trade 

initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging; 

 
Government Furnished Assets is a generic term for any MoD asset, such as equipment, information 

or resources, issued or made available to the Contractor in 
connection with the Contract by or on behalf of the Authority. 

 
Hazardous Contractor means a Contractor Deliverable or a component of a Contractor 
Deliverable Deliverable that is itself a hazardous material or substance or that 

may in the course of its use, maintenance, disposal, or in the event 
of an accident, release one or more hazardous materials or 
substances and each material or substance that may be so 
released; 

 
Independent Verification  means that an evaluation is undertaken and reported by an 

individual or body whose organisation, systems and procedures 
conform to “ISO Guide 65:1996 (EN 45011:1998) General 
requirements for bodies operating product certification systems or 
equivalent”, and who is accredited to audit against forest 
management standards by a body whose organisation, systems 
and procedures conform to “ISO 17011: 2004 General 
Requirements for Providing Assessment and Accreditation of 
Conformity Assessment Bodies or equivalent”; 

 
Information means any Information in any written or other tangible form 

disclosed to one Party by or on behalf of the other Party under or in 
connection with the Contract; 

 
Issued Property means any item of Government Furnished Assets (GFA), including 

http://www.dstan.mod.uk/


 

 

any material issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority.  

 
Legal and Sustainable  means production and process methods, also referred to as timber 

production standards, as defined by the document titled “UK 
Government Timber Production Policy: Definition of legal and 
sustainable for timber procurement".  The edition current on the 
day the Contract documents are issued by the Authority shall 
apply; 

 
Legislation means in relation to the United Kingdom, any  Act of Parliament, 

any subordinate legislation within the meaning of section 21 of the 
Interpretation Act 1978, any exercise of Royal Prerogative or any 
enforceable community right within the meaning of Section 2 of the 
European Communities Act 1972; 

 
Military Level Packaging (MLP) means Packaging that provides enhanced protection in 

accordance with DEF STAN 81-041 (Part 1), beyond that which 
Commercial Packaging normally provides for the military supply 
chain.  

 
Military Packager Approval 
Scheme (MPAS)  is a MOD Sponsored scheme to certify military packaging 

designers, and register organisations, as capable of producing 
acceptable Services Packaging Instruction Sheet (SPIS) designs in 
accordance with DEF STAN 81-041 (Part 4);  

 
Military Packaging Level (MPL) shall have the meaning described in DEF STAN 81-041 (Part 1); 
 
 
MPAS Registered Organisation is a packaging organisation having one or more MPAS Certificated 

Designers capable of Military Level designs.  A company capable 
of both Military Level and commercial Packaging designs including 
MOD labelling requirements; 

 
MPAS Certificated Designer shall mean an experienced Packaging designer trained and 

certified to MPAS requirements; 
 
NATO means the North Atlantic Treaty Organisation which is an inter-

governmental military alliance based on the North Atlantic Treaty 
which was signed on 4 April 1949; 

 
Notices shall mean all Notices, orders, or other forms of communication 

required to be given in writing under or in connection with the 
Contract; 

 
Overseas shall mean non UK or foreign; 
 
Packaging Verb.  The operations involved in the preparation of materiel for; 

transportation, handling, storage and Delivery to the user; 
 Noun.  The materials and components used for the preparation of 

the Contractor Deliverables for transportation and storage in 
accordance with the Contract;  

 
Packaging Design Authority shall mean the organisation that is responsible for the original 
(PDA)  design of the Packaging except where transferred by agreement.  

The PDA shall be identified in the Contract, see Annex A to 
Schedule 3 (Appendix – Addresses and Other Information), Box 3; 

 
Parties means the Contractor and the Authority, and Party shall be 

construed accordingly; 
 
Primary Packaging Quantity means the quantity of an item of material to be contained in an 
(PPQ) individual package, which has been selected as being the most 



 

 

suitable for issue(s) to the ultimate user, as described in DEF 
STAN 81-041 (Part 1); 

 
Recycled Timber means recovered wood that prior to being supplied to the Authority 

had an end use as a standalone object or as part of a structure.  
Recycled Timber covers: 
a.  pre-consumer reclaimed wood and wood fibre and industrial 
by-products;  
b. post-consumer reclaimed wood and wood fibre, and 
driftwood;  
c. reclaimed timber abandoned or confiscated at least ten 
years previously; 
it excludes sawmill co-products; 

 
Safety Data Sheet has the meaning as defined in the Registration, Evaluation, 

Authorisation and Restriction of Chemicals (REACH) Regulations 
2007 (as amended); 

 
Schedule of Requirements means Schedule 2 (Schedule of Requirements), which identifies, 

either directly or by reference, Contractor Deliverables to be 
provided, the quantities and dates involved and the price or pricing 
terms in relation to each Contractor Deliverable; 

 
Short-Rotation Coppice  means a specific management regime whereby the poles of trees 

are cut every one to two years and which is aimed at producing 
biomass for energy.  It is exempt from the UK Government timber 
procurement policy.  For avoidance of doubt, Short-Rotation 
Coppice is not conventional coppice, which is subject to the timber 
policy; 

 
Specification means the description of the Contractor Deliverables, including any 

specifications, drawings, samples and / or patterns, referred to in 
Schedule 2 (Schedule of Requirements); 

 
STANAG 4329 means the publication NATO Standard Bar Code Symbologies 

which can be sourced at https://www.dstan.mod.uk/faqs.html;  
 
Subcontractor  means any subcontractor engaged by the Contractor or by any 

other subcontractor of the Contractor at any level of subcontracting 
to provide Contractor Deliverables wholly or substantially for the 
purpose of performing (or contributing to the performance of) the 
whole or any part of this Contract and “Subcontract” shall be 
interpreted accordingly. 

 
Timber and Wood-Derived  means timber (including Recycled Timber and Virgin Timber but 
Products  excluding Short-Rotation Coppice) and any products that contain 

wood or wood fibre derived from those timbers.  Such products 
range from solid wood to those where the manufacturing 
processes obscure the wood element; 

 
Transparency Information means the content of this Contract in its entirety, including from 

time to time agreed changes to the Contract, and details of any 
payments made by the Authority to the Contractor under the 
Contract; 

 
Virgin Timber  means Timber and Wood-Derived Products that do not include 

Recycled Timber. 
  

http://www.dstan.mod.uk/faqs.html


 

 

Annex A to Schedule 1 – Additional Definitions of Contract iaw. Conditions 45 - 47 
(Additional Conditions) 
 
 

     



 

 

Schedule 2 - Schedule of Requirements for Contract No: IRM18/5925 
 

For the Supply of Vehicle Spares 
 
 

Contractor Deliverables 

Item Number MOD Stock 
Reference 

No. 

Part No. 
(where 

applicable) 

Specification 
 

Consignee 
Address 
Code (full 
address is 
detailed in 
DEFFORM 

96) 

Packaging 
Requirements 
inc. PPQ and 

DofQ (as 
detailed in 

DEFFORM 96) 

Delivery 
Date 

Total 
Qty 

Price(£) Ex VAT 

Per Item Total inc. Packaging 
(and Delivery if specified 
in Schedule 3 (Contract 

Data Sheet) ) 

                       SEE ANNEX A TO 
SCHEDULE 2 – PRICE LIST 

                                    

                                                            

                                                            

                                                            

       
Total Price 

 
      

 
 

Item 
Number 

Consignee Address (XY code only) 

ALL AS DETAILED ON INDIVIDUAL ORDERS 
 



 

 

Schedule 3 – Contract Data Sheet 
 

General Conditions 

 
Condition 2 – Duration of Contract: 
 
 The Contract expiry date shall be: 19 August 2021 
 
Duration 

 The duration of the Contract shall be 2 years from date of placement.  The Authority reserves the option to extend the 
 Contract for a maximum of 2 years using 2 one year options from the Contract end date. Notification of the 
 Authority’s intention to take up this option shall be made in writing to the Contractor at least six months prior to the 
 Contract end date. 
 
Condition 4 – Governing Law: 
 

Contract to be governed and construed in accordance with:  
 

 English Law   
 

 Scots Law      clause 4.d shall apply  (one must be chosen) 
 

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably 
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in 
accordance with clause 4.g (if applicable) are as follows: 

 

 
Condition 8 – Authority’s Representatives: 
 
 The Authority’s Representatives for the Contract are as follows: 
 

Commercial:         (as per most recently issued DEFFORM 111 - Annex A to Schedule 3) 
 

Project Manager:         (as per most recently issued DEFFORM 111- Annex A to Schedule 3) 
 

 
Condition 19 – Notices: 
 
 Notices served under the Contract shall be sent to the following address:: 
  

Authority:           (as per DEFFORM 111) 
 
 Contractor:  
 
 Notices can be sent by electronic mail?    (tick as appropriate) 
 

 
Clause 20.a – Progress Meetings: 
 

The Contractor shall be required to attend the following meetings: 
 

 
 

 
Clause 20.b – Progress Reports: 
 
 The Contractor is required to submit the following Reports: 
 

 
 
Reports shall be Delivered to the following address: 
 

 

Supply of Contractor Deliverables 



 

 

 
Condition 21 – Quality Assurance: 
 

Is a Deliverable Quality Plan required for this Contract?        (tick as appropriate) 
 

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the 
Authority (Quality) within Sixty (60) Business Days of Contract Award.  Once agreed by the Authority the 
Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times solely 
responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan. 

 
Other Quality Assurance Requirements: 

 
 AQAP 2110 Edition D Version 1 NATO Quality Assurance Requirements for Design, Development and 
 Production 
 
 Certificates of Conformity shall be provided in accordance with Condition 26. 
 
 Concessions shall be in accordance with Def Stan 05-061 Part 1 Issue 6 dated 31 March 2016 
 
 Configuration Management of Defence Material shall be in accordance with DefStan 05-57 Issue 7 
 dated 28 July 2018  
 
 Where GQA is performed against this contract it shall be in accordance with AQAP 2070 Edition B 
 Version 3 
 
 Safety Critical Contractor Deliverables shall be subject to independent inspection in accordance with Def 
 Stan 05-061 Part 9 Issue 5. 
 
 For guidance on the application and interpretation of AQAPs use AQAP 2009, Edition 3 
 
 Avoidance of Counterfeit Material in accordance with Def Stan 05-135 Issue 1 
 
 Items subject to shelf life shall have a minimum of 75% of their original shelf life extant, will not have been 
 subject to life extension and will be packaged individually in accordance with the manufacturers 
 recommendations 
 
 Rubber Conditions  
 
 REQUIREMENTS COVERING IDENTIFICATION, MARKING AND AGE ON DELIVERY OF RUBBER 
 MATERIEL, ASSEMBLIES AND RUBBER CONTAINING COMPOSITES. 
 
 General Conditions 
 
 The conditions of the following standards apply to the Articles ordered against this Contract. 
 
 a. ISO 2230:2002 
 b. Defence Standard 81-055 Issue 7 – Packaging of Mechanical Components and Items dated 
 14/02/2017 
  c. DefStan 81-041 Packaging of Defence Material; Parts 1 - 6 
  Part 1, Introduction to Defence Packaging Requirements, Issue 9, Dated 14/12/16;  
  Part 2, Design, Issue 9, Dated 14/01/17;  
  Part 3, Environmental Testing, Issue 6, Dated 12/06/14;  
  Part 4, Service Packaging Instruction Sheet (SPIS), Issue 8, Dated 16/10/15;  
  Part 5, Packaging Processes, Issue 8, Dated 14/01/17;  
  Part 6, Package Marking, Issue 10, Dated 14/02/18. 
 
 Assemblies Containing Rubber 
 
 It is a requirement that at the time of manufacture, that the rubber used must be the most recently cured 
 obtainable. Unless otherwise specified in the Contract, the despatch date of the manufactured Article 
 should not normally be later than 12 months from the date of manufacture. 
 
 Rubber Hoses and Hose Assemblies 
 
 Unless otherwise specified in the Contract, cure dates on rubber hose and hose assemblies shall not be 
 more than 24 months from manufacture on receipt at the MOD Consignee. 



 

 

 
   
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  
 Single Manufactured Rubber Items 
 
 Unless otherwise specified in the Contract, no items shall be delivered where the cure date is more than 
 12 months from the date of manufacture prior to receipt at MOD Consignee. Where the specification calls 
 for marking as quarter and year, then not more than three full quarters may have elapsed. 
 
 Marking of Components and Assemblies 
 
 Where rubber is a major component, other than those of Clause 6, the package containing components 
 or assemblies shall be marked with details a. to e. below and, if stated on the Product Specification, 
 Drawing or Contract Narrative, detail f. Where practicable, these details shall also be marked on a non-
 critical surface of the component or assembly.  
 
 Marking of Hose, Hose Assemblies and Bellows 
 
 For the purpose of this clause a rubber hose is defined as a "flexible rubber tube with reinforcements but 
 excluding end fittings". This becomes a flexible hose assembly when mated with integral end fittings or 
 flanges. For the purpose of this instruction Bellows are "a pre-formed re-enforced rubber bellows with 
 single or multiple corrugations, and with or without integral moulded end fittings or flanges". Where 
 practicable, each item on the Contract Schedule falling within these definitions shall be identified, on a 
 non-critical surface, in accordance with. Packages containing items within these definitions shall be 
 marked with details a. to e. and, if stated on the product Specification, drawing or contract narrative, detail 
 f. below. 
 
 Packaging of all Rubber Items and Item Identification 
 
 a. NATO Stock Number (NSN) 
 b. Cure date of material by Quarter and Year e.g. 2Q/18 
 c. Packi ng Date 
 d. Expiry Date by Quarter and Year e.g. 2Q/18 
 e. Classification of Rubber Type (see IS0 2330:2002) 
 f. Batch Number 
 g. Manufacturers Design Working Pressure if applicable 
 h. Manufacturers Name 
 i. Items a, b, c, d and e shall be marked on the hose assembly in the following manner: a, c, d and  
 e. by metal band, or other permanent method attached to the flexible hose assembly; b to be included on 
 the lay line (branding line or torsion line), moulded into the hose or by label vulcanised into the hose. 
 
 Certification of Pipes, Hoses and Assemblies 
 
 Certification shall be supplied to the Authority to confirm that, prior to being packed, the pipes, hoses 
 and/or assemblies have been thoroughly cleaned and are free from any contamination, grit, dust, 
 substances and/or particles which may cause damage to the equipment or system to which the hose and 
 its assemblies connect and operate. Blanking caps are to be fitted. 
 



 

 

 
Condition 22 – Marking of Contractor Deliverables: 
 
 Special Marking requirements:  
 
  

 
Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances: 
 

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if 
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS 
WORD format to: 

 
a)  The Authority’s Representative (Commercial) 

 
b)  Defence Safety Authority – DSA-DLSR-MovTpt-DGHSIS@mod.uk 

 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by 
the following date:       

 

 
Condition 25 – Timber and Wood-Derived Products: 
   

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data 
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the 
Authority’s Representative (Commercial) 
 
to be Delivered by the following date:       

 

 
Condition 26 – Certificate of Conformity: 
 

Is a Certificate of Conformity required for this Contract?          (tick as appropriate) 
 

Applicable to Line Items: All  
 

If required, does the Contractor Deliverables require traceability throughout the supply chain?         
(tick as appropriate) 

 
Applicable to Line Items: All 

 

mailto:DSA-DLSR-MovTpt-DGHSIS@mod.uk


 

 

 
Clause 28.b – Delivery by the Contractor: 
 

The following Line Items are to be Delivered by the Contractor: 
 
ALL 
  
Special Delivery Requirements: 
 
Each consignment is to be accompanied by a DEFFORM 129J  
 
All Contract Deliverables shall be shipped in accordance with the requirements of the Logistic 
Commodities and Services Transformation (LCST) Supplier Manual Version LDOC/CMO/V1 dated 21 
March 18 and Frequently Asked Questions (FAQs) at Schedule Schedule 10 and Schedule 11. Where 
contradictions exist between the Terms and Conditions and the LCST Supplier Manual the LCST Supplier  
Manual shall take precedence unless advised otherwise. 
 

 In the event that the Contractor does not adhere to the time of delivery notified by Babcock DSG, 
 Babcock DSG shall not be held responsible for any subsequent claim by the Contractor, nor be held 
 liable to meet any additional charges incurred by the Contractor through failure to deliver on the due date 
 at the appointed time. 
. 

 
 
 

 

 
Clause 28.c - Collection by the Authority: 
 

The following Line Items are to be Collected by the Authority: 
 
      
 
Special Delivery Instructions: 
  
      

 
Each consignment is to be accompanied by a Delivery Note in accordance with General Condition 
28.c.(3). 
 
Consignor details (in accordance with 28.c.(4)): 
 
Line Items:         Address:       
 
Line Items:         Address:       
 
 
Consignee details (in accordance with condition 23): 
 
Line Items:         Address:       
 
Line Items:         Address:       

 

 
Condition 30 – Rejection: 
 
 The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless otherwise 
 specified here:  
 



 

 

 
Condition 32 – Self-to-Self Delivery: 
 

Self-to-Self Delivery required?     N/A      (tick as appropriate) 
 
If required, Delivery address applicable: 
 
 

 

Pricing and Payment 

 
Condition 35 – Contract Price: 
 

All Schedule 2 line items shall be FIRM Price other than those stated below: 
 

Line Items        Clause 46.       refers 
 

Termination 

 
Condition 42 – Termination for Convenience: 
 
 The Notice period for terminating the Contract shall be twenty (20) days unless otherwise specified here: 
 
 The Notice period for termination shall be … Business Days 
 

Other Addresses and Other Information (forms and publications addresses and official use information) 

See Annex A to Schedule 3 (DEFFORM 111) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Schedule 3 DEFFORM 111 

Annex A (Edn 11/17) 

Appendix - Addresses and Other Information 

 1. Commercial Officer 

 

Name: Ben Marshall 

 

Address: Babcock DSG Ltd, Building B15, Donnington, Telford, 

Shropshire TF2 8JT 

 

Email: ben.marshall@babcockinternational.com 

 8. Public Accounting Authority 

 

1.  Returns under DEFCON 694 (or SC equivalent) should be sent 

to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly 

Gate, Store Street,  Manchester, M1 2WD  

 44 (0) 161 233 5397 

 

2.  For all other enquiries contact DES Fin FA-AMET Policy, Level 

4 Piccadilly Gate, Store Street, Manchester, M1 2WD   

 44 (0) 161 233 5394 

 

 

 2. Project Manager 

 Name: Ian Bullough 

 

Address: : Babcock DSG Ltd, Building B15, Donnington, Telford, 

Shropshire TF2 8JT 

 

Email:  ian.bullough@babcockinternational.com 

 

 9.  Consignment Instructions 

 

The items are to be consigned as follows: 

In accordance with the Terms and Conditions of Contract:  

 

 

 

 1.   3. Packaging Design Authority 

 

Refer to Babcock in the first instance 

 10.  Transport. The appropriate Ministry of Defence Transport 

Offices are: 

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail 

Point 3351, BRISTOL BS34 8JH                       

Air Freight Centre 

IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943 

Surface Freight Centre 

IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 

913 8946 

EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 

8946 

 

  

 4. (a) Supply / Support Management Branch or Order Manager: 

Branch/Name:       

 

 

Tel No:        

 

   (b) U.I.N.         

 B. JSCS 

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3) 

JSCS Fax No. 01869 256837 

www.freightcollection.com  

 

 

 5. Drawings/Specifications are available from 

 

      

 

 11. The Invoice Paying Authority  

I&RM Accounts Payable Manager 

Babcock DSG Limited, Building B15, MoD Donnington, Telford 

TF2 8JT  

Email: I&RM-accountspayable@babcockinternational.com 

 

 

 

 6.  INTENTIONALLY BLANK  12.  Forms and Documentation are available through *: 

Ministry of Defence, Forms and Pubs Commodity Management  

PO Box 2, Building C16, C Site 

Lower Arncott 

Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824) 

Applications via fax or email: DESLCSLS-

OpsFormsandPubs@mod.uk 

 

 

 7. Quality Assurance Representative: 

Commercial staff are reminded that all Quality Assurance requirements 

should be listed under the General Contract Conditions.  

AQAPS and DEF STANs are available from UK Defence 

Standardization, for access to the documents and details of the 

helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or 

https://www.dstan.mod.uk/ [extranet, registration needed].  

 *NOTE 

1.Many DEFCONs and DEFFORMs can be obtained from the 

MOD Internet Site:  

https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 

 

 

 

 

http://www.freightcollection.com/
mailto:I&RM-accountspayable@babcockinternational.com
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
mailto:DESLCSLS-OpsFormsandPubs@mod.uk
http://dstan.uwh.diif.r.mil.uk/
http://dstan.uwh.diif.r.mil.uk/
https://www.dstan.mod.uk/
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm


 

 

Schedule 4 - Contract Change Control Procedure (i.a.w. clause 6.b) for Contract No: 
IRM18/5925 

1. Authority Changes 

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting 
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with 
this Schedule 4.   

2. Notice of Change 

a. If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of 

Change") on the Contractor. 

b. The Authority Notice of Change shall set out the change required to the Contractor 
Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a 
"Contractor Change Proposal") in accordance with clause 3 below.  

3. Contractor Change Proposal 

a. As soon as practicable, and in any event within fifteen (15) Business Days (or such 
other period as the Parties may agree) after having received the Authority Notice of Change, the 
Contractor shall deliver to the Authority a Contractor Change Proposal. 

b. The Contractor Change Proposal shall include: 

(1) the effect of the Change on the Contractor’s obligations under the Contract; 

(2) a detailed breakdown of any costs which result from the Change; 

(3) the programme for implementing the Change; 

(4) any amendment required to this Contract as a result of the Change, including, 
where appropriate, to the Contract Price; and  

(5) such other information as the Authority may reasonably require. 

c. The price for any Change shall be based on the prices (including all rates) already 
agreed for the Contract and shall include, without double recovery, only such charges that are 
fairly and properly attributable to the Change. 

4. Contractor Change Proposal – Process and Implementation 

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the 
Authority shall:  

(1) evaluate the Contractor Change Proposal; 

(2) where necessary, discuss with the Contractor any issues arising and following 
such discussions the Authority may modify the Authority Notice of Change and the 
Contractor shall as soon as practicable, and in any event not more than ten (10) Business 
Days (or such other period as the Parties may agree) after receipt of such modification, 
submit an amended Contractor Change Proposal. 

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal 
(amended as necessary) the Authority shall: 

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the 
Contract in accordance with Condition 6 (Amendments to Contract); or  

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and 
withdrawing (where issued) the Authority Notice of Change. 

c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for 
such rejection. 

d. The Authority shall not be liable to the Contractor for any additional work undertaken or 
expense incurred unless a Contractor Change Proposal has been accepted in accordance with 
Clause 4b.(1) above. 

5. Contractor Changes 

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on 
the Authority, which shall include all of the information required by Clause 3b above, and the 
process at Clause 4 above shall apply. 



 

 

 

Schedule 5 - Contractor’s Commercially Sensitive Information Form (i.a.w. condition 13) 
for Contract No: IRM18/5925 
 

Contract  No: IRM18/5925 

Description of Contractor’s Commercially Sensitive Information: 

 

Cross Reference(s) to location of sensitive information: 

 

Explanation of Sensitivity: 

   

Details of potential harm resulting from disclosure: 

 

Period of Confidence (if applicable):  

Contact Details for Transparency / Freedom of Information matters: 

Name:  

Position:  

Address:  

Telephone Number:  

Email Address:  

 
 
 

  



 

 

Hazardous Articles, Deliverables, Materials or 

Substances Statement by the Contractor 
 
Contract Number: IRM18/5925 
 
Contract Title: SUPPLY OF SPARES FOR ARMOURED TRACKED PLATFORMS 
 
Contractor: BOZEAT INDUSTRIAL LTD T/A B I ENGINEERING  
 
Date of Contract: TBC  
 
* To the best of our knowledge there are no hazardous Articles, Deliverables, materials or substances 
to be supplied.          NIL RETURN 
 
* To the best of our knowledge the hazards associated with Articles, Deliverables, materials or 
substances to be supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) 
attached in accordance with either: 
 
DEFCON 68  ; or 
 
Condition 9 of Standardised Contract 1A/B Conditions ;  
 
Contractor’s Signature:        
 
Name: J V MATCHAM  
 
Job Title: DIRECTOR  
 
Date: 11.02.19  
 
* check box () as appropriate  

 
To be completed by the Authority  

 
DMC:        
 
NATO Stock Number:        
 
Contact Name:        
 
Contact Address:        
 
Contact Phone Number:       
 
Contact Email Address:       
 
Copy to be forwarded to: 
 

Hazardous Stores Information System (HSIS) 
Department of Safety & Environment, Quality and Technology (D S & EQT) 
Spruce 2C, #1260 
MOD Abbey Wood (South) 
Bristol, BS34 8JH 
 

Email: DESTECH-QSEPEnv-HSISMulti@mod.gov.uk  
 

 
 
 
 
 

mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk


 

 

Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data 
Requirements for Contract No: IRM18/5925 
 
The following information is provided in respect of condition 25 (Timber and Wood-Derived 
Products)*: 

 

Schedule of 
Requirements 

item and 
timber product 

type 

Volume of 
timber 

Delivered to 
the Authority 

with FSC, 
PEFC or 

equivalent 
evidence 

Volume of 
timber 

Delivered to 
the Authority 

with other 
evidence 

Volume (as Delivered 
to the Authority) of 

timber without 
evidence of compliance 

with Government 
Timber Procurement 

Policy 

Total volume 
of timber 

Delivered to 
the Authority 

under the 
Contract 

     

     

     

     

     

     

*This condition is not applicable where the supply of timber or wood-derived products are incidental to the object 

of the Contract (e.g. packaging) 
 

 
 
NIL RETURN PROVIDED



 

 

Schedule 8 - Acceptance Procedure (i.a.w. condition 29) for Contract No: IRM18/5925 
 
If no acceptance procedure is so specified acceptance shall occur when either: 
 

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent with 
the Contractor’s ownership; or 
(2) the time limit in which to reject the Contractor Deliverables is 30 days.  
 

  



 

 

 
 
Schedule 9 – Purchase Order Template – Sample (For Information Only) 

 
 


