} highways
england

Procurement Division

Managing Director Highways England

Rubicon Heritage Woodlands

Unit 3 Ringside Business Park Manton Lane

Heol Y Rhosog Bedford

Cardiff MK41 7LW

CF3 2EW http://highwaysengland.co.uk/

23 February 2021

(via the Sourcing portal)
Sourcing portal ref: Project 2256
All communications must be sent via the Sourcing portal.

OFFICIAL COMMERCIAL - SUBJECT TO CONTRACT
ARCHAEOLOGY FRAMEWORK (OJEU REF: 2020/S 134-331367)

Dear I

Further to my letters dated 9 February 2021, | am writing to inform you that the standstill period for this
contract has now ended and that Highways England intends to award a contract for Lot 1 on the framework
to Infra JV. Infra JV has not been awarded contracts for Lots 2 and 3 in accordance with the procedure
detailed in Section 2.3 of the Instructions for Tenderers (IfT).

Please note that the award of the contract may still be prevented or delayed if a claim is issued against
Highways England prior to the execution and completion of the contract. No contract will exist until the
contract has been executed and completed.

Contract Execution

The contract is enclosed in duplicate. Please arrange for your authorised signatories to execute the
contract in duplicate and scan and return both documents to us via Bravo as soon as possible 9 March
2021. Please do not date the contract. We will execute and complete the contract in duplicate and
return one original to you.

Insurance
Prior to entering into the contract, you are required to provide evidence that the insurances required in
the contract are in place. Please submit this evidence via Bravo.

Publicity
Until such time as we notify you, you must not publicise the contents of this letter or the award of this

contract and all media enquiries should be directed to the relevant procurement officer via the Sourcing
portal.

Yours sincerely

Procurement Delivery Lead
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