



Ministry
of Defence



ABEO: Improved Rocket Propelled Grenade Protection Post Design Services

Security Aspects Letter

Issue:	Version 1.1
Issue Date:	21 ^h December 2016
Number of Pages:	5
PMVP File Reference:	PMVP/00006

THIS DOCUMENT IS THE PROPERTY OF HER BRITANNIC MAJESTY'S GOVERNMENT, and is issued for the information of such persons only as need to know its contents in the course of their official duties. Any person finding this Document should hand it to a British forces unit or to a police station for its safe return to the MINISTRY OF DEFENCE, D Def Sy, Main Building, Whitehall, LONDON SW1A 2HB, with particulars of how it was found. THE UNAUTHORIZED RETENTION OR DESTRUCTION OF THE Document MAY BE AN OFFENCE UNDER THE OFFICIAL SECRETS ACTS 1911-89. (When released to persons outside Government service, this Document is issued on a personal basis. The recipient to whom it is entrusted in confidence, within the provisions of the Official Secret Acts 1911-89, is personally responsible for its safe custody and for seeing that its contents are disclosed only to authorized persons.)

Protected Mobility Vehicle Programme
Defence Equipment and Support
Spruce 2A #1309
MoD Abbey Wood South
Bristol
BS34 8JH



MINISTRY OF DEFENCE

PROTECTED MOBILITY VEHICLE PROGRAMME

Defence Equipment and Support
Protected Mobility Vehicle Programme
Spruce 2a, #1309
MoD Abbeywood
Bristol
BS34 8JH

Tel: [REDACTED]

E-mail: [REDACTED]



LAND EQUIPMENT

TO WHOM IT MAY CONCERN

Your Reference:

Our Reference:
PMVP/00006

Date:
22 June 2016

SECURITY ASPECTS LETTER COVERING THE ABEO PROJECT

1. On behalf of the Secretary of State for Defence, I hereby give you notice of those aspects defined as Secret Matters for the purposes of paragraph 1(a) of DEFCON 659a, Security Measures relating to the ABEO project. Appendix A is a comprehensive list of the aspects of this classification.
2. Please confirm the following:
 - a. That this definition has been brought to the attention of the person directly responsible for the security of the contract and has been fully understood.
 - b. That measures can and will be taken to safeguard the Confidential Matters.
 - c. That a list of all company personnel who will have knowledge of the security aspects of this contract be forwarded to this office.
3. If there should be any difficulty in understanding or interpreting this definition I should be informed immediately. One copy of your reply should be sent to this office and a further two copies sent to:

Defence Equipment and Support
Protected Mobility Vehicle Programme
Spruce 2a, #1309
MoD Abbeywood
Bristol
BS34 8JH



{Signed on original}

Appendix A:

Protected Mobility ABEO – Security Aspects Letter (SAL)

SECURITY ASPECTS SUMMARY	
Contract Subject	Project ABEO
Contract Number	PMVP/00006
Highest Security Classification	SECRET UKEO
Contractor Name	AMSAFE BRIDPORT
Contractor POC	██████████

	ASPECTS	SECURITY CLASSIFICATION
1	OPERATIONAL ASPECTS	
1.1	Nomenclature and/or existence of project	OFFICIAL
1.2	Codename/Meaning	OFFICIAL
1.3	SRD as a document (less any classified Annexes)	OFFICIAL - SENSITIVE
1.4	Operational concept	OFFICIAL - SENSITIVE
1.5	Association with other systems, proposed or existing	OFFICIAL - SENSITIVE
1.6	Nominal Performance Objectives	SECRET
1.7	Detailed Deployment	OFFICIAL - SENSITIVE
1.8	Required IOC, ISD and FOC	OFFICIAL - SENSITIVE
1.9	Overall achieved equipment performance	SECRET
1.10	Safety Case Documentation	OFFICIAL - SENSITIVE
1.11	Detail of End User	OFFICIAL - SENSITIVE
2	TECHNICAL ASPECTS	
2.1	Technical Specification of the ABEO integration kits	OFFICIAL - SENSITIVE
2.2	Authority trials reports, including photos, videos and data	Up to SECRET UK EYES ONLY
2.3	Non-Authority trials reports, including photos, videos and data	OFFICIAL
2.4	Models and Mock-ups, without protection material	OFFICIAL
2.5	Models and Mock-ups, including protection material	OFFICIAL
2.6	Drawings, sketches & photographs (not displaying performance information)	OFFICIAL

2.7	Drawings, sketches & photographs (displaying performance information)	SECRET
2.8	Equipment Publications – Maintenance	OFFICIAL
2.9	Operating method	OFFICIAL - SENSITIVE
2.10	Application of ABEO to vehicle platforms	OFFICIAL - SENSITIVE
2.11	Development and design of fixture system	OFFICIAL
3	PROCUREMENT ASPECTS	
3.1	Development costs (estimated or actual)	OFFICIAL - SENSITIVE
3.2	Estimated unit costs	OFFICIAL - SENSITIVE
3.3	Total no. of equipments (actual)	OFFICIAL - SENSITIVE
3.4	Total no. of equipments (estimated)	OFFICIAL
3.5	Total no. of equipments required for trial	OFFICIAL - SENSITIVE
3.5	Name of Contractor	OFFICIAL
3.6	Details of proposed deliveries to units	OFFICIAL - SENSITIVE
3.7	Existence of Contract	OFFICIAL
3.8	Exports of Tarian RPG Protection Systems (Ensuring Export License and prior Approval is granted by the Authority)	OFFICIAL
4	TENDER RESPONSE & CONTRACT ASPECTS	
4.1	Technical	OFFICIAL - COMMERCIAL
4.2	Statement of Work	OFFICIAL - COMMERCIAL
4.3	Legal	OFFICIAL - COMMERCIAL
4.4	Commercial	OFFICIAL - COMMERCIAL
4.5	Cost	OFFICIAL - SENSITIVE
4.6	Compliance Matrix	OFFICIAL
4.7	Timescales	OFFICIAL