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DRAFT Integrated Project Management Plan dated 21 July 2017 as clarified by Best and Final Offer dated 3 November 2017 and Revised Best and Final Offer dated 24 November 2017 for the Design, Build and In-Service Support of Workboats



		
