Framework Schedule 6 (Order Form Template and

Call-Off Schedules)

Order Form

CALL-OFF REFERENCE:

ITT_68812, Project_9569, Con_26167

CALL-OFF TITLE:

Operations & Infrastructure Group (OIG)
Portfolio — Product Delivery Services

CALL-OFF CONTRACT

This opportunity will provide digital skills and

DESCRIPTION: product delivery capabilities to support the Buyer
in delivering digital outcomes within the
Operations and Infrastructure Portfolio.

THE BUYER: Department for Education

BUYER ADDRESS Sanctuary Buildings, Great Smith Street,

London, SW1P 3BT

THE SUPPLIER:

Engine Partners UK LLP (Transform)

SUPPLIER ADDRESS:

60 Great Portland Street,

London,

England,

W1w 7RT
REGISTRATION NUMBER: 0C365812
DUNS NUMBER: 21-732-8044

SID4GOV ID:

tender@betransformative.com

APPLICABLE FRAMEWORK CONTRACT

This Order Form is for the provision of the Call-Off Deliverables and dated 18

November 2024.

Framework Ref: RM6263
Project Version: v1.0
Model Version: v3.7




It's issued under the Framework Contract with the reference number RM6263 for
the provision of Digital Specialists and Programmes Deliverables Lot 2 Digital
Specialists.

The Parties intend that this Call-Off Contract will not, except for the first
Statement of Work which shall be executed shortly following the execution of the
Call-Off Contract, oblige the Buyer to buy or the Supplier to supply Deliverables.

The Parties agree that when a Buyer seeks further Deliverables from the
Supplier under the Call-Off Contract, the Buyer and Supplier will agree and
execute a further Statement of Work (in the form of the template set out in Annex
1 to this Framework Schedule 6 (Order Form Template, SOW Template and Call-
Off Schedules).

Upon the execution of each Statement of Work it shall become incorporated into
the Buyer and Supplier’s Call-Off Contract.

CALL-OFF LOT(S):
Lot 2 — Digital Specialists

CALL-OFF INCORPORATED TERMS

The following documents are incorporated into this Call-Off Contract. Where
numbers are missing we are not using those schedules. If the documents
conflict,the following order of precedence applies:

1. This Order Form including the Call-Off Special Terms and Call-Off
SpecialSchedules.
Joint Schedule 1 (Definitions) RM6263

3. Framework Special Terms
4. The following Schedules in equal order of precedence:

N

e Joint Schedules for RM6263

Joint Schedule 2 (Variation Form)

Joint Schedule 3 (Insurance Requirements)

Joint Schedule 4 (Commercially Sensitive Information)
Joint Schedule 5 (Corporate Social Responsibility)
Joint Schedule 6 (Key Subcontractors)

Joint Schedule 7 (Financial Difficulties)

Joint Schedule 8 (Guarantee)

Joint Schedule 10 (Rectification Plan)

Joint Schedule 11 (Processing Data)

Joint Schedule 12 (Supply Chain Visibility)

Joint Schedule 13 (Cyber Essentials)

O

O 0O O O O O O O OO0

Framework Ref: RM6263
Project Version: v1.0
Model Version: v3.2



e Call-Off Schedules for RM6263
o Call-Off Schedule 1 (Transparency Reports)
Call-Off Schedule 2 (Staff Transfer)
Call-Off Schedule 3 (Continuous Improvement)
Call-Off Schedule 4 (Call-Off Tender)
Call-Off Schedule 5 (Pricing Details and Expenses Policy)
Call-Off Schedule 6 (Intellectual Property Rights and
AdditionalTerms on Digital Deliveries)
Call-Off Schedule 7 (Key Supplier Staff)
Call-Off Schedule 8 (Business Continuity and Disaster Recovery)
Call-Off Schedule 9 (Security)
Call-Off Schedule 10 (Exit Management)
Call-Off Schedule 13 (Implementation Plan and Testing)
Call-Off Schedule 14 (Service Levels)
Call-Off Schedule 15 (Call-Off Contract Management)
Call-Off Schedule 16 (Benchmarking)
Call-Off Schedule 18 (Background Checks)
Call-Off Schedule 20 (Call-Off Specification)
Call-Off Schedule 25 (Ethical Walls Agreement)

O O O O O

O 0O 0O O O O O O O o0 O

o

CCS Core Terms (version 3.0.11)

Joint Schedule 5 (Corporate Social Responsibility) RM6263

7. Call-Off Schedule 4 (Call-Off Tender) as long as any parts of the
Call-Off Tender that offer a better commercial position for the Buyer
(as decided bythe Buyer) take precedence over the documents
above.

o

No other Supplier terms are part of the Call-Off Contract. That includes any
terms written on the back of, added to this Order Form, or presented at the time
of delivery.

CALL-OFF SPECIAL TERMS

The following Special Terms are incorporated into this Call-Off
Contract:

Special Term 1

To supplement existing provisions, the Supplier will comply with the following additions:

1.1. All supplier staff working on services in relation to this contract will need to
undertake as a minimum, a BPSS.
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1.2. The Supplier shall ensure that no Supplier Staff who discloses that they have
a Relevant Conviction, or who is found to have any Relevant Convictions
(whether as a result of a police check or through the vetting procedure of
HMG Baseline Personnel Security Standard or through the Disclosure and
Barring Service (DBS) or otherwise), is employed or engaged in any part of
the provision of the Services without the prior written approval of the Buyer.
Subject to the Data Protection Legislation, the Supplier shall disclose the
results of their vetting process, immediately to the Buyer. The decision as to
whether any of the Supplier's Staff are allowed to perform activities in
relation to the Call Off Contract, is entirely at the Buyer’s sole discretion.

1.3. The Supplier shall be required to undertake annual periodic checks during
the Call Off Contract Period of its Staff, in accordance with HMG Baseline
Personnel Security Standard so as to determine the Supplier Staff suitability
to continue to provide Services under the Call Off Contract. The Supplier
shall ensure that any Supplier Staff who disclose a Relevant Conviction
(either spent or unspent),or is found by the Supplier to have a Relevant
Conviction through standard national vetting procedures or otherwise, is
immediately disclosed to the Buyer. The Supplier shall ensure that the
individual staff member immediately ceases all activity in relation to the Call
Off Contract, until the Buyer has reviewed the case, on an individual basis,
and has made a final decision.

1.4. Where the Buyer decides that a Supplier Staff should be removed from
performing activities, as a result of obtaining information referred to the
clause 1.2 and/or 1.3 above in relation to the Call Off Contract, the Supplier
shall promptly and diligently replace any individual identified.

1.5. Please refer to the defined terms section for further information on
‘Conviction’ & ‘Relevant Conviction’.

Term Definition

Conviction | Means other than for minor road traffic offences, any previous or
pending prosecutions, convictions, cautions and binding over
orders (including any spent convictions as contemplated by section
1(1) of the Rehabilitation of Offenders Act 1974 by virtue of the
exemptions specified in Part Il of Schedule 1 of the Rehabilitation
of Offenders Act 1974 (Exemptions) Order 1975 (SI 1975/1023) or
any replacement or amendment to that Order.

Relevant Means a Conviction that is relevant to the nature of the Services to
Conviction | be provided, at the discretion of the Buyer.

Special Term 2

2.1. The location will be specified in the Statement of Work (Primary Location).

2.2. Expenses cannot be claimed for travel to the Primary Location of work when
in-office working is required. Some work may be UK wide and travel may be
required to other DfE offices
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2.3.

2.4.

When travel to other DfE sites is required, all costs incurred must comply
with the prevailing DfE Travel and Subsistence policy. Parking is not
available on DfE sites.

Should base location vary it will be outlined and agreed upon the individual
statements of work.

Special Term 3

3.1.

3.2.

The latest start date will be outlined in each individual Statement of Work.
Except for in exceptional circumstances, and as agreed with the buyer.

The Buyer has the right to terminate any Statement of Work issued in
accordance with this Call-Off Contract at any time, without reason, with five
working days’ written notice to the Supplier. The notice period shall be given
in writing. The receiving party must acknowledge receipt of notice within 24
hours.

Special Term 4

4.1.

4.2.

4.3.

Contractors must work within the United Kingdom unless agreed by the
Department on an individual basis.

Contractors must not take any departmental equipment abroad or access the
departmental network whilst outside the United Kingdom unless agreed by
the Department on an individual basis.

All work must be conducted in line with the Buyer’s security policy and
securely within in the United Kingdom.

Special Term 5

5.1.

The Department’s standard approach to pricing mechanism will be ‘Capped
Time and Materials’ (CTM) however we reserve the right to use any fo the
other approaches as listed in the call-off charges section.

Special Term 6

6.1.

Suppliers must agree to all DfE security clearance policies and processes.
Suppliers must comply with the Regulation (GDPR) May 2018; the (DPA) Act
2018, the Law Enforcement Directive and any subsequent
amendments/changes to date including providing sufficient guarantees to
meet the requirements of GDPR in line with Procurement Policy Note (PPN)
03/22 which updates PPN 02/18.

Special Term 7

7.1 This contract does not provide exclusivity to the Supplier and there is no
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guaranteed spend

7.2 The initial Scope (Initial Scope) of this contract covers the DDaT capabilities
for the individual Lot awarded (Product Delivery).

7.3 Whilst the primary focus of this contract will be to provide Product Delivery
capabilities to the Operations & Infrastructure Group Portfolio, the contract(s)
for each Lot may also serve as provision for services as noted through the
stated non-essential roles in the rate card for each Lot (Contingency Scope).
Should additional work of this nature be required for the department
throughout the individual contract term, this will entirely be at the
department’s discretion. The Buyer reserves the right under specific
circumstances, as set out in Special Term 7.5 to use non-essential roles.

7.4 The Contingent capabilities also includes any future digital needs that are
within the scope of the overall Operations and Infrastructure Group Portfolio
as amended from time to time.

Lot 2 — Technical & QAT services, Lot 3 — Data services

7.5 The Buyer may subject to agreement with the Supplier award Statements of
Work for Contingent non-essential roles where:-

the supplier that has those non-essential roles defined in its contract
as its Initial Requirement is not able to deliver on related SOWs;

the Buyer de-scopes the programme or roles from the supplier that
has those capabilities as its Initial Scope; or

as otherwise agreed between the Buyer and Supplier.

7.6 The Buyer may at its absolute discretion de-scope any of the Initial Scope
from this contract or Statement of Works related to such programmes, where
either:-

the Supplier consistently fails to provide the services at the required
performance levels, for example, fails to achieve at least Amber
performance for any KPI for two or more months consecutively OR
fails to achieve at least Green performance level for a KPI, twice, in a
rolling six-month period, for example, the Supplier needs to achieve at
least four Green performance levels for a KPI in a six month period;

the Supplier fails to improve performance following the approval of
and in accordance with such an approved Remediation Plan to the
satisfaction of the Buyer; OR

as otherwise agreed between the Buyer and Supplier.
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7.7 The Buyer may at its absolute discretion re-scope any activities that have
been de-scoped by the Buyer where the Supplier has demonstrated to the
satisfaction of the Buyer that appropriate ‘self-cleaning’ activities have taken
place to rectify any previously identified capacity and/or performance issues.

7.8 The Buyer shall treat any Contingent Scope SOWs as if they were Initial
Scope in terms of pricing, applying a payment mechanism and KPI
performance management regime.

7.9 The Supplier shall use the rates submitted within the ‘Non-Essential’
sections of the pricing schedule when calculating costs for Contingent Scope
Statements of Work.

Special Term 8.

8.1 The Supplier shall ensure Key Staff have a command of spoken and written
English that is sufficient to enable effective performance of their role in the
delivery of the Supplier’s obligations under the Order Form. As a minimum,
Key Staff shall have proficiency in English equivalent to the Common
European Framework for Languages C2 certificate. The Supplier shall
provide evidence of proficiency in English, within 10 Working Days of any
request by the Buyer. In any Statement of Work, the Buyer may require (i)
alternative minimum proficiency in English for one or more Key Roles,
including increased proficiency beyond the Common European Framework
for Languages C2 certificate, or (ii) advance evidence of proficiency in
English.

8.2 If, in the opinion of the Buyer, Key Staff fail to meet the applicable
proficiency requirements, the Buyer may require English language training.
The Supplier shall ensure the Key Staff complete such training in line with
the Buyer’s reasonable instructions, including the level, any required
minimum outcomes and timing. The Buyer shall not be liable for the cost of
such training or any costs the Supplier may incur to continue to meet its
obligations under the Order Form, for example, additional Supplier Staff
costs to manage transfers of responsibilities or continued provision of the
Deliverables. This option of the Buyer is without prejudice to Schedule 7
(Key Supplier Staff) and does not limit or exclude the same.
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CALL-OFF START DATE:

18 November 2024

CALL-OFF EXPIRY DATE:

18 November 2026

CALL-OFF INITIAL PERIOD:

2 Years, 0 Months

CALL-OFF OPTIONAL
EXTENSION PERIOD:

6 Months and/or 25% of initial contract period with
an extension value of £1,750,000.

MINIMUM NOTICE PERIOD
FOR EXTENSION(S):

1 Month

CALL-OFF CONTRACT
VALUE:

£7,000,000 (excl VAT) The Buyer does not
guarantee a minimum contract spend.

KEY SUB-CONTRACT
PRICE:

N/A

CALL-OFF DELIVERABLES

See details in Call-Off Schedule 20 (Call-Off
Specification)

BUYER’s STANDARDS

From the Start Date of this Call-Off Contract, the
Supplier shall comply with the relevant (and
current as of the Call-Off Start Date) Standards set
out in FrameworkSchedule 1 (Specification).

CYBER ESSENTIALS
SCHEME

The Buyer requires the Supplier, in accordance
with Joint Schedule 13 (Cyber Essentials Scheme)
to provide a Cyber Essentials Plus Certificate prior
to commencing the provision of any Deliverables
under this Call-Off Contract.

MAXIMUM LIABILITY

The limitation of liability for this Call-Off
Contract is stated in Clause 11.2 of the
CoreTerms, as amended by the

Framework Award Form Special Terms.

The Estimated Year 1 Charges used to
calculate liability in the first Contract Year

i I

CALL-OFF CHARGES

Capped Time and Materials (CTM);

Fixed Price; or

A combination of two or more of the above
Charging methods.

wn e

See details in Call-Off Schedule 5 (Pricing
Details and Expenses Policy) for further
details. Where non-UK Supplier Staff
(including Subcontractors) are used to
provide any element of the Deliverables
under this Call-Off Contract, the applicable
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rate card(s) shall be incorporated into Call-
Off Schedule 5 (Pricing Details and
Expenses Policy) and the Supplier shall,
under each SOW, charge the Buyer a rate
no greater than those set out in the
applicable rate card for the Supplier Staff
undertaking that element of work on the
Deliverables.

REIMBURSABLE EXPENSES

See Expenses Policy in Annex 1 to Call-Off
Schedule 5 (Pricing Details and Expenses Policy)

PAYMENT METHOD

Electronic BACS Transfer- The supplier will issue
electronic invoices monthly in arrears by the 5%
working day of each month for services/outputs
delivered and accepted by the Buyer as detailed in
the Statement of Work for each work package The
buyer will make payment of the invoice within 30
days of receipt of a valid invoice.

A copy of the invoice must also be sent to the DfE
Digital and Technology Contracts Team and the
Buyer specified within the SoW/Purchase Order.

All queries regarding payments or the settlement of
invoices will be directed to the Buyer named in the
SoW/Purchase Order.

General invoice and payment enquiries must not
be directed to the Contract Manager.

VALID INVOICE

A valid invoice will:

e be dated and have a unique invoice
number;

e be in PDF format — one PDF per
invoice. All supporting documentation
must be included within the single PDF,;

e (uote a valid purchase order number;
e include correct Supplier details;
e specify the services supplied;

e include the correct SoW reference and
contract reference

e be for the correct sum in accordance
with costs agreed with the Buyer;

e have been delivered to the nominated
address and

e provide contact details for queries.
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BUYER’S INVOICE
ADDRESS:

Invoices will be sent to _ and include

All invoices must quote the valid Purchase Order
Number and SoW reference relating to each
Statement of Work to ensure prompt payment in
accordance with terms.

BUYER’S AUTHORISED
REPRESENTATIVE

BUYER’S ENVIRONMENTAL
POLICY

DfE’s Environmental Principles and Policy is to
fully comply with all legal duties including The
Environment Act 2021 and the Environmental
Principles duty within. The purpose of

the Environmental Principles Policy Statement
(EPPS) is to guide ministers, policymakers and
departments towards opportunities to prevent
environmental damage and to enhance
environmental protection — even if the policy is not
directly related to the environment. It is a legal
obligation.

BUYER’S SECURITY POLICY

As set out in Buyers Call-Off Document — Security
Requirements

SUPPLIER’S AUTHORISED
REPRESENTATIVE

SUPPLIER’S CONTRACT
MANAGER

PROGRESS REPORT
FREQUENCY

Reports are specified within section 15 of Call-Off
Schedule 20 progress against SOW's reporting
frequency will be specified within the SoW, but for
reporting against the contract the Service report is
to be submitted within the first 7 working days of
each month

KEY STAFF

To be confirmed within each individual Statement
of Work
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KEY SUBCONTRACTOR(S)

Not applicable

COMMERCIALLY SENSITIVE
INFORMATION

Information relating to the Supplier’s staff, our

customers and our pricing contained in this Order
or any subsequent Statement of Work. This shall
remain Commercially sensitive information for the
duration of this Call-Off Contract plus 12 months.

SERVICE CREDITS

No Service Credits will be accrued in
accordance with Call-Off Schedule 14
(Service Levels) however The
Department reserves the right to
amend the service levels and where
applicable introduce service credits
across the contract duration via a
contract change notice.

MATERIAL KPI'S

The Material KPIs that shall apply to this
Call-Off Contract will be set out in
accordance within Annex A to Part A of
Schedule 14A

ADDITIONAL INSURANCES

Not Applicable

GUARANTEE

See Joint Schedule 8

SOCIAL VALUE
COMMITMENT

The Supplier agrees, in providing the
Deliverables and performing its obligations
under the Call-Off Contract, that it will comply
with the social value commitments in Call-
Off Schedule 4 (Call-Off Tender) and as set
out in Annex A to Part A of Schedule 14A

STATEMENT OF WORKS

During the Call-Off Contract Period, the
Buyer and Supplier may agree and execute
completed Statement of Works. Upon
execution of a Statement of Work the
provisions detailed therein shall be
incorporated into the Call-Off Contract to
which this Order Form relates.

Framework Ref: RM6263
Project Version: v1.0
Model Version: v3.2

10




For and on behalf of the Supplier: For and on behalf of the Buyer:
_ I _ I
Signature: Signature:
I I
Name: Name:
I I
Role: Role:
I I
Date: Date:
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Appendix 1

The first Statement(s) of Works shall be inserted into this Appendix 1 as part of
the executed Order Form. Thereatfter, the Buyer and Supplier shall complete and
execute Statement of Works (in the form of the template Statement of Work in
Annexl to the Order Form in Framework Schedule 6 (Order Form Template,
Statement of Work Template and Call-Off Schedules)].

Statement of Work

SOW TITLE
SOW REFERENCE

Table of Contents

G S 1 O AL ST U 10 0102
3.2 Deliverables, Acceptance Criteria & MIleSIONES ........cccvviieeiiiiiiiieieiiieee e,
3.3 SUPPHET RESPONSE ....ucieiiiieeeeeeie ettt et e e e e e e e e e e e e e e e st e e e e eaaa e e eeesaans
3.4 AssSuMPLioNS & DEPENAENCIES. .....ccieiriiieeieiiiie et e e e e e e e e e e e e eaaans
G ST =) 0 |- £
3.6 Call-Off Contract CRAIgES .......cuuuiiiiiiiiiie e e e e e eaaans
3.7 Performance Standards & Quality ASSUIANCE ........cccevvuuieeieiiiiieeeeiiiieeeeesineeeeennans
3.8  Reporting and COMMUNICALIONS .........uuieiiiiiiiieeeiiiee e e e e e e e e e e e e esaans
N T V2= 1= 1 (o
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3.10 Termination ..................

3.11 Handover and EXit ManagEMIENT ... .. ceu et

3.12 Agreement of StateMENt Of WOTKS ...onenie e

3.13 Annex 1 — Data Processing

3.14 Annex 2 — Other SUpporting DOCUMENES ... .cueeee e

° All internal instruction/quidance highlighted in yellow should be removed

from SoW on final issue to supplier.

Statement of Work (SOW)

Issued in accordance with Contract ref ‘con_XXX’ and including Pricing Arrangements,

Deliverables and Key Contacts.

3.1 SOW Summary

Date SOW Submitted:

[insert date SoW sent for initial Commercial
assurance. To be completed by the Contract
Manager. ]

SOW Reference:

[‘Suppliername_Con_xxxxx_SoWO0xx’ supplied by
the Contract Manager]

Maximum SOW Value:

[insert agreed SOW value as per the Supplier’s
response]

Buyer:

Department for Education

Supplier:

[insert supplier name]

Team and Directorate:

[insert name of team and directorate who are
requesting services]

[insert name of DD and/or SRO for services being

DD/SRO:
requested]
[insert the date you require services to commence
Start Date: in line with SoW process timescales and in
collaboration with the CM and Supplier]
End Date: [Insert the date you require services to end]

Work Package Title:

[insert name of your project/services required]

Phase(s) of Development:

[insert the phase(s) of your project, i.e. Discovery,
Alpha, Private Beta, Public Beta, Live, multiples
thereof or N/A]

Location Required:

[Delete/edit as appropriate]

Suppliers’ premises or remote working or hybrid
working.
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Where DfE office attendance is required, the
primary location is [insert site] where we expect up
to xx days per week attendance. The primary
location will not incur expenses.

Occasional travel may be required to [insert site/s]
and other DfE offices. Occasional travel may be
required to non DfE locations (for example schools).

Overseas working is not permitted.

IR35 Determination:

Inside IR35 (off-payroll working rules apply)

Outcome of IR35 Assessment:

It is the responsibility of the Buyer to complete the
HMRC IR35 assessment and embed the resulting
pdf below. Failure to do so will result in this request
being rejected. (remove this paragraph before
issuing to the Supplier)

The ‘off-payroll working rules (IR35) do not apply’ O
The ‘off-payroll working rules (IR35) apply’ (I

[please embed CEST outcome here]

SOW Background and
Objectives:

[Briefly describe the scope of work required to be
completed by the supplier based on current position
of work. It may be appropriate to discuss work
which has been done previously to inform the
current requirements]

Overview of Work Package
Requirements:

[Provide a high-level overview of what needs to be
achieved in each specific area the SOW relates to,
for the period which the call off covers. These should
be clear descriptions so the supplier is aware of what
should be achieved throughout the course of the call
off. It should separate all workflows covered by the
call-off so that different deliverables can be set
against them for each SOW]

Performance Standards:

Completion of the work in this SOW must be in
compliance with:
[Delete or add as appropriate]

e GDS Service Standards

e DFE Mock Alpha Assessment Standards

¢ Information Security Standards and processes
e.g., ITHCs, AtOs

e Agile Methodology

e GDPR compliance
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e Accessibility standards (WCAG 2.1 AA
accessibility standard)

DfE Technical Standards

DDaT Capability Framework
Technology Code of Practice
Government Design System
Communities of Practice

e Cyber Essentials

e Cyber Essentials Plus

Further information on these standards is captured
in section 3.7 within this document.

Accountability Model:

[select one option and delete the others]:

[Sole Responsibility]

The supplier takes on board full responsibility to
deliver the discrete Milestones identified. This is
most closely aligned with the “outcomes” model
under other frameworks. The supplier will be
required to accept the full risk of delivery.

[Self-Directed Team]

The supplier provides discreet delivery teams to
produce Deliverable Increments as you commission
them. This model lends itself to Buyer-led agile
development where the specific Deliverable
Increment is agreed closer to the point of delivery
but where some risk is carried by the supplier

[Rainbow Team]

The supplier (or possibly more than one supplier)
provides a squad of individuals to work alongside
your staff. In this model individuals, whilst managed
at a high level by the supplier, may well be directed
at an operational level by someone from another
organisation.

Funding Team and Cost
Centre:

[insert funding details]

Security Vetting Checks
required

The level of clearance required for this SOW is
[Select and delete as appropriate]:

BPSS
Enhanced DBS
SC

CTC

DV
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General Data Protection Please see Annex 1 — Data Processing

Regulation (GDPR)
considerations for this
engagement

For each Statement of Work, Annex 1 — Data
Processing is to be completed. Failure to do so will
result in the request being rejected

3.1.1 The Parties will execute a SOW for each release. Note that any ad-hoc Service
requirements are to be treated as individual releases in their own right (in addition
to the releases at the delivery stage); and the Parties should execute a separate
SOW in respect of each.

3.1.2 The rights, obligations and details agreed by the Parties and set out in this SOW
apply only in relation to the Services that are to be delivered under this SOW and
will not apply to any other SOWs executed, or to be executed, under this Call-Off
Contract unless otherwise agreed by the Parties.

3.2 Deliverables, Acceptance Criteria & Milestones

3.2.1 To be added into the table below in agreement between the Buyer and Supplier on
a work package by work package basis.

Work Package Deliverables
[Deliverables are the services/outputs to be delivered during the call off SOW. Acceptance
criteria are a specific and defined list of conditions which must have been met for a deliverable
to be accepted by the Buyer]
Deliverable
Verification
Deliverable Own_er
[provide nameltitle of [prov!de
deliverable in bold and owner/t_ltl_e of
Ref brief description of Acceptance Criteria Milestone Date U TEEY
deliverable underneath off_lcer_ b
in no more than 15 verlf_|cat|on o
words] satisfactory
completion of
deliverable]
Information documented, stored and
communicated in the appropriate
[edit text and repositories and channels adhering
deliverable ref as to all processing requirements
D01 | appropriate]
Progress, risks & issues
Knowledge Transfer communicated and managed in
and Handover appropriate agile ceremonies and
formats.
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Data and artefacts
relating to the Knowledge sharing and transfer
deliverables. throughout the statement of work via
team activities and engagement
D02
D03
D04
D05

End of Deliverables

The charging method for this work package is:

[Buyer to select as appropriate]

(1) Capped Time and Materials; (CTM)
(2) Incremental Fixed Price;

Charging Method(s): (3) Time and materials (T&M)

(4) Fixed Price

(5) A combination of two or more of the above Charging
methods.

Invoiced monthly in [arrears/milestones — select as appropriate]
based on agreed Deliverables.

All expenses must be claimed in accordance with the prevailing
expenses policy operated by the Buyer. Invoices including
claims for expenses which do not comply with this policy will be
rejected in their entirety. Expenses must be agreed and

Travel Expectations and
Reimbursable
Expenses:
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approved by the DfE Buyer prior to any travel being committed
to.

Expenses will not be paid for travel to the primary location stated
in the ‘Location Required’.

Maximum Expenses | EXXX

There will be no overtime paid in relation to this statement of work.
Any additional work shall be agreed between the Buyer and
Supplier in writing, prior to commencing work. For any additional
Overtime and on-call work agreed between both parties, the rates will be at the
standard rates, which are captured in the Call-Off contract. Any
additional work must be accompanied by a CCN, outlining the
agreed deliverables for any additional work.

3.3 Supplier Response

Delivery and Resource Plan:

Timing:

Sub-Contractors/Third Party
Suppliers being used for the delivery

of this SoW:
Table 1: SOW Service Charies Breakdown
Worker Name of
Seniority | Engagement Worker*
Role Level or gRgute (requested only Day Rate Max Days Total Cost
SEIA Level (Perm for the purposes | (€X VAT) (ex VAT)
f iesui
[remove employee of ° gf;g‘f a
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the level the Supplier or Determination
that is not non-perm St«’;teme;t to

i each worker as
applicable] employee)

appropriate i

Expenses:

Total (ex VAT):

Table 2: SOW Deliverable Charies Breakdown:

Deliverable Total line Cost (ex VAT)

Expenses:
Maximum SOW Value (ex VAT):

Areas that are out of scope:

Status Determination Statement:
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*To comply with its obligations under the Off-Payroll Working Rules, the Department for Education will
collect the names of the worker(s) to be provided under this SOW so that each worker, as appropriate,
(and the Supplier), may be provided with the Status Determination Statement required under those rules.

The Department for Education confirms that it will take reasonable care when making each determination
and the Status Determination Statement will be provided to each worker, as appropriate, (and the
Supplier) before a payment is made to the individual for services provided.

Supplier workers who disagree with the determination must immediately inform in writing both the
Supplier, and the Buyer (via the SDS.Disputes@education.gov.uk mailbox), that they disagree with the
determination made. DfE will review the determination, along with any supporting evidence provided by
the worker, and a formal response will be provided to the Supplier, and the worker, within 45 calendar
days of being notified.

The Supplier confirms that it will comply with its obligations under the Off-Payroll Working rules and
agrees to:

¢ Notify the Buyer in writing of any additional worker to be provided under this SOW at least 2
working days before the workers services commence and specifying whether they are either ‘On
Payroll’ or ‘Off Payroll’ so that the Buyer may undertake the relevant assessment(s) and issue the
Status Determination Statement to the Worker, as appropriate, (and the Supplier).

e Provide evidence to the Buyer that the Supplier's workers (only where deemed “Inside IR35”) are
“On Payroll” where reasonably requested by the Buyer

3.4 Assumptions & Dependencies

3.4.1 The Parties agree that the following assumptions & dependencies will apply in relation
to the Charges:

Assumptions: [An assumption is what is believed to be true. These are
anticipated events or circumstances that are expected
during the project’s life cycle.
Delete or add as applicable]

Buyer:

1. Any Intellectual Property (IP) created during or
for this work package is owned by the
Department for Education.

2. DfE will provide you with the accounts and
accesses required to complete the
deliverables set out in this SOW. Support is
available where a particular tool essential for
successful delivery or operations does not
exist. Suppliers and contractors should not use
their own tools or personal accounts for DfE
work. Work practice reviews may be
conducted to ensure compliance.
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Where any DfE assets are provided by DfE the
Supplier is responsible for collecting the assets
at the start of the SOW and returning the
assets within 5 days of the SOW engagement
date to a designated DfE site, at their own
cost. Invoice payment may be withheld until
DfE assets have been returned. Supplier
workers are obliged to comply with the
department’s ‘Use devices properly’ policy.

Where the Suppliers’ workers use their own
equipment under the ‘Bring Your Own Device’
scheme to deliver services then they must
meet the

requirements for:

standards of encryption

mandatory enrolment of their device
agreement that no other organisation will have
management capabilities over their device or
data stored on the device

maintaining enrolled devices to an agreed
minimum operating system level

adhering to password standards

The supplier is held responsible for delays to delivery
if they have not resolved IT equipment issues with
DfE at the earliest opportunity.

5.

All documentation and deliverables will be
provided in an electronic form, unless
otherwise expressly agreed by both parties in
the SOW.

Supplier:

1.

aihiwin
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Dependencies [Sets out the relationships

between various tasks/deliverables’, i.e. tasks that
require input from other tasks to be completed, or
activities that can’t start until a previous activity is done.
Dependencies will vary between SOW and may not
be applicable]

Buyer:

1. If the Supplier believes there are/may be
barriers, including within the wider programme
management, to the Supplier being able to
deliver the deliverables as set out above by
the milestone dates, the Supplier will Inform
the Buyer in a timely manner and the parties
will collaborate to resolve them.

2. DfE will be informed of any planned annual
leave or absences of the Suppliers’ workers at
the start of the SOW or at the earliest
opportunity.

3. All supplier resources either have completed
the annual DfE Data Protection training or will
have completed the DfE Data Protection
training within 2 weeks of commencing
services on the SoW:

Data Protection Awareness Training for
Temporary staff, contractors, consultant and
contingent workers (sharepoint.com)

Supplier:
1.

2
3.
4.
S

3.5 Key Contacts

3.5.1 The Parties agree that the Key Contacts in respect of this Project are detailed in the
table below.
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3.5.2

Table of Key Contacts:

Name Role Contact Details

3.6

3.6.1

3.6.2

Call-Off Contract Charges

For each individual Statement of Work (SOW), the applicable Call-Off Contract
Charges (in accordance with the charging method in the Order Form) will be
calculated using all of the following:

e the agreed relevant rates for Supplier staff or facilities, which are inclusive of
any applicable expenses and exclusive of VAT and which were submitted to
the Buyer during the Further Competition that resulted in the award of this Call-
Off Contract.

e the number of days, or pro rata for every part of a day, that Supplier staff or
facilities will be actively providing the Services during the term of the SOW.

The Supplier will provide a detailed breakdown of rates based on time and materials
Charges, inclusive of expenses and exclusive of VAT, with sufficient detail to enable
the Buyer to verify the accuracy of the time and material Call-Off Contract Charges
incurred.

The detailed breakdown for the provision of Services during the term of the SOW
will include (but will not be limited to):

a role description per Supplier Staff;

a facilities description;

the agreed relevant rate per day;

any expenses charged per day, which are in line with the Buyer’'s expenses
policy (if applicable);

e The number of days, or pro rata for every part day, they will be actively
providing the Services during the term of the SOW; and
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e The total cost per role / facility.
The Supplier will also provide a summary which is to include:

e Total value of this SOW;
e Overall Call-Off Contract value;
¢ Remainder of the value under overall Call-Off Contract Charge where:
Remainder of value under overall call-Off Contract Charge — overall Call-
Off Contract value — sum of total value of all SOWs invoiced; and
e Whether there is any risk of exceeding overall Call-Off Contract value (and
thereby requiring a Contract Change Note (CCN) to continue delivery of
Services).

3.6.3 If a capped or fixed price has been agreed for a SOW:
e The Supplier will continue at its own cost and expense to provide the Services
even where the agreed price has been exceeded; and
e The Buyer will have no obligation or liability to pay for the cost of any Services
delivered relating to this order after the agreed price has been exceeded.
3.6.4 Multiple SOWs can operate concurrently.
3.6.5 The Supplier will keep accurate records of the time spent by the Supplier Staff in

providing the Services and will provide records to the Buyer for inspection on
request.

3.7 Performance Standards & Quality Assurance

3.7.1 All outcomes delivered in relation to this work package will meet the performance
standards set out below, unless otherwise agreed in this statement of work:

[Edit the table below as appropriate]

Performance Description

Standard/Requirements

All deliverables & outputs from e The Service Standard

this SOW must meet all e Apply the Service Standard in DfE

requirements set out in the GDS
Service Standards

All services delivered to be e« The GOV.UK Technology Code of Practice
GDPR compliant and in line with e The GOV.UK Service Manual
departmental policies o Guide to Data Protection | ICO

o Personal information charter - Department
for Education - GOV.UK (www.gov.uk)

« Data Protection Awareness Training for
Temporary staff, contractors, consultant
and contingent workers (sharepoint.com)
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https://www.gov.uk/service-manual/service-standard
https://apply-the-service-standard.education.gov.uk/
https://www.gov.uk/guidance/the-technology-code-of-practice
https://www.gov.uk/service-manual
https://ico.org.uk/for-organisations/guide-to-data-protection/
https://www.gov.uk/government/organisations/department-for-education/about/personal-information-charter
https://www.gov.uk/government/organisations/department-for-education/about/personal-information-charter
https://educationgovuk.sharepoint.com/sites/lvewp00158/SitePages/Data-Protection-Awareness-Training-for.aspx
https://educationgovuk.sharepoint.com/sites/lvewp00158/SitePages/Data-Protection-Awareness-Training-for.aspx
https://educationgovuk.sharepoint.com/sites/lvewp00158/SitePages/Data-Protection-Awareness-Training-for.aspx

e Internal DfE guidance on GDPR

All services to be delivered in e GOV.UK Aqgile Delivery
line with the Agile methodology

All services to be delivered in « DfE Technical Guidance

line with the DfE technical « DfE Architecture

standards e DfE Technology Stack & Technical
Guidance

All services to meet the « DDaT profession capability frameworks

performance standards and e Communities - Service Manual - GOV.UK

expected skills of the roles set (www.gov.uk)

out in the DDaT Profession
Capability Framework

All services to meet Accessibility o Understanding accessibility requirements
standards for public sector bodies

e Understanding WCAG 2.1

o https://design.education.gov.uk/accessibility

All services to adhere to the e GOV.UK Design System
government Design System and e User-centred design in DfE
DfE standards (unless agreed
otherwise with the Service
Owner)

3.8 Reporting and Communications
[This will make clear how often and in what format the Supplier is expected to report to the Buyer]

3.8.1 The Buyer and Supplier shall meet [monthly, bi-monthly, etc — please choose as
appropriate] to discuss the operational performance of the contract & progress
towards the outcomes set out in the SOW. The meeting shall be attended by the
[please choose as appropriate] of the Supplier and [please choose as appropriate]
of the Buyer. Any Commercial discussions shall include the DfE Commercial Lead
and Contract Manager, who will be specified in section 3.5.

3.8.2 The content of the meeting will include, but not be limited to the below:
e Progress against each objective, highlighting any missed deliverables.
e Any performance issues which need to be addressed.
e Review of the exit plan & handover arrangements to ensure they remain fit
for purpose.
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https://www.gov.uk/service-manual/agile-delivery
https://technical-guidance.education.gov.uk/
https://dfe-digital.github.io/architecture/#dfe-architecture
https://technical-guidance.education.gov.uk/guides/default-technology-stack/#the-dfe-technology-stack
https://technical-guidance.education.gov.uk/guides/default-technology-stack/#the-dfe-technology-stack
https://www.gov.uk/government/collections/digital-data-and-technology-profession-capability-framework
https://www.gov.uk/service-manual/communities
https://www.gov.uk/service-manual/communities
https://www.gov.uk/guidance/accessibility-requirements-for-public-sector-websites-and-apps
https://www.gov.uk/guidance/accessibility-requirements-for-public-sector-websites-and-apps
https://www.gov.uk/service-manual/helping-people-to-use-your-service/understanding-wcag#meeting-government-accessibility-requirements
https://design.education.gov.uk/accessibility
https://design-system.service.gov.uk/
https://design.education.gov.uk/

3.8.3 [Please choose as appropriate — i.e one week, one day] prior to the meeting, the
Supplier shall provide a report detailing an update on the aforementioned areas.

3.8.4 The Buyer shall outline any significant changes which may affect the achievement
of deliverables.

3.9 Variation

[This sets out the process in how any changes to deliverables or other aspects of the SOW will be
agreed.]

3.9.1 As stated in the call-off contract, the Buyer has the right to amend the rate of
development or delivery of service contained within SOW when required. Should
this occur; the Supplier and Buyer will mutually agree a variation within five
calendar days.

3.10 Termination

[This should reference the agreements in place in the overarching call-off, and the terms that were
agreed. This acts as assurance that we are not committed to spend of the period the SOW covers]

3.10.1 The Buyer reserves the right to terminate the SOW at any time, giving a notice
period of [five] working days in which all development work will cease.

3.10.2 The notice period should be given in writing. The receiving party must acknowledge
receipt of request within 24 hours.

3.11 Handover and Exit Management

[This should stipulate the way in which DfE wish to ensure knowledge transfer and a smooth
transition of services when the deliverables have been met and the service has been completed]

3.11.1 During the initiation stage of this SOW, a handover and exit management strategy
must be formulated by the Supplier and reviewed by the DfE. This will include
knowledge transfer and handover tasks required.

3.11.2 The Supplier will help the Buyer to migrate the Services to the DfE or a replacement
supplier in line with the exit plan to ensure continuity of services.
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3.12 Agreement of Statement of Works

3.12.1 By Signing this SOW, the Parties agree to be bound by the terms and conditions
set out herein:

Supplier: Buyer:

Name:

Title:

Signature:

Date:
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3.13 Annex 1 - Data Processing

e [If the Data Processing arrangements for this statement of work are not adequately
captured in the overarching contract (Joint Schedule 11) then both parties will need to
agree and capture the data processing arrangements in the table below.

e If the data processing arrangement is appropriately captured in the overarching contract,
please delete the following table and add the following ‘As per contract agreement’.

o If there are no personal data processing requirements for this statement of work, please
remove the following table and add ‘ Not applicable’.]

For the purposes of this statement of work, the following table will be amended to set out
the processing activities under this statement of work only:

o Description

e Details

o Identity of
Controller for
each Category of
Personal Data

¢ The Relevant Authority is Controller and the Supplier is
Processor

e The Parties acknowledge that in accordance with paragraph 2
to paragraph 15 and for the purposes of the Data Protection
Legislation, the Relevant Authority is the Controller and the
Supplier is the Processor of the following Personal Data:

[Insert the scope of Personal Data for which the purposes and
means of the Processing by the Supplier is determined by the
Relevant Authority]

e The Supplier is Controller and the Relevant Authority is
Processor

e The Parties acknowledge that for the purposes of the Data
Protection Legislation, the Supplier is the Controller and the
Relevant Authority is the Processor in accordance with
paragraph 2 to paragraph 15 of the following Personal Data:

[Insert the scope of Personal Data which the purposes and
means of the Processing by the Relevant Authority is determined
by the Supplier]

e The Parties are Joint Controllers

e The Parties acknowledge that they are Joint Controllers for
the purposes of the Data Protection Legislation in respect of:

[Insert the scope of Personal Data which the purposes and
means of the Processing is determined by the both Parties
together]

e The Parties are Independent Controllers of Personal Data

e The Parties acknowledge that they are Independent
Controllers for the purposes of the Data Protection Legislation
in respect of:

Business contact details of Supplier Personnel for which the
Supplier is the Controller,
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Business contact details of any directors, officers, employees,
agents, consultants and contractors of Relevant Authority
(excluding the Supplier Personnel) engaged in the performance
of the Relevant Authority’s duties under the Contract) for which
the Relevant Authority is the Controller,

[Insert the scope of other Personal Data provided by one Party
who is Controller to the other Party who will separately determine
the nature and purposes of its Processing the Personal Data on
receipt e.g. where (1) the Supplier has professional or regulatory
obligations in respect of Personal Data received, (2) a
standardised service is such that the Relevant Authority cannot
dictate the way in which Personal Data is processed by the
Supplier, or (3) where the Supplier comes to the transaction with
Personal Data for which it is already Controller for use by the
Relevant Authority]

e [Guidance where multiple relationships have been identified
above, please address the below rows in the table for in
respect of each relationship identified]

Duration of the

o [Clearly set out the duration of the Processing including dates]

Processing

Nature and e [Be as specific as possible, but make sure that you cover all
purposes of the intended purposes.

Processing

e The nature of the Processing means any operation such as
collection, recording, organisation, structuring, storage,
adaptation or alteration, retrieval, consultation, use, disclosure
by transmission, dissemination or otherwise making available,
alignment or combination, restriction, erasure or destruction of
data (whether or not by automated means) etc.

e The purpose might include: employment processing, statutory
obligation, recruitment assessment etc.]

Type of Personal
Data

o [Examples here include: name, address, date of birth, NI
number, telephone number, pay, images, biometric data etc.]

Categories of
Data Subject

e [Examples include: Staff (including volunteers, agents, and
temporary workers), customers/ clients, suppliers, patients,
students / pupils, members of the public, users of a particular
website etc.]

Plan for return
and destruction of
the data once the
Processing is
complete

UNLESS
requirement
under Union or
Member State
law to preserve

e [Describe how long the data will be retained for, how it be
returned or destroyed]
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that type of data
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3.14 Annex 2 — Other Supporting Documents
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Call-Off Schedule 1 (Transparency Reports)

1.1The Supplier recognizes that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(https://www.gov.uk/government/publications/procurement-policy-note-0117-update-
to-transparency-principles). The Supplier shall comply with the provisions of this
Schedule in order to assist the Buyer with its compliance with its obligations under
that PPN.

1.2Without prejudice to the Supplier's reporting requirements set out in the
Framework Contract, within three (3) Months of the Start Date the Supplier shall
submit to the Buyer for Approval (such Approval not to be unreasonably withheldor
delayed) draft Transparency Reports consistent with the content requirementsand
format set out in the Annex of this Schedule.

1.31f the Buyer rejects any proposed Transparency Report submitted by the Supplier,
the Supplier shall submit a revised version of the relevant report for further
Approval within five (5) days of receipt of any notice of rejection, taking account of
any recommendations for revision and improvement to the report provided by the
Buyer. If the Parties fail to agree on a draft Transparency Reportthe Buyer shall
determine what should be included. Any other disagreement in connection with
Transparency Reports shall be treated as a Dispute.

1.4The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.
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Annex A: List of Transparency Reports

Title Content Format Frequency
Performance Management | KPI's e.g Microsoft Excel Quarterly
(except for Commercially Targets
Sensitive Information) achieved,

Social Value

Commitments

Call-Off Contract Call-Off Microsoft Excel Monthly
Charges (except for Contract value
Commercially Sensitive and spend data
Information)
Technical (except for Information Microsoft Word, Monthly
Commercially Sensitive relating to the | Excel, or PowerPoint
Information) Services

provided
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Call-Off Schedule 2 (Staff Transfer)
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1. Definitions

1.1 In this Schedule, the following words have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

"Employee
Liability"

1 all claims, actions, proceedings, orders, demands,
complaints, investigations (save for any claims for
personal injury which are covered by insurance) and any
award, compensation, damages, tribunal awards, fine,
loss, order, penalty, disbursement, payment made by way
of settlement and costs, expenses and legal costs
reasonably incurred in connection with a claim or
investigation including in relation to the following:

a) redundancy payments including contractual or
enhanced redundancy costs, termination costs and
notice payments;

b)  unfair, wrongful or constructive dismissal
compensation;

c) compensation for discrimination on grounds of sex,
race, disability, age, religion or belief, gender
reassignment, marriage or civil partnership,
pregnancy and maternity or sexual orientation or
claims for equal pay;

d) compensation for less favorable treatment of
part-time workers or fixed term employees;

e) outstanding debts and unlawful deduction of wages
including any PAYE and National Insurance
Contributions in relation to payments made by the
Buyer or the Replacement Supplier to a Transferring
Supplier Employee which would have been payable
by the Supplier or the Subcontractor if such payment
should have been made prior to the Service Transfer
Date and also including any payments arising in
respect of pensions;

f)  claims whether in tort, contract or statute or
otherwise;

any investigation by the Equality and Human Rights
Commission or other enforcement, regulatory or
supervisory body and of implementing any requirements
which may arise from such investigation;

"Former Supplier”

a supplier supplying the Deliverables to the Buyer before
the Relevant Transfer Date that are the same as or
substantially similar to the Deliverables (or any part of
the Deliverables) and shall include any Subcontractor of
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such supplier (or any Subcontractor of any such
Subcontractor);

"Partial the partial termination of the relevant Contract to the extent

Termination" that it relates to the provision of any part of the Services
as further provided for in Clause 10.4 (When CCS or the
Buyer can end this contract ) or 10.6 (When the Supplier
can end the contract);

"Relevant a transfer of employment to which the Employment

Transfer" Regulations applies;

"Relevant Transfer
Date"

in relation to a Relevant Transfer, the date upon which the
Relevant Transfer takes place, and for the purposes of
Part D: Pensions, shall include the Commencement
Date, where appropriate;

"Supplier's Final
Supplier
Personnel List"

a list provided by the Supplier of all Supplier Personnel
whose will transfer under the Employment Regulations
on the Service Transfer Date;

"Supplier's
Provisional
Supplier
Personnel List"

a list prepared and updated by the Supplier of all Supplier
Personnel who are at the date of the list wholly or mainly
engaged in or assigned to the provision of the Services or
any relevant part of the Services which it is envisaged as at
the date of such list will no longer be provided by the
Supplier;
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"Staffing
Information”

in relation to all persons identified on the Supplier's

(@)

(b)

()

(d)

(€)

(f)

(9)

(h)

(i)

0)

Provisional Supplier Personnel List or Supplier's Final
Supplier Personnel List, as the case may be, such
information as the Buyer may reasonably request
(subject to all applicable provisions of the Data
Protection Laws), but including in an anonymised
format:

their ages, dates of commencement of employment
or engagement, gender and place of work;

details of whether they are employed, self-employed
contractors or consultants, agency workers or
otherwise;

the identity of the employer or relevant contracting
Party;

their relevant contractual notice periods and any
other terms relating to termination of employment,
including redundancy procedures, and redundancy
payments;

their wages, salaries, bonuses and profit sharing
arrangements as applicable;

details of other employment-related benefits,
including (without limitation) medical insurance, life
assurance, pension or other retirement benefit
schemes, share option schemes and company car
schedules applicable to them;

any outstanding or potential contractual, statutory or
other liabilities in respect of such individuals
(including in respect of personal injury claims);

details of any such individuals on long term sickness
absence, parental leave, maternity leave or other
authorised long term absence;

copies of all relevant documents and materials
relating to such information, including copies of
relevant contracts of employment (or relevant
standard contracts if applied generally in respect of
such employees); and

any other "employee liability information” as such
term is defined in regulation 11 of the Employment
Regulations;
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"Term"

the period commencing on the Start Date and ending on the
expiry of the Initial Period or any Extension Period or on
earlier termination of the relevant Contract;

"Transferring
Buyer Employees"

those employees of the Buyer to whom the Employment
Regulations will apply on the Relevant Transfer Date
and whose names are provided to the Supplier on or
prior to the Relevant Transfer Date;

"Transferring
Former Supplier
Employees"

in relation to a Former Supplier, those employees of the
Former Supplier to whom the Employment Regulations
will apply on the Relevant Transfer Date and whose
names are provided to the Supplier on or prior to the
Relevant Transfer Date.

2. INTERPRETATION

Where a provision in this Schedule imposes any obligation on the Supplier
including (without limit) to comply with a requirement or provide an indemnity,
undertaking or warranty, the Supplier shall procure that each of its
Subcontractors shall comply with such obligation and provide such indemnity,
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement
Supplier or Replacement Subcontractor, as the case maybe and where the
Subcontractor fails to satisfy any claims under such indemnities the Supplier will
be liable for satisfying any such claim as if it had provided the indemnity itself.

3. Which parts of this Schedule apply

Only the:

3.1 following parts of this Schedule shall apply to this Call-Off Contract:

o Part C (No Staff Transfer On Start Date)
e Part D (Pensions)
e Part E (Staff Transfer on Exit)
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1.

2.

PART A: STAFF TRANSFER AT THE START DATE - NOT APPLICABLE

OUTSOURCING FROM THE BUYER

1. What is arelevant transfer

11

21

2.2

2.3

The Buyer and the Supplier agree that:

111 the commencement of the provision of the Services or of each
relevant part of the Services will be a Relevant Transfer in relation to
the Transferring Buyer Employees; and

1.1.2 as a result of the operation of the Employment Regulations, the
contracts of employment between the Buyer and the Transferring
Buyer Employees (except in relation to any terms disapplied through
operation of regulation 10(2) of the Employment Regulations) will
have effect on and from the Relevant Transfer Date as if originally
made between the Supplier and/or any Subcontractor and each such
Transferring Buyer Employee.

1.1.3 The Buyer shall comply with all its obligations under the Employment
Regulations and shall perform and discharge all its obligations in
respect of the Transferring Buyer Employees in respect of the period
arising up to (but not including) the Relevant Transfer Date including
(without limit) the payment of all remuneration, benefits, entitlements,
PAYE, national insurance contributions and pension contributions.

Indemnities the Buyer must give

Subject to Paragraph 2.2, the Buyer shall indemnify the Supplier and any
Sub-Contractor against any Employee Liabilities arising from or as a result of
any act or omission by the indemnifying party in respect of any Transferring
Buyer Employeeor any appropriate employee representative (as defined in
the Employment Regulations) of any Transferring Buyer Employee occurring
before the Relevant Transfer Date.

The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier or any
Subcontractor whether occurring or having its origin before, on or after the Relevant
Transfer Date.

Subject to Paragraphs 2.4 and 2.5, if any employee of the Buyer who is not identified
as a Transferring Buyer Employee claims, or it is determined in relation to any
employees of the Buyer, that his/her contract of employment has been transferred
from the Buyer to the Supplier and/or any Subcontractor pursuant to the Employment
Regulations then -

23.1 the Supplier will, within 5 Working Days of becoming aware of that
fact, notify the Buyer in writing;

2.3.2 the Buyer may offer employment to such person, or take such other
steps as it considers appropriate to resolve the matter, within
10 Working Days of receipt of notice from the Supplier;
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2.5

2.6

3.1

3.2

3.3

2.3.3 if such offer of employment is accepted, the Supplier shall
immediately release the person from its employment;

234 if after the period referred to in Paragraph 2.3.2 no such offer has
been made, or such offer has been made but not accepted, the
Supplier may within 5 Working Days give notice to terminate the
employment of such person;

and subject to the Supplier's compliance with Paragraphs 2.3.1 to 2.3.4 the
Buyerwill indemnify the Supplier and/or the relevant Subcontractor against
all Employee Liabilities arising out of the termination of the employment of
any of the Buyer's employees referred to in this Paragraph 2.3.

The indemnity in Paragraph 2.3 shall not apply to any claim:

241 for discrimination, including on the grounds of sex, race, disability,
age, gender reassignment, marriage or civil partnership, pregnancy
and maternity or sexual orientation, religion or belief or equal pay or
compensation for less favourable treatment of part-time workers or
fixed-term employees in relation to any alleged act or omission of the
Supplier and/or any Subcontractor; or

2.4.2 any claim that the termination of employment was unfair because the
Supplier and/or any Subcontractor neglected to follow a fair dismissal
procedure.

The indemnity in Paragraph 2.3 shall not apply to any termination of employment
occurring later than 3 Months from the Relevant Transfer Date.

If the Supplier and/or any Subcontractor at any point accept the employment of any
person as is described in Paragraph 2.3, such person shall be treated as having
transferred to the Supplier and/or any Subcontractor and the Supplier shall comply
with such obligations as may be imposed upon it under applicable Law.

Indemnities the Supplier must give and its obligations

Subject to Paragraph 3.2, the Supplier shall indemnify the Buyer against any
Employee Liabilities arising from or as a result of any act or omission by the Supplier
or any Subcontractor in respect of any Transferring Buyer Employee or any
appropriate employee representative (as defined in the Employment Regulations) of
any Transferring Buyer Employee whether occurring before, on or after the Relevant
Transfer Date.

The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Buyer whether
occurring or having its origin before, on or after the Relevant Transfer Date including,
without limitation, any Employee Liabilities arising from the Buyer's failure to comply
with its obligations under the Employment Regulations.

The Supplier shall comply with all its obligations under the Employment Regulations
and shall perform and discharge all its obligations in respect of the Transferring
Buyer Employees, from (and including) the Relevant Transfer Date including (without
limit) the payment of all remuneration, benefits, entitlements, PAYE, national
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4.

5.1

5.2

5.3

6.1

insurance contributions and pension contributions and any other sums due
underPart D: Pensions.

Information the Supplier must provide

The Supplier shall promptly provide to the Buyer in writing such information as is
necessary to enable the Buyer to carry out its duties under regulation 13 of the
Employment Regulations. The Buyer shall promptly provide to the Supplier in
writing such information as is necessary to enable the Supplier and any
Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

Cabinet Office requirements

The Parties agree that the Principles of Good Employment Practice issued by the
Cabinet Office in December 2010 apply to the treatment by the Supplier of
employees whose employment begins after the Relevant Transfer Date, and the
Supplier undertakes to treat such employees in accordance with the provisions of the
Principles of Good Employment Practice.

The Supplier shall comply with any requirement notified to it by the Buyer relating to
pensions in respect of any Transferring Buyer Employee as set down in (i) the
Cabinet Office Statement of Practice on Staff Transfers in the Public Sector of
January 2000, revised 2007; (ii) HM Treasury's guidance "Staff Transfers from
Central Government: A Fair Deal for Staff Pensions of 1999; (iii)) HM Treasury's
guidance "Fair deal for staff pensions: procurement of Bulk Transfer Agreements
and Related Issues” of June 2004; and/or (iv) the New Fair Deal.

Any changes embodied in any statement of practice, paper or other guidance that
replaces any of the documentation referred to in Paragraphs 5.1 or 5.2 shall be
agreed in accordance with the Variation Procedure.

Pensions

The Supplier shall comply with:

6.1.1 all statutory pension obligations in respect of all Transferring Buyer
Employees; and

6.1.2 the provisions in Part D: Pensions.
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3.

4.

PART B: STAFF TRANSFER AT THE START DATE — NOT APPLICABLE

TRANSFER FROM A FORMER SUPPLIER ON RE-PROCUREMENT

1. What is a relevant transfer

11

1.2

2.1

2.2

2.3

The Buyer and the Supplier agree that:

111 the commencement of the provision of the Services or of any relevant
part of the Services will be a Relevant Transfer in relation to the
Transferring Former Supplier Employees; and

1.1.2 as a result of the operation of the Employment Regulations, the
contracts of employment between each Former Supplier and the
Transferring Former Supplier Employees (except in relation to any
terms disapplied through the operation of regulation 10(2) of the
Employment Regulations) shall have effect on and from the Relevant
Transfer Date as if originally made between the Supplier and/or any
Subcontractor and each such Transferring Former Supplier
Employee.

The Buyer shall procure that each Former Supplier shall comply with all its
obligations under the Employment Regulations and shall perform and discharge all
its obligations in respect of all the Transferring Former Supplier Employees in respect
of the period up to (but not including) the Relevant Transfer Date including (without
limit) the payment of all remuneration, benefits, entittements, PAYE, national
insurance contributions and pension contributions.

Indemnities given by the Former Supplier

Subject to Paragraph 2.2, the Buyer shall procure that each Former Supplier shall
indemnify the Supplier and any Subcontractor against any Employee Liabilities
arising from or as a result of any act or omission by the Former Supplier in respect of
any Transferring Former Supplier Employee or any appropriate employee
representative (as defined in the Employment Regulations) of any Transferring
Former Supplier Employee arising before the Relevant Transfer Date;

The indemnities in Paragraph 2.1 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Supplier or any
Subcontractor whether occurring or having its origin before, on or after the Relevant
Transfer Date.

Subject to Paragraphs 2.4 and 2.5, if any employee of a Former Supplier who is not
identified as a Transferring Former Supplier Employee and claims, and/or it is
determined, in relation to such person that his/her contract of employment has been
transferred from a Former Supplier to the Supplier and/or any Notified Subcontractor
pursuant to the Employment Regulations then:

231 the Supplier will within 5 Working Days of becoming aware of that fact
notify the Buyer and the relevant Former Supplier in writing;

2.3.2 the Former Supplier may offer employment to such person, or take
such other steps as it considers appropriate to resolve the matter,
within 10 Working Days of receipt of notice from the Supplier;
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2.5

2.6

3.1

3.2

3.3

2.3.3 if such offer of employment is accepted, the Supplier shall
immediately release the person from its employment;

234 if after the period referred to in Paragraph 2.3.2 no such offer has
been made, or such offer has been made but not accepted, the
Supplier may within 5 Working Days give notice to terminate the
employment of such person;

1. and subject to the Supplier's compliance with Paragraphs 2.3.1 to
2.3.4 theBuyer shall procure that the Former Supplier will indemnify the
Supplier and/or therelevant Subcontractor against all Employee Liabilities
arising out of the termination of the employment of any of the Former
Supplier's employees referredto in paragraph 2.3.

The indemnity in Paragraph 2.3 shall not apply to any claim:

241 for discrimination, including on the grounds of sex, race, disability,
age, gender reassignment, marriage or civil partnership, pregnancy
and maternity or sexual orientation, religion or belief or equal pay or
compensation for less favourable treatment of part-time workers or
fixed-term employees, arising as a result of any alleged act or
omission of the Supplier and/or any Subcontractor; or

2.4.2 that the termination of employment was unfair because the Supplier
and/or Subcontractor neglected to follow a fair dismissal procedure.

The indemnity in Paragraph 2.3 shall not apply to any termination of employment
occurring later than 3 Months from the Relevant Transfer Date.

If the Supplier and/or any Subcontractor at any point accept the employment of any
person as is described in Paragraph 2.3, such person shall be treated as having
transferred to the Supplier and/or any Subcontractor and the Supplier shall comply
with such obligations as may be imposed upon it under applicable Law.

Indemnities the Supplier must give and its obligations

Subject to Paragraph 3.1, the Supplier shall indemnify the Buyer, and the Former
Supplier against any Employee Liabilities arising from or as a result of any act or
omission by the Supplier or any Subcontractor in respect of any Transferring Former
Supplier Employee or any appropriate employee representative (as defined in the
Employment Regulations) of any Transferring Former Supplier Employee whether
occurring before, on or after the Relevant Transfer Date.

The indemnities in Paragraph 3.1 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Former Supplier
whether occurring or having its origin before, on or after the Relevant Transfer Date
including, without limitation, any Employee Liabilities arising from the Former
Supplier’s failure to comply with its obligations under the Employment Regulations.

The Supplier shall comply with all its obligations under the Employment Regulations
and shall perform and discharge all its obligations in respect of all the Transferring
Former Supplier Employees, on and from the Relevant Transfer Date including
(without limit) the payment of all remuneration, benefits, entitlements, PAYE, national
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4.

5.1

5.2

7.1

insurance contributions and pension contributions and all such sums due
underPart D: Pensions.

Information the Supplier must give

The Supplier shall promptly provide to the Buyer and/or at the Buyer’s direction,

the Former Supplier, in writing such information as is necessary to enable the
Buyer and/or the Former Supplier to carry out their respective duties under

regulation 13 of the Employment Regulations. The Buyer shall procure that the

Former Supplier shall promptly provide to the Supplier in writing such information

as is necessary to enable theSupplier and any Subcontractor to carry out their
respective duties under regulation 13 of the Employment Regulations.

Cabinet Office requirements

The Supplier shall comply with any requirement notified to it by the Buyer relating to

pensions in respect of any Transferring Former Supplier Employee as set down in
() the Cabinet Office Statement of Practice on Staff Transfers in the Public
Sector of January 2000, revised 2007; (ii) HM Treasury's guidance "Staff

Transfers from Central Government: A Fair Deal for Staff Pensions of 1999;

(i) HM Treasury's guidance: "Fair deal for staff pensions: procurement of

Bulk Transfer Agreements and Related Issues" of June 2004; and/or (iv) the

New Fair Deal.

Any changes embodied in any statement of practice, paper or other guidance that
replaces any of the documentation referred to in Paragraph 5.1 shall be agreed in

accordance with the Change Control Procedure.

Limits on the Former Supplier’s obligations

Notwithstanding any other provisions of this Part B, where in this Part B the

Buyer accepts an obligation to procure that a Former Supplier does or does not

do something, such obligation shall be limited so that it extends only to the

extent that the Buyer’s contract with the Former Supplier contains a contractual

right in that regard which the Buyer may enforce, or otherwise so that it requires

only that the Buyer’'s must use reasonable endeavours to procure that the
Former Supplier does or does not act accordingly.

Pensions

The Supplier shall comply with:

7.1.1 all statutory pension obligations in respect of all Transferring Former

Supplier Employees; and

7.1.2 the provisions in Part D: Pensions.
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PART C: NO STAFF TRANSFER ON THE START DATE
1. What happens if there is a staff transfer

1.1 The Buyer and the Supplier agree that the commencement of the provision of the
Services or of any part of the Services will not be a Relevant Transfer in relation to
any employees of the Buyer and/or any Former Supplier.

1.2 Subject to Paragraphs 1.3, 1.4 and 1.5, if any employee of the Buyer and/or a
Former Supplier claims, or it is determined in relation to any employee of the Buyer
and/or a Former Supplier, that his/her contract of employment has been transferred
from the Buyer and/or the Former Supplier to the Supplier and/or any Subcontractor
pursuant to the Employment Regulations then:

1.2.1 the Supplier will, within 5 Working Days of becoming aware of that
fact, notify the Buyer in writing;

1.2.2 the Buyer may offer employment to such person, or take such other
steps as it considered appropriate to resolve the matter, within
10 Working Days of receipt of notice from the Supplier;

1.2.3 if such offer of employment is accepted, the Supplier shall
immediately release the person from its employment;

1.2.4 if after the period referred to in paragraph 1.2.2 no such offer has
been made, or such offer has been made but not accepted, the
Supplier may within 5 Working Days give notice to terminate the
employment of such person;

and subject to the Supplier's compliance with Paragraphs 1.2.1 to 1.2.4:

(a) the Buyer will indemnify the Supplier and/or the relevant
Subcontractor against all Employee Liabilities arising out of the
termination of the employment of any of the Buyer's employees
referred to in Paragraph 1.2; and

(b) the Buyer will procure that the Former Supplier indemnifies the
Supplier and/or any Subcontractor against all Employee
Liabilities arising out of termination of the employment of the
employees of the Former Supplier referred to in Paragraph 1.2.

1.3 The indemnities in Paragraph 1.2 shall not apply to any claim:

131 for discrimination, including on the grounds of sex, race, disability,
age, gender reassignment, marriage or civil partnership, pregnancy
and maternity or sexual orientation, religion or belief or equal pay or
compensation for less favourable treatment of part-time workers or
fixed-term employees in relation to any alleged act or omission of the
Supplier and/or Subcontractor; or

1.3.2 any claim that the termination of employment was unfair because the
Supplier and/or any Subcontractor neglected to follow a fair dismissal
procedure
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1.4 The indemnities in Paragraph 1.2 shall not apply to any termination of employment
occurring later than 3 Months from the Commencement Date.

15 If the Supplier and/or the Subcontractor does not comply with Paragraph 1.2, all
Employee Liabilities in relation to such employees shall remain with the Supplier
and/or the Subcontractor and the Supplier shall (i) comply with the provisions of
Part D: Pensions of this Schedule, and (ii) indemnify the Buyer and any Former
Supplier against any Employee Liabilities that either of them may incur in respect of
any such employees of the Supplier and/or employees of the Subcontractor.

2. Limits on the Former Supplier’s obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier
contains a contractual rightin that regard which the Buyer may enforce, or
otherwise so that it requires only that theBuyer must use reasonable endeavours
to procure that the Former Supplier does or does not act accordingly.
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5. PART D: PENSIONS

1. Definitions

In this Part D, the following words have the following meanings and they shall
supplement Joint Schedule 1 (Definitions), and shall be deemed to include the
definitions set out in the Annexes:

"Actuary"

a Fellow of the Institute and Faculty of Actuaries;

"Admission
Agreement"

means either or both of the CSPS Admission Agreement

(as defined in Annex D1: CSPS) or the LGPS
Admission Agreement) as defined in Annex D3:
LGPS), as the context requires;

"Broadly
Comparable"

(@)

(b)

in respect of a pension scheme, a status satisfying
the condition that there are no identifiable
employees who will suffer material detriment overall
in terms of future accrual of pension benefits as
assessed in accordance with Annex A of New Fair
Deal and demonstrated by the issue by the
Government Actuary’s Department of a broad
comparability certificate; and

in respect of benefits provided for or in respect of a
member under a pension scheme, benefits that are
consistent with that pension scheme’s certificate of
broad comparability issued by the Government
Actuary’s Department,

and "Broad Comparability" shall be construed

accordingly;

"CSPS"

the schemes as defined in Annex D1 to this Part D;

Framework Ref: RM6263
Project Version: v1.0
Model Version: v3.2

47



"Fair Deal
Employees"

those:
() Transferring Buyer Employees; and/or
(b)  Transferring Former Supplier Employees; and/or

(c) employees who are not Transferring Buyer
Employees or Transferring Former Supplier
Employees but to whom the Employment
Regulations apply on the Relevant Transfer Date to
transfer their employment to the Supplier or a
Subcontractor, and whose employment is not
terminated in accordance with the provisions of
Paragraphs 2.3.4 of Parts A or B or
Paragraph 1.2.4 of Part C;

(d)  where the Former Supplier becomes the Supplier
those employees;

who at the Commencement Date or Relevant Transfer
Date (as appropriate) are or become entitled to New
Fair Deal protection in respect of any of the Statutory
Schemes as notified by the Buyer;

"Fair Deal
Schemes"

means the relevant Statutory Scheme or a Broadly
Comparable pension scheme;

"Fund Actuary"

means Fund Actuary as defined in Annex D3 to this
Part D;

"LGPS"

the schemes as defined in Annex D3 to this Part D;

"NHSPS"

the schemes as defined in Annex D2 to this Part D;

"New Fair Deal"

the revised Fair Deal position set out in the HM Treasury
guidance: "Fair Deal for Staff Pensions: Staff Transfer
from Central Government" issued in October 2013
including:
@) any amendments to that document immediately
prior to the Relevant Transfer Date; and

(b)  any similar pension protection in accordance with
the subsequent Annex D1-D3 inclusive as notified
to the Supplier by the CCS or Buyer; and

"Statutory means the CSPS, NHSPS or LGPS.
Schemes"
2. Supplier obligations to participate in the pension schemes
2.1 In respect of all or any Fair Deal Employees each of Annex D1: CSPS, Annex D2:

NHSPS and/or Annex D3: LGPS shall apply, as appropriate.
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2.2

2.3

3.1

4.1

4.2

The Supplier undertakes to do all such things and execute any documents (including
any relevant Admission Agreement and/or Direction Letter, if necessary) as may be
required to enable the Supplier to participate in the appropriate Statutory Scheme in
respect of the Fair Deal Employees and shall bear its own costs in such regard.

The Supplier undertakes:

2.3.1 to pay to the Statutory Schemes all such amounts as are due under
the relevant Admission Agreement and/or Direction Letter or
otherwise and shall deduct and pay to the Statutory Schemes such
employee contributions as are required; and

2.3.2 to be fully responsible for all other costs, contributions, payments and
other amounts relating to its participation in the Statutory Schemes,
including for the avoidance of doubt any exit payments and the costs
of providing any bond, indemnity or guarantee required in relation to
such participation.

Supplier obligation to provide information

The Supplier undertakes to the Buyer:

3.1.1 to provide all information which the Buyer may reasonably request
concerning matters referred to in this Part D as expeditiously as
possible; and

3.1.2 not to issue any announcements to any Fair Deal Employee prior to

the Relevant Transfer Date concerning the matters stated in this
Part D without the consent in writing of the Buyer (such consent
not tobe unreasonably withheld or delayed).

Indemnities the Supplier must give

The Supplier undertakes to the Buyer to indemnify and keep indemnified CCS, NHS
Pensions the Buyer and/or any Replacement Supplier and/or any Replacement
Subcontractor on demand from and against all and any Losses whatsoever arising
out of or in connection with any liability towards all and any Fair Deal Employees
arising in respect of service on or after the Relevant Transfer Date which arise from
any breach by the Supplier of this Part D, and/or the CSPS Admission Agreement
and/or the Direction Letter and/or the LGPS Admission Agreement or relates to the
payment of benefits under and/or participation in an occupational pension scheme
(within the meaning provided for in section 1 of the Pension Schemes Act 1993) or
the Fair Deal Schemes.

The Supplier hereby indemnifies the CCS, NHS Pensions, the Buyer and/or any
Replacement Supplier and/or Replacement Subcontractor from and against all
Losses suffered or incurred by it or them which arise from claims by Fair Deal
Employees of the Supplier and/or of any Subcontractor or by any trade unions,
elected employee representatives or staff associations in respect of all or any such
Fair Deal Employees which Losses:

42.1 relate to pension rights in respect of periods of employment on and
after the Relevant Transfer Date until the date of termination or expiry
of this Contract; or
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4.3

5.1

6.1

6.2

7.1

4.2.2 arise out of the failure of the Supplier and/or any relevant
Subcontractor to comply with the provisions of this Part D before the
date of termination or expiry of this Contract.

The indemnities in this Part D and its Annexes:
431 shall survive termination of this Contract; and

4.3.2 shall not be affected by the caps on liability contained in Clause 11
(How much you can be held responsible for).

What happens if there is a dispute

The Dispute Resolution Procedure will not apply to this Part D and any dispute
between the CCS and/or the Buyer and/or the Supplier or between their respective
actuaries or the Fund Actuary about any of the actuarial matters referred to in this
Part D and its Annexes shall in the absence of agreement between the CCS and/or
the Buyer and/or the Supplier be referred to an independent Actuary:

51.1 who will act as an expert and not as an arbitrator;

5.1.2 whose decision will be final and binding on the CCS and/or the Buyer
and/or the Supplier; and

5.1.3 whose expenses shall be borne equally by the CCS and/or the Buyer
and/or the Supplier unless the independent Actuary shall otherwise
direct.

Other people’s rights

The Parties agree Clause 19 (Other people’s rights in this contract) does not apply
and that the CRTPA applies to this Part D to the extent necessary to ensure that any
Fair Deal Employee will have the right to enforce any obligation owed to him or her or
it by the Supplier under this Part D, in his or her or its own right under section 1(1) of
the CRTPA.

Further, the Supplier must ensure that the CRTPA will apply to any Sub-Contract to
the extent necessary to ensure that any Fair Deal Employee will have the right to
enforce any obligation owed to them by the Subcontractor in his or her or its own
right under section 1(1) of the CRTPA.

What happens if there is a breach of this Part D

The Supplier agrees to notify the Buyer should it breach any obligations it has under
this Part D and agrees that the Buyer shall be entitled to terminate its Contract for
material Default in the event that the Supplier:

7.1.1 commits an irremediable breach of any provision or obligation it has
under this Part D; or

7.1.2 commits a breach of any provision or obligation it has under this
Part D which, where capable of remedy, it fails to remedy within a
reasonable time and in any event within 28 days of the date of a
notice from the Buyer giving particulars of the breach and requiring
the Supplier to remedy it.
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8. Transferring New Fair Deal Employees

8.1 Save on expiry or termination of this Contract, if the employment of any Fair Deal
Employee transfers to another employer (by way of a transfer under the Employment
Regulations) the Supplier shall and shall procure that any relevant Subcontractor
shall:

8.1.1 consult with and inform those Fair Deal Employees of the pension
provisions relating to that transfer; and

8.1.2 procure that the employer to which the Fair Deal Employees are
transferred (the "New Employer") complies with the provisions of
this Part D and its Annexes provided that references to the "Supplier"
will become references to the New Employer, references to "Relevant
Transfer Date" will become references to the date of the transfer to
the New Employer and references to "Fair Deal Employees" will
become references to the Fair Deal Employees so transferred to the
New Employer.

0. What happens to pensions if this Contract ends

The provisions of Part E: Staff Transfer On Exit (Mandatory) apply in relation to
pension issues on expiry or termination of this Contract.

10. Broadly Comparable Pension Schemes

10.1 If either:

10.11 the terms of any of Paragraphs 2.2 of Annex D1: CSPS, 5.2 of
Annex D2: NHSPS and or 4 of Annex D3: LGPS apply; and/or

10.1.2 the Buyer agrees, having considered the exceptional cases provided
for in New Fair Deal, (such agreement not to be unreasonably
withheld) that the Supplier (and/or its Subcontractors, if any) need not
continue to provide the Fair Deal Employees, who continue to qualify
for Fair Deal Protection, with access to the appropriate Statutory
Scheme;

the Supplier must (and must, where relevant, procure that each of its
Subcontractors will) ensure that, with effect from the Relevant Transfer
Date or iflater cessation of participation in the Statutory Scheme until the
day before the Service Transfer Date, the relevant Fair Deal Employees
will be eligible for membership of a pension scheme under which the
benefits are Broadly Comparable to those provided under the relevant
Statutory Scheme, and then onsuch terms as may be decided by the
Buyer.

10.2 Where the Supplier has set up a Broadly Comparable pension scheme or schemes
pursuant to the provisions of Paragraph 10.1, the Supplier shall (and shall procure
that any of its Subcontractors shall):

10.2.1 supply to the Buyer details of its (or its Subcontractor’s) Broadly
Comparable pension scheme and provide a full copy of the valid
certificate of broad comparability covering all relevant Fair Deal
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10.2.2

10.2.3

10.2.4

10.2.5

10.2.6

Employees, as soon as it is able to do so and in any event no
laterthan 28 days before the Relevant Transfer Date;

fully fund any such Broadly Comparable pension scheme in
accordance with the funding requirements set by that Broadly
Comparable pension scheme’s Actuary or by the Government
Actuary’s Department for the period ending on the Service Transfer
Date;

instruct any such Broadly Comparable pension scheme’s Actuary to,
and to provide all such co-operation and assistance in respect of any
such Broadly Comparable pension scheme as the Replacement
Supplier and/or CCS and/or NHS Pension and/or CSPS and/or the
relevant Administering Authority and/or the Buyer may reasonably
require, to enable the Replacement Supplier to participate in the
appropriate Statutory Scheme in respect of any Fair Deal Employee
that remain eligible for New Fair Deal protection following a Service
Transfer;

provide a replacement Broadly Comparable pension scheme with
immediate effect for those Fair Deal Employees who are still
employed by the Supplier and/or relevant Subcontractor and are still
eligible for New Fair Deal protection in the event that the Supplier
and/or Subcontractor's Broadly Comparable pension scheme is
terminated;

allow and make all necessary arrangements to effect, in respect of
any Fair Deal Employee that remains eligible for New Fair Deal
protection, following a Service Transfer, the bulk transfer of past
service from any such Broadly Comparable pension scheme into the
relevant Statutory Scheme and as is relevant on a day for day service
basis and to give effect to any transfer of accrued rights required as
part of participation under New Fair Deal. For the avoidance of doubt,
should the amount offered by the Broadly Comparable pension
scheme be less than the amount required by the appropriate
Statutory Scheme to fund day for day service (" Shortfall"), the
Supplier or the Subcontractor (as agreed between them) must pay
the Statutory Scheme, as required, provided that in the absence of
any agreement between the Supplier and any Subcontractor, the
Shortfall shall be paid by the Supplier; and

indemnify CCS and/or the Buyer and/or NHS Pension and/or CSPS
and/or the relevant Administering Authority and/or on demand for any
failure to pay the Shortfall as required under Paragraph 10.2.5 above.
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Annex D1:

Civil Service Pensions Schemes (CSPS)

1. Definitions

In this Annex D1: CSPS to Part D: Pensions, the following words have the
followingmeanings and they shall supplement Joint Schedule 1 (Definitions):

"CSPS Admission | an admission agreement in the form available on the Civil
Agreement"” Service Pensions website immediately prior to the Relevant
Transfer Date to be entered into for the CSPS in respect of
the Services;

"CSPS Eligible any Fair Deal Employee who at the relevant time is an eligible
Employee" employee as defined in the CSPS Admission Agreement;
"CSPS" the Principal Civil Service Pension Scheme available to Civil

Servants and employees of bodies under Schedule 1 of the
Superannuation Act 1972 (and eligible employees of other
bodies admitted to participate under a determination under
section 25 of the Public Service Pensions Act 2013), as
governed by rules adopted by Parliament; the Partnership
Pension Account and its (i) Ill health Benefits Arrangements
and (ii) Death Benefits Arrangements; the Civil Service
Additional Voluntary Contribution Scheme; [Delete after 30
September 2018: the Designated Stakeholder Pension
Scheme which is scheduled to close to new members in
September 2018] and "alpha" introduced under The Public
Service (Civil Servants and Others) Pensions Regulations
2014.

2.

2.1

2.2

Access to equivalent pension schemes after transfer

The Supplier shall procure that the Fair Deal Employees, shall be either admitted
into, or offered continued membership of, the relevant section of the CSPS that they
currently contribute to, or were eligible to join immediately prior to the Relevant
Transfer Date or became eligible to join on the Relevant Transfer Date and the
Supplier shall procure that the Fair Deal Employees continue to accrue benefits in
accordance with the provisions governing the relevant section of the CSPS for
service from (and including) the Relevant Transfer Date.

The Supplier undertakes that should it cease to participate in the CSPS for whatever
reason at a time when it has CSPS Eligible Employees, that it will, at no extra cost to
the Buyer, provide to any Fair Deal Employee who immediately prior to such
cessation of participation remained a CSPS Eligible Employee with access to a
pension scheme which is Broadly Comparable to the CSPS on the date the CSPS
Eligible Employees ceased to participate in the CSPS.
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Annex D2: NHS Pension Schemes
1. Definitions

In this Annex D2: NHSPS to Part D: Pensions, the following words have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

"Direction Letter" NHS Pensions Direction or Determination (as appropriate)
issued by the Secretary of State in exercise of the powers
conferred by section 7 of the Superannuation
(Miscellaneous Provisions) Act 1967or by section 25 of the
Public Service Pensions

Act 2013 (as appropriate) and issued to the Supplier ora
Subcontractor of the Supplier (as appropriate) relating to
the terms of participation of the Supplier or Subcontractor in
the NHSPS in respect of the NHSPS Eligible Employees;
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ISPS Eligible

h of the Fair Deal Employees who at a Relevant Transfer

[Employees™” Date was a member of, or was entitled to become a
member of, or but for their compulsory transfer of
employment would have been entitled to beor become a
member of, the NHSPS as a result of either:

() their employment with the Buyer, an NHS Body or
other employer which participates automatically in
the NHSPS; or

(b)  their employment with a Former Supplier who
provides access to the NHSPS pursuant to an NHS
Pensions Direction or Determination (as
appropriate) issued by the Secretary of State in
exercise of the powers conferred by section 7 of

the Superannuation (Miscellaneous Provisions)
Act 1967 or by section 25 of the Public Service
Pensions Act 2013 (as appropriate) in respect of
their employment with that Former Supplier (on the
basis that they are entitled to protection under New
Fair Deal and were permitted to re-join the NHSPS,
having been formerly in employment with the
Buyer, an NHS Body or other employer who
participated automatically in the NHSPS in
connection with the Services, prior to being
employed by the Former Supplier),
, in each case, being continuously engaged for morethan
fifty per cent (50%) of their employed time in thedelivery of
services (the same as or similar to the Services).
the avoidance of doubt, an individual who is in or entitled to
become a member of the NHSPS as a resultof being
engaged in the Services and being covered by an "open"
Direction Letter or other NHSPS "access"facility but who
has never been employed directly by an NHS Body (or
other body which participates automatically in the NHSPS)
is not an NHSPS Eligible Employee;
"NHS Body" the meaning given to it in section 275 of the National

Health Service Act 2006 as amended by
section 138(2)(c) of Schedule 4 to the Health andSocial
Care Act 2012;

"NHS Pensions"

NHS Pensions as the administrators of the NHSPS or

such other body as may from time to time be
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responsible for relevant administrative functions of the
NHSPS;

"NHSPS" National Health Service Pension Scheme for Englandand
\Wales, established pursuant to the Superannuation Act
1972 and governed by subsequent regulations under that
Act including the NHS Pension Scheme Regulations;

"NHS Pension failure on the part of the Supplier or its Subcontractors(if

Scheme Arrears" [any) to pay employer’s contributions or deduct and pay
across employee’s contributions to the NHSPS or meet any
other financial obligations under the NHSPS or any
Direction Letter in respect of the NHSPS Eligible
Employees;

"NHS Pension hppropriate, any or all of the National Health Service

Scheme Pension Scheme Regulations 1995 (S| 1995/300), the

Regulations” National Health Service Pension Scheme

Regulations 2008 (S| 2008/653), the National Health Service
Pension Scheme Regulations 2015 (2015/94) and any
subsequent regulations made in respect of theNHSPS, each
as amended from time to time;

"NHS Premature

ts to which any Fair Deal Employee (had they remained in

Retirement the employment of the Buyer, an NHS Body or other

Rights" employer which participates automatically in the NHSPS)
would have been or are entitled under the NHS Pension
Scheme Regulations,the NHS Compensation for
Premature Retirement Regulations 2002 (SI 2002/1311),
the NHS (Injury Benefits) Regulations 1995 (Sl 1995/866)
and
section 45 of the General Whitley Council conditions of
service, or any other legislative or contractual provisionwhich
replaces, amends, extends or consolidates the same from
time to time;

"Pension benefits payable in respect of an individual (includingbut

Benefits" not limited to pensions related allowances and lump sums)
relating to old age, invalidity or survivor'sbenefits provided
under an occupational pension scheme; and

"Retirement bnsion scheme registered under Chapter 2 of Part 4 ofthe

Benefits Finance Act 2004.

Scheme"

2. Membership of the NHS Pension Scheme
2.1 In accordance with New Fair Deal, the Supplier and/or any of its Subcontractors to

which the employment of any NHSPS Eligible Employee compulsorily transfers as a
result of the award of this Contract, if not an NHS Body or other employer which
participates automatically in the NHSPS, must by or as soon as reasonably
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2.2

2.3

24

2.5

2.6

5.

5.1

practicable after the Relevant Transfer Date, each secure a Direction Letter to
enable the NHSPS Eligible Employees to retain either continuous active
membership of or eligibility for, the NHSPS for so long as they remain
employed in connection with the delivery of the Services under this Contract,
and have a right to membership or eligibility of that scheme under the terms of
the Direction Letter.

The Supplier must supply to the Buyer by or as soon as reasonably practicable after
the Relevant Transfer Date a complete copy of each Direction Letter.

The Supplier must ensure (and procure that each of its Subcontractors (if any)
ensures) that all of its NHSPS Eligible Employees have a contractual right to
continuous active membership of or eligibility for the NHSPS for so long as they have
a right to membership or eligibility of that scheme under the terms of the Direction
Letter.

The Supplier will (and will procure that its Subcontractors (if any) will) comply with the
terms of the Direction Letter, the NHS Pension Scheme Regulations (including any
terms which change as a result of changes in Law) and any relevant policy issued by
the Department of Health in respect of the NHSPS Eligible Employees for so long as
it remains bound by the terms of any such Direction Letter.

Where any employee omitted from the Direction Letter supplied in accordance with
Paragraph 2 of this Annex are subsequently found to be an NHSPS Eligible
Employee, the Supplier will (and will procure that its Subcontractors (if any) will) treat
that person as if they had been an NHSPS Eligible Employee from the Relevant
Transfer Date so that their Pension Benefits and NHS Premature Retirement Rights
are not adversely affected.

The Supplier will (and will procure that its Subcontractors (if any) will) as soon as
reasonably practicable and at its (or its Subcontractor’s) cost, obtain any guarantee,
bond or indemnity that may from time to time be required by the Secretary of State
for Health.

Access to NHS Pension Schemes after transfer

The Supplier will procure that with effect from the Relevant Transfer Date the
NHSPS Eligible Employees shall be either eligible for or remain in continuous
active membership of (as the case may be) the NHSPS for employment from
(and including) the Relevant Transfer Date.

Continuation of early retirement rights after transfer

From the Relevant Transfer Date until the Service Transfer Date, the Supplier
must provide (and/or must ensure that its Subcontractors (if any) provide) NHS
Premature Retirement Rights in respect of the NHSPS Eligible Employees that
are identical to thebenefits they would have received had they remained
employees of the Buyer, an NHSBody or other employer which participates
automatically in the NHSPS.

What the buyer do if the Supplier breaches its pension obligations

The Supplier agrees that the Buyer is entitled to make arrangements with NHS
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Pensions for the Buyer to be notified if the Supplier (or its Subcontractor) breaches
the terms of its Direction Letter. Notwithstanding the provisions of the foregoing, the
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5.2

53

6.1

6.2

7.1

7.2

Supplier shall notify the Buyer in the event that it (or its Subcontractor)
breaches the terms of its Direction Letter.

If the Buyer is entitled to terminate the Contract or the Supplier (or its Subcontractor,
if relevant) ceases to participate in the NHSPS for whatever other reason, the Buyer
may in its sole discretion, and instead of exercising its right to terminate this Contract
where relevant, permit the Supplier (or any such Subcontractor, as appropriate) to
offer Broadly Comparable Pension Benefits, on such terms as decided by the Buyer.
The provisions of Paragraph 10 (Bulk Transfer Obligations in relation to any Broadly
Comparable pension scheme) of Part D: Pensions shall apply in relation to any
Broadly Comparable pension scheme established by the Supplier or its
Subcontractors.

In addition to the Buyer's right to terminate the Contract, if the Buyer is notified by
NHS Pensions of any NHS Pension Scheme Arrears, the Buyer will be entitled to
deduct all or part of those arrears from any amount due to be paid under this
Contract or otherwise.

Compensation when pension scheme access can’t be provided

If the Supplier (or its Subcontractor, if relevant) is unable to provide the NHSPS
Eligible Employees with either:

6.1.1 membership of the NHSPS (having used its best endeavours to
secure a Direction Letter); or

6.1.2 access to a Broadly Comparable pension scheme,

the Buyer may in its sole discretion permit the Supplier (or any of its
Subcontractors) to compensate the NHSPS Eligible Employees in a manner
that isBroadly Comparable or equivalent in cash terms, the Supplier (or
Subcontractor as relevant) having consulted with a view to reaching
agreement with any recognised trade union or, in the absence of such
body, the NHSPS Eligible Employees. The Supplier must meet (or must
procure that the relevant Subcontractor meets) the costs of the Buyer
determining whether the level of compensation offered is reasonable in the
circumstances.

This flexibility for the Buyer to allow compensation in place of Pension Benefits is in
addition to and not instead of the Buyer’s right to terminate the Contract.

Indemnities that a Supplier must give

The Supplier must indemnify and keep indemnified the CCS, the Buyer and any
Replacement Supplier against all Losses arising out of any claim by any NHSPS
Eligible Employee that the provision of (or failure to provide) Pension Benefits and
NHS Premature Retirement Rights from the Relevant Transfer Date, or the level of
such benefit provided, constitutes a breach of his or her employment rights.

The Supplier must indemnify and keep indemnified the Buyer, NHS Pensions and
any Replacement Supplier against all Losses arising out of the Supplier (or its
Subcontractor) allowing anyone who is not an NHSPS Eligible Employee to join or
claim membership of the NHSPS at any time during the Contract Period.
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8. Subcontractors

8.1 If the Supplier enters into a Sub-Contract for the delivery of all or part or any
component of the Services which will involve the transfer of employment of any
NHSPS Eligible Employee it will impose obligations on its Subcontractor in identical

terms as those

imposed on the Supplier in relation to Pension Benefits and NHS

Premature Retirement Rights by this Annex, including requiring that:

8.1.1

8.1.2

if the Supplier has secured a Direction Letter, the Subcontractor also
secures a Direction Letter in respect of the NHSPS Eligible
Employees for their future service with the Subcontractor as a
condition of being awarded the Sub-Contract and the Supplier shall
be responsible for ensuring that the Buyer receives a complete copy
of each such Subcontractor direction letter as soon as reasonably
practicable; or

if, in accordance with Paragraph 4 of this Annex, the Supplier has
offered the NHSPS Eligible Employees access to a pension scheme
under which the benefits are Broadly Comparable to those provided
under the NHSPS, the Subcontractor either secures a Direction Letter
in respect of the NHSPS Eligible Employees or (with the prior consent
of the Buyer) provides NHSPS Eligible Employees with access to a
scheme with Pension Benefits which are Broadly Comparable to
those provided under the NHSPS whereupon the provisions of
Paragraph 10 below (Bulk Transfer Obligations in relation to any
Broadly Comparable Scheme) shall apply.

8.2 The Supplier shall procure that each Subcontractor provides indemnities to the

Buyer, NHS Pe
Subcontractor t

nsions and/or any Replacement Supplier and/or Replacement
hat are identical to the indemnities set out in Paragraph 7 of this

Annex D2. Where a Subcontractor fails to satisfy any claim made under such one or
more indemnities, the Supplier will be liable for satisfying any such claim as if it had
provided the indemnity itself.
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Annex D3:

Local Government Pension Schemes (LGPS)

[Guidance: Note the LGPS unlike the CSPS & NHSPS is a funded scheme which
hasassociated cost implications as follows:

There is not 1 LGPS but approx. 90 different Funds, each with their own separate
Scheme Employer and Administering Authority, it is important to identify the correct
one(s) and amend the definition of "Fund" accordingly.

It is important to check whether CCS and or the Buyer can actually participate in the
LGPS. Where a government department is taking on services which were formerly
the responsibilityof a Local Authority it may be necessary to obtain secretary of state
approval for participationin the LGPS, this is because the services are being
provided to Gov. Dept. and not to a Local Authority.

Unlike New Fair Deal the 2007 Best Value pension direction does not provide a right
to bulk transfer past service. Whilst typically before the 2007 direction LA did provide
such a right, it is a significant additional cost and therefore bulk transfer wording has
been excluded. If required take legal advice due to the exceptionally high costs
which can result from a requirement to provide bulk transfers.]

1. Definitions

11 In this Annex D3: LGPS to Part D: Pensions, the following words have the following
meanings and they shall supplement Joint Schedule 1 (Definitions):

"Administering
Authority"

blation to the Fund [insert name],the relevant Administering
Authority of that Fund for the purposes of theLocal Government
|Pension Scheme Regulations 2013;

"Fund Actuary"

actuary to a Fund appointed by the Administering Authorityof
that Fund;

"Fund" [insert name], a pension fund within the LGPS;

"LGPS" Local Government Pension Scheme as governed by the LGPS
IRegulations, and any other regulations (in each caseas amended
from time to time) which are from time to timeapplicable to the
|Local Government Pension Scheme;

"LGPS hdmission agreement within the meaning in Schedule 1 of the

Admission |Local Government Pension Scheme Regulations 2013;

Agreement”

"LGPS hdmission body (within the meaning of Part 3 of Schedule 2of

Admission the Local Government Pension Scheme

Body" Regulations 2013);

Framework Ref: RM6263
Project Version: v1.0
Model Version: v3.2

61



"LGPS Eligible | Fair Deal Employee who at the relevant time is an eligible
Employees” employee as defined in the LGPS Admission Agreement or
otherwise any Fair Deal Employees who immediately before the
IRelevant Transfer Date was a member of, or was entitled to
become a member of, or but for their compulsory transfer of
employment would have been entitled to be or become a
member of, the LGPS or of a scheme Broadly Comparable to
the LGPS; and

"LGPS Local Government Pension Scheme Regulations 2013 (Sl
Regulations” 2013/2356) and The Local Government Pension Scheme
(Transitional Provisions, Savings and Amendment)
IRegulations 2014, and any other regulations(in each case as
amended from time to time) which are from time to time
applicable to the LGPS.

2.1

2.2

2.3

2.4

Supplier must become a LGPS admission body

Where the Supplier employs any LGPS Eligible Employees from a Relevant Transfer
Date, the Supplier shall become an LGPS Admission Body and shall on or before the
Relevant Transfer Date enter into a LGPS Admission Agreement with the
Administering Authority which will have effect from and including the Relevant
Transfer Date.

The LGPS Admission Agreement must ensure that all LGPS Eligible Employees
covered by that Agreement who were active LGPS members immediately before the
Relevant Transfer Date are admitted to the LGPS with effect on and from the
Relevant Transfer Date. Any LGPS Eligible Employees who were eligible to join the
LGPS but were not active LGPS members immediately before the Relevant Transfer
Date must retain the ability to join the LGPS after the Relevant Transfer Date if they
wish to do so.

The Supplier shall provide any indemnity, bond or guarantee required by an
Administering Authority in relation to an LGPS Admission Agreement.

The Supplier shall not automatically enrol or re-enrol for the purposes of the
Pensions Act 2008 any LGPS Eligible Employees in any pension scheme other than
the LGPS.

Right of set-off

The Buyer shall have a right to set off against any payments due to the Supplier
under the Contract an amount equal to any overdue employer and employee
contributions andother payments (and interest payable under the LGPS
Regulations) due from the Supplier (or from any relevant Subcontractor) under
an LGPS Admission Agreement andshall pay such amount to the relevant Fund.

Supplier ceases to be an LGPS Admission Body

If the Supplier employs any LGPS Eligible Employees from a Relevant Transfer
Date and the Supplier either cannot or does not participate in the LGPS, the
Supplier shall offer
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such LGPS Eligible Employee membership of a pension scheme Broadly
Comparable tothe LGPS.

5. Discretionary benefits

Where the Supplier is an LGPS Admission Body, the Supplier shall award
benefits to theLGPS Eligible Employees under the LGPS in circumstances
where the LGPS Eligible Employees would have received such benefits had they
still been employed by their previous employer. Where such benefits are of a
discretionary nature, they shall be awarded on the basis of the previous
employer’s written policy in relation to such benefits at the time of the Relevant
Transfer Date.
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Annex D4: Other Schemes
[Guidance: Placeholder for Pension Schemes other than LGPS, CSPS & NHSPS]
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Part E: Staff Transfer on Exit

1. Obligations before a Staff Transfer

11

1.2

13

14

15

The Supplier agrees that within 20 Working Days of the earliest of:

111 receipt of a notification from the Buyer of a Service Transfer or
intended Service Transfer;

112 receipt of the giving of notice of early termination or any Partial
Termination of the relevant Contract;

1.1.3 the date which is 12 Months before the end of the Term; and

1.14 receipt of a written request of the Buyer at any time (provided that the
Buyer shall only be entitled to make one such request in any 6 Month
period),

it shall provide in a suitably anonymised format so as to comply with the
Data Protection Laws, the Supplier's Provisional Supplier Personnel List,
together with the Staffing Information in relation to the Supplier's
Provisional Supplier Personnel List and it shall provide an updated
Supplier's Provisional Supplier Personnel List at such intervals as are
reasonably requested by the Buyer.

At least 20 Working Days prior to the Service Transfer Date, the Supplier shall
provide to the Buyer or at the direction of the Buyer to any Replacement Supplier
and/or any Replacement Subcontractor (i) the Supplier's Final Supplier Personnel
List, which shall identify the basis upon which they are Transferring Supplier
Employees and (i) the Staffing Information in relation to the Supplier’'s Final Supplier
Personnel List (insofar as such information has not previously been provided).

The Buyer shall be permitted to use and disclose information provided by the
Supplier under paragraphs 1.1 and 1.2 for the purpose of informing any prospective
Replacement Supplier and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier, and
any Replacement Subcontractor that all information provided pursuant to
paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at the time
of providing the information.

From the date of the earliest event referred to in Paragraph 1.1.1, 1.1.2 and 1.1.3,
the Supplier agrees that it shall not assign any person to the provision of the Services
who is not listed on the Supplier’s Provisional Supplier Personnel List and shall,
unless otherwise instructed by the Buyer (acting reasonably):

not replace or re-deploy any Supplier Personnel listed on the Supplier
Provisional Supplier Personnel List other than where any replacement
is of equivalent grade, skills, experience and expertise and is
employed on the same terms and conditions of employment as the
person he/she replaces

not make, promise, propose, permit or implement any material changes to the terms and

conditions of (i) employment and/or (ii) pensions, retirement and death benefits
(including not to make pensionable any category of earnings which were not
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previously pensionable or reduce the pension contributions payable) of the
Supplier Personnel (including any payments connected with the termination of
employment);

151

152

153

154

155

156

157

158

159

1.5.10

not increase the proportion of working time spent on the Services (or
the relevant part of the Services) by any of the Supplier Personnel
save for fulfilling assignments and projects previously scheduled and
agreed;

not introduce any new contractual or customary practice concerning
the making of any lump sum payment on the termination of
employment of any employees listed on the Supplier's Provisional
Supplier Personnel List;

not increase or reduce the total number of employees so engaged, or
deploy any other person to perform the Services (or the relevant part
of the Services);

not terminate or give notice to terminate the employment or contracts
of any persons on the Supplier's Provisional Supplier Personnel List
save by due disciplinary process;

not dissuade or discourage any employees engaged in the provision
of the Services from transferring their employment to the Buyer
and/or the Replacement Supplier and/or Replacement Subcontractor;

give the Buyer and/or the Replacement Supplier and/or Replacement
Subcontractor reasonable access to Supplier Personnel and/or their
consultation representatives to inform them of the intended transfer
and consult any measures envisaged by the Buyer, Replacement
Supplier and/or Replacement Subcontractor in respect of persons
expected to be Transferring Supplier Employees;

co-operate with the Buyer and the Replacement Supplier to ensure
an effective consultation process and smooth transfer in respect of
Transferring Supplier Employees in line with good employee relations
and the effective continuity of the Services, and to allow for
participation in any pension arrangements to be put in place to
comply with New Fair Deal;

promptly notify the Buyer or, at the direction of the Buyer, any
Replacement Supplier and any Replacement Subcontractor of any
notice to terminate employment given by the Supplier or received
from any persons listed on the Supplier's Provisional Supplier
Personnel List regardless of when such notice takes effect;

not for a period of 12 Months from the Service Transfer Date
re-employ or re-engage or entice any employees, suppliers or
Subcontractors whose employment or engagement is
transferred tothe Buyer and/or the Replacement Supplier
(unless otherwise instructed by the Buyer (acting reasonably));

not to adversely affect pension rights accrued by all and any Fair Deal
Employees in the period ending on the Service Transfer Date;
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1511 fully fund any Broadly Comparable pension schemes set up by the
Supplier;

15.12 maintain such documents and information as will be reasonably
required to manage the pension aspects of any onward transfer of
any person engaged or employed by the Supplier or any
Subcontractor in the provision of the Services on the expiry or
termination of this Contract (including without limitation identification
of the Fair Deal Employees);

1.5.13 promptly provide to the Buyer such documents and information
mentioned in Paragraph 3.1.1 of Part D: Pensions which the Buyer
may reasonably request in advance of the expiry or termination of this
Contract; and

1.5.14 fully co-operate (and procure that the trustees of any Broadly
Comparable pension scheme shall fully co-operate) with the
reasonable requests of the Supplier relating to any administrative
tasks necessary to deal with the pension aspects of any onward
transfer of any person engaged or employed by the Supplier or any
Subcontractor in the provision of the Services on the expiry or
termination of this Contract.

1.6 On or around each anniversary of the Effective Date and up to four times during the
last 12 Months of the Term, the Buyer may make written requests to the Supplier for
information relating to the manner in which the Services are organised. Within
20 Working Days of receipt of a written request the Supplier shall provide
such information as the Buyer may reasonably require which shall

include:
1.6.1 the numbers of employees engaged in providing the Services;
1.6.2 the percentage of time spent by each employee engaged in providing
the Services;
1.6.3 the extent to which each employee qualifies for membership of any of
the Fair Deal Schemes (as defined in Part D: Pensions); and
1.6.4 a description of the nature of the work undertaken by each employee

by location.

1.7 The Supplier shall provide all reasonable cooperation and assistance to the Buyer,
any Replacement Supplier and/or any Replacement Subcontractor to ensure the
smooth transfer of the Transferring Supplier Employees on the Service Transfer Date
including providing sufficient information in advance of the Service Transfer Date to
ensure that all necessary payroll arrangements can be made to enable the
Transferring Supplier Employees to be paid as appropriate. Without prejudice to the
generality of the foregoing, within 5 Working Days following the Service Transfer
Date, the Supplier shall provide to the Buyer or, at the direction of the Buyer, to any
Replacement Supplier and/or any Replacement Subcontractor (as appropriate), in
respect of each person on the Supplier's Final Supplier Personnel List who is a
Transferring Supplier Employee:

171 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;
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2.

2.1

2.2

2.3

2.4

2.5

1.7.3 details of cumulative tax paid;

1.7.4 tax code;
1.75 details of any voluntary deductions from pay; and
1.7.6 bank/building society account details for payroll purposes.

Staff Transfer when the contract ends

A change in the identity of the supplier of the Services (or part of the Services),
howsoever arising, may constitute a Relevant Transfer to which the Employment
Regulations will apply. The Buyer and the Supplier agree that where a Relevant
Transfer occurs, the contracts of employment between the Supplier and the
Transferring Supplier Employees (except in relation to any contract terms disapplied
through operation of regulation 10(2) of the Employment Regulations) will have effect
on and from the Service Transfer Date as if originally made between the
Replacement Supplier and/or a Replacement Subcontractor (as the case may be)
and each such Transferring Supplier Employee.

The Supplier shall comply with all its obligations in respect of the Transferring
Supplier Employees arising under the Employment Regulations in respect of the
period up to (and including) the Service Transfer Date including (without limit) the
payment of all remuneration, benefits, entittements, PAYE, national insurance
contributions and pension contributions and all such sums due as a result of any Fair
Deal Employees' participation in the Fair Deal Schemes (as defined in Part D:
Pensions).

Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier and/or any Replacement Subcontractor against any Employee
Liabilities arising from or as a result of any act or omission of the Supplier or any
Subcontractor in respect of any Transferring Supplier Employee or any appropriate
employee representative (as defined in the Employment Regulations) of any
Transferring Supplier Employee whether occurring before, on or after the Service
Transfer Date.

The indemnity in paragraph 2.3 shall not apply to the extent that the Employee
Liabilities arise or are attributable to an act or omission of the Replacement Supplier
and/or any Replacement Subcontractor whether occurring or having its origin before,
on or after the Service Transfer Date.

Subject to Paragraphs 2.6 and 2.7, if any employee of the Supplier who is not
identified in the Supplier's Final Transferring Supplier Employee List claims, or it is
determined in relation to any employees of the Supplier, that his/her contract of
employment has been transferred from the Supplier to the Replacement Supplier
and/or Replacement Subcontractor pursuant to the Employment Regulations then.

25.1 the Replacement Supplier and/or Replacement Subcontractor will,
within 5 Working Days of becoming aware of that fact, notify the
Buyer and the Supplier in writing;

25.2 the Supplier may offer employment to such person, or take such other
steps as it considered appropriate to resolve the matter, within

10 Working Days of receipt of notice from the Replacement
Supplierand/or Replacement Subcontractor;
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2.6

2.7

2.8

2.9

2.10

2.5.3 if such offer of employment is accepted, the Replacement Supplier
and/or Replacement Subcontractor shall immediately release the
person from its employment;

254 if after the period referred to in Paragraph 2.5.2 no such offer has
been made, or such offer has been made but not accepted, the
Replacement Supplier and/or Replacement Subcontractor may within
5 Working Days give notice to terminate the employment of such
person;

1. and subject to the Replacement Supplier's and/or Replacement
Subcontractor's compliance with Paragraphs 2.5.1 to 2.5.4 the Supplier
will indemnify the Replacement Supplier and/or Replacement
Subcontractor againstall Employee Liabilities arising out of the termination
of the employment of any of the Supplier's employees referred to in
Paragraph 2.5.

The indemnity in Paragraph 2.5 shall not apply to:

26.1 (@) any claim for discrimination, including on the grounds of sex,
race, disability, age, gender reassignment, marriage or civil
partnership, pregnancy and maternity or sexual orientation, religion or
belief, or equal pay or compensation for less favourable treatment of
part-time workers or fixed-term employees, arising as a result of any
alleged act or omission of the Replacement Supplier and/or
Replacement Subcontractor, or

2.6.2 (b)  any claim that the termination of employment was unfair
because the Replacement Supplier and/or Replacement
Subcontractor neglected to follow a fair dismissal procedure.

The indemnity in Paragraph 2.5 shall not apply to any termination of employment
occurring later than 3 Months from the Service Transfer Date.

If at any point the Replacement Supplier and/or Replacement Subcontractor accepts
the employment of any such person as is described in Paragraph 2.5, such person
shall be treated as a Transferring Supplier Employee and Paragraph 2.5 shall cease
to apply to such person.

The Supplier shall promptly provide the Buyer and any Replacement Supplier and/or
Replacement Subcontractor, in writing such information as is necessary to enable the
Buyer, the Replacement Supplier and/or Replacement Subcontractor to carry out
their respective duties under regulation 13 of the Employment Regulations. The
Buyer shall procure that the Replacement Supplier and/or Replacement
Subcontractor, shall promptly provide to the Supplier and each Subcontractor in
writing such information as is necessary to enable the Supplier and each
Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

Subject to Paragraph 2.9, the Buyer shall procure that the Replacement Supplier
indemnifies the Supplier on its own behalf and on behalf of any Replacement
Subcontractor and its Subcontractors against any Employee Liabilities arising from or
as a result of any act or omission, whether occurring before, on or after the Service
Transfer Date, of the Replacement Supplier and/or Replacement Subcontractor in
respect of any Transferring Supplier Employee or any appropriate employee
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2.11

representative (as defined in the Employment Regulations) of any such
TransferringSupplier Employee.

The indemnity in Paragraph 2.10 shall not apply to the extent that the
Employee Liabilities arise or are attributable to an act or omission of the
Supplier and/or any Sub-contractor (as applicable) whether occurring or
having its origin before, on or after the Service Transfer Date, including any
Employee Liabilities arising from the failure by the Supplier and/or any
Subcontractor (as applicable) to comply with its obligations under the
Employment Regulations, or to the extent the Employee Liabilities arise out of
the termination of employment of any person who is not identified in the
Supplier’s Final Supplier Personnel List in accordance with Paragraph 2.5
(and subject to the limitations set out in Paragraphs 2.6 and 2.7 above).
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Call-Off Schedule 3 (Continuous Improvement)
1. Buyer’s Rights

1.1The Buyer and the Supplier recognise that, where specified in Framework Schedule
4 (Framework Management), the Buyer may give CCS the right to enforce the
Buyer's rights under this Schedule.

2. Supplier’s Obligations

2.1 The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing the
Buyer’s costs (including the Charges) and/or improving the quality and efficiency of
the Deliverables and their supply to the Buyer.

2.2 The Supplier must adopt a policy of continuous improvement in relation to the
Deliverables, which must include regular reviews with the Buyer of the Deliverables
and the way it provides them, with a view to reducing the Buyer's costs (including the
Charges) and/or improving the quality and efficiency of the Deliverables. The
Supplier and the Buyer must provide each other with any information relevant to
meeting this objective.

2.3 In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract Year a plan for improving the provision of Deliverables and/or reducing the
Charges (without adversely affecting the performance of this Contract) during that
Contract Year ("Continuous Improvement Plan") for the Buyer's Approval. The
Continuous Improvement Plan must include, as a minimum, proposals:

2.3.1 identifying the emergence of relevant new and evolving
technologies;

2.3.2 changes in business processes of the Supplier or the Buyer and
ways of working that would provide cost savings and/or
enhanced benefits to the Buyer (such as methods of interaction,
supply chain efficiencies, reduction in energy consumption and
methods of sale);

2.3.3 new or potential improvements to the provision of the Deliverables
including the quality, responsiveness, procedures, benchmarking
methods, likely performance mechanisms and customer support
services in relation to the Deliverables; and

2.3.4 measuring and reducing the sustainability impacts of the Supplier's
operations and supply-chains relating to the Deliverables, and
identifying opportunities to assist the Buyer in meeting their
sustainability objectives.
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2.4The initial Continuous Improvement Plan for the first (1St) Contract Year shall be submitted by

the Supplier to the Buyer for Approval within one hundred (100) Working Days of the first
Order or six (6) Months following the Start Date, whichever is earlier.

2.5The Buyer shall notify the Supplier of its Approval or rejection of the proposed Continuous
Improvement Plan or any updates to it within twenty (20) Working Days of receipt. If it is
rejected then the Supplier shall, within ten (10) Working Days of receipt of notice of rejection,
submit a revised Continuous Improvement Plan reflecting the changes required. Once
Approved, it becomes the Continuous Improvement Plan for the purposes of this Contract.

2.6The Supplier must provide sufficient information with each suggested improvement to enable
a decision on whether to implement it. The Supplier shall provide any further information as
requested.

2.71f the Buyer wishes to incorporate any improvement into this Contract, it must request a
Variation in accordance with the Variation Procedure and the Supplier must implement such
Variation at no additional cost to the Buyer or CCS.

2.80nce the first Continuous Improvement Plan has been Approved in accordance with
Paragraph 2.5:

2.8.1 the Supplier shall use all reasonable endeavours to implement any agreed
deliverables in accordance with the Continuous Improvement Plan; and

2.8.2 the Parties agree to meet as soon as reasonably possible following the start of
each quarter (or as otherwise agreed between the Parties) to review the
Supplier's progress against the Continuous Improvement Plan.

2.9The Supplier shall update the Continuous Improvement Plan as and when required but at least

once every Contract Year (after the first (1St) Contract Year) in accordance with the procedure
and timescales set out in Paragraph
2.3.

2.10 All costs relating to the compilation or updating of the Continuous Improvement Plan and the
costs arising from any improvement made pursuant to it and the costs of implementing any
improvement, shall have no effect on and are included in the Charges.

2.11 Should the Supplier's costs in providing the Deliverables to the Buyer be reduced as a result
of any changes implemented, all of the cost savings shall be passed on to the Buyer by way of a
consequential and immediate reduction in the Charges for the Deliverables.

2.12 At any time during the Contract Period of the Call-Off Contract, the Supplier may make a
proposal for gainshare. If the Buyer deems gainshare to be applicable then the Supplier shall
update the Continuous Improvement Plan so as to include details of the way in which the
proposal shall be implemented in accordance with an agreed gainshare ratio
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Call-Off Schedule 4 (Call Off Tender)
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Call-Off Schedule 5 (Pricing Details and Expenses
Policy)

1. Call-Off Contract Charges

1.1 The Supplier shall ensure:

1.1.1 as part of the Further Competition Procedure, its pricing for the Deliverables are
in accordance with the Buyer’'s Statement of Requirements which shall be no
greater than those based on the Framework Prices set out in Framework
Schedule 3 (Framework Prices).

1.1.2 that all applicable Charges shall be calculated in accordance with the Pricing

Mechanism detailed in the Order Form (and, if applicable, each SOW) using
the following:

(a) the agreed Day Rates or other rates specified in this Schedule for Supplier
Staff providing the Deliverables (which are exclusive of any applicable
expenses and VAT);

(b) the number of Work Days, or pro rata portion of a Work Day, that
Supplier Staff work solely to provide the Deliverables and meet the tasks
sets out in the Order Form and, if applicable, each SOW (between the
applicable SOW Start Date and SOW End Date).

1.2 Further to Paragraph 1.2 of Framework Schedule 3 (Framework Pricing), the Supplier
will provide a detailed breakdown of its Charges for the Deliverables in sufficient detail
to enable the Buyer to verify the accuracy of any invoice submitted.

This detailed breakdown will be incorporated into each SOW and include (but will not be
limited to):

e arole description of each member of the Supplier Staff;

e a facilities description (if applicable);

Framework Ref:
RM6263

Project Version: v1.0



e the agreed Day Rate for each Supplier Staff;

e any expenses charged for in relation to each Work Day for each
Supplier Staff, which must be in accordance with the Buyer’'s
Expenses Policy (if applicable);

e the number of Work Days, or pro rata for every part day, they will be
actively be engaged in providing the Deliverables between the SOW
Start Date and SOW End Date; and

the total SOW cost for all Supplier Staff role and facilities in providing the
Deliverables.

1.3 If a Capped Time and Materials or Fixed Price has been agreed for a particular
SOW:

e the Supplier shall continue to work on the Deliverables until they
are satisfactorily complete and accepted by the Buyer at its own
cost and expense where the Capped or Fixed Price is exceeded,
and

e the Buyer will have no obligation or liability to pay any additional Charges
or cost of any part of the Deliverables yet to be completed and/or
Delivered after the Capped or Fixed Price is exceeded by the Supplier.

1.4 All risks or contingencies will be included in the Charges. The Parties agree
that the following assumptions, representations, risks and contingencies will
apply in relation to the Charges:

Framework Ref:
RM6263

Project Version: v1.0



Annex 1 (Expenses Policy)

Travel and Expenses Policy
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Annex 2 (Price Evaluation Model)
I
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Call-Off Schedule 6 (Intellectual Property Rights and
Additional Terms on Digital Deliverables)

Definitions

1.1. Inthis Schedule, the following words shall have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

"Buyer Property"

the property, other than real property and IPR,
including the Buyer System, any equipment issued or
made available to the Supplier by the

Buyer in connection with this Contract;

"Buyer Software"

any software which is owned by or licensed to the
Buyer and which is or will be used by the
Supplier for the purposes of providing the
Deliverables;

"Buyer System"

the Buyer's computing environment (consisting of
hardware, software and/or telecommunications
networks or equipment) used by the Buyer or the
Supplier in connection with this Contract which is
owned by or licensed to the Buyer by a third party
and which interfaces with the Supplier System or
which is necessary for the Buyer to receive the
Deliverables;

“Commercial off the shelf
Software” or “COTS

Non-customised software where the IPR may be
owned and licensed either by the Supplier or a third

Software” party depending on the context, and which is
commercially available for purchase and subject to
standard licence terms

"Defect" any of the following:

a) any error, damage or defect in the manufacturing
of a Deliverable; or

b) any error or failure of code within the Software
which causes a Deliverable to malfunction or to
produce unintelligible or incorrect results; or

c¢) any failure of any Deliverable to provide the
performance, features and functionality specified
in the requirements of the Buyer or the
Documentation (including any adverse effect on
response times) regardless of whether or not it
prevents the relevant Deliverable from passing
any Test required under this Call Off Contract; or
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d) any failure of any Deliverable to operate in conjunction with
or interface with any other Deliverable in order to provide
the performance, features and functionality specified in the
requirements of the Buyer or the Documentation (including
any adverse effect on response times) regardless of
whether or not it prevents the relevant Deliverable from
passing any Test required under this Contract;

"Emergency
Maintenance"

ad hoc and unplanned maintenance provided by the Supplier
where either Party reasonably suspects that the ICT
Environment or the Services, or any part of the ICT
Environment or the Services, has or may have developed a
fault;

"ICT
Environment"

the Buyer System and the Supplier System;

"Licensed
Software"

all and any Software licensed by or through the Supplier, its
Sub-Contractors or any third party to the Buyer for the
purposes of or pursuant to this Call Off Contract, including any
COTS Software;

"Maintenance

has the meaning given to it in paragraph 8 of this Schedule;

Schedule"
"Malicious any software program or code intended to destroy, interfere
Software" with, corrupt, or cause undesired effects on program files, data

or other information, executable code or application software
macros, whether or not its operation is immediate or delayed,
and whether the malicious software is introduced wilfully,
negligently or without knowledge of its existence;

"New Release"

an item produced primarily to extend, alter or improve the
Software and/or any Deliverable by providing additional
functionality or performance enhancement (whether or not
defects in the Software and/or Deliverable are also corrected)
while still retaining the original designated purpose of that item;

"Open Source
Software"

computer software that has its source code made available
subject to an open-source licence under which the owner of
the copyright and other IPR in such software provides the
rights to use, study, change and distribute the software to any
and all persons and for any and all purposes free of charge;
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"Operating
Environment"

means the Buyer System and any premises (including the
Buyer Premises, the Supplier's premises or third party
premises) from, to or at which:

the Deliverables are (or are to be) provided; or

the Supplier manages, organises or otherwise directs the
provision or the use of the

Deliverables; or

where any part of the Supplier System is situated,

"Permitted
Maintenance"

has the meaning given to it in paragraph 8.2 of this Schedule;

"Quality Plans" | has the meaning given to it in paragraph 6.1 of this Schedule;

"Sites" has the meaning given to it in Joint Schedule 1(Definitions),
and for the purposes of this Call Off Schedule shall also
include any premises from, to or at which physical interface
with the
Buyer System takes place;

"Software" Specially Written Software COTS Software and non-COTS
Supplier and third party Software;

"Software has the meaning given to it in paragraph 9.1 of this Schedule;

Supporting

Materials"

"Source Code"

computer programs and/or data in eye-readable form and in
such form that it can be compiled or interpreted into equivalent
binary code together with all related design comments, flow
charts, technical information and documentation necessary for
the use, reproduction, maintenance, modification and
enhancement of such software;

"Specially
Written
Software"

any software (including database software, linking instructions,
test scripts, compilation instructions and test instructions)
created by the Supplier (or by a Sub-Contractor or other third
party on behalf of the Supplier) specifically for the purposes of
this Contract, including any modifications or enhancements to
COTS Software. For the avoidance of doubt Specially

Written Software does not constitute New IPR;
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"Supplier the information and communications technology system used
System" by the Supplier in supplying the

Deliverables, including the COTS Software, the

Supplier Equipment, configuration and management utilities,
calibration and testing tools and related cabling (but excluding
the Buyer System);

When this Schedule should be used

2.1

This Schedule is designed to provide additional provisions on Intellectual Property
Rights for the Digital Deliverables.

Buyer due diligence requirements

3.1.

3.2.

The Supplier shall satisfy itself of all relevant details, including but not limited to,
details relating to the following;

3.1.1. suitability of the existing and (to the extent that it is defined or reasonably
foreseeable at the Start Date) future Operating Environment;
3.1.2. operating processes and procedures and the working methods of the Buyer;

3.1.3. ownership, functionality, capacity, condition and suitability for use in the
provision of the Deliverables of the Buyer Assets; and

3.1.4. existing contracts (including any licences, support, maintenance and other
contracts relating to the Operating Environment) referred to in the Due
Diligence Information which may be novated to, assigned to or managed by
the Supplier under this Contract and/or which the Supplier will require the
benefit of for the provision of the Deliverables.

The Supplier confirms that it has advised the Buyer in writing of:

3.2.1. each aspect, if any, of the Operating Environment that is not suitable for the
provision of the ICT Services;

3.2.2. the actions needed to remedy each such unsuitable aspect; and

3.2.3. atimetable for and the costs of those actions.

3.3 The Supplier undertakes:

3.3.1 and represents to the Buyer that Deliverables will meet the Buyer’s
acceptance criteria as set out in the Call-Off Contract and, if applicable, each
Statement of Work; and

3.3.2 to maintain all interface and interoperability between third party software or
services, and Specially Written Software required for the performance or
supply of the Deliverables.

Licensed software warranty

4.1.

The Supplier represents and warrants that:

4.1.1. it has and shall continue to have all necessary rights in and to the Licensed

Eﬁg‘fgéork RefSoftware made available by the Supplier (and/or any Sub-Contractor) to the
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Buyer which are necessary for the performance of the Supplier’s obligations
under this Contract including the receipt of the Deliverables by the Buyer;

4.1.2. all components of the Specially Written Software shall:
4.1.2.1. be free from material design and programming errors;

4.1.2.2. perform in all material respects in accordance with the relevant
specifications contained in Call Off Schedule 14 (Service Levels and
Balanced Scorecard) and Documentation; and 4.1.2.3. not infringe any
IPR.

Provision of ICT Services

5.1. The Supplier shall:

5.1.1. ensure that the release of any new COTS Software in which the Supplier owns
the IPR, or upgrade to any Software in which the Supplier owns the IPR
complies with the interface requirements of the Buyer and (except in relation
to new Software or upgrades which are released to address Malicious
Software) shall notify the Buyer three (3) Months before the release of any
new COTS Software or Upgrade;

5.1.2. ensure that all Software including upgrades, updates and New Releases used
by or on behalf of the Supplier are currently supported versions of that
Software and perform in all material respects in accordance with the relevant
specification;

5.1.3. ensure that the Supplier System will be free of all encumbrances;

5.1.4. ensure that the Deliverables are fully compatible with any Buyer Software,
Buyer System, or otherwise used by the Supplier in connection with this
Contract;

5.1.5. minimise any disruption to the Services and the ICT Environment and/or the
Buyer's operations when providing the Deliverables;

Standards and Quality Requirements

6.1.

6.2.

6.3.

6.4.

The Supplier shall develop, in the timescales specified in the Order Form, quality
plans that ensure that all aspects of the Deliverables are the subject of quality
management systems and are consistent with BS EN 1SO 9001 or any equivalent
standard which is generally recognised as having replaced it ("Quality Plans").

The Supplier shall seek Approval from the Buyer (not be unreasonably withheld or
delayed) of the Quality Plans before implementing them. Approval shall not act as an
endorsement of the Quality Plans and shall not relieve the Supplier of its
responsibility for ensuring that the Deliverables are provided to the standard required
by this Contract.

Following the approval of the Quality Plans, the Supplier shall provide all
Deliverables in accordance with the Quality Plans.

The Supplier shall ensure that the Supplier Personnel shall at all times during the
Call Off Contract Period:

Framework Ref:

RM6263

Project Version: v1.0



6.4.1. be appropriately experienced, qualified and trained to supply the Deliverables
in accordance with this Contract;

6.4.2. apply all due skill, care, diligence in faithfully performing those duties and
exercising such powers as necessary in connection with the provision of the
Deliverables; and

6.4.3. obey all lawful instructions and reasonable directions of the Buyer (including, if
so required by the Buyer, the ICT Policy) and provide the Deliverables to the
reasonable satisfaction of the Buyer.

ICT Audit
7.1. The Supplier shall allow any auditor access to the Supplier premises to:

7.1.1. inspect the ICT Environment and the wider service delivery environment (or
any part of them);

7.1.2. review any records created during the design and development of the Supplier
System and pre-operational environment such as information relating to
Testing;

7.1.3. review the Supplier’s quality management systems including all relevant
Quality Plans.

Maintenance of the ICT Environment

8.1. If specified by the Buyer in the Order Form, the Supplier shall create and maintain a
rolling schedule of planned maintenance to the ICT Environment ("Maintenance
Schedule") and make it available to the Buyer for Approval in accordance with the
timetable and instructions specified by the Buyer.

8.2. Once the Maintenance Schedule has been Approved, the Supplier shall only
undertake such planned maintenance (which shall be known as "Permitted
Maintenance") in accordance with the Maintenance Schedule.

8.3. The Supplier shall give as much notice as is reasonably practicable to the Buyer prior
to carrying out any Emergency Maintenance.

8.4. The Supplier shall carry out any necessary maintenance (whether Permitted
Maintenance or Emergency Maintenance) where it reasonably suspects that the ICT
Environment and/or the Services or any part thereof has or may have developed a
fault. Any such maintenance shall be carried out in such a manner and at such times
S0 as to avoid (or where this is not possible so as to minimise) disruption to the ICT
Environment and the provision of the Deliverables.

Intellectual Property Rights
Assignments granted by the Supplier: Specially Written Software

9.1.1. The Supplier assigns (by present assignment of future rights to take effect
immediately on it coming into existence) to the Buyer with full guarantee (or
shall procure assignment to the Buyer), title to and all rights and interest in the
Specially Written Software together with and including:

9.1.1.1. the Documentation, Source Code and the Object Code of the
Framework Ref: Specially Written Software; and
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9.1.1.2. all build instructions, test instructions, test scripts, test data,
operating instructions and other documents and tools necessary for
maintaining and supporting the Specially Written Software and the
New IPR (together the "Software Supporting Materials").

9.1.2. The Supplier shall:

9.1.2.1. inform the Buyer of all Specially Written Software or New IPRs that
are a modification, customisation, configuration or enhancement to
any COTS Software;

9.1.2.2. deliver to the Buyer the Specially Written Software and any
computer program elements of the New IPRs in both Source Code
and Object Code forms together with relevant Documentation and
all related Software Supporting Materials within seven days of
completion or, if a relevant Milestone has been identified in an
Implementation Plan, Achievement of that Milestone and shall
provide updates of them promptly following each new release of the
Specially Written Software, in each case on media that is
reasonably acceptable to the Buyer and the Buyer shall become the
owner of such media upon receipt; and

9.1.2.3. without prejudice to paragraph 9.1.2.2, provide full details to the
Buyer of any of the Supplier’s Existing IPRs or Third Party IPRs
which are embedded or which are an integral part of the Specially
Written Software or New IPR and the Supplier hereby grants to the
Buyer and shall procure that any relevant third party licensor shall
grant to the Buyer a perpetual, irrevocable, non-exclusive,
assignable, royalty-free licence to use, sub-license and/or
commercially exploit such Supplier's Existing IPRs and Third Party
IPRs to the extent that it is necessary to enable the Buyer to obtain
the full benefits of ownership of the Specially Written Software and
New IPRs.

9.1.3. The Supplier shall promptly execute all such assignments as are required to
ensure that any rights in the Specially Written Software and New IPRs are
properly transferred to the Buyer.

Licences for non-COTS IPR from the Supplier and third parties to the Buyer
9.2.1. Unless the Buyer gives its Approval the Supplier must not use any:
a) of its own Existing IPR that is not COTS Software;
b) third party software that is not COTS Software

9.2.2. Where the Buyer Approves the use of the Supplier's Existing IPR that is not
COTS Software the Supplier shall grant to the Buyer a perpetual, royalty-free
and non-exclusive licence to use adapt, and sub-license the same for any
purpose relating to the Deliverables (or substantially equivalent deliverables)
or for any purpose relating to the exercise of the Buyer’s (or, if the Buyer is a
Central Government Body, any other Central Government Body’s) business
or function including the right to load, execute, store, transmit, display and
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transmission or display) for the Call-Off Contract Period and after expiry of the
Contract to the extent necessary to ensure continuity of service and an
effective transition of Services to a Replacement Supplier.

9.2.3. Where the Buyer Approves the use of third party Software that is not COTS
Software the Supplier shall procure that the owners or the authorised
licensors of any such Software grant a direct licence to the Buyer on terms at
least equivalent to those set out in Paragraph 9.2.2. If the Supplier cannot
obtain such a licence for the Buyer it shall:

9.2.3.1. notify the Buyer in writing giving details of what licence terms can
be obtained and whether there are alternative software providers
which the Supplier could seek to use; and

9.2.3.2. only use such third party IPR as referred to at Paragraph 9.2.3.1 if
the Buyer Approves the terms of the licence from the relevant third
party.

9.2.4. Where the Supplier is unable to provide a license to the Supplier’'s Existing IPR
in accordance with Paragraph 9.2.2 above, it must meet the requirement by
making use of COTS Software or Specially Written Software.

9.2.5. The Supplier may terminate a licence granted under Paragraph 9.2.1 by giving
at least thirty (30) days’ notice in writing if there is an Authority Cause which
constitutes a material Default which, if capable of remedy, is not remedied
within twenty (20) Working Days after the Supplier gives the Buyer written
notice specifying the breach and requiring its remedy.

Licenses for COTS Software by the Supplier and third parties to the Buyer

9.3.1. The Supplier shall either grant, or procure that the owners or the authorised
licensors of any COTS Software grant, a direct licence to the Buyer on terms
no less favourable than those standard commercial terms on which such
software is usually made commercially available.

9.3.2. Where the Supplier owns the COTS Software it shall make available the COTS
software to a Replacement Supplier at a price and on terms no less
favourable than those standard commercial terms on which such software is
usually made commercially available.

9.3.3. Where a third party is the owner of COTS Software licensed in accordance
with this Paragraph 9.3 the Supplier shall support the Replacement Supplier
to make arrangements with the owner or authorised licensee to renew the
license at a price and on terms no less favourable than those standard
commercial terms on which such software is usually made commercially
available.

9.3.4. The Supplier shall notify the Buyer within seven (7) days of becoming aware of
any COTS Software which in the next thirty-six (36) Months:

9.3.4.1. will no longer be maintained or supported by the developer; or

9.3.4.2. will no longer be made commercially available

Framework Ref:
RM6263

Project Version: v1.0



Buyer’s right to assign/novate licences

9.4.1. The Buyer may assign, novate or otherwise transfer its rights and obligations
under the licences granted pursuant to Paragraph 9.2 (to:

9.4.1.1. a Central Government Body; or

9.4.1.2. to any body (including any private sector body) which performs or
carries on any of the functions and/or activities that previously had
been performed and/or carried on by the Buyer.

9.4.2. If the Buyer ceases to be a Central Government Body, the successor body to
the Buyer shall still be entitled to the benefit of the licences granted in
Paragraph 9.2.

Licence granted by the Buyer

9.5.1. The Buyer grants to the Supplier a royalty-free, non-exclusive, non-transferable
licence during the Contract Period to use the Buyer Software and the
Specially Written Software solely to the extent necessary for providing the
Deliverables in accordance with this Contract, including the right to grant sub-
licences to Sub-Contractors provided that any relevant Sub-Contractor has
entered into a confidentiality undertaking with the Supplier on the same terms
as set out in Clause 15 (Confidentiality).

Open Source Publication

9.6.1. Unless the Buyer otherwise agrees in advance in writing (and subject to
Paragraph 9.6.3) all Specially Written Software and computer program
elements of New IPR shall be created in a format, or able to be converted (in
which case the Supplier shall also provide the converted format to the Buyer)
into a format, which is:

9.6.1.1. suitable for publication by the Buyer as Open Source; and
9.6.1.2. based on Open Standards (where applicable), and the Buyer
may, at its sole discretion, publish the same as Open Source.

9.6.2. The Supplier hereby warrants that the Specially Written Software and the New
IPR:

9.6.2.1. are suitable for release as Open Source and that the Supplier has
used reasonable endeavours when developing the same to ensure
that publication by the Buyer will not enable a third party to use
them in any way which could reasonably be foreseen to
compromise the operation, running or security of the Specially
Written Software, New IPRs or the Buyer System;

9.6.2.2. have been developed using reasonable endeavours to ensure
that their publication by the Buyer shall not cause any harm or
damage to any party using them;

9.6.2.3. do not contain any material which would bring the Buyer into
disrepute;

9.6.2.4. can be published as Open Source without breaching the rights of
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9.6.2.5. will be supplied in a format suitable for publication as Open Source
("the Open Source Publication Material™) no later than the date
notified by the Buyer to the Supplier; and

9.6.2.6. do not contain any Malicious Software.

9.6.3. Where the Buyer has Approved a request by the Supplier for any part of the
Specially Written Software or New IPRs to be excluded from the requirement
to be in an Open Source format due to the intention to embed or integrate
Supplier Existing IPRs and/or Third Party IPRs (and where the Parties agree
that such IPRs are not intended to be published as Open Source), the
Supplier shall:

9.6.3.1. as soon as reasonably practicable, provide written details of the
nature of the IPRs and items or Deliverables based on IPRs which
are to be excluded from Open Source publication; and

9.6.3.2. include in the written details and information about the impact that
inclusion of such IPRs or Deliverables based on such IPRs, will
have on any other Specially Written Software and/or New IPRs and
the Buyer’s ability to publish such other items or Deliverables as
Open Source.

Malicious Software

9.7.1. The Supplier shall, throughout the Contract Period, use the latest versions of
anti-virus definitions and software available from an industry accepted anti-
virus software vendor to check for, contain the spread of, and minimise the
impact of Malicious Software.

9.7.2. If Malicious Software is found, the Parties shall co-operate to reduce the effect
of the Malicious Software and, particularly if Malicious Software causes loss
of operational efficiency or loss or corruption of Government Data, assist each
other to mitigate any losses and to restore the provision of the Deliverables to
its desired operating efficiency.

9.7.3. Any cost arising out of the actions of the Parties taken in compliance with the
provisions of Paragraph 9.7.2 shall be borne by the Parties as follows:

9.7.3.1. by the Supplier, where the Malicious Software originates from the
Supplier Software, the third party Software supplied by the Supplier
or the Government Data (whilst the Government Data was under
the control of the Supplier) unless the Supplier can demonstrate
that such Malicious Software was present and not quarantined or
otherwise identified by the Buyer when provided to the Supplier;
and

9.7.3.2. by the Buyer, if the Malicious Software originates from the Buyer
Software or the Buyer Data (whilst the Buyer Data was under the
control of the Buyer).
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IPR asset management

10.1 The Parties shall work together to ensure that there is appropriate IPR asset
management under each Call-Off Contract, and:

10.1.1 where the Supplier is working on the Buyer’s System, the Supplier shall
comply with the Buyer’s IPR asset management approach and procedures.

10.1.2 where the Supplier is working on the Supplier’s System, the Buyer will ensure

that it maintains its IPR asset management procedures in accordance with
Good Industry Practice.

Records and materials associated with IPR asset management shall form part of the
Deliverables, including those relating to any Specially Written Software or New IPR.

10.2 The Supplier shall comply with any instructions given by the Buyer as to where it shall
store all work in progress Deliverables and finished Deliverables (including all
Documentation and Source Code) during the term of the Call-Off Contract and at the

stated intervals or frequency specified by the Buyer and upon termination of the
Contract or any Statement of Work.

10.3 The Supplier shall ensure that all items it uploads into any repository contain sufficient
detail, code annotations and instructions so that a third-party developer (with the
relevant technical abilities within the applicable role) would be able to understand how

the item was created and how it works together with other items in the repository
within a reasonable timeframe.

10.4 The Supplier shall maintain a register of all Open Source Software it has used in the

provision of the Deliverables as part of its IPR asset management obligations under
this Contract.
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Call-Off Schedule 7 (Key Supplier Staff)

11

1.2

1.3

14

15

The Order Form lists the key roles (“Key Roles”) and names of the persons who the
Supplier shall appoint to fill those Key Roles at the Start Date and, if applicable, the
Statement of Work will list the Key Roles and names of persons who the Supplier shall
appoint to fill those Key Roles as of the SOW Start Date.

The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times during the
Contract Period.

The Buyer may identify any further roles as being Key Roles and, following agreement to
the same by the Supplier, the relevant person selected to fill those Key Roles shall be
included on the list of Key Staff.

The Supplier shall not and shall procure that any Subcontractor shall not remove or
replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal or
replacement (not to be unreasonably withheld or delayed);

1.4.2  the person concerned resigns, retires or dies or is on maternity or long-term sick
leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier or
Subcontractor is terminated for material breach of contract by the employee.

The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than for short-
term sickness or holidays of two (2) weeks or less, in which case the Supplier
shall ensure appropriate temporary cover for that Key Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10) Working
Days;

1.5.3 give as much notice as is reasonably practicable of its intention to remove or
replace any member of Key Staff and, except in the cases of death, unexpected
ill health or a material breach of the Key Staff’'s employment contract, this will
mean at least three (3) Months’ notice;

1.5.4  ensure that all arrangements for planned changes in Key Staff provide adequate
periods during which incoming and outgoing staff work together to transfer
responsibilities and ensure that such change does not have an adverse impact
on the provision of the Deliverables;

1.5.5 ensure that any replacement for a Key Role has a level of qualifications and
experience appropriate to the relevant Key Role and is fully competent to carry
out the tasks assigned to the Key Staff whom he or she has replaced;

1.5.6  on written request from the Buyer, provide a copy of the contract of employment
or engagement (between the Supplier and Supplier Staff) for every member of
the Supplier Staff made available to the Buyer under the Call-Off Contract when
providing Deliverables, and under each Statement of Work;
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1.5.7  on written request from the Buyer, provide details of start and end dates of
engagement of all Key Staff filling Key Roles under the Call-Off Contract and, if
applicable, under each Statement of Work.

1.6 The Buyer may require the Supplier to remove or procure that any Subcontractor shall
remove any Key Staff that the Buyer considers in any respect unsatisfactory. The Buyer shall
not be liable for the cost of replacing any Key Staff
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Call-Off Schedule 8 (Business Continuity and
Disaster Recovery)

Definitions
1.1 In this Schedule, the following words shall have the following meanings and they shall
supplement Joint Schedule 1 (Definitions):

"BCDR Plan" has the meaning given to it in Paragraph 2.2 of
this Schedule;

"Business Continuity Plan" | has the meaning given to it in Paragraph 2.3.2 of
this Schedule;

"Disaster" the occurrence of one or more events which,
either separately or cumulatively, mean that the
Deliverables, or a material part thereof will be
unavailable (or could reasonably be anticipated
to be unavailable);

"Disaster Recovery the Deliverables embodied in the processes and

Deliverables” procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

"Disaster Recovery Plan has the meaning given to it in Paragraph 2.3.3 of

this Schedule;

"Disaster Recovery the system embodied in the processes and

System” procedures for restoring the provision of
Deliverables following the occurrence of a
Disaster;

"Related Supplier” any person who provides Deliverables to the
Buyer which are related to the Deliverables from
time to time;

"Review Report” has the meaning given to it in Paragraph 6.3 of

this Schedule; and

"Supplier's Proposals” has the meaning given to it in Paragraph 6.3 of
this Schedule;

BCDR Plan
2.1 The Buyer and the Supplier recognise that, where specified in Schedule 4 (Framework
Management), CCS shall have the right to enforce the Buyer's rights under this Schedule.
2.2 At least ninety (90) Working Days after the Start Date the Supplier shall prepare and
deliver to the Buyer for the Buyer’s written approval a plan (a “BCDR Plan”), which shall detall
the processes and arrangements that the Supplier shall follow to:
2.2.1 ensure continuity of the business processes and operations supported
by the Services following any failure or disruption of any element of the
Framework RefDeliverables; and
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2.2.2 the recovery of the Deliverables in the event of a Disaster

2.3 The BCDR Plan shall be divided into three sections:
2.3.1 Section 1 which shall set out general principles applicable to the BCDR
Plan;

2.3.2 Section 2 which shall relate to business continuity (the "Business
Continuity Plan"); and
2.3.3 Section 3 which shall relate to disaster recovery (the "Disaster
Recovery Plan").
2.4 Following receipt of the draft BCDR Plan from the Supplier, the Parties shall use
reasonable endeavours to agree the contents of the BCDR Plan. If the
Parties are unable to agree the contents of the BCDR Plan within twenty (20)
Working Days of its submission, then such Dispute shall be resolved in accordance
with the Dispute Resolution Procedure.

General Principles of the BCDR Plan (Section 1)

3.1 Section 1 of the BCDR Plan shall:

3.1.1 set out how the business continuity and disaster recovery elements of
the BCDR Plan link to each other;
3.1.2 provide details of how the invocation of any element of the BCDR Plan
may impact upon the provision of the Deliverables and any goods and/or
services provided to the Buyer by a Related Supplier;
3.1.3 contain an obligation upon the Supplier to liaise with the Buyer and any
Related Suppliers with respect to business continuity and disaster recovery;
3.1.4 detail how the BCDR Plan interoperates with any overarching disaster
recovery or business continuity plan of the Buyer and any of its other Related
Supplier in each case as notified to the Supplier by the Buyer from time to
time;
3.1.5 contain a communication strategy including details of an incident and
problem management service and advice and help desk facility which can be
accessed via multiple channels;

3.1.6 contain a risk analysis, including:

(a) failure or disruption scenarios and assessments of likely frequency of
occurrence;

(b) identification of any single points of failure within the provision of
Deliverables and processes for managing those risks;

(c) identification of risks arising from the interaction of the provision of
Deliverables with the goods and/or services provided by a Related Supplier;
and

(d) a business impact analysis of different anticipated failures or disruptions;

3.1.7 provide for documentation of processes, including business processes,
and procedures;
3.1.8 set out key contact details for the Supplier (and any Subcontractors)
and for the Buyer;
3.1.9 identify the procedures for reverting to "normal service";
3.1.10 set out method(s) of recovering or updating data collected (or which
ought to have been collected) during a failure or disruption to minimise data
loss;
3.1.11 identify the responsibilities (if any) that the Buyer has agreed it will
assume in the event of the invocation of the BCDR Plan; and
3.1.12 provide for the provision of technical assistance to key contacts at the
Buyer as required by the Buyer to inform decisions in support of the Buyer’s
Framework Refusiness continuity plans.
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3.2 The BCDR Plan shall be designed so as to ensure that:
3.2.1 the Deliverables are provided in accordance with this Contract at all
times during and after the invocation of the BCDR Plan;
3.2.2 the adverse impact of any Disaster is minimised as far as reasonably
possible;
3.2.3 it complies with the relevant provisions of ISO/IEC 27002;
1ISO22301/1S0O22313 and all other industry standards from time to time in
force; and
3.2.4 it details a process for the management of disaster recovery testing.
3.3 The BCDR Plan shall be upgradeable and sufficiently flexible to support any changes
to the Deliverables and the business operations supported by the provision of Deliverables.
3.4 The Supplier shall not be entitled to any relief from its obligations under the
Performance Indicators (PI's) or Service levels, or to any increase in the Charges to
the extent that a Disaster occurs as a consequence of any breach by the Supplier of
this Contract.

Business Continuity (Section 2)

4.1 The Business Continuity Plan shall set out the arrangements that are to be invoked to
ensure that the business processes facilitated by the provision of Deliverables remain
supported and to ensure continuity of the business operations supported by the Services
including:
4.1.1 the alternative processes, options and responsibilities that may be
adopted in the event of a failure in or disruption to the provision of
Deliverables; and
4.1.2 the steps to be taken by the Supplier upon resumption of the provision
of Deliverables in order to address the effect of the failure or disruption.
4.2 The Business Continuity Plan shall:
4.2.1 address the various possible levels of failures of or disruptions to the
provision of Deliverables;
4.2.2 set out the goods and/or services to be provided and the steps to be
taken to remedy the different levels of failures of and disruption to the
Deliverables;
4.2.3 specify any applicable Performance Indicators with respect to the
provision of the Business Continuity Services and details of any agreed
relaxation to the Performance Indicators (PI's) or Service Levels in respect of
the provision of other Deliverables during any period of invocation of the
Business Continuity Plan; and
4.2.4 set out the circumstances in which the Business Continuity Plan is
invoked.

Disaster Recovery (Section 3)

5.1 The Disaster Recovery Plan (which shall be invoked only upon the occurrence of a
Disaster) shall be designed to ensure that upon the occurrence of a Disaster the Supplier
ensures continuity of the business operations of the Buyer supported by the Services following
any Disaster or during any period of service failure or disruption with, as far as reasonably
possible, minimal adverse impact.
5.2 The Supplier's BCDR Plan shall include an approach to business continuity and
disaster recovery that addresses the following:

5.2.1 loss of access to the Buyer Premises;

5.2.2 loss of utilities to the Buyer Premises;

5.2.3 loss of the Supplier's helpdesk or CAFM system;

5.2.4 loss of a Subcontractor;

Fram;gégfbg@cmergency notification and escalation process;
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5.2.6 contact lists;

5.2.7 staff training and awareness;

5.2.8 BCDR Plan testing;

5.2.9 post implementation review process;
5.2.10 any applicable Performance Indicators (PI's) with respect to the
provision of the disaster recovery services and details of any agreed
relaxation to the Performance Indicators (PI’s) or Service Levels in respect of
the provision of other Deliverables during any period of invocation of the
Disaster Recovery Plan;
5.2.11 details of how the Supplier shall ensure compliance with security
standards ensuring that compliance is maintained for any period during which
the Disaster Recovery Plan is invoked;
5.2.12 access controls to any disaster recovery sites used by the Supplier in
relation to its obligations pursuant to this Schedule; and

5.2.13 testing and management arrangements

Review and changing the BCDR Plan

6.1 The Supplier shall review the BCDR Plan:
6.1.1 on a regular basis and as a minimum once every six (6) Months;
6.1.2 within three (3) calendar Months of the BCDR Plan (or any part) having
been invoked pursuant to Paragraph 7; and
6.1.3 where the Buyer requests in writing any additional reviews (over and
above those provided for in Paragraphs 6.1.1 and 6.1.2 of this Schedule)
whereupon the Supplier shall conduct such reviews in accordance with the
Buyer’s written requirements. Prior to starting its review, the Supplier shall
provide an accurate written estimate of the total costs payable by the Buyer
for the Buyer’s approval. The costs of both Parties of any such additional
reviews shall be met by the Buyer except that the Supplier shall not be
entitled to charge the Buyer for any costs that it may incur above any
estimate without the Buyer’s prior written approval.
6.2 Each review of the BCDR Plan pursuant to Paragraph 6.1 shall assess its suitability
having regard to any change to the Deliverables or any underlying business processes and
operations facilitated by or supported by the Services which have taken place since the later of
the original approval of the BCDR Plan or the last review of the BCDR Plan, and shall also
have regard to any occurrence of any event since that date (or the likelihood of any such event
taking place in the foreseeable future) which may increase the likelihood of the need to invoke
the BCDR Plan. The review shall be completed by the Supplier within such period as the
Buyer shall reasonably require.
6.3 The Supplier shall, within twenty (20) Working Days of the conclusion of each such
review of the BCDR Plan, provide to the Buyer a report (a "Review Report") setting out the
Supplier's proposals (the "Supplier's Proposals") for addressing any changes in the risk
profile and its proposals for amendments to the BCDR Plan.
6.4 Following receipt of the Review Report and the Supplier’s Proposals, the Parties shall
use reasonable endeavours to agree the Review Report and the Supplier's Proposals. If the
Parties are unable to agree the Review Report and the Supplier's Proposals within twenty (20)
Working Days of its submission, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.
6.5 The Supplier shall as soon as is reasonably practicable after receiving the approval of
the Supplier's Proposals effect any change in its practices or procedures necessary so as to
give effect to the Supplier's Proposals. Any such change shall be at the Supplier’'s expense
unless it can be reasonably shown that the changes are required because of a material
chesngewdthaask profile of the Deliverables.
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Testing the BCDR Plan

7.1 The Supplier shall test the BCDR Plan:
7.1.1 regularly and in any event not less than once in every Contract Year;
7.1.2 in the event of any major reconfiguration of the Deliverables
7.1.3 at any time where the Buyer considers it necessary (acting in its sole
discretion).
7.2 If the Buyer requires an additional test of the BCDR Plan, it shall give the Supplier
written notice and the Supplier shall conduct the test in accordance with the Buyer’s
requirements and the relevant provisions of the BCDR Plan. The Supplier's costs of the
additional test shall be borne by the Buyer unless the BCDR Plan fails the additional test in
which case the Supplier's costs of that failed test shall be borne by the Supplier.
7.3 The Supplier shall undertake and manage testing of the BCDR Plan in full consultation
with and under the supervision of the Buyer and shall liaise with the Buyer in respect of the
planning, performance, and review, of each test, and shall comply with the reasonable
requirements of the Buyer.
7.4 The Supplier shall ensure that any use by it or any Subcontractor of "live" data in such
testing is first approved with the Buyer. Copies of live test data used in any such testing shall
be (if so required by the Buyer) destroyed or returned to the Buyer on completion of the test.
7.5 The Supplier shall, within twenty (20) Working Days of the conclusion of each test,
provide to the Buyer a report setting out:
7.5.1 the outcome of the test;
7.5.2 any failures in the BCDR Plan (including the BCDR Plan's procedures)
revealed by the test; and
7.5.3 the Supplier's proposals for remedying any such failures.
7.6 Following each test, the Supplier shall take all measures requested by the Buyer to
remedy any failures in the BCDR Plan and such remedial activity and re-testing shall be
completed by the Supplier, at its own cost, by the date reasonably required by the Buyer.

Invoking the BCDR Plan

8.1 In the event of a complete loss of service or in the event of a Disaster, the Supplier
shall immediately invoke the BCDR Plan (and shall inform the Buyer promptly of such
invocation). In all other instances the Supplier shall invoke or test the BCDR Plan only with the
prior consent of the Buyer.

Circumstances beyond your control

9.1 The Supplier shall not be entitled to relief under Clause 20 (Circumstances beyond
your control) if it would not have been impacted by the Force Majeure Event had it not failed to
comply with its obligations under this Schedule.
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Call-Off Schedule 9 (Security)

Part A: Short Form Security Requirements
1. Definitions

1.1 Inthis Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of Security"” the occurrence of:

a) any unauthorised access to or use of
the Deliverables, the Sites and/or any
Information and Communication
Technology ("ICT"), information or data
(including the Confidential Information
and the Government Data) used by the
Buyer and/or the Supplier in connection
with this Contract; and/or

b) the loss and/or unauthorised disclosure
of any information or data (including the
Confidential Information and the
Government Data), including any copies of
such information or data, used by the Buyer
and/or the Supplier in connection with this
Contract,

in either case as more particularly set out in
the Security Policy where the Buyer has
required compliance therewith in
accordance with paragraph 2.2;

“Security Management Plan” the Supplier's security management plan
prepared pursuant to this Schedule, a draft of
which has been provided by the Supplier to
the Buyer and as updated from time to time.

2. Complying with security requirements and updates to them

2.1 The Buyer and the Supplier recognise that, where specified in Framework Schedule 4
(Framework Management), CCS shall have the right to enforce the Buyer's rights
under this Schedule.

2.2 The Supplier shall comply with the requirements in this Schedule in respect of the
Security Management Plan. Where specified by a Buyer that has undertaken a
Further Competition it shall also comply with the Security Policy and shall ensure that
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2.3

2.4

2.5

the Security Management Plan produced by the Supplier fully complies with the
Security Policy.

Where the Security Policy applies the Buyer shall notify the Supplier of any
changes or proposed changes to the Security Policy.

If the Supplier believes that a change or proposed change to the Security Policy will
have a material and unavoidable cost implication to the provision of the Deliverables,
it may propose a Variation to the Buyer. In doing so, the Supplier must support its
request by providing evidence of the cause of any increased costs and the steps that
it has taken to mitigate those costs. Any change to the Charges shall be subject to
the Variation Procedure.

Until and/or unless a change to the Charges is agreed by the Buyer pursuant to the
Variation Procedure the Supplier shall continue to provide the Deliverables in
accordance with its existing obligations.

3. Security Standards

3.1

3.2

3.3

3.4

The Supplier acknowledges that the Buyer places great emphasis on the reliability
of the performance of the Deliverables, confidentiality, integrity and availability of
information and consequently on security.

The Supplier shall be responsible for the effective performance of its security
obligations and shall at all times provide a level of security which:

3.2.1 isin accordance with the Law and this Contract;
3.2.2 as a minimum demonstrates Good Industry Practice;

3.2.3 meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data; and

3.2.4 where specified by the Buyer in accordance with paragraph 2.2
complies with the Security Policy and the ICT Policy.

The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as developed and
updated and to any successor to or replacement for such standards, guidance and
policies, as notified to the Supplier from time to time.

In the event of any inconsistency in the provisions of the above standards, guidance
and policies, the Supplier should notify the Buyer's Representative of such
inconsistency immediately upon becoming aware of the same, and the
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Buyer's Representative shall, as soon as practicable, advise the Supplier which
provision the Supplier shall be required to comply with.

4. Security Management Plan

4.1 Introduction

4.1.1 The Supplier shall develop and maintain a Security Management Plan in
accordance with this Schedule. The Supplier shall thereafter comply with
its obligations set out in the Security Management Plan.

4.2 Content of the Security Management Plan

4.2.1 The Security Management Plan shall:

a)

b)

c)

d)

f)
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comply with the principles of security set out in Paragraph 3 and any
other provisions of this Contract relevant to security;

identify the necessary delegated organisational roles for those
responsible for ensuring it is complied with by the Supplier;

detail the process for managing any security risks from Subcontractors
and third parties authorised by the Buyer with access to the
Deliverables, processes associated with the provision of the
Deliverables, the Buyer Premises, the Sites and any ICT, Information
and data (including the Buyer’s Confidential Information and the
Government Data) and any system that could directly or indirectly
have an impact on that Information, data and/or the Deliverables;

be developed to protect all aspects of the Deliverables and all
processes associated with the provision of the Deliverables, including
the Buyer Premises, the Sites, and any ICT, Information and data
(including the Buyer’s Confidential Information and the Government
Data) to the extent used by the Buyer or the Supplier in connection
with this Contract or in connection with any system that could directly
or indirectly have an impact on that Information, data and/or the
Deliverables;

set out the security measures to be implemented and maintained by
the Supplier in relation to all aspects of the Deliverables and all
processes associated with the provision of the Goods and/or
Services and shall at all times comply with and specify security
measures and procedures which are sufficient to ensure that the
Deliverables comply with the provisions of this Contract;

set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and, where necessary in
accordance with paragraph 2.2 the Security Policy; and



g) be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer engaged in
the provision of the Deliverables and shall only reference documents
which are in the possession of the Parties or whose location is
otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

4.3.1 Within twenty (20) Working Days after the Start Date and in accordance

4.3.2

with Paragraph 4.4, the Supplier shall prepare and deliver to the Buyer for
Approval a fully complete and up to date Security Management Plan which
will be based on the draft Security Management Plan.

If the Security Management Plan submitted to the Buyer in accordance with
Paragraph 4.3.1, or any subsequent revision to it in accordance with
Paragraph 4.4, is Approved it will be adopted immediately and will replace
the previous version of the Security Management Plan and thereafter
operated and maintained in accordance with this Schedule. If the Security
Management Plan is not Approved, the Supplier shall amend it within ten
(10) Working Days of a notice of non-approval from the Buyer and re-
submit to the Buyer for Approval. The Parties will use all reasonable
endeavours to ensure that the approval process takes as little time as
possible and in any event no longer than fifteen (15) Working Days from
the date of its first submission to the Buyer. If the Buyer does not approve
the Security Management Plan following its resubmission, the matter will
be resolved in accordance with the Dispute Resolution Procedure.

4.3.3 The Buyer shall not unreasonably withhold or delay its decision to

4.3.4

Approve or not the Security Management Plan pursuant to Paragraph
4.3.2. However, a refusal by the Buyer to Approve the Security
Management Plan on the grounds that it does not comply with the
requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.2 or of any change to the Security Management Plan in
accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.

4.4 Amendment of the Security Management Plan

4.4.1 The Security Management Plan shall be fully reviewed and updated by the
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b) any change or proposed change to the Deliverables and/or
associated processes;
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c) where necessary in accordance with paragraph 2.2, any change to
the Security Policy;

d) any new perceived or changed security threats; and
e) any reasonable change in requirements requested by the Buyer.

4.4.2 The Supplier shall provide the Buyer with the results of such reviews as
soon as reasonably practicable after their completion and amendment of
the Security Management Plan at no additional cost to the Buyer. The
results of the review shall include, without limitation:

a) suggested improvements to the effectiveness of the Security
Management Plan;

b) updates to the risk assessments; and

C) suggested improvements in measuring the effectiveness of
controls.

4.4.3 Subject to Paragraph 4.4.4, any change or amendment which the
Supplier proposes to make to the Security Management Plan (as a result
of a review carried out in accordance with Paragraph 4.4.1, a request by
the Buyer or otherwise) shall be subject to the Variation Procedure.

4.4.4 The Buyer may, acting reasonably, Approve and require changes or
amendments to the Security Management Plan to be implemented on
timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments shall
thereafter be subject to the Variation Procedure for the purposes of
formalising and documenting the relevant change or amendment.

5. Security breach

5.1 Either Party shall notify the other in accordance with the agreed security incident
management process (as detailed in the Security Management Plan) upon becoming
aware of any Breach of Security or any potential or attempted Breach of Security.

5.2 Without prejudice to the security incident management process, upon becoming
aware of any of the circumstances referred to in Paragraph 5.1, the Supplier shall:

5.2.1 immediately take all reasonable steps (which shall include any action or
changes reasonably required by the Buyer) necessary to:

a) minimise the extent of actual or potential harm caused by any
Breach of Security;

b) remedy such Breach of Security to the extent possible and protect
the integrity of the Buyer and the provision of the Goods and/or
Services to the extent within its control against any such Breach of
Security or attempted Breach of Security;
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c) prevent an equivalent breach in the future exploiting the same
cause failure; and

d) as soon as reasonably practicable provide to the Buyer, where the
Buyer so requests, full details (using the reporting mechanism
defined by the Security Management Plan) of the Breach of Security
or attempted Breach of Security, including a cause analysis where
required by the Buyer.

5.3 In the event that any action is taken in response to a Breach of Security or potential or
attempted Breach of Security that demonstrates nhon-compliance of the Security
Management Plan with the Security Policy (where relevant in accordance with
paragraph 2.2) or the requirements of this Schedule, then any required change to the
Security Management Plan shall be at no cost to the Buyer.

6. Data security

6.1 The Supplier will ensure that any system on which the Supplier holds any
Government Data will be accredited as specific to the Buyer and will comply with:

e the government security policy framework and information assurance policy
(see:

e guidance on risk management (see:
https://www.ncsc.gov.uk/collection/risk-management-collection );

e guidance issued by the Centre for Protection of National Infrastructure on Risk
Management and Accreditation of Information Systems (see:
http://osqug.ucaiug.org/conformity/security/Shared%20Documents/Refere
nce/UK%20-%20CPNI%20-%20Risk%20Management%20and%20Accre
ditation%200f%201S.pdf ); and

e the relevant government information assurance standard(s) (see:

https://knowledgehub.group/documents/49300605/0/bps68723-0000-00-h mg-ia-

standard-numbers-1-and-2-information-risk-management.pdf/645¢c3 ec5-e187-
8124-16e8-ab9d86540cbb?t=1605540161981 ).

6.2 Where the duration of a Call-Off Contract exceeds one (1) year, the Supplier will
review the accreditation status at least once each year to assess whether material
changes have occurred which could alter the original accreditation decision in
relation to Government Data. If any changes have occurred then the Supplier
agrees to promptly re-submit such system for re-accreditation
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Annex 1. Part A: Short Form Security Requirements
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Call-Off Schedule 10 (Exit Management)

1. Definitions

1.1In this Schedule, the following words shall have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

Exclusive Assets"

Supplier Assets used exclusively by the
Supplier or a Key Subcontractor in the
provision of the Deliverables;

"Exit Information"

has the meaning given to it in
Paragraph 3.1 of this Schedule;

"Exit Manager"

the person appointed by each Party to
manage their respective obligations under
this Schedule;

“Exit Plan”

the plan produced and updated by the
Supplier during the Initial Period in
accordance with Paragraph 4 of this
Schedule;

"Net Book Value"

the current net book value of the relevant
Supplier Asset(s) calculated in accordance
with the Framework Tender or Call-Off
Tender (if stated) or (if not stated) the
depreciation policy of the Supplier (which
the Supplier shall ensure is in accordance
with Good Industry Practice);

"Non-Exclusive Assets"

those Supplier Assets used by the Supplier
or a Key Subcontractor in connection with
the Deliverables but which are also used by
the Supplier or Key Subcontractor for
other purposes;

"Registers”

the register and configuration database
referred to in Paragraph 2.2 of this
Schedule;

"Replacement Goods"

any goods which are substantially similar to
any of the Goods and which the Buyer
receives in substitution for any of the Goods
following the End Date, whether those
goods are provided by the Buyer internally
and/or by any third party;

"Replacement Services

any services which are substantially similar
to any of the Services and which the Buyer
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receives in substitution for any of the
Services following the End Date, whether
those goods are provided by the Buyer
internally and/or by any third party;

"Termination Assistance"

the activities to be performed by the
Supplier pursuant to the Exit Plan, and
other assistance required by the Buyer
pursuant to the Termination
Assistance Notice;

"Termination Assistance
Notice"

has the meaning given to it in Paragraph
5.1 of this Schedule;

"Termination Assistance
Period"

the period specified in a Termination
Assistance Notice for which the Supplier is
required to provide the Termination
Assistance as such period may be
extended pursuant to Paragraph 5.2 of this
Schedule;

"Transferable Assets"

Exclusive Assets which are capable of legal
transfer to the Buyer;

"Transferable Contracts"

Sub-Contracts, licences for Supplier's
Software, licences for Third Party Software
or other agreements which are necessary to
enable the Buyer or any Replacement
Supplier to provide the Deliverables or the
Replacement Goods and/or Replacement
Services, including in relation to licences all
relevant Documentation;

"Transferring Assets"

has the meaning given to it in Paragraph
8.2.1 of this Schedule;

"Transferring Contracts"

"Baragrap B 2% i hedute

2. Supplier must always be prepared for Contract exit and SOW exit

2.1The Supplier shall within 30 days from the Call-Off Contract Start Date provide
to the Buyer a copy of its depreciation policy to be used for the purposes of

calculating Net Book Value.

2.2During the Contract Period, the Supplier shall promptly:

2.2.1 create and maintain a detailed register of all Supplier Assets (including
description, condition, location and details of ownership and status as
either Exclusive Assets or Non-Exclusive Assets and Net Book Value)
and Sub-contracts and other relevant agreements required in connection
with the Deliverables; and
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2.2.2 create and maintain a configuration database detailing the technical
infrastructure and operating procedures through which the Supplier
provides the Deliverables’ IPR asset management system which includes
all Document and Source Code repositories.

("Registers").
2.3The Supplier shall:

2.3.1 ensure that all Exclusive Assets listed in the Registers are clearly
physically identified as such; and

2.3.2 procure that all licences for Third Party Software and all
Sub-Contracts shall be assignable and/or capable of novation (at no cost
or restriction to the Buyer) at the request of the Buyer to the Buyer (and/or
its nominee) and/or any Replacement Supplier upon the Supplier ceasing
to provide the Deliverables (or part of them)
and if the Supplier is unable to do so then the Supplier shall promptly notify
the Buyer and the Buyer may require the Supplier to procure
an alternative Subcontractor or provider of Deliverables.

2.4Each Party shall appoint an Exit Manager within three (3) Months of the Call-Off
Contract Start Date. The Parties' Exit Managers will liaise with one another in
relation to all issues relevant to the expiry or termination of each SOW and this
Contract.

3. Assisting re-competition for Deliverables

3.1The Supplier shall, on reasonable notice, provide to the Buyer and/or its potential
Replacement Suppliers (subject to the potential Replacement Suppliers entering
into reasonable written confidentiality undertakings), such information (including
any access) as the Buyer shall reasonably require in order to facilitate the
preparation by the Buyer of any invitation to tender and/or to facilitate any
potential Replacement Suppliers undertaking
due diligence whether this is in relation to one or more SOWSs or the Call-Off
Contract (the "Exit Information").

3.2The Supplier acknowledges that the Buyer may disclose the Supplier's
Confidential Information (excluding the Supplier’s or its Subcontractors’ prices
or costs) to an actual or prospective Replacement Supplier to the extent that
such disclosure is necessary in connection with such engagement.

3.3The Supplier shall provide complete updates of the Exit Information on an as-
requested basis as soon as reasonably practicable and notify the Buyer within
five (5) Working Days of any material change to the Exit Information which may
adversely impact upon the provision of any Deliverables (and shall consult the
Buyer in relation to any such changes).

3.4The Exit Information shall be accurate and complete in all material respects and
shall be sufficient to enable a third party to prepare an informed offer for
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those Deliverables; and not be disadvantaged in any procurement process
compared to the Supplier.

4. Exit Plan

4.1The Supplier shall, within three (3) Months after the Start Date, deliver to the
Buyer a Call-Off Contract and SOW Exit Plan which complies with the
requirements set out in Paragraph 4.3 of this Schedule and is otherwise
reasonably satisfactory to the Buyer.

4.2The Parties shall use reasonable endeavours to agree the contents of the Exit
Plan. If the Parties are unable to agree the contents of the Exit Plan within
twenty (20) Working Days of the latest date for its submission pursuant to
Paragraph 4.1, then such Dispute shall be resolved in accordance with the
Dispute Resolution Procedure.

4.3The Exit Plan shall set out, as a minimum:

4.3.1 a detailed description of both the transfer and cessation processes,
including a timetable (this may require modification to SOW Exit Plan
provisions to be updated and incorporated as part of the SOW;

4.3.2 how the Deliverables will transfer to the Replacement Supplier
and/or the Buyer,

4.3.3 details of any contracts which will be available for transfer to the Buyer
and/or the Replacement Supplier upon the Expiry Date together with any
reasonable costs required to effect such transfer;

4.3.4 proposals for the training of key members of the Replacement Supplier’s
staff in connection with the continuation of the provision of the Deliverables
following the Expiry Date;

4.3.5 proposals for providing the Buyer or a Replacement Supplier copies of all
documentation relating to the use and operation of the Deliverables and
required for their continued use;

4.3.6 proposals for the assignment or novation of all services utilised by the
Supplier in connection with the supply of the Deliverables;

4.3.7 proposals for the identification and return of all Buyer Property in the
possession of and/or control of the Supplier or any third party;

4.3.8 proposals for the disposal of any redundant Deliverables and
materials;

4.3.9 how the Supplier will ensure that there is no disruption to or degradation
of the Deliverables during the Termination Assistance Period; and

4.3.10 any other information or assistance reasonably required by the
Buyer or a Replacement Supplier.

Framework Ref:
RM6263 5

Project Version: v1.0



4.4The Supplier shall:

4.4.1 maintain and update the Exit Plan (and risk management plan) no less
frequently than:

(&) prior to each SOW and no less than every six (6) months
throughout the Contract Period; and

(b) no later than twenty (20) Working Days after a request from
the Buyer for an up-to-date copy of the Exit Plan;

(c) as soon as reasonably possible following a Termination
Assistance Notice, and in any event no later than ten (10)
Working Days after the date of the Termination Assistance
Notice;

(d) as soon as reasonably possible following, and in any event no later
than twenty (20) Working Days following, any material change to
the Deliverables (including all changes under the Variation
Procedure); and

4.4.2 jointly review and verify the Exit Plan if required by the Buyer and
promptly correct any identified failures.

4.50nly if (by notification to the Supplier in writing) the Buyer agrees with a draft Exit
Plan provided by the Supplier under Paragraph 4.2 or 4.4 (as the context
requires), shall that draft become the Exit Plan for this Contract.

4.6A version of an Exit Plan agreed between the parties shall not be
superseded by any draft submitted by the Supplier.

5. Termination Assistance

5.1The Buyer shall be entitled to require the provision of Termination Assistance at any
time during the Contract Period by giving written notice to the Supplier (a
"Termination Assistance Notice") at least four (4) Months prior to the Expiry
Date or as soon as reasonably practicable, in the case of the Call-Off Contract and
each SOW (but in any event, not later than one (1) Month) following the service by
either Party of a Termination Notice. The Termination Assistance Notice shall
specify:

5.1.1 the nature of the Termination Assistance required; and

5.1.2 the start date and initial period during which it is anticipated that
Termination Assistance will be required, which shall continue no longer
than twelve (12) Months after the End Date.

5.2The Buyer shall have an option to extend the Termination Assistance Period
beyond the initial period specified in the Termination Assistance Notice in one or
more extensions, in each case provided that:

5.2.1 no such extension shall extend the Termination Assistance Period
beyond the date twelve (12) Months after the End Date; and
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5.2.2 the Buyer shall notify the Supplier of any such extension no later than
twenty (20) Working Days prior to the date on which the Termination
Assistance Period is otherwise due to expire.

5.3The Buyer shall have the right to terminate its requirement for Termination Assistance
by serving not less than (20) Working Days' written notice upon the Supplier.

5.4In the event that Termination Assistance is required by the Buyer but at the
relevant time the parties are still agreeing an update to the Exit Plan pursuant to
Paragraph 4, the Supplier will provide the Termination Assistance in good faith
and in accordance with the principles in this Schedule and the last Buyer
approved version of the Exit Plan (insofar as it still applies).

6. Termination Assistance Period

6.1Throughout the Termination Assistance Period the Supplier shall:

6.1.1 continue to provide the Deliverables (as applicable) and otherwise
perform its obligations under this Contract and, if required by the Buyer,
provide the Termination Assistance;

6.1.2 provide to the Buyer and/or its Replacement Supplier any reasonable
assistance and/or access requested by the Buyer and/or its Replacement
Supplier including assistance and/or access to facilitate the orderly transfer
of responsibility for and conduct of the Deliverables to the Buyer and/or its
Replacement Supplier;

6.1.3 use all reasonable endeavours to reallocate resources to provide such
assistance without additional costs to the Buyer;

6.1.4 subject to Paragraph 6.3, provide the Deliverables and the Termination
Assistance at no detriment to the Performance Indicators (PI's) or Service
Levels, the provision of the Management Information or any other reports
nor to any other of the Supplier's obligations under this Contract;

6.1.5 at the Buyer's request and on reasonable notice, deliver up-to-date
Registers to the Buyer;

6.1.6 seek the Buyer's prior written consent to access any Buyer Premises from
which the de-installation or removal of Supplier Assets is required.

6.2If it is not possible for the Supplier to reallocate resources to provide such
assistance as is referred to in Paragraph 6.1.2 without additional costs to the
Buyer, any additional costs incurred by the Supplier in providing such reasonable
assistance shall be subject to the Variation Procedure.

6.3If the Supplier demonstrates to the Buyer's reasonable satisfaction that the
provision of the Termination Assistance will have a material, unavoidable adverse
effect on the Supplier's ability to meet one or more particular
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Service Levels or KPI, the Parties shall vary the relevant KPls, Service
Levels and/or the applicable Service Credits accordingly.

7. Obligations when the contract is terminated

7.1The Supplier shall comply with all of its obligations contained in the Exit
Plan.

7.2Upon termination or expiry or at the end of the Termination Assistance
Period (or earlier if this does not adversely affect the Supplier's performance of the
Deliverables and the Termination Assistance), the Supplier shall:

7.2.1 vacate any Buyer Premises;

7.2.2 remove the Supplier Equipment together with any other materials used by
the Supplier to supply the Deliverables and shall leave the Sites in a clean,
safe and tidy condition. The Supplier is solely responsible for making good
any damage to the Sites or any objects contained thereon, other than fair
wear and tear, which is caused by the Supplier;

7.2.3 provide access during normal working hours to the Buyer and/or the

Replacement Supplier for up to twelve (12) Months after expiry or
termination to:

(@) such information relating to the Deliverables as remains in the
possession or control of the Supplier; and

(b) such members of the Supplier Staff as have been involved in the
design, development and provision of the Deliverables and who are
still employed by the Supplier, provided that the Buyer and/or the
Replacement Supplier shall pay the reasonable costs of the Supplier
actually incurred in responding to such requests for access.

7.3Except where this Contract provides otherwise, all licences, leases and
authorisations granted by the Buyer to the Supplier in relation to the Deliverables
shall be terminated with effect from the end of the Termination Assistance Period.

8. Assets, Sub-contracts and Software

8.1Following notice of termination of this Contract and during the Termination
Assistance Period, the Supplier shall not, without the Buyer's prior written consent:

8.1.1 terminate, enter into or vary any Sub-Contract or licence for any
software in connection with the Deliverables; or

8.1.2 (subject to normal maintenance requirements) make material
modifications to, or dispose of, any existing Supplier Assets or
acquire any new Supplier Assets.
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8.2Within twenty (20) Working Days of receipt of the up-to-date Registers
provided by the Supplier, the Buyer shall notify the Supplier setting out:

8.2.1 which, if any, of the Transferable Assets the Buyer requires to be
transferred to the Buyer and/or the Replacement Supplier
("Transferring Assets");

8.2.2 which, if any, of:
(a) the Exclusive Assets that are not Transferable Assets; and
(b) the Non-Exclusive Assets,

the Buyer and/or the Replacement Supplier requires the continued use
of; and

8.2.3 which, if any, of Transferable Contracts the Buyer requires to be assigned or
novated to the Buyer and/or the Replacement Supplier (the "Transferring
Contracts"), in order for the Buyer and/or its Replacement Supplier to
provide the Deliverables from the expiry of the Termination Assistance
Period. The Supplier shall provide all reasonable assistance required by the
Buyer and/or its Replacement Supplier to enable it to determine which
Transferable Assets and Transferable Contracts are required to provide the
Deliverables or the Replacement Goods and/or Replacement Services.

8.3With effect from the expiry of the Termination Assistance Period, the Supplier
shall sell the Transferring Assets to the Buyer and/or the Replacement
Supplier for their Net Book Value less any amount already paid for them
through the Charges.

8.4Risk in the Transferring Assets shall pass to the Buyer or the Replacement
Supplier (as appropriate) at the end of the Termination Assistance Period and
title shall pass on payment for them.

8.5Where the Buyer and/or the Replacement Supplier requires continued use of any
Exclusive Assets that are not Transferable Assets or any
Non-Exclusive Assets, the Supplier shall as soon as reasonably practicable:

8.5.1 procure a non-exclusive, perpetual, royalty-free licence for the Buyer and/or
the Replacement Supplier to use such assets (with a right of sub-licence or
assignment on the same terms); or failing which

8.5.2 procure a suitable alternative to such assets, the Buyer or the
Replacement Supplier to bear the reasonable proven costs of
procuring the same.

8.6The Supplier shall as soon as reasonably practicable assign or procure the
novation of the Transferring Contracts to the Buyer and/or the Replacement
Supplier. The Supplier shall execute such documents and provide such other
assistance as the Buyer reasonably requires to effect this novation or assignment.
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8.7The Buyer shall:

8.7.1 accept assignments from the Supplier or join with the Supplier in procuring a
novation of each Transferring Contract; and

8.7.2 once a Transferring Contract is novated or assigned to the Buyer and/or the
Replacement Supplier, discharge all the obligations and liabilities created by or
arising under that Transferring Contract and exercise its rights arising under
that Transferring Contract, or as applicable, procure that the Replacement
Supplier does the same.

8.8The Supplier shall hold any Transferring Contracts on trust for the Buyer until the
transfer of the relevant Transferring Contract to the Buyer and/or the Replacement
Supplier has taken place.

8.9The Supplier shall indemnify the Buyer (and/or the Replacement Supplier, as
applicable) against each loss, liability and cost arising out of any claims made by a
counterparty to a Transferring Contract which is assigned or novated to the Buyer
(and/or Replacement Supplier) pursuant to Paragraph 8.6 in relation to any matters
arising prior to the date of assignment or novation of such Transferring Contract.
Clause 19 (Other
people's rights in this contract) shall not apply to this Paragraph 8.9 which is intended to
be enforceable by Third Parties Beneficiaries by virtue of the CRTPA.

9. No charges

9.1Unless otherwise stated, the Buyer shall not be obliged to pay for costs incurred by
the Supplier in relation to its compliance with this Schedule.

10.Dividing the bills

10.1 All outgoings, expenses, rents, royalties and other periodical payments receivable
in respect of the Transferring Assets and Transferring Contracts shall be
apportioned between the Buyer and/or the Replacement and the Supplier as
follows:

10.1.1 the amounts shall be annualised and divided by 365 to reach a daily rate;

10.1.2 the Buyer or Replacement Supplier (as applicable) shall be responsible for or
entitled to (as the case may be) that part of the value of the invoice pro rata
to the number of complete days following the transfer, multiplied by the daily
rate; and

10.1.3 the Supplier shall be responsible for or entitled to (as the case may be) the rest
of the invoice.
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Call-Off Schedule 13 (Implementation Plan and
Testing)

Part A - Implementation

1. Definitions

1.1 Inthis Schedule, the following words shall have the following meanings

and they shall supplement Joint Schedule 1 (Definitions):
"Delay" a) a delay in the Achievement of a Milestone by
its Milestone Date; or

b) a delay in the design, development, testing or
implementation of a Deliverable by the relevant

date set out in the Implementation Plan;
"Deliverable Iltem" lan item or feature in the supply of the Deliverables

delivered or to be delivered by the Supplier at
or before a Milestone Date listed in the
Implementation Plan;

"Milestone Payment" 2a payment identified in the Implementation Plan

to be made following the issue of a
Satisfaction Certificate in respect of

Achievement of the relevant Milestone;

Implementation Period" 3has the meaning given to it in Paragraph

7.1,
2. Agreeing and following the Implementation Plan

2.1 Adraft of the Implementation Plan is set out in the Annex to this

Schedule. The Supplier shall provide a further draft Implementation Plan
30 days after the Call-Off Contract Start Date.

2.2 The draft Implementation Plan:

2.2.1 must contain information at the level of detail necessary to manage

the implementation stage effectively for the whole Call-Off Contract
and each Statement of Work issued under it

for the supply of Deliverables and as the Buyer may otherwise
require;
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2.3

2.4

2.5

2.6

2.7

2.2.2 shall provide details on how the required Social Value
commitments will be delivered through the Call-Off Contract; and

2.2.3 it shall take account of all dependencies known to, or which
should reasonably be known to, the Supplier.

Following receipt of the draft Implementation Plan from the Supplier, the
Parties shall use reasonable endeavours to agree the contents of the
Implementation Plan. If the Parties are unable to agree the contents of the
Implementation Plan within twenty (20) Working Days of its submission,
then such Dispute shall be resolved in accordance with the Dispute
Resolution Procedure.

The Supplier shall provide each of the Deliverable Items identified in the
Implementation Plan by the date assigned to that Deliverable Item in the
Implementation Plan so as to ensure that each Milestone identified in the
Implementation Plan is Achieved on or before its Milestone Date.

The Supplier shall also provide as required or requested reports to the
Buyer concerning activities and impacts arising from Social Value including
in the Implementation Plan.

The Supplier shall monitor its performance against the Implementation
Plan and Milestones (if any) and report to the Buyer on such performance.

The Supplier shall, in relation to each SOW, incorporate within it all
Implementation Plan and Testing requirements for the satisfactory
completion of each Deliverable Item to be provided under that SOW.

3. Reviewing and changing the Implementation Plan

3.1

3.2

3.3

3.4
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4. Security requirements before the Start Date

4.1

4.2

4.3

4.4

4.5

4.6

The Supplier shall note that it is incumbent upon them to understand the
lead-in period for security clearances and ensure that all Supplier Staff have
the necessary security clearance in place before the

Call-Off Start Date. The Supplier shall ensure that this is reflected in their
Implementation Plans.

The Supplier shall ensure that all Supplier Staff and Subcontractors do not
access the Buyer's IT systems, or any IT systems linked to the Buyer,
unless they have satisfied the Buyer's security requirements.

The Supplier shall be responsible for providing all necessary information
to the Buyer to facilitate security clearances for Supplier Staff and
Subcontractors in accordance with the Buyer's requirements.

The Supplier shall provide the names of all Supplier Staff and
Subcontractors and inform the Buyer of any alterations and additions as
they take place throughout the Call-Off Contract.

The Supplier shall ensure that all Supplier Staff and Subcontractors
requiring access to the Buyer Premises have the appropriate security
clearance. It is the Supplier's responsibility to establish whether or not the
level of clearance will be sufficient for access. Unless prior approval has
been received from the Buyer, the Supplier shall be responsible for meeting
the costs associated with the provision of security cleared escort services.

If a property requires Supplier Staff or Subcontractors to be accompanied
by the Buyer’'s Authorised Representative, the Buyer must be given
reasonable notice of such a requirement, except in the case of emergency
access.

5. What to do if there is a Delay

5.1
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If the Supplier becomes aware that there is, or there is reasonably likely
to be, a Delay under this Contract it shall:

5.1.1 notify the Buyer as soon as practically possible and no later than
within two (2) Working Days from becoming aware of the Delay or
anticipated Delay;

5.1.2 include in its natification an explanation of the actual or
anticipated impact of the Delay;

5.1.3 comply with the Buyer’s instructions in order to address the
impact of the Delay or anticipated Delay; and

5.1.4 use all reasonable endeavours to eliminate or mitigate the
consequences of any Delay or anticipated Delay.
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6. Compensation for a Delay

6.1 If Delay Payments have been included in the Implementation Plan and a
Milestone has not been achieved by the relevant Milestone Date, the
Supplier shall pay to the Buyer such Delay Payments (calculated as set
out by the Buyer in the Implementation Plan) and the following provisions
shall apply:

6.1.1

6.1.2

6.1.3

6.1.4

6.1.5

the Supplier acknowledges and agrees that any Delay Payment is a
price adjustment and not an estimate of the Loss that may be
suffered by the Buyer as a result of the Supplier’s failure to Achieve
the corresponding Milestone;

Delay Payments shall be the Buyer's exclusive financial remedy for
the Supplier’s failure to Achieve a Milestone by its Milestone Date
except where:

(@) the Buyer is entitled to or does terminate this Contract
pursuant to Clause 10.4 (When CCS or the Buyer can
end this contract); or

(b) the delay exceeds the number of days (the "Delay
Period Limit") specified in the Implementation Plan
commencing on the relevant Milestone Date;

the Delay Payments will accrue on a daily basis from the relevant
Milestone Date until the date when the Milestone is Achieved;

no payment or other act or omission of the Buyer shall in any way
affect the rights of the Buyer to recover the Delay Payments or be
deemed to be a waiver of the right of the Buyer to recover any
such damages; and

Delay Payments shall not be subject to or count towards any
limitation on liability set out in Clause 11 (How much you can be
held responsible for).

7. Implementation Plan

7.1 The Implementation Period will be a [six (6)] Month period for the
Call-Off Contract and for the duration of each SOW.

7.2 During the Implementation Period, the incumbent supplier shall retain full
responsibility for all existing services until the Call-Off Start Date
or as otherwise formally agreed with the Buyer in each SOW. The
Supplier's full service obligations shall formally be assumed on the Call-
Off Start Date as set out in Order Form.

7.3 In accordance with the Implementation Plan, the Supplier shall:

7.3.1
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work cooperatively and in partnership with the Buyer, incumbent
supplier, and other Framework Supplier(s), where



applicable, to understand the scope of Services to ensure a
mutually beneficial handover of the Services;

7.3.2 work with the incumbent supplier and Buyer to assess the scope of
the Services and prepare a plan which demonstrates how they will
mobilise the Services;

7.3.3 liaise with the incumbent Supplier to enable the full completion of the
Implementation Period activities; and

7.3.4 produce a Implementation Plan, to be agreed by the Buyer, for
carrying out the requirements within the Implementation
Period including, key Milestones and dependencies.

7.4The Implementation Plan will include detail stating:

7.4.1 how the Supplier will work with the incumbent Supplier and the Buyer
Authorised Representative to capture and load up information such
as asset data ; and

7.4.2 acommunications plan, to be produced and implemented by the
Supplier, but to be agreed with the Buyer, including the frequency,
responsibility for and nature of communication with the Buyer and
end users of the Services.

7.5In addition, the Supplier shall:

7.5.1 appoint a Supplier Authorised Representative who shall be
responsible for the management of the Implementation Period, to
ensure that the Implementation Period is planned and resourced
adequately, and who will act as a point of contact
for the Buyer;

7.5.2 mobilise all the Services specified in the Specification within the
Call-Off Contract and each SOW;

7.5.3 produce a Implementation Plan report for each Buyer
Premises to encompass programmes that will fulfil all the
Buyer's obligations to landlords and other tenants:

@) the format of reports and programmes shall be in
accordance with the Buyer's requirements and particular
attention shall be paid to establishing the operating
requirements of the occupiers when preparing these
programmes which are subject to the Buyer's approval,
and

(b) the Parties shall use reasonable endeavours to agree the
contents of the report but if the Parties are unable to agree
the contents within twenty (20) Working Days of its
submission by the Supplier to the Buyer, then such Dispute
shall be resolved in accordance with the Dispute
Resolution Procedure.
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7.5.5

7.5.6

7.5.7

manage and report progress against the Implementation Plan both at
a Call-Off Contract level (which shall include an update on costings)

and SOW level;

construct and maintain a Implementation risk and issue register in
conjunction with the Buyer detailing how risks and issues will be
effectively communicated to the Buyer in order to mitigate them;

attend progress meetings (frequency of such meetings shall be as
set out in the Order Form and each SOW) in accordance with the
Buyer's requirements during the Implementation Period.
Implementation meetings shall be chaired by the Buyer and alll
meeting minutes shall be kept and published by the Supplier; and

ensure that all risks associated with the Implementation Period are
minimised to ensure a seamless change of control
between incumbent provider and the Supplier.

Annex 1: Implementation Plan

A.1 The Supplier shall provide a:

(a) high level Implementation Plan for the Call-Off Contract as part of the

Further Competition Procedure; and

(b) a detailed Implementation Plan for each SOW.

A.2 The Implementation Plan is set out below and the Milestones to be Achieved are

identified below:

Milest Delive | Duration Miles | Buyer Milestone | Delay

one rable tone Responsibi | Payment Payment
Items Date lities S S

[TBC] [TBC] [TBC] [TBC] [TBC] [TBC] [TBC]

milestones will be Achieved in accordance with this Call-Off Schedule
13: (Implementation Plan and Testing)

For thee purposes of Paragraph 9.1.2 the Delay Period Limit shall be [TBC]
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Part B - Testing

1. Definitions

1.1 Inthis Schedule, the following words shall have the following meanings
and they shall supplement Joint Schedule 1 (Definitions):

"Component”
"Material Test

Issue"

"Satisfaction
Certificate"

"Severity Level"

"Test Issue
Management Log"

"Test Issue
Threshold"

"Test Reports”

"Test
Specification"

"Test Strategy"”

"Test Success
Criteria"

4any constituent parts of the
Deliverables;

5a Test Issue of Severity Level 1 or
Severity Level 2;

6a certificate materially in the form of the
document contained in Annex 2 issued
by the Buyer when a Deliverable
and/or Milestone has satisfied its
relevant Test Success Criteria;

7the level of severity of a Test Issue, the
criteria for which are described in Annex
1;

8a log for the recording of Test Issues as
described further in Paragraph 8.1 of this
Schedule;

9in relation to the Tests applicable to a
Milestone, a maximum number of
Severity Level 3, Severity Level 4 and
Severity Level 5 Test Issues as set
out in the relevant Test Plan;

10 the reports to be produced by the
Supplier setting out the results of Tests;

11 the specification that sets out how
Tests will demonstrate that the Test
Success Criteria have been satisfied, as
described in more detail in Paragraph
6.2 of this Schedule;

12 a strategy for the conduct of
Testing as described further in
Paragraph 3.2 of this Schedule;

13 in relation to a Test, the test
success criteria for that Test as
referred to in Paragraph 5 of this
Schedule;
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"Test Witness" 14 any person appointed by the Buyer
pursuant to Paragraph 9 of this
Schedule; and

"Testing 15 the applicable testing
Procedures” procedures and Test Success Criteria
set out in this Schedule.

2. How testing should work

2.1

All Tests conducted by the Supplier shall be conducted in accordance with
the Test Strategy, Test Specification and the Test Plan.

2.2 The Supplier shall not submit any Deliverable for Testing:

2.3

24

2.2.1 unless the Supplier is reasonably confident that it will satisfy the
relevant Test Success Criteria;

2.2.2 until the Buyer has issued a Satisfaction Certificate in respect of
any prior, dependant Deliverable(s); and

2.2.3 until the Parties have agreed the Test Plan and the Test
Specification relating to the relevant Deliverable(s).

The Supplier shall use reasonable endeavours to submit each Deliverable
for Testing or re-Testing by or before the date set out in the Implementation
Plan for the commencement of Testing in respect of the relevant
Deliverable.

Prior to the issue of a Satisfaction Certificate, the Buyer shall be
entitled to review the relevant Test Reports and the Test Issue
Management Log.

3. Planning for testing

3.1

The Supplier shall develop the final Test Strategy as soon as practicable
after the Start Date but in any case no later than twenty (20) Working
Days after the Start Date.

3.2 The final Test Strategy shall include:

Framework Ref:
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3.2.1 an overview of how Testing will be conducted in relation to the
Implementation Plan;

3.2.2 the process to be used to capture and record Test results and the
categorisation of Test Issues;

3.2.3 the procedure to be followed should a Deliverable fail a Test, fail to
satisfy the Test Success Criteria or where the Testing of a
Deliverable produces unexpected results, including a procedure for
the resolution of Test Issues;

3.2.4 the procedure to be followed to sign off each Test;
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3.2.5 the process for the production and maintenance of Test
Reports and a sample plan for the resolution of Test Issues;

3.2.6 the names and contact details of the Buyer and the Supplier's
Test representatives;

3.2.7 ahigh level identification of the resources required for Testing

including Buyer and/or third party involvement in the conduct of the
Tests;

3.2.8 the technical environments required to support the Tests; and

3.2.9 the procedure for managing the configuration of the Test
environments.

4. Preparing for Testing

4.1 The Supplier shall develop Test Plans and submit these for Approval as
soon as practicable but in any case no later than twenty (20) Working
Days prior to the start date for the relevant Testing as specified in the
Implementation Plan.

4.2 Each Test Plan shall include as a minimum:

4.2.1 the relevant Test definition and the purpose of the Test, the
Milestone to which it relates, the requirements being Tested and,

for each Test, the specific Test Success Criteria to be satisfied:;
and

4.2.2 a detailed procedure for the Tests to be carried out.

4.3 The Buyer shall not unreasonably withhold or delay its approval of the Test
Plan provided that the Supplier shall implement any reasonable
requirements of the Buyer in the Test Plan.

5. Passing Testing

5.1 The Test Success Criteria for all Tests shall be agreed between the
Parties as part of the relevant Test Plan pursuant to Paragraph 4.

6. How Deliverables will be tested

6.1 Following approval of a Test Plan, the Supplier shall develop the Test
Specification for the relevant Deliverables as soon as reasonably
practicable and in any event at least 10 Working Days prior to the start of
the relevant Testing (as specified in the Implementation Plan).

6.2 Each Test Specification shall include as a minimum:

6.2.1 the specification of the Test data, including its source, scope,
volume and management, a request (if applicable) for relevant Test
data to be provided by the Buyer and the extent to which
it is equivalent to live operational data;
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6.2.2 a plan to make the resources available for Testing;
6.2.3 Test scripts;

6.2.4 Test pre-requisites and the mechanism for measuring them;
and

6.2.5 expected Test results, including:

@) a mechanism to be used to capture and record Test
results; and
(b) a method to process the Test results to establish

their content.

7. Performing the tests

7.1

7.2

7.3

7.4

Before submitting any Deliverables for Testing the Supplier shall
subject the relevant Deliverables to its own internal quality control
measures.

The Supplier shall manage the progress of Testing in accordance with the
relevant Test Plan and shall carry out the Tests in accordance

with the relevant Test Specification. Tests may be witnessed by the

Test Witnesses in accordance with Paragraph 9.3.

The Supplier shall notify the Buyer at least 10 Working Days in advance
of the date, time and location of the relevant Tests and the Buyer shall
ensure that the Test Witnesses attend the Tests.

The Buyer may raise and close Test Issues during the Test witnessing
process.

7.5 The Supplier shall provide to the Buyer in relation to each Test:

7.6
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7.5.1 adraft Test Report not less than 2 Working Days prior to the date
on which the Test is planned to end; and

7.5.2 the final Test Report within 5 Working Days of completion of
Testing.

Each Test Report shall provide a full report on the Testing conducted in
respect of the relevant Deliverables, including:

7.6.1 an overview of the Testing conducted;

7.6.2 identification of the relevant Test Success Criteria that
have/have not been satisfied together with the Supplier's
explanation of why any criteria have not been met;

7.6.3 the Tests that were not completed together with the Supplier's
explanation of why those Tests were not completed,

7.6.4 the Test Success Criteria that were satisfied, not satisfied or
which were not tested, and any other relevant categories, in
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each case grouped by Severity Level in accordance with
Paragraph 8.1; and

7.6.5 the specification for any hardware and software used throughout
Testing and any changes that were applied to that hardware and/or
software during Testing.

7.7 When the Supplier has completed a Milestone, it shall submit any

Deliverables relating to that Milestone for Testing.

7.8 Each party shall bear its own costs in respect of the Testing.

7.9

However, if a Milestone is not Achieved the Buyer shall be entitled to
recover from the Supplier any reasonable additional costs it may incur as a
direct result of further review or re-Testing of a Milestone.

If the Supplier successfully completes the requisite Tests, the Buyer shall
issue a Satisfaction Certificate as soon as reasonably practical following
such successful completion. Notwithstanding the issuing of any
Satisfaction Certificate, the Supplier shall remain solely responsible for
ensuring that the Deliverables are implemented in accordance with this
Contract.

8. Discovering Problems

8.1

8.2

8.3

Where a Test Report identifies a Test Issue, the Parties shall agree the
classification of the Test Issue using the criteria specified in Annex 1 and
the Test Issue Management Log maintained by the

Supplier shall log Test Issues reflecting the Severity Level allocated to each
Test Issue.

The Supplier shall be responsible for maintaining the Test Issue
Management Log and for ensuring that its contents accurately represent
the current status of each Test Issue at all relevant times. The Supplier
shall make the Test Issue Management Log available to the Buyer upon
request.

The Buyer shall confirm the classification of any Test Issue unresolved at
the end of a Test in consultation with the Supplier. If the Parties are
unable to agree the classification of any unresolved Test Issue, the
Dispute shall be dealt with in accordance with the Dispute Resolution
Procedure using the Expedited Dispute Timetable.

9. Test witnessing

9.1

9.2
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The Buyer may, in its sole discretion, require the attendance at any Test of
one or more Test Witnesses selected by the Buyer, each of whom shall
have appropriate skills to fulfil the role of a Test Witness.

The Supplier shall give the Test Witnesses access to any documentation
and Testing environments reasonably necessary and
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requested by the Test Withesses to perform their role as a Test
Witness in respect of the relevant Tests.

9.3 The Test Witnesses:
9.3.1 shall actively review the Test documentation;

9.3.2 will attend and engage in the performance of the Tests on behalf of
the Buyer so as to enable the Buyer to gain an informed view of
whether a Test Issue may be closed or whether the relevant
element of the Test should be re-Tested;

9.3.3 shall not be involved in the execution of any Test;

9.3.4 shall be required to verify that the Supplier conducted the Tests
in accordance with the Test Success Criteria and the relevant
Test Plan and Test Specification;

9.3.5 may produce and deliver their own, independent reports on
Testing, which may be used by the Buyer to assess whether the
Tests have been Achieved;

9.3.6 may raise Test Issues on the Test Issue Management Log in
respect of any Testing; and

9.4 may require the Supplier to demonstrate the modifications made to any
defective Deliverable before a Test Issue is closed.

10.Auditing the quality of the test

10.1 The Buyer or an agent or contractor appointed by the Buyer may perform
on-going quality audits in respect of any part of the Testing (each a
"Testing Quality Audit") subject to the provisions set out in the agreed
Quality Plan.

10.2 The Supplier shall allow sufficient time in the Test Plan to ensure that
adeguate responses to a Testing Quality Audit can be provided.

10.3 The Buyer will give the Supplier at least 5 Working Days' written notice of
the Buyer’s intention to undertake a Testing Quality Audit.

10.4 The Supplier shall provide all reasonable necessary assistance and access
to all relevant documentation required by the Buyer to enable it to carry out
the Testing Quality Audit.

10.5 If the Testing Quality Audit gives the Buyer concern in respect of the
Testing Procedures or any Test, the Buyer shall prepare a written report
for the Supplier detailing its concerns and the Supplier shall, within a
reasonable timeframe, respond in writing to the Buyer’s report.

10.6 In the event of an inadequate response to the written report from the
Supplier, the Buyer (acting reasonably) may withhold a Satisfaction
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Certificate until the issues in the report have been addressed to the
reasonable satisfaction of the Buyer.

11. Outcome of the testing

11.1 The Buyer will issue a Satisfaction Certificate when the Deliverables satisfy
the Test Success Criteria in respect of that Test without any Test Issues.

11.2 If the Deliverables (or any relevant part) do not satisfy the Test
Success Criteria then the Buyer shall notify the Supplier and:

11.2.1 the Buyer may issue a Satisfaction Certificate conditional upon the
remediation of the Test Issues;

11.2.2 the Buyer may extend the Test Plan by such reasonable period or
periods as the Parties may reasonably agree and require
the Supplier to rectify the cause of the Test Issue and
re-submit the Deliverables (or the relevant part) to Testing; or

11.2.3 where the failure to satisfy the Test Success Criteria results, or is
likely to result, in the failure (in whole or in part) by the Supplier to
meet a Milestone, then without prejudice to the Buyer’s other rights
and remedies, such failure shall constitute a material Default.

11.3 The Buyer shall be entitled, without prejudice to any other rights and
remedies that it has under this Contract, to recover from the Supplier any
reasonable additional costs it may incur as a direct result of further review
or re-Testing which is required for the Test Success Criteria for that
Deliverable to be satisfied.

11.4 The Buyer shall issue a Satisfaction Certificate in respect of a given
Milestone as soon as is reasonably practicable following:

11.4.1 the issuing by the Buyer of Satisfaction Certificates and/or
conditional Satisfaction Certificates in respect of all
Deliverables related to that Milestone which are due to be
Tested; and

11.4.2 performance by the Supplier to the reasonable satisfaction of the
Buyer of any other tasks identified in the Implementation Plan as
associated with that Milestone.

11.5 The grant of a Satisfaction Certificate shall entitle the Supplier to the receipt
of a payment in respect of that Milestone in accordance with the provisions
of any Implementation Plan and Clause 4 (Pricing and payments).

11.6 If a Milestone is not Achieved, the Buyer shall promptly issue a report to the
Supplier setting out the applicable Test Issues and any other reasons for
the relevant Milestone not being Achieved.
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11.7 If there are Test Issues but these do not exceed the Test Issues Threshold,
then provided there are no Material Test Issues, the Buyer shall issue a
Satisfaction Certificate.

11.8 If there is one or more Material Test Issue(s), the Buyer shall refuse to
issue a Satisfaction Certificate and, without prejudice to the Buyer’s other
rights and remedies, such failure shall constitute a material Default.

11.9 If there are Test Issues which exceed the Test Issues Threshold but there
are no Material Test Issues, the Buyer may at its discretion (without waiving
any rights in relation to the other options) choose to issue a Satisfaction
Certificate conditional on the remediation of the Test Issues in accordance
with an agreed Rectification Plan provided that:

11.9.1 any Rectification Plan shall be agreed before the issue of a
conditional Satisfaction Certificate unless the Buyer agrees
otherwise (in which case the Supplier shall submit a Rectification
Plan for approval by the Buyer within 10 Working Days of receipt of
the Buyer’s report pursuant to
Paragraph 10.5); and

11.9.2 where the Buyer issues a conditional Satisfaction Certificate, it may
(but shall not be obliged to) revise the failed Milestone Date and any
subsequent Milestone Date.

12.Risk

12.1 The issue of a Satisfaction Certificate and/or a conditional
Satisfaction Certificate shall not:

12.1.1 operate to transfer any risk that the relevant Deliverable or
Milestone is complete or will meet and/or satisfy the Buyer’s
requirements for that Deliverable or Milestone; or

12.1.2 affect the Buyer’s right subsequently to reject all or any element of
the Deliverables and/or any Milestone to which a Satisfaction
Certificate relates.
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Annex 1: Test Issues — Severity Levels

1. Severity 1 Error

1.1 Thisis an error that causes non-recoverable conditions, e.g. it is not
possible to continue using a Component.

2. Severity 2 Error
2.1 This is an error for which, as reasonably determined by the Buyer, there
is no practicable workaround available, and which:
2.1.1 causes a Component to become unusable;

2.1.2 causes a lack of functionality, or unexpected functionality, that has
an impact on the current Test; or

2.1.3 has an adverse impact on any other Component(s) or any other
area of the Deliverables;

3. Severity 3 Error

3.1 This is an error which:
3.1.1 causes a Component to become unusable;

3.1.2 causes a lack of functionality, or unexpected functionality, but
which does not impact on the current Test; or

3.1.3 has an impact on any other Component(s) or any other area of the
Deliverables;

but for which, as reasonably determined by the Buyer, there is a
practicable workaround available;

4. Severity 4 Error

4.1 This is an error which causes incorrect functionality of a Component or
process, but for which there is a simple, Component based, workaround,
and which has no impact on the current Test, or other areas of the
Deliverables.

5. Severity 5 Error

5.1 This is an error that causes a minor problem, for which no workaround is
required, and which has no impact on the current Test, or other areas of the
Deliverables.
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Annex 2: Satisfaction Certificate

To: [insert name of Supplier]
From: [insert name of Buyer]

[ insert Date dd/mm/yyyy]

Dear Sirs,

Satisfaction Certificate

Deliverable/Milestone(s): [ Insert relevant description of the agreed
Deliverables/Milestones].

We refer to the agreement (" Call-Off Contract") [ insert Call-Off Contract
reference number and any applicable SOW reference] relating to the provision
of the [ insert description of the Deliverables] between the [ insert Buyer
name] ("Buyer") and [insert Supplier name] ("Supplier") dated [ insert Call-
Off Start Date dd/mm/yyyy].

The definitions for any capitalised terms in this certificate are as set out in the
Call-Off Contract.

[We confirm that all the Deliverables relating to [insert relevant description of
Deliverables/agreed Milestones and/or reference number(s) from the
Implementation Plan] have been tested successfully in accordance with the
Test Plan [or that a conditional Satisfaction Certificate has been issued in
respect of those Deliverables that have not satisfied the relevant Test
Success Criteria].

[OR]

[This Satisfaction Certificate is granted on the condition that any Test Issues
are remedied in accordance with the Rectification Plan attached to this
certificate.]

[You may now issue an invoice in respect of the Milestone Payment
associated with this Milestone in accordance with Clause 4 (Pricing and
payments)].

Yours faithfully

[insert Name]
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[ insert Position]

acting on behalf of [insert name of Buyer]
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Call-Off Schedule 14 (Service Levels)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions)

“Critical Service Level Failure”

Has the meaning given to it in the Order
Form;

“Service Credits”

Any service credits specified in Annex to
Part A of this Schedule being payable by
the Supplier to the Buyer in respect of any
failure by the Supplier to meet one or more
Service Levels

"Service Credit Cap"

has the meaning given to it in the Order
Form;

“Service Level Failure”

means a failure to meet the Service Level
Performance Measure in respect of a Service
Level;

“Service Level Performance Measure”

shall be as set out against the relevant
Service Level in the Annex to Part A of this
Schedule; and

“Service Level Threshold”

shall be as set out against the relevant
Service Level in the Annex to Part A of this
Schedule

2. What happens if you don’t meet the Service Levels

2.1 The Supplier shall at all times provide the Deliverables to meet or exceed
the Service Level Performance Measure for each Service Level.

2.2 The Supplier acknowledges that any Service Level Failure shall entitle the
Buyer to the rights set out in Part A of this Schedule including the right to any
Service Credits and that any Service Credit is a price adjustment and not an
estimate of the Loss that may be suffered by the Buyer as a result of the
Supplier’s failure to meet any Service Level Performance Measure.

2.3 The Supplier shall send Performance Monitoring Reports to the Buyer
detailing the level of service which was achieved in accordance with the
provisions of Part B (Performance Monitoring) of this Schedule.
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2.4 A Service Credit shall be the Buyer’'s exclusive financial remedy for a
Service Level Failure except where:

2.4.1 the Supplier has over the previous (twelve) 12 Month period
exceeded the Service Credit Cap; and/or

2.4.2 the Service Level Failure:
(@) exceeds the relevant Service Level Threshold;

(b)  has arisen due to a Prohibited Act or wilful Default by the
Supplier;

(©) results in the corruption or loss of any Government Data;
and/or

(d) results in the Buyer being required to make a
compensation payment to one or more third parties;
and/or

2.4.3 the Buyer is entitled to or does terminate this Contract pursuant to
Clause 10.4 (CCS and Buyer Termination Rights).

2.5 Not more than once in each Contract Year, the Buyer may, on giving the
Supplier at least three (3) Months’ notice, change the weighting of Service
Level Performance Measure in respect of one or more Service Levels and
the Supplier shall not be entitled to object to, or increase the Charges as a
result of such changes, provided that:

2.5.1 the total number of Service Levels for which the weighting is to be
changed does not exceed the number applicable as at the Start
Date;

2.5.2 the principal purpose of the change is to reflect changes in the
Buyer's business requirements and/or priorities or to reflect
changing industry standards; and

2.5.3 there is no change to the Service Credit Cap.

3. Critical Service Level Failure
On the occurrence of a Critical Service Level Failure:

3.1 any Service Credits that would otherwise have accrued during the
relevant Service Period shall not accrue; and

3.2 the Buyer shall (subject to the Service Credit Cap) be entitled to withhold and
retain as compensation a sum equal to any Charges which would otherwise
have been due to the Supplier in respect of that Service Period
("Compensation for Critical Service Level Failure"),

provided that the operation of this paragraph 3 shall be without prejudice to the right
of the Buyer to terminate this Contract and/or to claim damages from the Supplier for
material Default.
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Part A: Service Levels and Service Credits

1. Service Levels
If the level of performance of the Supplier:

1.1 s likely to or fails to meet any Service Level Performance Measure; or
1.2 s likely to cause or causes a Critical Service Failure to occur,

the Supplier shall immediately notify the Buyer in writing and the Buyer, in its
absolute discretion and without limiting any other of its rights, may:

1.2.1 require the Supplier to immediately take all remedial action that is
reasonable to mitigate the impact on the Buyer and to rectify or
prevent a Service Level Failure or Critical Service Level Failure from
taking place or recurring;

1.2.2 instruct the Supplier to comply with the Rectification Plan
Process;

1.2.3 if a Service Level Failure has occurred, deduct the applicable
Service Level Credits payable by the Supplier to the Buyer; and/or

1.2.4 if a Critical Service Level Failure has occurred, exercise its right to

Compensation for Critical Service Level Failure (including the right to
terminate for material Default).

2. Service Credits

2.1 The Buyer shall use the Performance Monitoring Reports supplied by the

Supplier to verify the calculation and accuracy of the Service Credits, if any,
applicable to each Service Period.

2.2 Service Credits are a reduction of the amounts payable in respect of the
Deliverables and do not include VAT. The Supplier shall set-off the value of
any Service Credits against the appropriate invoice in accordance with
calculation formula in the Annex to Part A of this Schedule
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Key Performance Indicators

Ref Service Level Key Performance Indicator Service Level Threshold. Buyer redress for Failure to Service
Performance Criterion provide Services at or above Credits
and Monthly Service Service Levels. applicable
Level Performance
Measure.

Responses to formal requests for Statement of Work

KPI1 |Statement of Work provided within 6 working days (48 working hours) Good — 100% of SoW’s received and accepted Joint Schedule 10 (Rectification

Response Time unless otherwise agreed between the Buyer and Supplier. | within 6 working days. Plan)
On a monthly basis A formal request for a Statement of Work is one that has | Approaching Target — Between 95-99% of Supplier will provide a proactive
been provided to the Supplier via the nominated Contract [ SoW’s received within 6 working days with none | rectification plan within 10
Quiality, accuracy, and Manager stipulated in Framework Schedule 6. or minor inaccuracies that are quickly resolved working days as set out in the
timeliness of SowW . . framework T&C's, identifying
responses An acceptable response from the Supplier to the SOW is Requires improvement — Between 87-94% of issues early and addressing issues
one that is returned to the nominated Contract Manager SoW’ . s . ) ] )
. . ) oW’s received within 6 working days and/or 1 promptly if KPI falls to ‘Requires
and includes in full: . . . , SoW has a significant inaccuracy. Improvement’ or below.
e  proposed resourcing profile required to deliver
the outcomes, inCIU.ding Fhe ro!es,_seniqrity Inadequate — Less than 87% of SoW’s received
levels and rates WhICh_WIII be in line with within 6 working days and/or 2 or more SOWs
DDAT roles, SFIA skills levels and contract have significant inaccuracies
rate card;
e an accurate costing model,
e timing/dates of each resource required to deliver
the outcomes if these differ to the SOW term
dates;
e areas of potential complexity, assumptions and
dependencies;
e  Kkey contacts
Good — 100% of invoices received within 5 Joint Schedule 10 (Rectification
KPI 2a [Monthly Invoicing, and | Accurate and complete invoices submitted by the 5t working days and are accurate and complete. Plan)

financial accuracy

working day of the month that comply with the Payment
Method stipulated within Schedule 6 Order Form.

Supplier will provide a proactive
rectification plan within 10
working days as set out in the




Ref Service Level Key Performance Indicator Service Level Threshold. Buyer redress for Failure to Service
Performance Criterion provide Services at or above Credits
and Monthly Service Service Levels. applicable
Level Performance
Measure.

On a monthly basis The invoice timelir_1ess part of this KPI resets each App_roaching Targgt - Betweer_1 92-99% o_f framework T&C's, ident_ifyipg
' month; for the avoidance of doubt, measuring the invoices received within 5 working days with no issues early and addressing issues
L timeliness of submitted invoices resets at the 1% of each | inaccuracies promptly if KPI falls to ‘Requires
Accuracy and timeliness >
of invoices. month. o Improvement’ or below.

Requires improvement — Between 85-91% of

The invoice accuracy part of this KPI does not reset each | invoices received within 5 working days and/or

month; for the avoidance of doubt, measuring the the current KPI month contains invoice

accuracy of submitted invoices is measured over a 3- inaccuracies, in addition to inaccuracies in

month rolling period’ invoicing in no more than 1 of the 2 preceding
months, so over the 3 rolling month period, 2
months (including the KPI month) have had
inaccurate invoices.
Inadequate — Less than 85% of invoices received
within 5 working days and/or the current KPI
month contains inaccuracies, in addition to the 2
preceding months, so 3 rolling months have had
inaccuracies in their invoices

Billing errors of which the Supplier becomes aware, or Good — 100% of invoice errors resolved within 5 | Joint Schedule 10 (Rectification

KPI 2b [Invoice billing error which are raised by the Buyer are investigated and working days. Plan)

resolution time
On a monthly basis.
Timely identification and

resolution of invoice
billing errors

correctly resolved within 5 working days

The supplier will report all billing errors and billing
process issues that they identify, regardless of the root
cause of the error, immediately via email to the Buyer
and the Contract Manager

Approaching Target — Between 92-99% of
invoice errors resolved within 5 working days.

Requires improvement — Between 85-91% of
invoice errors resolved within 5 working days.

Inadequate — Less than 85% of invoice errors
resolved within 5 working days

Supplier will provide a proactive
rectification plan within 10
working days as set out in the
framework T&C's, identifying
issues early and addressing issues
promptly if KPI falls to ‘Requires
Improvement’ or below.




Ref

Service Level
Performance Criterion
and Monthly Service
Level Performance
Measure.

Key Performance Indicator

Service Level Threshold.

Buyer redress for Failure to
provide Services at or above
Service Levels.

Service
Credits
applicable

KPI3 [|Accurate and timely The supplier will supply a Reporting Pack to the DfE Good — An accurate and complete Contract Joint Schedule 10 (Rectification
monthly contract Contract Manager in line with the requirements set out in | reporting pack is supplied to the DfE Contract Plan)
reporting. the Contact within 7 working days of each month Manager within 7 working days of the month. Supplier will provide a proactive
rectification plan within 10
On a monthly basis. Approaching Target - The pack is received working days as set out in the
within 7 working days of the month but contains | framework T&C's, identifying
Comprehensive Contract minor inaccuracies or omissions. issues early and addressing issues
reporting pack is accurate promptly if KPI falls to ‘Requires
and on time Requires improvement — The pack arrives Improvement’ or below.
between one and five working days after the due
date and/or contains significant inaccuracies or
omissions.
Inadequate — The pack arrives in excess of 5
working days after the due date or no reporting
pack is provided.
KPI 4 [Statement of work The Supplier successfully commences each SOW on the | Good All resource start the date agreed between Joint Schedule 10 (Rectification

commencement
timeliness.

On a monthly basis

Number of resources from
all SOWs commencing in
the preceding month start
on the SOW start date
agreed between Buyer
and Supplier in the
signed SOW

agreed start date specified in the signed SOW.

All resource required by the Supplier to deliver the

outcomes agreed are available and commence work on

the SOW start date/date agreed between Buyer and
Supplier in the signed SOW.

Buyer and Supplier on all SOWs in the preceding
month.

Approaching Target 1 resource from all SOWs
commencing in the preceding month do not start
on the SOW start date /start date agreed between
Buyer and Supplier in the signed SOW.

Requires improvement — 2 to 3 resources from
all SOWs commencing in the preceding month do
not start on the SOW start date / start date agreed
between Buyer and Supplier in the signed SOW.

Plan) Supplier will provide a
proactive rectification plan within
10 working days as set out in the
framework T&C's, identifying
issues early and addressing issues
promptly if KPI falls to ‘Requires
Improvement’ or below.

The Buyer may at its absolute
discretion de-scope any of the
Initial Scope and related SOWSs in




Ref

Service Level
Performance Criterion
and Monthly Service
Level Performance
Measure.

Key Performance Indicator

Service Level Threshold.

Buyer redress for Failure to
provide Services at or above
Service Levels.

Service
Credits
applicable

Inadequate — 4 or more resources from all
SOWSs commencing in the preceding month do
not start on the SOW start date / date agreed
between Buyer and Supplier in the signed SOW

accordance with the provisions
included in the Special Terms.

KPI 5a

Quality and continuity of
resource provided to
deliver outcomes agreed

On a quarterly basis

Quality and availability of
resource proposed by the
Supplier in their response
to the signed SowW

Resource provided by the Supplier across all live SOW’s
will have, and are performing at, the commensurate level
of specialist skillset, SFIA seniority and ability to
integrate into an agile team for the role required, and the
rates being charged (are as set out in the Supplier SowW
response and aligned to the rate card set out in the
contract).

Where resources are not available for the full period
planned in the SOW response, the Supplier manages the
backfill without detrimental impact to the delivery of the
outcomes or financial impact on the Buyer

Good - Supplier provides resources that have the
appropriate level of skills, experience and
availability as set out in the supplier response
agreed between Buyer and Supplier in the signed
SOW.

Approaching Target 1 occasion within the
reporting quarter where a resource provided
became unavailable.

Requires improvement - 2 occasions within the
reporting quarter where a resource provided
became unavailable.

Inadequate — 3 or more occasions within the
reporting quarter where a resource provided
became unavailable. And/Or 1 or more
occasions within the reporting month where the
resources provided were found by the Buyer to
not have the appropriate skills and experience to
deliver the outcomes and / or do not have the
commensurate level of seniority for the rate being
charged.

For each resource which does not
meet KPI 5a, the supplier must
deliver a mutually agreed
resolution:

1. Where the resource is
found to not have the
appropriate level of
skills or where
unexpected/unplanned
absence of a resource
occurs then the
Supplier will provide an
appropriate
replacement
resource(s) within 5
working days at the
Supplier's own cost.
This should be
regarded as the default
position.

2. Where resource is due
to leave the SoW, the
Supplier will update
the Buyer on their
remediation
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Ref

Service Level
Performance Criterion
and Monthly Service
Level Performance
Measure.

Key Performance Indicator

Service Level Threshold.

Buyer redress for Failure to
provide Services at or above
Service Levels.

Service
Credits
applicable

arrangements in
writing at least 10 days
before the resource is
due to leave and the
Supplier will provide a
replacement resource
ensuring a minimum of
5 day’s knowledge
transfer takes place
between the
incumbent and
replacement resource.
3. The Supplier shall be
liable for all costs of
Swapping Out any
resource. This shall
include all costs of
securing alternative
resource, and, if
deemed necessary by
the Buyer or Supplier,
the cost of providing
additional resource
concurrent to the
existing resource in
order to allow for a
handover. In no
circumstances shall
the Buyer be charged
for both the current
and replacement
resource during a
handover period.




Ref

Service Level
Performance Criterion
and Monthly Service
Level Performance
Measure.

Key Performance Indicator

Service Level Threshold.

Buyer redress for Failure to
provide Services at or above
Service Levels.

Service
Credits
applicable

Where a handover is
not possible, the
Supplier should ensure
the Buyer is not
charged for the cost of
getting replacement
resource(s) up to
speed.

Joint Schedule 10 (Rectification
Plan) Supplier will provide a
proactive rectification plan within
10 working days as set out in the
framework T&C's, identifying
issues early and addressing issues
promptly if KPI falls to ‘Requires
Improvement’ or below.

KPI 5b

[Timely and effective
resource
replacements/swap
outs.

On a monthly basis.

Number of resource
replacements (swap-outs)

Where a resource is identified by the Buyer as being not
of the required standard, SFIA level, skillset or ability to
integrate into an agile team or where there is
unexpected/unplanned absence of a resource then the
supplier will successfully provide a replacement resource
within 5 working days to the expected standards

Where resource is due to leave the SoW, the Supplier
will update the Buyer on their remediation arrangements

Good — Resource identified as not being the
required standard/ not having the required level of
skills and resource unavailable due to unexpected
absence are swapped out where necessary, in
agreement with the Buyer, within 5 working days
The Buyer is provided with written

notification of remediation arrangements for
resource due to leave the SoW at least 10 days
before the resource leaves the SoW.

Joint Schedule 10 (Rectification
Plan) Supplier will provide a
proactive rectification plan within
10 working days as set out in the
framework T&C's, identifying
issues early and addressing issues
promptly if KPI falls to ‘Requires
Improvement’ or below.




Ref

Service Level
Performance Criterion
and Monthly Service
Level Performance
Measure.

Key Performance Indicator

Service Level Threshold.

Buyer redress for Failure to
provide Services at or above
Service Levels.

Service
Credits
applicable

completed within the
required timescales and
to the required standard
ensuring that full
Knowledge Transfer
takes place

in writing at least 10 days before the resource is due to
leave. Within these 10 days the Supplier will provide a
replacement resource with equivalent skills ensuring a
minimum of 5 day’s knowledge transfer takes place
between the incumbent and replacement resource.

Onboarding of replacement resource and knowledge
transfer will be at the Supplier’s own cost.

Replacement of resource/swap outs will not have any
detrimental impact on the delivery of the outcomes or
financial impact on the Buyer

The Buyer will only pay for the incumbent resource
during the 10 day's notice and the payment is on the
basis that the supplier can continue to fulfil agreed
existing outputs/deliverables.

A replacement resource with equivalent skills is
provided ensuring that a minimum of 5
days.knowledge transfer has taken place between
the incumbent and replacement resource

Approaching Target — one resource unavailable
due to unexpected absence is not swapped out
within 5 working days and/or one occasion where
the 10 days remediation notification fails to be
provided for resource due to leave the SoW
resulting less than 5 day’s knowledge transfer
taking place between the leaver and the
replacement resource

Requires improvement - two resource
unavailable due to unexpected absence are not
swapped out within 5 working days and/or two
occasions where the 10 days' remediation
notification fails to be provided for resource due
to leave the SoW resulting in less than 5 day’s
knowledge transfer taking place between the
leaver and the replacement resource

Inadequate - Three or more resource unavailable
due to unexpected absence are not swapped out
within 5 working days And/or three or more
occasions where the 10 days remediation
notification fails to be provided for resource due
to leave the SoW ' resulting in less than 5 day’s
knowledge transfer taking place between the
leaver and the replacement resource And/or one or

The Buyer may at its absolute
discretion de-scope any of the
Initial Scope and related SOWSs in
accordance with the provisions
included in the Special Terms.




Ref

Service Level
Performance Criterion
and Monthly Service
Level Performance
Measure.

Key Performance Indicator

Service Level Threshold.

Buyer redress for Failure to
provide Services at or above
Service Levels.

Service
Credits
applicable

more occasions where resource identified as not
being the required standard/not having the
required level of skills are not swapped out within
5 working days

KPI1 6

Social Value
Commitment

[Themes: Tackling
Economic Inequality,
Wellbeing

In month 1 of contract the
supplier will submit a
social value action plan
based on their Social
Value tender responses
which covers as a
minimum: what they will
do, how they will
measure and report on
this, and what is their
current
baseline/benchmark.
DfE will review and sign
off.

After that, the Supplier

will report quarterly

The Supplier will report on their promotion and
commitment to Social Value in their delivery and ways
of operating to improve the economic, social and
environmental wellbeing within the community as set
out in their bid:

e Plan and /or process to ensure that opportunities
under this contract contribute to tackling economic
inequality though employment and training
opportunities and/or support educational attainment
to reflect the communities we serve.

e Wellbeing management plan that will apply
throughout the delivery of this contract for any
potential or deployed workforce.

Good — Social value action plan is all on track.

Approaching Target — The social value action
plan reporting shows one minor failure to deliver
against plans, or minor delays in plans, or
contains inaccuracies or omissions.

Requires Improvement - The social value action
plan shows more than one failure to deliver
against plans, or minor delays in plans, or
contains inaccuracies or omissions and there is no
action plan to improve.

Inadequate —The social value action plan
reporting shows significant failure to deliver
against plans, or significant delays.

Joint Schedule 10 (Rectification
Plan) Supplier will provide a
proactive rectification plan within
10 working days as set out in the
framework T&C's, identifying
issues early and addressing issues
promptly if KPI falls to ‘Requires
Improvement’ or below.

The Buyer may at its absolute
discretion de-scope any of the
Initial Scope and related SOWSs in
accordance with the provisions
included in the Special Terms.




Ref

Service Level
Performance Criterion
and Monthly Service
Level Performance
Measure.

Key Performance Indicator

Service Level Threshold.

Buyer redress for Failure to
provide Services at or above
Service Levels.

Service
Credits
applicable

against the social value
action plan.

The Supplier can submit
an updated social value
action plan every 6
months.




Part B: Performance Monitoring

3. Performance Monitoring and Performance Review

3.1 Within twenty (20) Working Days of the Start Date the Supplier shall provide
the Buyer with details of how the process in respect of the monitoring and
reporting of Service Levels will operate between the Parties and the Parties
will endeavour to agree such process as soon as reasonably possible.

3.2 The Supplier shall provide the Buyer with performance monitoring reports
("Performance Monitoring Reports") in accordance with the process and
timescales agreed pursuant to paragraph 1.1 of Part B of this Schedule
which shall contain, as a minimum, the following information in respect of
the relevant Service Period just ended:

3.2.1 for each Service Level, the actual performance achieved over the
Service Level for the relevant Service Period;

3.2.2 asummary of all failures to achieve Service Levels that occurred
during that Service Period;

3.2.3 details of any Critical Service Level Failures;

3.2.4 for any repeat failures, actions taken to resolve the underlying
cause and prevent recurrence;

3.2.5 the Service Credits to be applied in respect of the relevant period
indicating the failures and Service Levels to which the Service
Credits relate; and

3.2.6 such other details as the Buyer may reasonably require from time
to time.

3.3 The Parties shall attend meetings to discuss Performance Monitoring
Reports ("Performance Review Meetings") on a Monthly basis. The
Performance Review Meetings will be the forum for the review by the
Supplier and the Buyer of the Performance Monitoring Reports. The
Performance Review Meetings shall:

3.3.1 take place within one (1) week of the Performance Monitoring
Reports being issued by the Supplier at such location and time
(within normal business hours) as the Buyer shall reasonably
require;

3.3.2 be attended by the Supplier's Representative and the Buyer’s
Representative; and

3.3.3 be fully minuted by the Supplier and the minutes will be circulated
by the Supplier to all attendees at the relevant meeting and also to
the Buyer’s Representative and any other recipients agreed at the
relevant meeting.
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Call-Off Schedule 15 (Call-Off Contract
Management)

Call-Off Ref;

3.4

The minutes of the preceding Month's Performance Review Meeting will be

agreed and signed by both the Supplier's Representative and the Buyer’s
Representative at each meeting.

3.5 The Supplier shall provide to the Buyer such documentation as the
Buyer may reasonably require in order to verify the level of the
performance by the Supplier and the calculations of the amount of
Service Credits for any specified Service Period.
4. Satisfaction Surveys
4.1

The Buyer may undertake satisfaction surveys in respect of the Supplier's
provision of the Deliverables. The Buyer shall be entitled to notify the
Supplier of any aspects of their performance of the provision of the
Deliverables which the responses to the Satisfaction Surveys reasonably
suggest are not in accordance with this Contract.
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Call-Off Schedule 15 (Call-Off Contract Management)

1. Definitions

1.1 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Operational the board established in accordance with paragraph
Board" 4.1 of this Schedule;
"Project Manager" the manager appointed in accordance with

paragraph 2.1 of this Schedule;

2. Project Management

2.1 The Supplier and the Buyer shall each appoint a Project Manager for the
purposes of this Contract through whom the provision of the Services and the
Deliverables shall be managed day-to-day.

2.2 The Parties shall ensure that appropriate resource is made available on a
regular basis such that the aims, objectives and specific provisions of this
Contract can be fully realised.

2.3 Without prejudice to paragraph 4 below, the Parties agree to operate the
boards specified as set out in the Annex to this Schedule.

3. Role of the Supplier Contract Manager

3.1 The Supplier's Contract Manager's shall be:

3.1.1 the primary point of contact to receive communication from the
Buyer and will also be the person primarily responsible for
providing information to the Buyer;

3.1.2 able to delegate his position to another person at the Supplier but
must inform the Buyer before proceeding with the delegation and
it will be delegated person's responsibility to fulfil the Contract
Manager's responsibilities and obligations;

3.1.3 able to cancel any delegation and recommence the position
himself; and
3.14 replaced only after the Buyer has received notification of the

proposed change.

3.2 The Buyer may provide revised instructions to the Supplier's Contract
Managers in regards to the Contract and it will be the Supplier's Contract

Framework Ref:
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Call-Off Schedule 15 (Call-Off Contract
Management)

Call-Off Ref;

Manager's responsibility to ensure the information is provided to the
Supplier and the actions implemented.

3.3 Receipt of communication from the Supplier's Contract Manager's by the
Buyer does not absolve the Supplier from its responsibilities, obligations or
liabilities under the Contract.

4. Role of the Operational Board

4.1 The Operational Board shall be established by the Buyer for the purposes of
this Contract on which the Supplier and the Buyer shall be represented.

4.2 The Operational Board members, frequency and location of board meetings
and planned start date by which the board shall be established are set out in
the Order Form.

4.3 In the event that either Party wishes to replace any of its appointed board
members, that Party shall notify the other in writing for approval by the other
Party (such approval not to be unreasonably withheld or delayed). Each Buyer
board member shall have at all times a counterpart Supplier board member of
equivalent seniority and expertise.

4.4 Each Party shall ensure that its board members shall make all reasonable
efforts to attend board meetings at which that board member’s attendance is
required. If any board member is not able to attend a board meeting, that
person shall use all reasonable endeavours to ensure that a delegate attends
the Operational Board meeting in his/her place (wherever possible) and that
the delegate is properly briefed and prepared and that he/she is debriefed by
such delegate after the board meeting.

4.5 The purpose of the Operational Board meetings will be to review the
Supplier's performance under this Contract. The agenda for each meeting
shall be set by the Buyer and communicated to the Supplier in advance of that
meeting.

5. Contract Risk Management
5.1 Both Parties shall pro-actively manage risks attributed to them under the

terms of this Call-Off Contract.

5.2 The Supplier shall develop, operate, maintain and amend, as agreed with
the Buyer, processes for:

5.2.1 the identification and management of risks;
5.2.2 the identification and management of issues; and
5.2.3 monitoring and controlling project plans.

5.3 The Supplier allows the Buyer to inspect at any time within working hours
the accounts and records which the Supplier is required to keep.
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Call-Off Schedule 15 (Call-Off Contract
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5.4 The Supplier will maintain a risk register of the risks relating to the Call-Off
Contract which the Buyer's and the Supplier have identified.
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1.

Call-Off Schedule 16 (Benchmarking)

DEFINITIONS

1.11In this Schedule, the following expressions shall have the following meanings:

"Benchmark Review

"Benchmarked
Deliverables"

"Comparable Rates"

"Comparable
Deliverables"

"Comparison Group"

"Equivalent Data"

"Good Value"

"Upper Quartile"

1

2

3
4

5

6

7

8

a review of the Deliverables carried out in
accordance with this Schedule to determine
whether those Deliverables represent Good
Value;

any Deliverables included within the
scopeof a Benchmark Review pursuant to
this
Schedule;

the Charges for Comparable Deliverables;

deliverables that are identical or
materially similar to the Benchmarked
Deliverables (including in terms of scope,
specification, volume and quality of
performance) provided that if no identical
or materially similar Deliverables exist in
the market, theSupplier shall propose an
approach for developing a comparable
Deliverables benchmark;

a sample group of organisations providing
Comparable Deliverables which consists of
organisations which are either of similar size
to the Supplier or which are similarly
structured in terms of their business and
their service offering so as to be fair
comparators with the Supplier or which, are
best practice organisations;

data derived from an analysis of the
Comparable Rates and/or the Comparable
Deliverables (as applicable) provided by the
Comparison Group;

that the Benchmarked Rates are within the
Upper Quartile; and

in respect of Benchmarked Rates, that
based on an analysis of Equivalent Data,
the Benchmarked Rates, as compared to
the range of prices for Comparable
Deliverables, are within the top 25% in



2.

terms of best value for money for the
recipients of Comparable Deliverables.

When you should use this Schedule

2.1 The Supplier acknowledges that the Buyer wishes to ensure that the
Deliverables, represent value for money to the taxpayer throughout the

Contract Period.

2.2This Schedule sets to ensure the Contracts represent value for money
throughout and that the Buyer may terminate the Contract by issuing a
Termination Notice to the Supplier if the Supplier refuses or fails to comply with
its obligations as set out in Paragraphs 3 of this Schedule.

2.3 Amounts payable under this Schedule shall not fall with the definition of a

Cost.
Benchmarking

3.1How benchmarking works

3.1.1

3.1.2

3.1.3

3.14

3.1.5

3.1.6

3.1.7

The Buyer and the Supplier recognise that, where specified in
Framework Schedule 4 (Framework Management), the Buyer
may give CCS the right to enforce the Buyer's rights under
this Schedule.

The Buyer may, by written notice to the Supplier, require a
Benchmark Review of any or all of the Deliverables.

The Buyer shall not be entitled to request a Benchmark
Review during the first six (6) Month period from the Contract
Commencement Date or at intervals of less than twelve (12)
Months after any previous Benchmark Review.

The purpose of a Benchmark Review will be to establish
whether the Benchmarked Deliverables are, individually
and/or as a whole, Good Value.

The Deliverables that are to be the Benchmarked
Deliverables will be identified by the Buyer in writing.

Upon its request for a Benchmark Review the Buyer shall
nominate a benchmarker. The Supplier must approve the
nomination within ten (10) Working Days unless the Supplier
provides a reasonable explanation for rejecting the
appointment. If the appointment is rejected then the Buyer
may propose an alternative benchmarker. If the Parties
cannot agree the appointment within twenty (20) days of the
initial request for Benchmark review then a benchmarker shall
be selected by the Chartered Institute of Financial
Accountants.

The cost of a benchmarker shall be borne by the Buyer
(provided that each Party shall bear its own internal costs of



the Benchmark Review) except where the Benchmark Reviewdemonstrates that the
Benchmarked Service and/or the

Benchmarked Deliverables are not Good Value, in which casethe Parties shall share
the cost of the benchmarker in such proportions as the Parties agree (acting
reasonably). Invoicesby the benchmarker shall be raised against the Supplier and the
relevant portion shall be reimbursed by the Buyer.

3.2 Benchmarking Process

3.2.1

The benchmarker shall produce and send to the Buyer, for

Approval, a draft plan for the Benchmark Review which mustinclude:

(@)
(b)

(©)

3.2.2

3.2.3

3.24

3.2.5

a proposed cost and timetable for the Benchmark Review;

a description of the benchmarking methodology to be used
which must demonstrate that the methodology to be used is
capable of fulfilling the benchmarking purpose; and

a description of how the benchmarker will scope and identify
the Comparison Group.

The benchmarker, acting reasonably, shall be entitled to use
any model to determine the achievement of value for money
and to carry out the benchmarking.

The Buyer must give notice in writing to the Supplier within
ten (10) Working Days after receiving the draft plan, advising
the benchmarker and the Supplier whether it Approves the
draft plan, or, if it does not approve the draft plan, suggesting
amendments to that plan (which must be reasonable). If
amendments are suggested then the benchmarker must
produce an amended draft plan and this Paragraph 3.2.3 shall
apply to any amended draft plan.

Once both Parties have approved the draft plan then they will
notify the benchmarker. No Party may unreasonably withhold
or delay its Approval of the draft plan.

Once it has received the Approval of the draft plan, the
benchmarker shall:

(@) finalise the Comparison Group and collect data relating to
Comparable Rates. The selection of the Comparable Rates
(both in terms of number and identity) shall be a matter for
the Supplier's professional judgement using:
0] market intelligence;
(i) the benchmarker’s own data and experience;
(i) relevant published information; and



(iv) pursuant to Paragraph 3.2.6 below, information from other suppliers or
purchasers on Comparable Rates;

(b)

(€)
(d)

by applying the adjustment factors listed in Paragraph 3.2.7
and from an analysis of the Comparable Rates, derive the
Equivalent Data;

using the Equivalent Data, calculate the Upper Quartile;

determine whether or not each Benchmarked Rate is, and/or
the Benchmarked Rates as a whole are, Good Value.

3.2.6 The Supplier shall use all reasonable endeavours and act in

3.2.7

(@)

(b)
(©)

good faith to supply information required by the benchmarker
in order to undertake the benchmarking.

In carrying out the benchmarking analysis the benchmarker
may have regard to the following matters when performing a
comparative assessment of the Benchmarked Rates and the
Comparable Rates in order to derive Equivalent Data:

the contractual terms and business environment under
which the Comparable Rates are being provided (including
the scale and geographical spread of the customers);

exchange rates;

any other factors reasonably identified by the Supplier,
which, if not taken into consideration, could unfairly cause
the Supplier's pricing to appear non-competitive.

3.3 Benchmarking Report

3.3.1

3.3.2

(@)

(b)

()

For the purposes of this Schedule "Benchmarking Report"
shall mean the report produced by the benchmarker following
the Benchmark Review and as further described in this
Schedule;

The benchmarker shall prepare a Benchmarking Report and
deliver it to the Buyer, at the time specified in the plan
Approved pursuant to Paragraph 3.2.3, setting out its findings.
Those findings shall be required to:

include a finding as to whether or not a Benchmarked
Service and/or whether the Benchmarked Deliverables as a
whole are, Good Value;

if any of the Benchmarked Deliverables are, individually or
as a whole, not Good Value, specify the changes that would
be required to make that Benchmarked Service or the
Benchmarked Deliverables as a whole Good Value; and

include sufficient detail and transparency so that the Party
requesting the Benchmarking can interpret and understand



how the Supplier has calculated whether or not the
Benchmarked Deliverables are, individually or as a whole,
Good Value.

3.3.3 The Parties agree that any changes required to this Contract
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identified in the Benchmarking Report shall be implemented at
the direction of the Buyer in accordance with Clause 24
(Changing the contract).



Call-Off Schedule 18 (Background Checks)

1. When you should use this Schedule

This Schedule should be used where Supplier Staff must be vetted before working

on the Contract.

2. Definitions
“Relevant Conviction” means any conviction listed in Annex 1 to this
Schedule.
3. Relevant Convictions
3.1.1 The Supplier must ensure that no person who discloses that they
have a Relevant Conviction, or a person who is found to have
any Relevant Convictions (whether as a result of a police check
or through the procedure of the Disclosure and Barring Service
(DBS) or otherwise), is employed or engaged in any part of the
provision of the Deliverables without Approval.
3.1.2 Notwithstanding Paragraph 3.1.1 for each member of Supplier
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Staff who, in providing the Deliverables, has, will have or is likely
to have access to children, vulnerable persons or other
members of the public to whom the Buyer owes a special duty of
care, the Supplier must (and shall procure that the relevant
Sub-Contractor must):

(@) carry out a check with the records held by the Department
for Education (DfE);

(b)  conduct thorough questioning regarding any Relevant
Convictions; and

(c) ensure a police check is completed and such other
checks as may be carried out through the Disclosure and
Barring Service (DBS),

and the Supplier shall not (and shall ensure that any
Sub-Contractor shall not) engage or continue to employ in the
provision of the Deliverables any person who has a Relevant
Conviction or an inappropriate recor



Annex 1 — Relevant Convictions

Please see Call-Off Special Terms
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Call-Off Schedule 20 (Statement of Requirements) —
Blended Teams

1. Strategic objectives

The Supplier shall provide digital skills and capabilities to support the Buyer in
delivering the Department for Education’s (DfE) Operations Infrastructure Group
(OIG) Portfolio.

The Operations Infrastructure Group Portfolio is currently made up of four separate
areas of work:

e Get Help Buying for Schools (GHBS) - A programme focused on supporting
schools with acquiring good value non-staff goods/services.

e Schools Technology Services (STS) - A programme focused on helping
schools increase their digital maturity by having the right technology,
capability and strategy to implement technology effectively and safely.

e Schools Account - Reducing workload burdens on school leaders and school
business professionals by improving navigation to DfE support, services,
data collections and other requirements.

e Sustainability and Education Estates Digital Services - Supporting successful
billion-pound construction projects and programmes as one of the UK’s
largest construction clients and enabling multiple application cycles to
provide funding to schools and FE colleges with the greatest need

There is a possibility that the portfolio may expand with additional
services/programmes/projects required in addition to the four areas above.

The Supplier shall deliver digital outcomes via individual digital specialists or teams
of digital specialists who will work primarily in blended teams with other suppliers
and civil servants.

The Supplier shall be responsible for deploying resources and capabilities in order
to deliver a wide variety of outcomes within the defined job families.

The detailed outcomes will be defined by the Buyer in each Statement of Work
(Sow).
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Scope

The Supplier shall deliver digital skills and capabilities relating to the Government
Digital and Data Profession Capability Framework in the following job family:

e Product and delivery job family

To provide flexibility and continuity of delivery due to ongoing capacity difficulties in
the DDaT marketplace each Contract / Lot within this Procurement will have an
Initial Scope and include a Contingency Scope.

For the avoidance of doubt, the Initial Capability Scope and Contingency Scope
specific to this Contract are listed below:

Initial Capability Scope:

e Product and delivery job family

Contingency Scope

e User Centred Design job family

Additional Contingency Scope (if rates have been provided)
e Data job family
e Architecture job family
e Technical job family
e Quality Assurance Testing (QAT) job family

The Buyer may, in the event of serious capacity difficulties, widen the scope to
include the Contingency capabilities. In addition to this, the Buyer can utilise other
capabilities listed in the ‘Non-Essential - Optional’ table of the Price Evaluation
Model throughout the contract term.

The SoWs assigned to the Supplier shall comprise of the following
projects/programme/services within the Operations Infrastructure Group Portfolio
but not limited to:

e Get Help Buying for School (GHBS)

e Schools Technology Services (STS)

e Schools Account

e Sustainability and Education Estates Digital Services

2. Location

The Supplier shall deliver the services in the locations as described by each
individual SoWw.

The Buyer will not pay any travel and subsistence costs in relation to travel to and
from the primary site as set out in each individual SoW.

The Buyer has locations that include:
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e Cheylesmore House, Quinton Road, Coventry, CV1 2WT

e Piccadilly Gate, Store Street, Manchester, M1 2WD

e Sanctuary Buildings, Great Smith Street, London, SW1P 3BT
e 2 StPaul's Place, 125 Norfolk Street, Sheffield, S1 2FJ

e Bishopsgate House, Feethams, Darlington DL1 5QE

The Supplier may request remote working or home working arrangements, and the
Buyer shall consider such requests and may at its absolute discretion agree remote
or working from home arrangements with the Supplier based on the Department’s
service needs. The baseline standard for the Department for Education is that staff
should attend one of the sites above at least twice a week with possible additional
meetings in one of the other indicated sites.

As it stands, the current departmental/government guidance is to attend a site
between two to three times a week. The buyer reserves the right to change this
arrangement in agreement with the supplier if the departmental/government
guidance changes.

Site location will be discerned at the buyer’s discretion. We currently have teams
located in the 5 locations above, the supplier is expected to supply resource to any
site as per the individual Statement of Work location.

Occasional travel may be required to other DfE sites, Schools or other educational
establishments. This may include attending internal meetings and conducting User
Research sessions. Overseas working is not permitted at any time.

3. Blended Teams

The Supplier shall be responsible for the provision of high-quality resources as
defined within the Digital and Data job families. Our expectation is that any
resources provided, should meet the performance standards and expected skills of
the roles, as set out within the Digital and Data Profession Capability Framework.

The Supplier must provide all of the Digital and Data roles set out in Document 4
Price Evaluation Model with required skills and capabilities based on the SFIA
Framework and Digital and Data Profession Capability Framework.

4. Governance

The Supplier shall ensure that it provides services in accordance with the existing
project governance associated with the teams where the supplier delivers outputs.
Resources should be skilled in reporting progress in relation to scope, time and cost
to the relevant forums for their team. Examples of these include but not limited to:
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GHBS Project Board

GHBS SLT (Senior Leadership Team)
STS Project Board

Digital Strategy Division Boards
STSSLT

Operations Infrastructure Group SLT
GDS Pipeline Assurance Team

GDS Pipeline standards

GDS Service Standards

DDaT Project Portfolio Analysis

5. Technical Environment

The Supplier shall ensure that it provides services in accordance with and/or
deploys resources that are skilled in the Buyers technical environment. This will
require employing modern software development practices to produce robust,
quality products and services.

Please note that we currently have two services (STS/Schools Account) developed
in .NET and one service (GHBS) in Ruby and Rails. Any subsequent requirements
will be developed in .NET and other associated Microsoft aligned development tools
such as Power Platform and Dynamics 365.

Detailed information on the wider technical environment is set out below and is
updated from time to time at the Departments discretion:

Technology code of practice

GOV.UK Design System

GDPR guidance (ICO)

Internal DfE guidance on GDPR

IT security processes e.g., ITHCs, AtOs,

DfE Architecture governance and standards (DfE technical standards
are in development)

DfE Technoloqgy Stack & Technical Guidance

WCAG 2.1 AA Accessibility Standards

Existing CI/CD processes or augment if required

ISO/IEC 27001 Standard — Information Security Management
Systems

ISO/IEC 17788:2014 — Information technology — Cloud computing —
Overview and vocabulary

ISO/IEC 22123-1:2023 - Information technology — Cloud computing
— Part 1: Vocabulary

ISO/IEC FDIS 22123-2 - Information technology — Cloud computing
— Part 2: Concepts

DfE Apply the Service Standard

Communities - Service Manual - GOV.UK (www.gov.uk)

Framework Ref:

RM6263

Project Version: v1.0


https://www.gov.uk/guidance/the-technology-code-of-practice
https://design-system.service.gov.uk/
https://ico.org.uk/for-organisations/guide-to-data-protection/guide-to-the-general-data-protection-regulation-gdpr/
https://dfe-digital.github.io/architecture/standards/technical-standards/#technical-standards-in-dfe
https://technical-guidance.education.gov.uk/guides/default-technology-stack/#the-dfe-technology-stack
https://www.iso.org/standard/27001
https://www.iso.org/standard/27001
https://www.iso.org/standard/60544.html
https://www.iso.org/standard/60544.html
https://www.iso.org/standard/82758.html
https://www.iso.org/standard/82758.html
https://www.iso.org/standard/80351.html
https://www.iso.org/standard/80351.html
https://apply-the-service-standard.education.gov.uk/
https://www.gov.uk/service-manual/communities

The Buyer shall provide further technical guidance during the delivery of the
contract.

The Supplier is expected to keep up to date with changes to the items above.

6. Delivery Requirements

In delivery of the services the Supplier shall:

1. Deliver product visions and capabilities that deliver improved outcomes for
users and deliver policy intent at all stages of the delivery lifecycle, using
data to inform agile artefacts.

2. Ensure outputs align with broader DfE strategies.

w

Resolve performance issues promptly, transparently and collaboratively;

4. Successfully contribute to effective project budget management and
monitoring projected budgets against expenditure;

5. Successfully provide agile capabilities digital, data and technology driven
environments, delivering products and services across multiple teams, in
partnership with policy teams

6. Streamline and unblock delivery through coaching, challenging heuristics,
improving processes and removing impediments so teams can deliver both
improved outcomes for users and policy intent;

7. Prioritise and deliver continuous improvement to end-to-end services across
a range of on-line and off-line channels in scope of this contract, for
example, facilitating and guiding the creation of robust performance
frameworks, user stories, roadmaps for development teams;

8. Consider the service and user needs across the whole Portfolio, DfE and
other government departments.

9. Scope projects, develop roadmaps, high-level themes, epics, and user
stories, and provide recommendations to meet user needs and strategic
objectives;

10.Develop and iterate performance measurement frameworks - Key
Performance Indicators (KPIs), goals, user needs and benefits - and analyse
the performance of a service or product against these;

11.Turn data into insights that inform decisions, collecting, collating, cleansing
and interpreting data to provide insights that are acted upon;

12.Drive decision-making processes and manage risks to ensure the project

aligns with broader DfE strategies.

13.Work collaboratively to identify authoritative data sources and support user
research.

14.Communicate analysis and insight, using the most appropriate mediums to
visualise data to tell compelling stories and are acted upon;

15. Securely manage, clean, abstract and aggregate data alongside a range of
analytical studies on that data;

16. Manipulate and link different data sets;
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17.Define and support delivery of analytical data platforms, data pipelines and
visualisation;

18.Design services within environments in a multidisciplinary agile way with
delivery teams that can include a diverse range of suppliers and supply
chains, and also permanent DfE staff.

19. Drive innovation whilst managing quality expectations;

20.Work effectively with multiple agile delivery teams and governance bodies on
a complex programme, consider cross organisational, technical, and political
boundaries, and understand a complex, and often politicised context.

21.Deliver services within an environment where you may need to interface with
multiple other organisations, including other suppliers, platform providers,
other tech solution providers and other upstream and downstream
organisations.

22.Work collaboratively to ensure alignment between business objectives and
project deliverables.

23.Ensure transfer of knowledge. Document system management processes
that allow for system capacity planning and set up necessary portal
components to allow for usage monitoring. Streamline and unblock delivery
through coaching, improving processes and removing impediments so teams
can deliver quickly and efficiently.

24.Management of project team to deliver requirements and project planning

25.1n all work, the Supplier shall be able to work collaboratively other
organisations contracted to work with the DfE, supporting alignment of
working priorities to achieve contracted goals.

26.1n all work, ensure that best practice in data security, privacy and ethics is
embedded in design thinking and proposals.

27.Produce and present written materials that capture and summarise findings,
amending content to suit the audience (i.e. technical professionals and
senior leaders).

7. Statements of Work

The Buyer shall specify detailed objectives for the Supplier to deliver within a
Statement of Work (SoW). Each Statement of Work will specify the work package
objectives and success criteria, outcomes, timescales, and acceptance criteria
required of the Supplier.

The Buyer provides the supplier with requirements for the project. The Supplier and
the Buyer shall work together to agree how best to meet those requirements,
including determining the resourcing profile, price and start date. The supplier has
within 6 working days to provide the Buyer with a formal response via the SoW
detailing the resourcing profile and price.
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The Supplier shall not commence a SoW until it receives an instruction to do so
from the Buyer via a signed SoW.

The Supplier is responsible for ensuring that any deployed resources commence on
the date specified within the signed SoW, have the requisite skills and experience
for the associated job family and SFIA seniority and perform accordingly. To ensure
the buyer is consistently getting the right level of resource, this will be monitored via
KPlIs throughout the life of this contract. The Supplier will provide a proactive
rectification plan within 10 days, identifying issues early and addressing issues
promptly if KPI falls to ‘Requires improvement’.

The Supplier shall be responsible for the achievement of the deliverables set out
within the SoW. The SoW will state the standards and ways of working required to
deliver the detailed objectives and outcomes.

The Buyer shall set out within any relevant SoWs any additional security vetting
requirements that are above and beyond the Buyers Security Requirements. The
minimum-security requirements are that all Supplier staff should be BPSS cleared
before they commence any SoW.

The financial risk of delivering the service, deliverables and outcomes within the
SoW will lie with the supplier. Outputs and deliverables will be linked to payments. If
the work does not meet the acceptance criteria, it is the responsibility of the
Supplier to correct it at their own cost.

Any subsequent changes to the scope of the signed SoW will be agreed between
the Buyer and Supplier via the Variation process stipulated in the contract in Joint
Schedule 2.

The Supplier is responsible for ensuring continuous knowledge transfer to
permanent civil servants throughout the lifetime of a Sow and in the event a SoW
ends early or is de-scoped. This will also be separate outcome across all SoWs.

The Buyer can terminate the SoW at any time giving a notice period of 5 working
days, which will be given in writing.

8. Resourcing and Capability

The Supplier shall ensure that it can scale up and down its deployed workforce at
pace in response to SoW requirements issued by the Buyer.

The Supplier shall take proactive action to respond to any emerging recruitment or
capability issues to ensure that it can scale effectively to meet the SowW
requirements on demand.

The Supplier shall remedy any deficiencies that they or the Buyer identifies in the
skills, capability, experience and/or delivery performance of the individuals
deployed at the Suppliers own cost.
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Where any resource is due to leave the SoW, the supplier is responsible for
updating the Buyer on their remediation arrangements in writing at least 10 days
before the resource is due to leave. Within this notice period the Supplier will be
expected to provide a permanent or temporary replacement, with equivalent skills,
to ensure that a minimum of 5 day’s knowledge transfer can take place between the
incumbent and replacement resource. Onboarding of replacement resource and
knowledge transfer will be at the Supplier’s own cost.

The Buyer will only pay for the incumbent resource during the 10 days’ notice
period and the payment is on the basis that the supplier can continue to fulfil agreed
existing outputs and deliverables.

If a Buyer identifies a performance issue with a resource and requests the resource
is removed from the SoW or if a resource becomes unexpectedly absent, the Buyer
and Supplier shall agree an approach to replace this resource within 5 working days
whilst ensuring overall output delivery is maintained. The 10-day notice period does

not apply.

In the event that it is necessary to place a temporary replacement resource to
undertake knowledge transfer from the incumbent resource, the supplier is
responsible for the onboarding of the subsequent permanent replacement resource
and the knowledge transfer between the temporary and permanent replacement
resource at the Supplier's own cost.

If overall output slippage occurs as a result of a resource change during the SoWw, it
will be at the supplier’'s own cost.

The Supplier shall make reasonable endeavours to notify the Buyer if the Supplier
intends to deploy a resource that has been swapped off another Buyer contract in
the preceding 12-month period.

The Supplier will build a team/s that reflects the communities we serve through the
delivery of this contract, and monitor, measure and report on diversity and inclusion.

The Supplier must provide their own equipment where security requirements
permit.

We will provide a DfE Digital Education email account as well as access to other
tools used by the department such as 0365 and Slack to ensure the Supplier can
effectively communicate and share work with the wider OIG Portfolio team. At DfEs
discretion, we may also provide DfE equipment. The collection and return of the
equipment as well as any costs and losses incurred are the responsibility of the
Supplier.

9. Transition and Mobilisation

The Supplier shall work collaboratively with the incumbent suppliers to achieve an
orderly handover and mobilisation of services.
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The Supplier shall at times be required to work in a ‘dual-running’ environment with
the Buyers staff, incumbent supplier resources, other outgoing suppliers and other
incoming new suppliers.

The Supplier shall be responsible for ensuring its deployed resources are
collaborative, courteous, professional and delivery focussed at all times and
particularly when working with the incumbent supplier(s) during such dual running
periods mentioned above.

10.Incumbent Suppliers

Supplier Project Service Scope

Nimble GHBS Technical Job Families only

Nexer GHBS/STS User Centred Design DDaT Job Families only

AND Digital STS All DDaT Job Families (excluding IT Operations job
family)

TPXImpact STS User Centred Design DDaT Job Families only

Cognizant STS/GHBS All DDaT Job Families

11.Accountability Models

The Supplier shall deliver services in accordance with the accountability model as
set out within each associated SoW. The accountability models within scope of this
contract are as follows, but may be amended from time to time:

e Rainbow / Blended Teams: the Supplier shall provide a squad of individuals
to work alongside other team members including the Buyers staff and
individuals from other suppliers. In this model individuals, whilst managed at
a high level by the Supplier, may well be directed at an operational level by
someone from another organisation;

e Self-Directed Teams: the Supplier shall provide a discreet delivery team to
produce deliverable increments as we commission them. This model lends
itself to Buyer-led agile development where the specific Deliverable
Increment is agreed closer to the point of delivery but where some risk is
carried by the Supplier;

The scope of this contract shall mainly be the "Rainbow/Blended Teams" model.
12.Knowledge Transfer

The Supplier shall support the Buyer to build in-house capability including ensuring
effective and efficient knowledge management and transfer.

The Supplier shall measure and monitor knowledge management and transfer.
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The Supplier shall train, coach and build capability to upskill the Buyers resources.

The Supplier staff shall undertake any mandatory departmental training as required.
The Buyer will discuss this as part of on-boarding activities with the Supplier staff.

The service provider will engage regularly with DfE Communities of Practice,
adopting an open approach to their work and sharing their work with the wider
Department in line with GDS Standards.

The Supplier shall be responsible for the successful and complete transfer of all
artefacts related to the deliverables of each SoW, ensuring that:

i.  Key information, including raw findings and analysis of user research,
content, stakeholder maps, research and analysis documents, design
histories, presentations etc. is documented, stored and communicated in
the appropriate repositories and channels adhering to all processing
requirements.

ii.  Progress, risks & issues communicated and managed in appropriate
agile ceremonies and formats; and

iii.  Quality of outputs agreed and assured by client before they are
transferred to the Buyer’s GitHub in the correct code where appropriate.
The Supplier and Buyer agree the appropriate knowledge repositories.

iv.  All user needs, both internal and external are discovered, refined and are
documented within the appropriate workflow tool as directed by the
delivery team e.g. Azure DevOps, Jira, Trello etc. These are kept up to
date on the product backlog and stored appropriately.

v. Actively participate in, and contribute to, the Portfolio Communities of
Practice and wider DfE professional communities to ensure knowledge
sharing and ensure no duplication of effort.

13.Account Manager

The prime Supplier shall provide the Buyer with access to an account manager who
shall be duly authorised to act on behalf of the prime Supplier. The Account
Manager will be the first point of escalation for any contractual and/or performance
related issues.

The Account Manager will work collaboratively with the Buyer to address any issues
raised to the satisfaction of the Buyer.

A full contract review will be held each month at a date and time set by the Buyer's
Contract Manager. Attendees include the Supplier's Account Manager and the
Buyer’s Contract Manager. Senior Supplier resource, Delivery Managers, Product
Managers, Service Owners and Commercial representatives can be invited to
attend on an exception's basis

A Performance review will be held each quarter at a date and time set by the
Buyer’'s Contract Manager. The Supplier will provide resource so that the review
can take place. Attendees include the Supplier's Account Manager and the Buyer’s
Contract Manager. Senior Supplier resource, Delivery Managers, Product
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Managers, Service Owners and Commercial representatives

For each Statement of Work raised with the supplier, consideration and agreement
should be reached regarding an Account Call to monitor output delivery. These are
typically held on an agreed ongoing basis with the Account Manager, a Senior
Resource within the team (supplier discretion) and Delivery/Product Managers from
the Buying Team. Buying team commercial representation are also invited.

14.Culture and Behaviours

The Supplier shall be responsible for ensuring that any deployed resources adopt
the DfE culture and behavioural standards as set out in the Supplier Code of
Conduct as updated from time to time, found here:

Supplier Code of Conduct - v2 (publishing.service.gov.uk)

The Supplier shall proactively respond to and manage any behavioural and/or
cultural issues that occur with any Supplier deployed resources.

The Buyer shall not be liable for any costs that arise out of taking appropriate
management action, for example, removing or swapping deployed resources,
where cultural and/or behavioural issues are not resolved by the Supplier to the
satisfaction of the Buyer.

15.Management Information

The Supplier shall provide the following management information to the Buyer in a
prescribed format at the Buyers discretion:

e Forecast reporting to be agreed each month - include spend in the month,
spend to date, and forecast to the end of the SoW / Purchase Order.

e Delivery plan per SoW showing progress against milestones, blockers and
resource changes

e Invoices to be raised by the 5" working day of the month as conscribed
within the contract.

¢ Contract Management Service Report (monthly) — includes invoicing against
each SoW, contract performance against KPIs, added value/social value
reporting, forecast and actual spend against resource within each SoW, staff
changes, Risks and Issues, service improvements, adherence to contract
obligations, overview of the labour market including recruitment challenges

e The Contract Management Service report to be submitted within the first 7
working days of each month.

Please note that the dates on the reports required above reflect the current portfolio
needs. If the buyer requires a change of date regarding these Management
Information/ KPI items, this should be agreed between the Buyer/Supplier 4 weeks
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in advance. The Buyer shall provide templates and processes during contract
finalisation/mobilisation.

16.Key Performance Indicators (KPIs).

The Supplier shall provide the services required of this Contract in accordance with
the service levels as stated in the KPI Call-Off Schedule 14.The Buyer reserves the

right to amend the KPIs from time to time and introduce service credits as it sees fit.

This will be discussed with the Supplier.

This period will also be used by the Buyer to check that the service level monitoring
process is robust and effective. Any changes made will be communicated and
agreed via Contract Variation.

The Supplier must demonstrate clear efforts to improve performance and
commitment to achieving the agreed service levels where these KPIs are not being
met.

17.Exit

The Supplier shall work collaboratively with any incoming supplier(s) and shall
support an orderly handover from the Supplier to any incoming supplier(s).

The Supplier shall provide an orderly handover of any of the Buyers digital, data
and knowledge assets including but not limited to source code, documentation,
processes, guidance, data, etc. The supplier should reference the Knowledge
Management information within this contract for further details.

Upon request of the Buyer the Supplier shall produce an Exit Plan for approval by
the Buyer which sets out the specific exit arrangements towards the end of the
contract.

The Buyer may at its discretion issue an Exit SOW setting out specific detailed
deliverables that are required of the Supplier in relation to exit activities.

Framework Ref:
RM6263

Project Version: v1.0



Crown
Commercial
Service

Department For Education
And

Engine Partners UK LLP

ETHICAL
WALLS
AGREEMENT

Framework Ref:
RM6263

Project Version: v1.0



Framework Ref:
RM6263

Project Version: v1.0



This Agreement is dated 18 November 2024

Between

1) Department for Education (the "Buyer") acting on behalf of the Crown of Sanctuary

Buildings, Great Smith Street, London, SW1P 3BT; (the Buyer) and

2) Engine Partners UK LLP a limited liability partnership registered in England and

Wales under registered number OC365812 whose registered office is at 60 Great
Portland Street, London, England, W1W 7RT (the “Supplier”).

together the “Parties” and each a “Party”.

BACKGROUND

A.

The Buyer is obliged to ensure transparency, fairness, non-discrimination and equal
treatment in relation to its procurement process pursuant to the Public Contracts
Regulations 2015 (as amended) (the PCR). The purpose of this document
("Agreement") is to define the protocols to be followed to prevent, identify and remedy
any conflict of interest (whether actual, potential or perceived) in the context of the

Further Competition Procedure.

The Buyer has an obligation to deal with conflicts of interest as set out in Regulation
24 (1) of the PCR. The concept of conflict of interest is wide. In the PCR it is described
as covering at least "any situation where relevant staff members have, directly or
indirectly, a financial, economic or other personal interest which might be perceived to
compromise their impartiality and independence in the context of the procurement
procedure” (Regulation 24(2)). "Staff members" refers to staff members of the Buyer or
of a procurement service provider acting on behalf of the Buyer who are involved in the
conduct of the procurement procedure or may influence the outcome of that
procedure. "Procurement service provider" refers to a public or private body which

offers ancillary purchasing activities on the market.




Pursuant to Regulation 41 of the PCR, the Buyer is under an obligation to ensure that
competition is not distorted by the participation of any Framework Contract supplier
acting as a bidder in a further competition procedure. Accordingly, the Buyer has
identified that a potential distortion of competition could arise as a consequence of a
bidder wishing to submit a Tender for this Further Competition Procedure, where it has
also performed services for the Buyer under existing contractual arrangements or as a

subcontractor under those same arrangements.

The Parties wish to enter into this Agreement to ensure that a set of management
processes, barriers and disciplines are put in place to ensure that conflicts of interest
do not arise, and that the Supplier does not obtain an unfair competitive advantage

over Other Bidders.

IT IS AGREED:

1

11

DEFINITIONS AND INTERPRETATION

The following words and expressions shall have the following meanings in this

agreement and its recitals:

“Affiliate” means in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect common Control of

that body corporate from time to time;
“Agreement” means this ethical walls agreement duly executed by the Parties;

“Bid Team” means any Supplier, Affiliate, connected to the preparation of an FCP

Response;

“Central Government Body” means a body listed in one of the following sub-

categories of the Central Government classification of the Public Sector

Classification Guide, as published and amended from time to time by the Office

for National Statistics:

a) Government Department;

b) Non-Departmental Public Body or Assembly Sponsored Public Body
(advisory, executive, or tribunal);

c) Non-Ministerial Department; or




d) Executive Agency.

“Conflicted Personnel” means any Supplier, Affiliate, staff or agents of the Supplier or
an Affiliate who, because of the Supplier’s relationship with the Buyer under any
Contract have or have had access to information which creates or may create a

conflict of interest;

“Contract” means the [contract for Operations &
Infrastructure Group (OIG) Portfolio]

Dated 18 November 2024 between the Buyer and the
Supplier and/or an Affiliate;

"Control" means the beneficial ownership of more than 50% of the issued share
capital of a company or the legal power to direct or cause the direction of the
management of the company and "Controls" and "Controlled" shall be interpreted

accordingly;
"Effective Date" means the date of this Agreement as set out above;

“Further Competition Procedure” or “FCP” means an invitation to submit tenders

issued by the Buyer as part of an FCP Process;

“FCP Process” means, with regard to the Purpose, the relevant procedure provided
for in Framework Schedule 7 (Call-Off Award Procedure) of RM1043.7 Framework
Contract which the Buyer has elected to use to select a contractor, together with all
relevant information, correspondence and/or documents issued by the Buyer as part of
that procurement exercise, all information, correspondence and/or documents issued

by the bidders in response together with any resulting contract;

“FCP Response” means the tender submitted or to be submitted by the Supplier or an

Affiliate [(or, where relevant, by an Other Bidder)] in response to an FCP;

“Other Affiliate” any person who is a subsidiary, subsidiary undertaking or holding

company of any Other Bidder;

“Other Bidder” means any other bidder or potential bidder that is not the Supplier or

any Affiliate that has or is taking part in the FCP Process;

“Parties” means the Buyer and the Supplier;




1.2

1.3
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1.6

1.7

1.8

1.9

“Professional Advisor” means a supplier, subcontractor, advisor or consultant

engaged by the Supplier under the auspices of compiling its FCP Response;
“Purpose” has the meaning given to it in recital B to this Agreement;

"Representative"” refers to a person's officers, directors, employees, advisers and
agents and, where the context admits, providers or potential providers of finance to the
Supplier or any Affiliate in connection with the FCP Process and the representatives of

such providers or potential providers of finance; and

“Third Party” means any person who is not a Party and includes Other Affiliates and
Other Bidders.

Reference to the disclosure of information includes any communication or making

available information and includes both direct and indirect disclosure.

Reference to the disclosure of information, or provision of access, by or to the Buyer or
the Supplier includes disclosure, or provision of access, by or to the representatives of

the Buyer or Representatives of the Supplier (as the case may be).
Reference to persons includes legal and natural persons.

Reference to any enactment is to that enactment as amended, supplemented,

re-enacted or replaced from time to time.
Reference to clauses and recitals is to clauses of and recitals to this Agreement.
Reference to any gender includes any other.

Reference to writing includes email.

” W ” ” W

The terms “associate”, “holding company”, “subsidiary”, “subsidiary undertaking” and
“‘wholly owned subsidiary” have the meanings attributed to them in the Companies Act
2006, except that for the purposes of section 1159(1)(a) of that Act, the words ‘holds a
majority of the voting rights’ shall be changed to ‘holds 30% or more of the voting

rights’, and other expressions shall be construed accordingly.

1.10 The words “include” and “including” are to be construed without limitation.

1.11 The singular includes the plural and vice versa.




1.12 The headings contained in this Agreement shall not affect its construction or

interpretation.
2 ETHICAL WALLS

2.1 In consideration of the sum of £1 payable by the Buyer to the Supplier, receipt of which

is hereby acknowledged, the Supplier:

2.1.1  shall take all appropriate steps to ensure that neither the Supplier nor its
Affiliates and/or Representatives are in a position where, in the reasonable
opinion of the Buyer, there is or may be an actual conflict, or a potential
conflict, between the pecuniary or personal interests of the Supplier or its
Affiliates or Representatives and the duties owed to the Buyer under the

Contract or pursuant to an fair and transparent FCP Process;

2.1.2 acknowledges and agrees that a conflict of interest may arise in situations
where the Supplier or an Affiliate intends to take part in the FCP Process and,
because of the Supplier’s relationship with the Buyer under any Contract, the
Supplier, its Affiliates and/or Representatives have or have had access to
information which could provide the Supplier and/or its Affiliates with an
advantage and render unfair an otherwise genuine and fair competitive FCP

Process; and

2.1.3  where there is or is likely to be a conflict of interest or the perception of a
conflict of interest of any kind in relation to the FCP Process, shall comply with
Clause 2.2.

2.2 The Supplier shall:
2.2.1  Not assign any of the Conflicted Personnel to the Bid Team at any time;

2.2.2  Provide to the Buyer a complete and up to date list of the Conflicted

Personnel and the Bid Team and reissue such list upon any change to it;

2.2.3 Ensure that by no act or omission by itself, its staff, agents and/or Affiliates

results in information of any kind or in any format and however so stored:

(@) about the Contract, its performance, operation and all matters

connected or ancillary to it becoming available to the Bid Team; and/or




2.3
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(b) which would or could in the opinion of the Buyer confer an unfair
advantage on the Supplier in relation to its participation in the FCP

Process becoming available to the Bid Team;

Ensure that by no act or omission by itself, its staff, agents and/or Affiliates
and in particular the Bid Team results in information of any kind or in any
format and however so stored about the FCP Process, its operation and all
matters connected or ancillary to it becoming available to the Conflicted

Personnel;

Ensure that confidentiality agreements which flow down the Supplier’s
obligations in this Agreement are entered into as necessary between the
Buyer and the Supplier, its Affiliates, its staff, agents, any Conflicted
Personnel, and between any other parties necessary in a form to be

prescribed by the Buyer;

physically separate the Conflicted Personnel and the Bid Team, either in

separate buildings or in areas with restricted access;

provide regular training to its staff, agents and its Affiliates to ensure it is

complying with this Agreement;

monitor Conflicted Personnel movements within restricted areas (both
physical and electronic online areas) to ensure it is complying with this

Agreement ensure adherence to the ethical wall arrangements;

ensure that the Conflicted Personnel and the Bid Team are line managed and

report independently of each other; and

2.2.10 comply with any other action as the Buyer, acting reasonably, may direct.

In addition to the obligations set out in Clause 2.1.1 and 2.1.3, the Supplier shall:

231

2.3.2

notify the Buyer immediately of all perceived, potential and/or actual conflicts

of interest that arise;

submit in writing to the Buyer full details of the nature of the conflict including
(without limitation) full details of the risk assessments undertaken, the impact

or potential impact of the conflict, the measures and arrangements that have




been established and/or are due to be established to eliminate the conflict
and the Supplier’s plans to prevent future conflicts of interests from arising;

and
2.3.3  seek the Buyer’s approval thereto,

which the Buyer shall have the right to grant, grant conditionally or deny (if the Buyer
denies its approval the Supplier shall repeat the process set out in clause 2.3
until such time as the Buyer grants approval or the Supplier withdraws from
the FCP Process).

2.4 Any breach of Clause 2.1, Clause 2.2 or Clause 2.3 shall entitle the Buyer to exclude
the Supplier or any Affiliate or Representative from the FCP Process, and the Buyer
may, in addition to the right to exclude, take such other steps as it deems necessary
where, in the reasonable opinion of the Buyer there has been a breach of Clause 2.1,
Clause 2.2 or Clause 2.3.

2.5 The Supplier will provide, on demand, any and all information in relation to its
adherence with its obligations set out under Clauses 2.1 and 2.2 as reasonably

requested by the Buyer.

2.6 The Buyer reserves the right to require the Supplier to demonstrate the measures put

in place by the Supplier under Clauses 2.1.3 and 2.2.

2.7 The Supplier acknowledges that any provision of information or demonstration of
measures, in accordance with Clauses 2.5 and 2.6, does not constitute acceptance by
the Buyer of the adequacy of such measures and does not discharge the Supplier of

its obligations or liability under this Agreement.

2.8 The actions of the Buyer pursuant to Clause 2.4 shall not prejudice or affect any right

of action or remedy which shall have accrued or shall thereafter accrue to the Buyer.
2.9 In no event shall the Buyer be liable for any bid costs incurred by:

2.9.1 the Supplier or any Affiliate or Representative; or

2.9.2  any Other Bidder, Other Affiliate or Other Representative,

as a result of any breach by the Supplier, Affiliate or Representative of this Agreement,

including, without limitation, where the Supplier or any Affiliate or Representative, or




2.10

3.1

4.1

4.2

5.1

any Other Bidder, Other Affiliate or Other Representative are excluded from the FCP

Process.
The Supplier acknowledges and agrees that:

2.10.1 neither damages nor specific performance are adequate remedies in the

event of its breach of the obligations in Clause 2; and

2.10.2 inthe event of such breach by the Supplier of any of its obligations in Clause
2 which cannot be effectively remedied the Buyer shall have the right to

terminate this Agreement and the Supplier’s participation in the FCP Process.
SOLE RESPONSIBILITY

It is the sole responsibility of the Supplier to comply with the terms of this Agreement.
No approval by the Buyer of any procedures, agreements or arrangements provided
by the Supplier or any Affiliate or Representative to the Buyer shall discharge the

Supplier’s obligations.
WAIVER AND INVALIDITY

No failure or delay by any Party in exercising any right, power or privilege under this
Agreement or by law shall constitute a waiver of that or any other right, power or
privilege, nor shall it restrict the further exercise of that or any other right, power or
privilege. No single or partial exercise of such right, power or privilege shall prevent or

restrict the further exercise of that or any other right, power or privilege.

If any provision of this Agreement is prohibited or unenforceable in any jurisdiction in
relation to any Party, such prohibition or unenforceability will not invalidate the
remaining provisions of this Agreement or affect the validity or enforceability of the

provisions of this Agreement in relation to any other Party or any other jurisdiction.
ASSIGNMENT AND NOVATION

Subject to Clause 5.2 the Parties shall not assign, novate or otherwise dispose of or
create any trust in relation to any or all of its rights, obligations or liabilities under this

Agreement without the prior written consent of the Buyer.




5.2

5.3

6.1

7.1

8.1

8.2

The Buyer may assign, novate or otherwise dispose of any or all of its rights,

obligations and liabilities under this Agreement and/or any associated licences to:
5.2.1  any Central Government Body; or

5.2.2  to a body other than a Central Government Body (including any private sector
body) which performs any of the functions that previously had been performed
by the Authority; and

5.2.3  the Supplier shall, at the Buyer’s request, enter into a novation agreement in
such form as the Buyer reasonably specify in order to enable the Buyer to

exercise its rights pursuant to this Clause 5.

A change in the legal status of the Buyer such that it ceases to be a Central
Government Body shall not affect the validity of this Agreement and this Agreement

shall be binding on any successor body to the Buyer.
CONTRACTS (RIGHTS OF THIRD PARTIES) ACT 1999

A person who is not a Party to this Agreement has no right under the Contract (Rights
of Third Parties) Act 1999 (as amended, updated or replaced from time to time) to
enforce any term of this Agreement but this does not affect any right remedy of any

person which exists or is available otherwise than pursuant to that Act.
TRANSPARENCY

The Parties acknowledge and agree that the Buyer is under a legal duty pursuant to
the PCR to run transparent and fair procurement processes. Accordingly, the Buyer
may disclose the contents of this Agreement to potential bidders in the FCP Process,
for the purposes of transparency and in order to evidence that a fair procurement

process has been followed.
NOTICES
Any notices sent under this Agreement must be in writing.

The following table sets out the method by which notices may be served under this

Agreement and the respective deemed time and proof of service:




Proof of service

Manner of Delivery Deemed time of
service
Dispatched as a pdf
Email 9.00am on the first )
attachment to an email to the
Worki D f
orking ay after correct email address without
sending

any error message.

Personal delivery

On delivery, provided

Properly addressed and

delivery is between delivered as evidenced by
9.00am and 5.00pm on a | signature of a delivery
Working Day. | receipt.
Otherwise, delivery will
occur at 9.00am on the
next Working Day.

Prepaid, Royal  Mail | At the time recorded by | Properly addressed prepaid

Sighed For™ 1% Class or

other prepaid, next
working  day  service
providing proof of
delivery.

the delivery  service,
provided that delivery is
between 9.00am and

5.000m on a Working
Day. Otherwise,
delivery will occur at

9.00am on the same

Working Day (if delivery
before 9.00am) or on the
next Working Day

(if after 5.00pm).

and delivered as evidenced by

signature of a delivery receipt.




8.3 Notices shall be sent to the addresses set out below or at such other address as the

relevant Party may give notice to the other Party for the purpose of service of notices

under this Agreement:

Supplier

Buyer




8.4

9.1

9.2
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10.1

11
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11.2

This Clause 8 does not apply to the service of any proceedings or other documents in any legal

action or other method of dispute resolution.
WAIVER AND CUMULATIVE REMEDIES

The rights and remedies under this Agreement may be waived only by notice and in a manner
that expressly states that a waiver is intended and what is waived. A failure or delay by a Party
in ascertaining or exercising a right or remedy provided under this Agreement or by law shall not
constitute a waiver of that right or remedy, nor shall it prevent or restrict the further exercise of
that or any other right or remedy. No single or partial exercise of any right or remedy shall

prevent or restrict the further exercise of that or any other right or remedy.

Unless otherwise provided in this Agreement, rights and remedies under this Agreement are

cumulative and do not exclude any rights or remedies provided by law, in equity or otherwise.
TERM

Each Party's obligations under this Agreement shall continue in full force and effect for a

period of 3 years from the Effective Date.
GOVERNING LAW AND JURISDICTION

This Agreement and any issues, disputes or claims (whether contractual or
non-contractual) arising out of or in connection with it or its subject matter or formation shall be

governed by and construed in accordance with the laws of England and Wales.

The Parties agree that the courts of England and Wales shall have exclusive jurisdiction to
settle any dispute or claim (whether contractual or non-contractual) that arises out of or in

connection with this Agreement or its subject matter or formation.




Signed by the Buyer

Name

Sighature

Position in Buyer

Signed by the Supplier

Name

Sighature

Position in Supplier




