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1.General
a. The defined terms in the Contract shall be as set out in Schedule 1.

b.  The Contractor shall comply with all applicable Legislation, whether specifically referenced in
this Contract or not.

C. The Contractor warrants and represents, that:

(1) they have the full capacity and authority to enter into, and to exercise their rights and
perform their obligations under, the Contract;

(2) from the Effective Date of Contract and for so long as the Contract remains in force it
shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited from
doing so in accordance with the terms of the arbitration), administrative or adjudication or
mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or
mediator or relevant authority against themselves or a Subcontractor which would adversely
affect the Contractor's ability to perform their obligations under the Contract;

(3) as at the Effective Date of Contract no proceedings or other steps have been taken and
not discharged (nor, to the best of the knowledge of the Contractor, threatened) for the
winding-up of the company or dissolution or for the appointment of a receiver, administrative
receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or
revenues;

(4) for solong as the Contract remains in force they shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of the
knowledge of the Contractor, threatened) for the winding-up of the company or dissolution or
for the appointment of a receiver, administrator, liquidator, trustee or similar officer in relation
to any of its assets or revenues.

d.  Unless the context otherwise requires:

(1) The singular includes the plural and vice versa, and the masculine includes the feminine
and vice versa.

(2) The words “include”, “includes”, “including” and “included” are to be construed as if they
were immediately followed by the words “without limitation”, except where explicitly stated
otherwise.

(3) The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.

(4) References to any statute, enactment, order, regulation, or other similar instrument shall
be construed as a reference to the statute, enactment, order, regulation, or instrument as
amended, supplemented, replaced or consolidated by any subsequent statute, enactment,
order, regulation, or instrument.

(5) The heading to any Contract provision shall not affect the interpretation of that provision.
(6) Any decision, act or thing which the Authority is required or authorised to take or do
under the Contract may be taken or done only by the person (or its nominated deputy)
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on
behalf of the Authority.

(7)  Unless excluded within the Conditions of the Contract or required by law, references to
submission of documents in writing shall include electronic submission.

2. Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically on
the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in
accordance with the provisions of the Contract, or otherwise lawfully terminated.

3. Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject matter of
the Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations,
representations and undertakings, whether written or oral, except that this Condition shall not



exclude liability in respect of any fraudulent misrepresentation.

4. Governing Law

a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and
subject to English Law.

b.  Subject to clause 4.d and Condition 40 (Dispute Resolution) and without prejudice to the
dispute resolution process set out therein, each Party submits and agrees to the exclusive
jurisdiction of the Courts of England to resolve, and the laws of England to govern, any actions
proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or
breach thereof.

c.  Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that
other jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for the
enforcement of any judgment, order or award given under English jurisdiction.

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the following
amendments shall apply to the Contract:

(1) Clause 4.a, 4.b and 4.c shall be amended to read:

“a. The Contract shall be considered as a contract made in Scotland and subject to Scots
Law.

b.  Subject to Condition 40 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction
of the Courts of Scotland to resolve, and the laws of Scotland to govern, any actions,
proceedings, controversy or claim of whatever nature arising out of or relating to the Contract
or breach thereof.

c. Any dispute arising out of or in connection with the Contract shall be determined within
the Scaottish jurisdiction and to the exclusion of all other jurisdictions save that other
jurisdictions may apply solely for the purpose of giving effect to this Condition 4 and for the
enforcement of any judgment, order or award given under Scottish jurisdiction.”

(2) Clause 40.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall
be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration
and this clause 40.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of the
arbitration shall be Scotland. For the avoidance of doubt, for the purpose of arbitration the
tribunal shall have the power to make provisional awards pursuant to Rule 53 of the Scottish
Arbitration Rules, as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”



e. Each Party warrants to each other that entry into the Contract does not, and the performance
of the Contract will not, in any way violate or conflict with any provision of law, statute, rule,
regulation, judgement, writ, injunction, decree or order applicable to it. Each Party also warrants
that the Contract does not conflict with or result in a breach or termination of any provision of, or
constitute a default under, any mortgage, contract or other liability, charge or encumbrance upon
any of its properties or other assets.

f.  Each Party agrees with each other Party that the provisions of this Condition 4 shall survive
any termination of the Contract for any reason whatsoever and shall remain fully enforceable as
between the Parties notwithstanding such a termination.

g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the
Parties agree pursuant to the Contract that Scots Law should apply), the Contractor irrevocably
appoints the solicitors or other persons in England and Wales (or Scotland where the Parties
agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data
Sheet) as their agents to accept on their behalf service of all process and other documents of
whatever description to be served on the Contractor in connection with any litigation or arbitration
within the English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to the
Contract that Scots Law should apply) arising out of or relating to the Contract or any issue
connected therewith.

5. Precedence

a. Ifthere is any inconsistency between the different provisions of the Contract the
inconsistency shall be resolved according to the following descending order of precedence:

(1) Conditions 1 - 44 (and 45 - 47, if included in the Contract) of the Conditions of the
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and
Schedule 3 (Contract Data Sheet);

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);
(3) the remaining Schedules; and
(4) any other documents expressly referred to in the Contract.

b. If either Party becomes aware of any inconsistency within or between the documents
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to
resolve that inconsistency on the basis of the order of precedence set out in clause 5.a. Where the
Parties fail to reach agreement, and if either Party considers the inconsistency to be material to its
rights and obligations under the Contract, then the matter will be referred to the dispute resolution
procedure in accordance with Condition 40 (Dispute Resolution).

6. Formal Amendments to the Contract

a. Except as provided in Condition 31 and subject to clause 6.c, the Contract may only be
amended by the written agreement of the Parties (or their duly authorised representatives acting
on their behalf). Such written agreement shall consist of:

(1) the Authority Notice of Change under Schedule 4 (Contract Change Control Procedure)
(where used) and,;

(2) the Contractor's unqualified acceptance of the contractual amendments as evidenced by
the DEFFORM 10B duly signed by the Contractor.

b.  Where required by the Authority in connection with any such amendment, the Contractor
shall (as so required) confirm that any existing Parent Company Guarantee is sufficiently
comprehensive so as to cover and support all of the Contractor's liabilities and obligations under
and in connection with the Contract (as amended by such amendment) or provide a revised Parent
Company Guarantee with such DEFFORM 10B to achieve the same purposes.

c.  Where the Authority wishes to amend the Contract to incorporate any work that is unpriced at
the time of amendment:

(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right to



settle with the Contractor a price for such work under the terms of DEFCON 643 (SC2) or
DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor shall make all appropriate
arrangements with all its Subcontractors affected by the Change or Changes in accordance
with clause 5 of DEFCON 643 (SC2); or

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be
redetermined on amendment in accordance with the Defence Reform Act 2014 and Single
Source Contract Regulations 2014 (each as amended from time to time).

Changes to the Specification
d. The Specification forms part of the Contract and all Contract Deliverables to be supplied by
the Contractor under the Contract shall conform in all respects with the Specification.

e. The Contractor shall use a configuration control system to control all changes to the
Specification. The configuration control system shall be compatible with ISO 9001 (latest published
version) or as specified in the Contract.

7. Authority Representatives

a. Any reference to the Authority in respect of:
(1) the giving of consent;
(2) the delivering of any Notices; or

(3) the doing of any other thing that may reasonably be undertaken by an individual acting
on behalf of the Authority,

shall be deemed to be references to the Authority's Representatives in accordance with this
Condition 7.

b.  The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of the
Contract. Unless notified in writing before such act or instruction, the Contractor shall be entitled
to treat any act of the Authority’s Representatives which is authorised by the Contract as being
expressly authorised by the Authority and the Contractor shall not be required to determine
whether authority has in fact been given.

c. Inthe event of any change to the identity of the Authority’s Representatives, the Authority
shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data
Sheet) in accordance with Condition 6 (Formal Amendments to the Contract).

8. Severability

a. Ifany provision of the Contract is held to be invalid, illegal or unenforceable to any extent
then:

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no
effect and shall be deemed not to be included in the Contract but without invalidating any of
the remaining provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid,



legal and enforceable substitute provision the effect of which is as close as possible to the
intended effect of the invalid, illegal or unenforceable provision.

9. Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy
unless expressly stated by that Party in writing. In particular, no reasonable delay in exercising
any right or remedy shall by itself constitute a waiver of that right or remedy.

b.  No waiver in respect of any right or remedy shall operate as a waiver in respect of any other
right or remedy.

10. Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written
consent of the other Party.

11. Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any
person who is not a Party to the Contract to enforce any term of the Contract in its own right and
the Parties to the Contract declare that they have no intention to grant any such right.

12. Transparency

a. Notwithstanding any other term of this Contract, including Condition 13 (Disclosure of
Information), the Contractor understands that the Authority may publish the Transparency
Information and Publishable Performance Information to the general public.

b.  Subject to clause 12.c the Authority shall publish and maintain an up-to-date version of the
Transparency Information and Publishable Performance Information in a format readily accessible
and reusable by the general public under an open licence where applicable.

c. If, in the Authority's reasonable opinion, publication of any element of the Transparency
Information and Publishable Performance Information would be contrary to the public interest, the
Authority shall be entitled to exclude such Information from publication. The Authority
acknowledges that it would expect the public interest by default to be best served by publication of
the Transparency Information and Publishable Performance Information in its entirety. Accordingly,
the Authority acknowledges that it shall only exclude Transparency Information and Publishable
Performance Information from publication in exceptional circumstances and agrees that where it
decides to exclude Information from publication on that basis, it will provide a clear statement to
the general public explaining the categories of information that have been excluded from
publication and reasons for withholding that information.

d.  The Contractor shall assist and co-operate with the Authority as reasonably required to
enable the Authority to publish the Transparency Information and Publishable Performance
Information, in accordance with the principles set out above, including through compliance with the
requirements relating to the preparation of Publishable Performance Information set out in clause
12.e to 12.i. Where the Authority publishes Transparency Information, it shall:

(1) before publishing, redact any Information that would be exempt from disclosure if it was
the subject of a request for information under the Freedom of Information Act 2000 (FOIA) or
the Environmental Information Regulations 2004 (EIR), for the avoidance of doubt, including
Sensitive information;

(2) taking account the Sensitive Information set out in Schedule 5, consult with the
Contractor where the Authority intends to publish Information which has been identified as
Sensitive Information. For the avoidance of doubt the Authority, acting reasonably, shall have
absolute discretion to decide what information shall be published or be exempt from disclosure
in accordance with the FOIA and/or the EIR; and

(3) present information in a format that assists the general public in understanding the
relevance and completeness of the information being published to ensure the public obtain a
fair view on how this Contract is being performed.

Publishable Performance Information



e.  Within three (3) months of the effective date of Contract the Contractor shall provide to the
Authority for its approval (such approval shall not be unreasonably withheld or delayed) a draft
Publishable Performance Information KPI Data Report consistent with the content requirements of
Schedule 9.

f. If the Authority rejects any draft Publishable Performance Information the Contractor shall
submit a revised version of the relevant KP| Data Report for further approval by the Authority with
five (5) business days of receipt of any notice or rejection, taking account of any recommendations
for revision and improvement to the report provided by the Authority. This process shall be
repeated until the parties have an agreed version of the Publishable Performance Information.

g. The Contractor shall provide an accurate and up-to-date version of the KPI Data Report to
the Authority for each quarter at the frequency referred to in the agreed Schedule 9.

h.  Any dispute in connection with the preparation and/or approval of Publishable Performance
Information, other than under clause 12.f, shall be resolved in accordance with the dispute
resolution procedure provided for in this Contract.

i. The requirements of this Condition are in addition to any other reporting requirements in this
Contract.
13. Disclosure of Information
a. Subjectto clauses 13.d to 13.i and Condition 12 each Party:
(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written
consent of the other Party, which consent shall not unreasonably be withheld, except that the
Contractor may disclose Information in confidence, without prior consent, to such persons and
to such extent as may be necessary for the performance of the Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and

(4) shall not copy any of that Information except to the extent necessary for the purpose of
exercising its rights of use and disclosure under the Contract.

b.  The Contractor shall take all reasonable precautions necessary to ensure that all Information
disclosed to the Contractor by or on behalf of the Authority under or in connection with the
Contract:

(1) is disclosed to their employees and Subcontractors, only to the extent necessary for the
performance of the Contract;
and

(2) istreated in confidence by them and not disclosed except with the prior written consent
of the Authority or used otherwise than for the purpose of performing work or having work
performed for the Authority under the Contract or any subcontract.



c. The Contractor shall ensure that their employees are aware of the Contractor’s arrangements
for discharging the obligations at clauses 13.a and 13.b before receiving Information and shall take
such steps as may be reasonably practical to enforce such arrangements.

d. A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that
either Party:

(1) exercises rights of use or disclosure granted otherwise than in consequence of, or under,
the Contract;

(2) has the right to use or disclose the Information in accordance with other Conditions of the
Contract; or

(3) can show:

(@) that the Information was or has become published or publicly available for use
otherwise than in breach of any provision of the Contract or any other agreement between the
Parties;

(b) that the Information was already known to it (without restrictions on disclosure or use)
prior to receiving the Information under or in connection with the Contract;

(c) that the Information was received without restriction on further disclosure from a third
party which lawfully acquired the Information without any restriction on disclosure; or

(d)  from its records that the same Information was derived independently of that received
under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e. Neither Party shall be in breach of this Condition where it can show that any disclosure of
Information was made solely and to the extent necessary to comply with a statutory, judicial or
parliamentary obligation. Where such a disclosure is made, the Party making the disclosure shall
ensure that the recipient of the Information is made aware of and asked to respect its
confidentiality. Such disclosure shall in no way diminish the obligations of the Parties under this
Condition.

f.  The Authority may disclose the Information:

(1) to any Central Government Body for any proper purpose of the Authority or of the
relevant Central Government Body, which shall include: disclosure to the Cabinet Office
and/or HM Treasury for the purpose of ensuring effective cross-Government procurement
processes, including value for money and related purposes. Where such a disclosure is made
the Authority shall ensure that the recipient is made aware of its confidentiality;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

(4) subject to clause 13.g below, on a confidential basis to a professional adviser,
consultant or other person engaged by any of the entities defined in Schedule 1 (including
benchmarking organisations) for any purpose relating to or connected with the Contract;

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of
its rights under the Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment, novation
or disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean
disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent
than those placed on the Authority under this Condition.

g. Where the Authority intends to disclose Information to a commercial entity which is not a
Central Government Body in accordance with clauses 13.f.(4) or 13.1.(5) above, the Authority will
endeavour to provide the Contractor with 3 Business Days' notice in advance of such disclosure.



In relation to a disclosure of Information made under clause 13.f.(3) above, if reasonably requested
by the Contractor within 2 Business Days of such notice being given, where the Authority has not
already done so, it will endeavour to procure from the intended recipient of the Information an
agreement containing confidentiality terms the same as, or substantially similar to, those placed on
the Authority under this Condition.

h.  Before sharing any Information in accordance with clause 13.f, the Authority may redact the
Information. Any decision to redact Information made by the Authority shall be final.

I.  The Authority shall not be in breach of the Contract where disclosure of Information is made
solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”)
or the Environmental Information Regulations 2004 (the “Regulations”). To the extent permitted by
the time for compliance under the Act or the Regulations, the Authority shall consult the Contractor
where the Authority is considering the disclosure of Information under the Act or the Regulations
and, in any event, shall provide prior notification to the Contractor of any decision to disclose the
Information. The Contractor acknowledges and accepts that their representations on disclosure
during consultation may not be determinative and that the decision whether to disclose Information
in order to comply with the Act or the Regulations is a matter in which the Authority shall exercise
its own discretion, subject always to the provisions of the Act or the Regulations.

j-  Nothing in this Condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence.
14. Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not
communicate with representatives of the press, television, radio or other media on any matter
concerning the Contract unless the Authority has given its prior written consent.

15. Change of Control of Contractor

a. The Contractor shall notify the Representative of the Authority in writing at the address given
in clause 15.c

D as soon as practicable of any intended, planned or actual change in control of the Contractor
and/or their First-Tier Sub-contractor; and
2) Immediately on the Contractor being aware of any actual change of control of any Lower-
Tier Sub-Contractor.
b. The Contractor shall include in any such notification any concerns the Contractor may have with the

change of control. Such concerns may include but are not limited to potential threats to national
security and security of supply. The Contractor shall not be required to submit any notice which is
unlawful or is in breach of either any pre-existing non-disclosure agreement or any regulations
governing the conduct of the Contractor in the UK or other jurisdictions where the Contractor may be
subject to legal sanction arising from issuing such a notice.

Each notice of change of control shall be taken to apply to all contracts with the Authority. Notices
shall be submitted to:
Mergers & Acquisitions Section

Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH

and emailed to: DefComrclSSM-MergersandAcg@mod.gov.uk

The Representative of the Authority shall consider the notice of change of control and advise the
Contractor in writing of any concerns the Authority may have. Such concerns may include but are
not limited to potential threats to national security, the ability of the Authority to comply with its
statutory obligations or matters covered by the declarations made by the Contractor prior to contract
award. The Contractor shall be required to submit a response to the concerns raised by the
Authority, including any plans to mitigate those concerns, within 14 calendar days (or as agreed by
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the parties) of receipt of the Authority’s written concerns, for the Authority’s consideration.

To the extent that the Authority considers that it is reasonable to do so, the Authority shall work with
the Contractor to seek to resolve the Authority’s concerns. The Contractor agrees to answer the
Authority’s questions or requests for clarification promptly.

Where the Authority considers, in its absolute discretion, that the risk may be appropriately
mitigated, the Contractor shall implement any agreed mitigations promptly and, in any case, within
the timescales required by the Authority. Where the Contractor fails to do so, clause 15.g. shall
apply.

The Authority may, acting reasonably, terminate the Contract by giving written notice to the
Contractor (and/or request the Contractor to terminate any relevant First-Tier or Lower-Tier Sub-
Contractor’s contract) within six months of the Authority being notified in accordance with clause
15.a. The Authority shall act reasonably in exercising its right of termination, including, but not
limited to, taking into account the Contractor’s own assessment of the change of control.

Where the Authority terminates the Contract in accordance with clause 15.g, subject to clause 15.i,
the Contractor may request payment for any unavoidable commitments, liabilities or expenditure
incurred by the Contractor in connection with the Contract up to the point of termination. The
Authority shall act reasonably when assessing the Contractor’s request for payment although the
parties agree that the Authority shall retain the sole discretion, acting reasonably, to decide whether
to make such requested payment in accordance with clause 15.i.

Any requests for payment by the Contractor must be submitted promptly and the Contractor shall
demonstrate to the reasonable satisfaction of the Authority that such request for payment:

D is reasonable and properly chargeable;

2) would otherwise represent an unavoidable loss by the Contractor by reason of the termination of the
Contract; and

3) is fully supported by documentary evidence.

In the event that the Contractor fails to demonstrate any of the conditions set out at 15.i.(1)-(3), the
Authority may reject such request for payment.
Notification by the Contractor of any intended, planned or actual change of control shall not prejudice
the existing rights of the Authority or the Contractor under the Contract nor create or imply any rights
of either the Contractor or the Authority additional to the Authority’s rights set out in this Condition.
The Contractor shall include provisions equivalent to those set out in this Condition in all relevant
sub-contracts.

16. Environmental Requirements

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the environmental
impacts of their supply chain. The Contractor shall provide evidence of so doing to the Authority
on demand.

17. Contractor’s Records

a. The Contractor and their Subcontractors shall maintain all records specified in and
connected with the Contract (expressly or otherwise) and make them available to the Authority
when requested on reasonable notice.

b.  The Contractor and their Subcontractors shall also permit access to relevant records that
relate to the contractual obligations to supply goods or services under the Contract, held by or
controlled by them and reasonably required by the Comptroller and Auditor General, their staff and
any appointed representative of the National Audit Office, and provide such explanations and
information as reasonably necessary for the following purposes:

(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to
examine and/or certify the Authority’s annual and interim report and accounts; and

(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the
National Audit Act 1983 of the economy, efficiency and effectiveness with which the Authority
has used its resources.

c.  With regard to the records made available to the Authority under clause 17.a of this



Condition, and subject to the provisions of Condition 13 (Disclosure of Information), the Contractor
shall permit records to be examined and if necessary copied, by the Authority, or Representative of
the Authority, as the Authority may require.

d. Unless the Contract specifies otherwise the records referred to in this Condition shall be
retained for a period of at least 6 years from:

(1) the end of the Contract term;
(2) the termination of the Contract; or
(3) the final payment,

whichever occurs latest.

18. Notices

a. A Notice served under the Contract shall be:
(1) inwriting in the English language;
(2) authenticated by signature or such other method as may be agreed between the
Parties;

(3) sent for the attention of the other Party’s Representative, and to the address set out in
Schedule 3 (Contract Data Sheet);

(4)  marked with the number of the Contract; and

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in
Schedule 3 (Contract Data Sheet), by electronic mail.

b. Notices shall be deemed to have been received:

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and
otherwise on the first Business Day of the recipient immediately following the day of delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the
case of airmail) after the day of posting;

(3) if sent by facsimile or electronic means:

(@) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time)
on completion of receipt by the sender of verification of the transmission from the
receiving instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time)
following the completion of receipt by the sender of verification of transmission from the
receiving instrument.

19. Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in
Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’s representatives are
suitably qualified to attend such meetings.

b.  The Contractor shall submit progress reports to the Authority’s Representatives at the times
and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as
a minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2)  risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and
(4) any other information reasonably requested by the Authority.



Supply of Contractor Deliverables

20. Supply of Contractor Deliverables and Quality Assurance

a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with
the Schedule of Requirements and the Specification, and shall allocate sufficient resource to the
provision of the Contractor Deliverables to enable it to comply with this obligation.

b. The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3
(Contract Data Sheet) in providing the Contractor Deliverables; and

(2) discharge their obligations under the Contract with all due skill, care, diligence and
operating practice by appropriately experienced, qualified and trained personnel.

c.  The provisions of clause 20.b. shall survive any performance, acceptance or payment
pursuant to the Contract and shall extend to any remedial services provided by the Contractor.

d. The Contractor shall:

(1)  observe, and ensure that the Contractor’'s Team observe, all health and safety rules
and regulations and any other security requirements that apply at any of the Authority’s
premises;

(2)  notify the Authority as soon as they become aware of any health and safety hazards or
issues which arise in relation to the Contractor Deliverables; and

3) before the date on which the Contractor Deliverables are to start, obtain, and at all
times maintain, all necessary licences and consents in relation to the Contractor Deliverables.

21. Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the requirements specified
in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark
each Contractor Deliverable clearly and indelibly in accordance with the requirements of the
relevant DEF-STAN 05-132 as specified in the contract or specification. In the absence of such
requirements, the Contractor Deliverables shall be marked with the MOD stock reference, NATO
Stock Number (NSN) or alternative reference number specified in Schedule 2 (Schedule of
Requirements).

b.  Any marking method used shall not have a detrimental effect on the strength, serviceability
or corrosion resistance of the Contractor Deliverables.

c. The marking shall include any serial numbers allocated to the Contractor Deliverable.

d.  Where because of its size or nature it is not possible to mark a Contractor Deliverable with
the required particulars, the required information should be included on the package or carton in
which the Contractor Deliverable is packed, in accordance with Condition 22 (Packaging and
Labelling (excluding Contractor Deliverables containing Munitions)).

22. Packaging and Labelling (excluding Contractor Deliverables containing Munitions)
a. Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully complies with
the requirements of the Contract.

(2)  The Authority shall indicate in the Contract the standard or level of Packaging required
for each Contractor Deliverable, including the PPQ. If a standard or level of Packaging
(including the PPQ) is not indicated in the Contract, the Contractor shall request such
instructions from the Authority before proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the effective
performance of the Contract is made available to all Subcontractors.

(4)  Where the Contractor or any of their Subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL prior to manufacture or supply of the
Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns to the



Contractor or Authority, as appropriate.

b.  The Contractor shall supply Commercial Packaging meeting the standards and requirements
of Def Stan 81-041 (Part 1). In addition, the following requirements apply:

(1) The Contractor shall provide Packaging which:

(@)  will ensure that each Contractor Deliverable may be transported and delivered to
the consignee named in the Contract in an undamaged and serviceable condition; and

(b) is labelled to enable the contents to be identified without need to breach the
package; and

(c) is compliant with statutory requirements and this Condition.

(2) The Packaging used by the Contractor to supply identical or similar Contractor
Deliverables to commercial customers or to the general public (i.e. point of sale packaging)
will be acceptable, provided that it complies with the following criteria:

(&) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable
to be contained in an individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user;

(b) Robust Contractor Deliverables, which by their nature require minimal or no
packaging for commercial deliveries, shall be regarded as "PPQ packages" and shall be
marked in accordance with clauses 22.i to 22.I. References to "PPQ packages" in
subsequent text shall be taken to include Robust Contractor Deliverables; and

(c) for ease of handling, transportation and delivery, packages which contain identical
Contractor Deliverables may be bulked and overpacked, in accordance with clauses 22.i
to 22.k.

c.  The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or
contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

(1) The Health and Safety At Work Act 1974 (as amended);

2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4)

2009 (as amended);

3) The REACH Regulations 2007 (as amended); and

4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).
d.  The Contractor shall package the Dangerous Goods as limited quantities, excepted
quantities or similar derogations, for UK or worldwide shipment by all modes of transport in
accordance with the regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and

(2)  The Air Navigation (Amendment) Order 2019.
e. Assoon as possible, and in any event no later than one month before delivery is due, the
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance
with the REACH Regulations 2007 (as amended) and the Health and Safety At Work Act 1974 (as

amended) and in accordance with Condition 24 (Supply of Hazardous Materials or Substances in
Contractor Deliverables).

f.  The Contractor shall comply with the requirements for the design of MLP which include
clauses 22.f and 22.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken
by an MPAS registered organisation, or one that although non-registered is able to
demonstrate to the Authority that their quality systems and military package design expertise
are of an equivalent standard.

(@ The MPAS certification (for individual designers) and registration (for organisations)
scheme details are available from:

DES LSOC SpSvcs--SptEng-Pkgl
MOD Abbey Wood



g.

Bristol, BS34 8JH

Tel. +44(0)30679-35353

DESLSOC-SpSvcs-SptEng-Pkgl@mod.gov.uk

(b)  The MPAS Documentation is also available on the DStan website.

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041,

and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part 3).
Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-041 (Part 4).

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to
establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for
Packaging Designs or their Status’).

(4)  New designs shall not be made where there is an existing usable SPIS, or one that may
be easily modified.

(5)  Where there is a usable SFS, it shall be used in place of a SPIS design unless
otherwise stated by the Contract. When an SFS is used or replaces a SPIS design, the
Contractor shall upload this information on to SPIN in Adobe PDF.

(6) All SPIS, new or modified (and associated documentation), shall, on completion, be
uploaded by the Contractor on to SPIN. The format shall be Adobe PDF.

(7)  Where it is necessary to use an existing SPIS design, the Contractor shall ensure the
Packaging manufacturer is a registered organisation in accordance with clause 22.f.(1) above,
or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M. The Contractor
shall ensure, as far as possible, that the SPIS is up to date.

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data
requirement and be subject to the terms of DEFCON 15 and DEFCON 21.

Unless otherwise stated in the Contract, one of the following procedures for the production of

new or modified SPIS designs shall be applied:

(1) If the Contractor or their Subcontractor is the PDA they shall:

(@)  On receipt of instructions received from the Authority’s representative nominated
in Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required package
design in accordance with clause 22.f.

(b) Where the Contractor or their Subcontractor is registered, they shall, on
completion of any design work, provide the Authority with the following documents
electronically:

i. alist of all SPIS which have been prepared or revised against the Contract;
and

ii. acopy of all new / revised SPIS, complete with all continuation sheets and
associated drawings, where applicable, to be uploaded onto SPIN.

(c) Where the PDA is not a registered organisation, then they shall obtain approval
for their design from a registered organisation before proceeding, then follow clause
22.9.(1)(b).
(2)  Where the Contractor or their Subcontractor is not the PDA and is un-registered, they
shall not produce, modify, or update SPIS designs. They shall obtain current SPIS design(s)
from the Authority or a registered organisation before proceeding with manufacture of
Packaging. To allow designs to be provided in ample time, they should apply for SPIS
designs as soon as practicable.

(3)  Where the Contractor or their Subcontractor is un-registered and has been given
authority to produce, modify, and update SPIS designs by the Contract, they shall obtain
approval for their design from a registered organisation using DEFFORM 129a before
proceeding, then follow clause 22.g.(1)(b).

(4)  Where the Contractor or their Subcontractor is not a PDA but is registered, they shall
follow clauses 22.g9.(1)(a) and 22.g.(1)(b).
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h.  If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain
written approval from the Commercial Officer before providing them. Any approval given will be
subject to the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate.

i.  In addition to any marking required by international or national legislation or regulations, the
following package labelling and marking requirements apply:

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall
be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows:

(@) Labels giving the mass of the package, in kilograms, shall be placed such that
they may be clearly seen when the items are stacked during storage.

(b)  Each consignment package shall be marked with details as follows:
i. name and address of consignor;
i. name and address of consignee (as stated in the Contract or order);
iii.  destination where it differs from the consignee's address, normally either:
(). delivery destination / address; or

(i). transit destination, where delivery address is a point for aggregation /
disaggregation and / or onward shipment elsewhere, e.g. railway station,
where that mode of transport is used;

iv.  the unique order identifiers and the CP&F Delivery Label / Form which shall
be prepared in accordance with DEFFORM 129J.

(). If aggregated packages are used, their consignment marking and
identification requirements are stated at clause 22.1.

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ
package and each consignment package, if it contains identical PPQ packages, shall be
marked, using details of the Contractor Deliverables as shown in the Contract schedule, to
state the following:

(@)  description of the Contractor Deliverable;

(b)  the full thirteen digit NATO Stock Number (NSN);

(c) the PPQ;

(d)  maker's part / catalogue, serial and / or batch number, as appropriate;
(e) the Contract and order number when applicable;

(f)  the words “Trade Package” in bold lettering, marked in BLUE in respect of trade
packages, and BLACK in respect of export trade packages;

(g) shelf life of item where applicable;

(h)  for rubber items or items containing rubber, the quarter and year of vulcanisation
or manufacture of the rubber product or component (marked in accordance with Def
Stan 81-041);

(i)  any statutory hazard markings and any handling markings, including the mass of
any package which exceeds 3kg gross; and

()  any additional markings specified in the Contract.

j.  Bar code marking shall be applied to the external surface of each consignment package and
to each PPQ package contained therein. The default symbology shall be as specified in Def Stan
81-041 (Part 6). As a minimum the following information shall be marked on packages:

(1) the full 13-digit NSN;

(2)  denomination of quantity (D of Q);

(3) actual quantity (quantity in package);

(4)  manufacturer's serial number and / or batch number, if one has been allocated; and
(5) the CP&F-generated unique order identifier.



k.  Requirements for positioning bar codes in relation to related text, as well as positioning on
package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a
label to be directly attached, then a tag may be used. Any difficulties over size or positioning of
barcode markings shall initially be referred to the organisation nominated in Box 3 of Annex A to
Schedule 3 (Contract Data Sheet).

l. The requirements for the consignment of aggregated packages are as follows:

(1)  With the exception of packages containing Dangerous Goods, over-packing for delivery
to the consignee shown in the Contract may be used by the consignor to aggregate a number
of packages to different Packaging levels, provided that the package contains Contractor
Deliverables of only one NSN or class group. Over-packing shall be in the cheapest
commercial form consistent with ease of handling and protection of over-packed items.

(2) Two adjacent sides of the outer container shall be clearly marked to show the following:
(@) class group number;
(b)  name and address of consignor;
(c) name and address of consignee (as stated on the Contract or order);
(d) destination if it differs from the consignee's address, normally either:
i. delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregation /
disaggregation and / or onward shipment e.g. railway station, where that mode of
transport is used,;

(e)  where applicable, the reference number of the delivery note produced by CP&F
relating to the contents. The consignee's copy of each delivery note shall be placed in
the case / container. If the Contractor Deliverables listed in the delivery note are packed
in several cases, the consignee's copy shall be placed in the first case and a separate
list detailing the contents shall be prepared for each case after the first and placed in the
case to which it relates. Each case is to be nhumbered to indicate both the number of the
case and the total number of cases concerned e.g. 1/3, 2/3, 3/3;

()  the CP&F-generated shipping label; and
(g) any statutory hazard markings and any handling markings.

m.  Authorisation of the Contractor to undertake Packaging design, or to use a packaging
design, that was not part of the original requirement under the Contract, shall be considered as an
alteration to the specification in accordance with Condition 6 (Formal Amendments to the
Contract).

n.  The Contractor shall ensure that timber and wood-containing products supplied under the
Contract comply with the provisions of Condition 25 (Timber and Wood-Derived Products) and
Annex | and Annex Il of the International Standards for Phytosanitary Measures, "Guidelines for
Regulating Wood Packaging Material in International Trade", Publication No 15 (ISPM 15).

0. All Packaging shall meet the requirements of the Packaging (Essential Requirements)
Regulations 2003 (as amended) where applicable.

p. Inany design work the Contractor shall comply with the Producer Responsibility Obligations
(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of
compliance shall be a contractor record in accordance with Condition 17 (Contractor’s Records).

g. This Condition is concerned with the supply of Packaging suitable to protect and ease
handling, transport and storage of specified items. Where there is a failure of suitable Packaging
(a design failure), or Packaging fails and this is attributed to the Packaging supplier, then the
supplier shall be liable for the cost of replacing the Packaging.

r.  Liability for other losses resulting from Packaging failure or resulting from damage to
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in the
Contract.

s.  General requirements for service Packaging, including details of UK and NATO MLP and



Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of
Defence Materiel". Def Stans, NATO Standardisation Agreements (STANAGS), and further
information are available from the DStan internet site at: https://www.dstan.mod.uk/

t.  Unless specifically stated otherwise in the invitation to tender or the Contract, reference to
any standard including Def Stans or STANAGS in any invitation to tender or Contract document
means the edition and all amendments extant at the date of such tender or Contract.

u. In the event of conflict between the Contract and Def Stan 81-041, the Contract shall take
precedence.
23.Plastic Packaging Tax

a.  The Contractor shall ensure that any PPT due in relation to this Contract is paid in
accordance with the PPT Legislation.

b. The Contract Price includes any PPT that may be payable by the Contractor in relation to
the Contract.
C. On reasonable notice being provided by the Authority, the Contractor shall provide and

make available to the Authority details of any PPT they have paid that relates to the Contract.

d. The Contractor shall notify the Authority, in writing, in the event that there is any adjustment
required to the Contract Price in accordance with section 70 of the Finance Act 2021 and, on
reasonable notice being provided by the Authority, the Contractor shall provide any such
information that the Authority requires in relation to any such adjustment.

e. Inaccordance with Condition 17 the Contractor (and their sub-contractors) shall maintain all
records relating to PPT and make them available to the Authority when requested on reasonable
notice for reasons related to the Contract.

f.  Where the Contractor manufactures, purchases or imports into the UK any Plastic Packaging
Component in relation to the Contract the Contractor shall, on reasonable notice being given,
provide the Authority with such information and documentation that it requires to enable the
Authority to carry out due diligence checks and satisfy itself that the Contractor has complied with
the requirements of the PPT Legislation. This shall include, but is not limited to the Contractor
providing:

(1) confirmation of the tax status of any Plastic Packaging Component;

(2)  documents to confirm that PPT has been properly accounted for;

(3)  product specifications for the packaging components, including, but not limited to, the
weight and composition of the products and any other product specifications that may be
required; and

(4) copies of any certifications or audits that have been obtained or conducted in relation to
the provision of Plastic Packaging Components.

g. The Authority shall have the right, on providing reasonable notice, to physically inspect or
conduct an audit on the Contractor, to ensure any information that has been provided in
accordance with clause 23.f above is accurate.

h. Inthe event the Contractor is not required to register for PPT they (and to the extent
applicable, their sub-contractors) shall provide the Authority with a statement to this effect and, to
the extent reasonably required by the Authority on reasonable notice, supporting evidence for that
statement.

i.  The Contractor shall provide, on the Authority providing reasonable notice, any information
that the Authority may require from the Contractor for the Authority to comply with any obligations it
may have under the PPT Legislation.

24. Supply of Data for Hazardous Materials or Substances, Mixtures and Articles in
Contractor Deliverables

a. Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the
Authority or the Contractor.



b. The Contractor shall provide to the Authority:

(1) for each Substance, Mixture or Article supplied in meeting the criteria of classification
as hazardous in accordance with the GB Classification, Labelling and Packaging (GB CLP) a
UK REACH compliant Safety Data Sheet (SDS);

(2)  where Mixtures supplied do not meet the criteria for classification as hazardous
according to GB CLP but contain a hazardous Substance an SDS is to be made available on
request; and

(3) for each Article whether supplied on its own or part of an assembly that contains a
Substance on the UK REACH Authorisation List, Restriction List and/or the Candidate List of
Substances of Very High Concern (SVHC) in a proportion greater than 0.1% w/w of the
Avrticle, sufficient information, available to the Contractor, to allow safe use of the Article
including, as a minimum, the name of that Substance.

C. For Substances, Mixtures or Articles that meet the criteria list in clause 24.b above:

(1) if the Contractor becomes aware of new information which may affect the risk
management measures or new information on the hazard, the Contractor shall update the
SDS/safety information and forward it to the Authority and to the address listed in clause 24.i
below; and

(2) if the Authority becomes aware of new information that might call into question the
appropriateness of the risk management measures identified in the safety information
supplied, shall report this information in writing to the Contractor.

d.  The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous
Substances, Mixtures and Articles in Contractor Deliverables Supplied under the Contract: Data
Requirements) in accordance with Schedule 3 (Contract Data Sheet).

e. If the Substances, Mixtures or Articles in Contractor Deliverables are Ordnance, Munitions or
Explosives (OME), in addition to the requirements of the GB CLP and UK REACH the Contractor
shall comply with hazard reporting requirements of DEF STAN 07-085 Design Requirements for
Weapons and Associated Systems.
f. If the Substances, Mixtures or Articles in Contractor Deliverables, are or contain or embody a
radioactive substance as defined in the lonising Radiation Regulations SI 2017/1075, the
Contractor shall additionally provide details in Schedule 6 of:

(1) activity; and

(2) the substance and form (including any isotope).

g. Ifthe Substances, Mixtures or Articles in Contractor Deliverables have magnetic properties
which emit a magnetic field, the Contractor shall additionally provide details in Schedule 6 of the
magnetic flux density at a defined distance, for the condition in which it is packed.
h.  Any SDS to be provided in accordance with this Condition, including any related information
to be supplied in compliance with the Contractor’s statutory duties under clause 24.b.(1) and
24.c.(1), any information arising from the provisions of clauses 24.f and 24.g and the completed
Schedule 6, shall be sent directly to the Authority’s Point of Contact as specified in the Schedule 3
as soon as practicable, and no later than one (1) month prior to the Contract delivery date, unless
otherwise stated in Schedule 3 (Contract Data Sheet).
i. So that the safety information can reach users without delay, the Authority shall send a copy
preferably as an email with attachment(s) in Adobe PDF or MS WORD format, or, if only hardcopy
is available, to the addresses below:

(1) Hard copies to be sent to:

Hazardous Stores Information System (HSIS)

Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol BS34 8JH

(2) Emails to be sent to:



DESENgSfty-QSEPSEP-HSISMulti@mod.gov.uk

J- SDS which are classified above OFFICIAL including Explosive Hazard Data Sheets (EHDS)
for OME are not to be sent to HSIS and must be held by the respective Authority Delivery Team.

k.  Failure by the Contractor to comply with the requirements of this Condition shall be grounds
for rejecting the affected Substances, Mixtures and Articles in Contractor Deliverables. Any
withholding of information concerning hazardous Substances, Mixtures or Articles in Contractor
Deliverables shall be regarded as a material breach of Contract under Condition 43 (Material
Breach) for which the Authority reserves the right to require the Contractor to rectify the breach
immediately at no additional cost to the Authority or to terminate the Contract in accordance with
Condition 43.

l. Where delivery is made to the Defence Fulfiiment Centre (DFC) and / or other Team Leidos
location / building, the Contractor must comply with the Logistic Commodities and Services
Transformation (LCST) Supplier Manual.

25. Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1) shall comply with the Contract Specification; and
(2) must originate either:
(@) from a Legal and Sustainable source; or
(b)  from a FLEGT-licensed or equivalent source.

b.  In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products
supplied by the Contractor under the Contract shall originate from a forest source where
management of the forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure and
use rights related to the forest;

(2) mechanisms for resolving grievances and disputes including those relating to tenure
and use rights, to forest management practices and to work conditions; and

(3) safeguarding the basic labour rights and health and safety of forest workers.

c. Ifrequested by the Authority, the Contractor shall provide to the Authority Evidence that the
Timber and Wood-Derived Products supplied to the Authority under the Contract comply with the
requirements of clause 25.a or 25.b or both.

d. The Authority reserves the right at any time during the execution of the Contract and for a
period of five (5) years from final Delivery under the Contract to require the Contractor to produce
the Evidence required for the Authority’s inspection within fourteen (14) days of the Authority’s
request.

e. Ifthe Contractor has already provided the Authority with the Evidence required under clause
25.c, the Contractor may satisfy these requirements by giving details of the previous notification
and confirming the Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or
both.

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to
and accepted by the Authority, in accordance with Condition 17 (Contractor’s Records).

g. Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the
Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the
Contractor shall support the use of this Recycled Timber with:

(1) arecord tracing the Recycled Timber to its previous end use as a standalone object or
as part of a structure; and

(2) an explanation of the circumstances that rendered it impractical to record Evidence of
proof of timber origin.
h.  The Authority reserves the right to decide, except where in the Authority’s opinion the timber
supplied is incidental to the requirement and from a low risk source, whether the Evidence
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submitted to it demonstrates compliance with clause 24.a or 24.b, or both. In the event that the
Authority is not satisfied, the Contractor shall commission and meet the costs of an Independent
Verification and resulting report that will:

(1) verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause 25.b.

I The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived
Products delivered under the Contract. The Authority reserves the right to amend the requirement
for statistical reporting, in the event that the UK Government changes the requirement for reporting
compliance with the Government Timber Procurement Policy. Amendments to the statistical
reporting requirement will be made in accordance with Condition 6 (Formal Amendments to the
Contract).

j- The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), the data or Information the
Authority requires in respect of Timber and Wood-Derived Products delivered to the Authority
under the Contract, or in respect of each order in the case of a Framework Agreement, or at such
other frequency as stated in the Contract. The Contractor shall send all completed Schedule 7s
(Timber and Wood-Derived Products Supplied under the Contract: Data Requirements), including
nil returns where appropriate, to the Authority’s Representative (Commercial).

k.  The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) may be amended by the Authority from time to time, in accordance with Condition 6
(Formal Amendments to the Contract).

l. The Contractor shall obtain any wood, other than processed wood, used in Packaging from:

(1) companies that have a full registered status under the Forestry Commission and Timber
Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme
(more detailed information can be accessed at www.forestry.gov.uk) and all such wood shall
be treated for the elimination of raw wood pests and marked in accordance with that
Programme; or

(2)  sources supplying wood treated and marked so as to conform to Annex | and Annex
of the International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood
Packaging Material in International Trade”, Publication No 15 published by the Food and
Agricultural Organisation of the United Nations (ISPM15) (more detailed information can be
accessed at www.fao.org).

26. Certificate of Conformity

a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of
Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any applicable
Quality Plan, the CofC shall be in English unless stated otherwise in the Contract. One copy of the
CofC shall be sent to the Authority’s Representative (Commercial) upon Delivery, and one copy shall
be provided to the Consignee upon Delivery and the CofC will clearly detail the Articles (quantities,
part numbers, batch numbers, NSNs etc) that are contained in a specific delivery.

b. Each CofC shall be clearly identified as a conformity document and should include the wording
"Certificate of Conformity" (or similar) in the title of the document to allow for easy identification.

C. The Contractor shall consider the CofC to be a record in accordance with Condition 17 (Contractor’s
Records).

d.

The Information provided on the CofC shall include:
(1) Contractor's name and address;
(2) Contractor unique CofC number;

(3) Contract number and where applicable Contract amendment number and/or CP&F (Contracting,
Purchasing and Finance) Purchase Order Number;



(4) Details of any approved concessions (clearly linked to the relevant item);

(5) Acquirer name and organisation;

(6) Delivery address;

(7) Contract Item Number from Schedule 2 (Schedule of Requirements);

(8) Line item numbers when there is more than one line item on the CofC;

(9) Description of Contractor Deliverable, including part number, specification and configuration status;
(10)NATO Stock Number (NSN) (where allocated);

(11) Identification marks, batch and serial numbers in accordance with the Specification;

(12) Quantities;

(5 ) RS A signed and dated statement
by the Contractor’s Authorised Personnel that the Contractor Deliverables comply with the
requirements of the Contract and approved concessions. The signing of the CofC may be in
the form of a signature or traceable stamp. The Contractor’s Authorised Personnel shall mean
a competent person appointed and authorised by the Contractor to sign a CofC.

(L) e Exceptions or additions to the
above are to be documented.

e. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require
demonstration of traceability and design provenance through the supply chain the Contractor shall
include in any relevant subcontract the requirement for the Information called for at clause 26.d. The
Contractor shall ensure that this Information is available to the Authority through the supply chain
upon request in accordance with Condition 17 (Contractor Records).

27. Access to Contractor’s Premises

a.  The Contractor shall provide to the Authority’s Representatives following reasonable Notice,
relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to
their premises for the purpose of monitoring the Contractor’s progress and quality standards in
performing the Contract.

b.  Asfar as reasonably practical, the Contractor shall ensure that the provisions of clause 27.a
are included in their subcontracts with those suppliers identified in the Contract. The Authority,
through the Contractor, shall arrange access to such Subcontractors.

28. Delivery / Collection

a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be
Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority.

b.  Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:

(1)  contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet)
in advance of the Delivery Date in order to agree administrative arrangements for Delivery and
provide any Information pertinent to Delivery requested;

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data
Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions;

(4) beresponsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule
2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties.

c. Where the Contractor Deliverables are to be Collected by the Authority (or a third party
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:



(1)  contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific
arrangements for Collection and provide any Information pertinent to the Collection requested;

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract
Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the
instructions;

(4) ensure that the Contractor Deliverables are available for Collection by the Authority
from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date
between the hours agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be the
responsibility of the Authority’s Representative (Transport).

d. Title and risk in the Contractor Deliverables shall only pass from the Contractor to the
Authority:

(1) onthe Delivery of the Contractor Deliverables by the Contractor to the Consignee in
accordance with clause 28.b; or

(2)  onthe Collection of the Contractor Deliverables from the Consignor by the Authority
once they have been made available for Collection by the Contractor in accordance with
clause 28.c.

29. Acceptance

a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance
procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so
specified acceptance shall occur when either:

(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent
with the Contractor’s ownership; or

(2)  the time limit in which to reject the Contractor Deliverables defined in clause 30.b has
elapsed.

30. Rejection and Counterfeit Materiel

Rejection:

a. Ifany of the Contractor Deliverables Delivered to the Authority do not conform to the
Specification or any other terms of the Contract, then (without limiting any other right or remedy
that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in
part). The Authority shall return these Contractor Deliverables to the Contractor at the Contractor’'s
risk and cost.

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is
specified, the Contractor Deliverables shall be deemed to be accepted within a reasonable period
of time.

Counterfeit Materiel:
c.  Where the Authority suspects that any Contractor Deliverable or consignment of Contractor
Deliverables contains Counterfeit Materiel, it shall:

(1) notify the Contractor in writing of its suspicion and reasons therefore;

(2) where reasonably practicable, and if requested by the Contractor within 10 Business
Days of such notification, (at the Contractor’s own risk and expense and subject to any
reasonable controls specified by the Authority) afford the Contractor the facility to (i) inspect
the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for validation or
testing purposes.



(3) atits discretion, provide the Contractor with a sample of the Contractor Deliverable or
consignment for validation or testing purposes by the Contractor (at the Contractor's own risk
and expense);

(4) give the Contractor a further 20 Business Days or such other reasonable period agreed
by the Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a sample at
30.c.(2).(ii), to comment on whether the Contractor Deliverable or consignment meets the
definition of Counterfeit Materiel; and

(5) determine, on the balance of probabilities and strictly on the evidence available to it at
the time, whether the Contractor Deliverable or consignment meets the definition of
Counterfeit Materiel.

d. Where the Authority has determined that the Contractor Deliverable, part or consignment of
Contractor Deliverables contain Counterfeit Material then it may reject the Contractor Deliverable,
part or consignment under 30.a and 30.b (Rejection),and provide written notification to the
Contractor of the rejection.

e. In addition to its rights under 30.a and 30.b (Rejection), where the Authority has determined
that any Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit
Materiel, it shall be entitled to:

(1) retain any Counterfeit Materiel; and/or

(2) retain the whole or any part of such Contractor Deliverable or consignment where it is
not possible to separate the Counterfeit Materiel from the rest of the Contractor Deliverable, or
consignment;

and such retention shall not constitute acceptance under Condition 29 (Acceptance).

f.  Where the Authority intends to exercise its rights under clause 30.e,the Contractor may,
subject to the agreement of the Authority (and at the Contractor’s own risk and expense and
subject to any reasonable controls and timeframe agreed), arrange for:

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a
Contractor Deliverable; and/or

(2) theremoval of any Contractor Deliverable or part of a Contractor Deliverable that the
Authority is reasonably satisfied does not contain Counterfeit Materiel.

g. Inrespect of any Contractor Deliverable, consignment or part thereof that is retained in
accordance with clause 30.e, including where the Authority permits the Contractor to remove non-
Counterfeit Materiel under clause 30.f but the Contractor fails to do so within the period agreed
and subject to clause 30.k, the Authority shall be entitled to exercise any, all, or any combination
of, the following rights:

(1) todispose of it responsible, and in a manner that does not permit its reintroduction into
the supply chain or market;

(2) to pass it to a relevant investigatory or regulatory authority;

(3) to retain conduct or have conducted further testing including destructive testing, for
further investigatory, regulatory or risk management purposes. Results from any such tests
shall, at the discretion of the Authority, be shared with the Contractor; and/or

(4) torecover the appropriate, attributable, and reasonable costs incurred by the Authority
in respect of testing, storage, access, and/or disposal of it from the Contractor;

and exercise of the rights granted at clauses 30.g9.(1) to 30.g9.(3) shall not constitute acceptance
under Condition 29 (Acceptance).

h.  Any scrap or other disposal payment received by the Authority shall be off set against any
amount due to the Authority under clause 30.9.(4). If the value of the scrap or other disposal
payment exceeds the amount due to the Authority under clause 30.9.(4) then the balance shall
accrue to the Contractor.

i.  The Authority shall not use a retained Contract Deliverable or consignment other than as
permitted in clauses 30.c — 30.k.



j-  The Authority may report a discovery of Counterfeit Materiel and disclose information
necessary for the identification of similar materiel and its possible sources.

k.  The Contractor shall not be entitled to any payment or compensation from the Authority as a
result of the Authority exercising the rights set out in clauses 30.c — 30.k except:
(1) inrelation to the balance that may accrue to the Contractor in accordance with clause
30.h; or
(2)  where it has been determined in accordance with Condition 40 (Dispute Resolution)
that the Authority has made an incorrect determination in accordance with clause 30.c.(5). In
such circumstances the Authority shall reimburse the Contractors reasonable costs of
complying with clause 30.c.

31. Diversion Orders

a.  The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes
aware that a Contractor Deliverable is likely to be subject to a Diversion Order.

b.  The Authority may issue a Diversion Order for the urgent delivery of the Contractor
Deliverables identified in it. These Contractor Deliverables are to be delivered by the Contractor
using the quickest means available as agreed by the Authority.

c.  The Authority reserves the right to cancel the Diversion Order.

d. If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the
Representative of the Authority who issued it for clarification and/or further instruction.
e. Ifthe Diversion Order increases the quantity of Contractor Deliverables beyond the scope of

the Contract, it is to be returned immediately to the Authority’s Commercial Officer with an
appropriate explanation.

f.  The Contractor shall be entitled to reasonable additional delivery and packaging costs
incurred in complying with the Diversion Order or cancellation. Claims are to be submitted by the
Contractor to the Authority’s Commercial Officer together with applicable receipts and agreed as
an amendment to the Contract in accordance with Condition 6 (Formal Amendments to the
Contract). The Contractor shall comply with the requirements of the Diversion Order upon receipt
of the Diversion Order.

32. Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be
Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-self
delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until such
time as it is handed over to the Authority.

Licences and Intellectual Property

33. Import and Export Licences

a. If, inthe performance of the Contract, the Contractor needs to import into the UK or export
out of the UK anything not supplied by or on behalf of the Authority and for which a UK import or
export licence is required, the responsibility for applying for the licence shall rest with the
Contractor. The Authority shall provide the Contractor with sufficient information, certification,
documentation and other reasonable assistance in obtaining any necessary UK import or export
licence.

b.  When an export licence or import licence or authorisation either singularly or in combination
is required from a foreign government for the performance of the Contract, the Contractor shall as
soon as reasonably practicable consult with the Authority on the licence requirements. Where the
Contractor is the applicant for the licence or authorisation the Contractor shall:

QD ensure that when end use or end user restrictions, or both, apply to all or part of any
Contractor Deliverable (which for the purposes of this Condition shall also include information,
technical data and software), the Contractor, unless otherwise agreed with the Authority, shall
identify in the application:



(@) the end user as: His Britannic Majesty’s Government of the United Kingdom of
Great Britain and Northern Ireland (hereinafter “HM Government”); and

(b)  the end use as: For the Purposes of HM Government; and

(2) include in the submission for the licence or authorisation a statement that "information
on the status of processing this application may be shared with the Ministry of Defence of the
United Kingdom".

c. If the Contractor or any Subcontractor in the performance of the Contract needs to export
materiel not previously supplied by or on behalf of the Authority for which an export licence or
import licence or authorisation from a foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or
that Subcontractor. For the purposes of this Condition materiel shall mean information, technical
data and items, including Contractor Deliverables, components of Contractor Deliverables and
software.

d.  Where the Contract performance requires the export of materiel for which a foreign export
licence or import licence or authorisation is required, the Contractor shall include the dependencies
for the export licence or import licence or authorisation application, grant and maintenance in the
Contract risk register and in the risk management plan for the Contract, with appropriate review
points. Where there is no requirement under the Contract for a risk management plan the
Contractor shall submit this information to the Authority’s representative.

e.  During the term of the Contract and for a period of up to 2 years from completion of the
Contract, the Authority may make a written request to the Contractor to seek a variation to the
conditions to a foreign export licence or import licence or authorisation to enable the Authority to
re-export or re-transfer a licensed or authorised item or licensed or authorised information from the
UK to a non-licensed or unauthorised third party. If the Authority makes such a request it will
consult with the Contractor before making a determination of whether the Authority or the
Contractor is best placed in all the circumstance to make the request. Where, subsequent to such
consultation the Authority notifies the Contractor that the Contractor is best placed to make such
request:

(1)  the Contractor shall, or procure that the Contractor’'s Subcontractor shall, expeditiously
consider whether or not there is any reason why it should object to making the request and,
where it has no objection, file an application to seek a variation of the applicable export licence
or import licence or authorisation in accordance with the procedures of the licensing authority.
Where the Contractor has an objection, the Parties shall meet within five (5) working days to
resolve the issue and should they fail the matter shall be escalated to an appropriate level
within both Parties’ organisations, to include their respective export licensing subject matter
experts; and

(2) the Authority shall provide sufficient information, certification, documentation and other
reasonable assistance as may be necessary to support the application for the requested
variation.

f. Where the Authority determines that it is best placed to make such request the Contractor
shall provide sufficient information, certification, documentation and other reasonable assistance
as may be necessary to support the Authority to make the application for the requested variation.

g. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair
and reasonable charge for this service based on the cost of providing it.

h.  Where the Contractor subcontracts work under the Contract, which is likely to be subject to
foreign export control, import control or both the Contractor shall use reasonable endeavours to
incorporate in each subcontract equivalent obligations to those set out in this Condition. Where it
is not possible to include equivalent terms to those set out in this Condition, the Contractor shall
report that fact and the circumstances to the Authority.

i. Without prejudice to HM Government's position on the validity of any claim by a foreign
government to extra-territoriality, the Authority shall provide the Contractor with sufficient
information, certification, documentation and other reasonable assistance to facilitate the granting



of export licences or import licences or authorisations by a foreign Government in respect of the
performance of the Contract.

J- The Authority shall provide such assistance as the Contractor may reasonably require in
obtaining any UK export licences necessary for the performance of the Contract.

K. The Contractor shall use reasonable endeavours to identify whether any Contractor
Deliverable is subject to:

(1) anon-UK export licence, authorisation or exemption; or
(2) any other related transfer or export control,

that imposes or will impose end use, end user or re-transfer or re-export restrictions, or restrictions
on disclosure to individuals based upon their nationality. This does not include the Intellectual
Property-specific restrictions of the type referred to in Condition 34 (Third Party Intellectual
Property — Rights and Restrictions).

l. If at any time during the term of the Contract the Contractor becomes aware that all or any
part of the Contractor Deliverables are subject to clause 33.k.(1) or 33.k.(2), they shall notify the
Authority of this as soon as reasonably practicable by providing details in the DEFFORM 528 or
other mutually agreed alternative format. Such natification shall be no later than thirty (30) days of
knowledge of any affected Contractor Deliverable and in any event such natification shall be not
less than thirty (30) days prior to delivery of the Contractor Deliverables.

m. If the information to be provided under clause 33.1 has been provided previously to the
Authority by the Contractor under the Contract, the Contractor may satisfy these requirements by
giving details of the previous natification and confirming they remain valid and satisfy the
provisions of clause 33.1.

n.  During the term of the Contract, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information notified previously under clauses 33.1 or
33.m of which they become or are aware that would affect the Authority’s ability to use, disclose,
re-transfer or re-export an item or part of it as is referred to in those clauses by issuing an updated
DEFFORM 528 to the Authority.

0. For a period of up to 2 years from completion of the Contract and in response to a specific
request by the Authority, the Contractor shall notify the Authority as soon as reasonably
practicable of any changes in the information notified previously under clause 33.1 or 33.m of which
they become aware that would affect the Authority’s ability to use, disclose, re-transfer or re-export

an item or part of it as is referred to in those clauses by issuing an updated DEFFORM 528 to the
Authority.

p. Where following receipt of materiel from a Subcontractor or any of their other suppliers
restrictions are notified to the Contractor by that Subcontractor, supplier or other third party or are
identified by the Contractor, the Contractor shall immediately inform the Authority by issuing an
updated DEFFORM 528. Within [X] days of such notification, the Contractor shall propose to the
Authority actions to mitigate the impact of such restrictions. Such proposals may include, where
appropriate, mutually supported attempts to obtain removal or modification to the restrictions or to
obtain appropriate authorisations from the relevant foreign government. The Authority shall notify
the contractor within [X] days of receipt of a proposal whether it is acceptable and where
appropriate the Contract shall be modified in accordance with its terms to implement the proposal.

g. Ifthe restrictions prevent the Contractor from performing their obligations under the Contract
and have not been removed, modified or otherwise satisfactorily managed within a reasonable
time, the Authority may at its absolute discretion elect to amend the contract in accordance with
Condition 6 or as otherwise may be provided by the Contract, or to terminate the Contract. Except
as set out in clause 33.r, in the event of termination in these circumstances termination shall be on
fair and reasonable terms having regard to all the circumstances including payments already made
and that would otherwise be due under the Contract, costs incurred by the Contractor and benefits
received by the Authority. The Parties, acting in good faith, will use all reasonable endeavours to
agree such fair and reasonable terms failing which either Party may refer the matter to dispute
resolution in accordance with the provisions in the Contract.



r. In the event that the restrictions notified to the Authority pursuant to clause 33.| were known
or ought reasonably have been known by the Contractor (but were not disclosed) at contract
award or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p were known or
ought reasonably to have been known by the Contractor at the date of submission of the most
recent DEFFORM 528 submitted to the Authority in accordance with clause 33.1, termination under
clause 33.q will be in accordance with Condition 43 (Material Breach) and the provisions of clause
33.v will not apply.

s.  The Authority shall use reasonable endeavours to identify any export control restrictions
applying to materiel to be provided to the Contractor as Government Furnished Assets (GFA).
Where the Authority is to provide materiel necessary to enable the Contractor to perform the
Contract or in respect of which the Services are to be provided, and that materiel is subject to a
non-UK export licence, authorisation, exemption or other related transfer or export control as
described in the provisions of clause 32.k, the Authority shall provide a completed DEFFORM 528
or will provide a new or updated DEFFORM 528 to the Contractor within thirty (30) days of the
date of knowledge and in any case not later than thirty (30) days prior to the delivery of such
materiel to the Contractor.

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was
incomplete or inaccurate or in the event additional such materiel is identified then the Authority
shall provide, as soon as reasonably practicable a new or revised DEFFORM 528. In the event
that the Authority becomes aware that a prior disclosure included in DEFFORM 528 submitted to
the Contractor was incomplete or inaccurate less than thirty (30) days prior to the delivery to the
Contractor of any material to which the updated or new disclosure relates, the Parties will meet as
soon as reasonably practicable to discuss how to mitigate the impact of the incomplete or
inaccurate disclosure.

u. Where:

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided
pursuant to clauses 33.s or 33.t or both; or

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be
incorrect or inaccurate;

the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or
incorrect or inaccurate information. Such mitigation shall include, where appropriate, mutually
supported attempts to obtain removal or modification to the restrictions or to obtain appropriate
authorisations from the relevant foreign government. If the restrictions or incorrect or inaccurate
information adversely affect the ability of the Contractor to perform their obligations under the
Contract, the matter shall be handled under the terms of Condition 6 (Formal Amendments to the
Contract) or as may otherwise be provided by the Contract as appropriate and if no alternative
solution satisfies the essential terms of the Contract and the restrictions have not been removed,
modified or otherwise satisfactorily managed within a reasonable time the Authority may terminate
the Contract. Termination under these circumstances will be under the terms of Condition 42
(Termination for Convenience) and as referenced in the Contract.

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u,
provided the Contractor takes such steps as are reasonable to mitigate the impact, the Contractor
shall be relieved from their obligations to perform those elements of the Contract directly affected
by the restrictions or provision of incorrect or incomplete information.

34. Third Party Intellectual Property — Rights and Restrictions

a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority
as soon as they become aware of:

(1) any invention or design the subject of patent or registered Design Rights (or application
thereof) owned by a third party which appears to be relevant to the performance of the
Contract or to use by the Authority of anything required to be done or delivered under the
Contract;

(2)  any restriction as to disclosure or use, or obligation to make payments in respect of any



other intellectual property (including technical Information) required for the purposes of the
Contract or subsequent use by the Authority of anything delivered under the Contract and,
where appropriate, the notification shall include such Information as is required by Section 2 of
the Defence Contracts Act 1958;

(3) any allegation of infringement of intellectual property rights made against the Contractor
and which pertains to the performance of the Contract or subsequent use by the Authority of
anything required to be done or delivered under the Contract.

clause 34.a does not apply in respect of Contractor Deliverables normally available from the
Contractor as a Commercial Off The Shelf (COTS) item or service.

b.  If the Information required under clause 34.a has been notified previously, the Contractor
may meet their obligations by giving details of the previous notification.

c. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of
any question arising (by way of an allegation made to the Authority or Contractor, or otherwise)
that the manufacture or provision under the Contract of Contractor Deliverables normally available
from the Contractor as a COTS item or service is an infringement of a UK patent or registered
design not owned or controlled by the Contractor or the Authority, the Contractor shall, subject to
the agreement of the third party owning such patent or registered design, be given exclusive
conduct of any and all negotiations for the settlement of any claim or the conduct of any litigation
arising out of such question. The Contractor shall indemnify the Authority, its officers, agents and

employees against any liability and cost arising from such allegation. This Condition shall not
apply if:
(1) the Authority has made or makes an admission of any sort relevant to such question;

(2) the Authority has entered or enters into any discussions on such question with any third
party without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant claim for
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section
12 of the Registered Designs Act 1949;

(4) legal proceedings have been commenced against the Authority or the Contractor in
respect of Crown Use, but only to the extent of such Crown Use that has been properly
authorised.

d. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied
under the Contract where that use was not reasonably foreseeable at the time of the Contract.

e. Inthe event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced, the Authority
shall forthwith authorise the Contractor for the purposes of performing the Contract (but not
otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 56 of the
Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any model,
document or information relating to any such invention or design which may be required for that
purpose.

f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant
invention or design has been notified to the Authority by the Contractor prior to the Effective Date
of Contract, then unless it has been otherwise agreed, under the provisions of Sections 55 and 56
of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the Contractor is
hereby authorised to utilise that invention or design, notwithstanding the fact that it is the subject of
a UK Patent or UK Registered Design, for the purpose of performing the Contract.

g. If, under clause 34.a, a relevant invention or design is notified to the Authority by the
Contractor after the Effective Date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant
action against the Contractor, the Authority shall issue to the Contractor a written authorisation
in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12
of the Registered Designs Act 1949, and



(2) inany event, unless the Contractor and the Authority can agree an alternative course of
action, the Authority shall not unreasonably delay the issue of a written authorisation in
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of
the Registered Designs Act 1949.

h.  The Authority shall assume all liability and shall indemnify the Contractor, their officers,
agents and employees against liability, including the Contractor’s costs, as a result of infringement
by the Contractor or their suppliers of any patent, utility model, registered design or like protection
outside the United Kingdom in the performance of the Contract when such infringement arises
from or is incurred by reason of the Contractor following any specification, statement of work or
instruction in the Contract or using, keeping or disposing of any item given by the Authority for the
purpose of the Contract in accordance with the Contract.

i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents
and employees against liability, including the Authority’s costs, as a result of infringement by the
Contractor or their suppliers of any patent, utility model, registered design or like protection outside
the UK in the performance of the Contract when such infringement arises from or is incurred
otherwise than by reason of the Contractor following any specification, statement of work or
instruction in the Contract or using, keeping or disposing of any item given by the Authority for the
purpose of the Contract in accordance with the Contract.

j- The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or
similar expense incurred in respect of anything to be done under the Contract, where:

(1) arelevant discharge has been given under Section 2 of the Defence Contracts Act
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977,
Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and
Patents Act 1988 in respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly notified
to the Authority under clause 34.a.

k.  Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or
Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be:

(1) released from payment whether by way of royalties, licence fees or similar expenses in
respect of the Contractor's use of the relevant invention or design, or the use of any relevant
model, document or information for the purpose of performing the Contract; and

(2) authorised to use any model, document or information relating to any such invention or
design which may be required for that purpose.

I.  The Contractor shall assume all liability and indemnify the Authority and its officers, agents
and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in respect
of any item to be supplied under the Contract or otherwise in the performance of the Contract;

(2) misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;

(3)  provision to the Authority of any Information or material which the Contractor does not
have the right to provide for the purpose of the Contract.

m. The Authority shall assume all liability and indemnify the Contractor, their officers, agents and
employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in respect
of any item provided by the Authority for the purpose of the Contract but only to the extent that
the item is used for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor
as a result of use of Information provided by the Authority for the purposes of the Contract, but



only to the extent that Contractor’s use of that Information is for the purposes intended when it
was disclosed by the Authority.

n.  The general authorisation and indemnity is:

(1) clauses 34.a — 34.m represents the total liability of each Party to the other under the
Contract in respect of any infringement or alleged infringement of patent or other Intellectual
Property Right (IPR) owned by a third party;

(2) neither Party shall be liable, one to the other, for any consequential loss or damage
arising as a result, directly or indirectly, of a claim for infringement or alleged infringement of
any patent or other IPR owned by a third party;

(3) a Party against whom a claim is made or action brought, shall promptly notify the other
Party in writing if such claim or action appears to relate to an infringement which is the subject
of an indemnity or authorisation given under this Condition by such other Party. The
notification shall include particulars of the demands, damages and liabilities claimed or made
of which the notifying Party has notice;

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at its
own expense, to conduct any negotiations for the settlement of the same, and any litigation
that may arise therefrom and shall provide such information as the other Party may
reasonably require;

(5) following a notification under clause 34.n.(3), the Party notified shall advise the other
Party in writing within thirty (30) Business Days whether or not it is assuming conduct of the
negotiations or litigation. In that case the Party against whom a claim is made or action
brought shall not make any statement which might be prejudicial to the settlement or defence
of such a claim without the written consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related litigation
shall, if requested, keep the other Party fully informed of the conduct and progress of such
negotiations.

0. If at any time a claim or allegation of infringement arises in respect of copyright, database
right, Design Right or breach of confidence as a result of the provision of any Contractor
Deliverable by the Contractor to the Authority, the Contractor may at their own expense replace
the item with an item of equivalent functionality and performance so as to avoid infringement or
breach. The Parties will co-operate with one another to mitigate any claim or damage which may
arise from use of third party IPR.

p.  Nothing in Condition 34 shall be taken as an authorisation or promise of an authorisation
under Section 240 of the Copyright, Designs and Patents Act 1988.

g. Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award
of the Contract by the Authority and placement of any contract task under it does not constitute an
authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the
Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by the
Authority under its statutory powers must be expressly provided in writing, with reference to the
acts authorised and the specific intellectual property involved.

Notification of Intellectual Property Rights (IPR) Restrictions

r.  Where any of the conditions listed below (1 to 3) have been added to the Conditions of the
Contract as project specific DEFCONSs at Clause 45, or where required by Clauses 34.a. - 34.9.,
the Contractor warrants and confirms that all Intellectual Property Rights restrictions and
associated export restrictions relating to the use or disclosure of the Contractor Deliverables that
are notifiable under those Conditions, or of which the Contractor is or should reasonably be aware
as at Effective Date of Contract, are disclosed in Schedule 10 (Notification of Intellectual Property
Rights (IPR) Restrictions).

(1) DEFCON 15 - including notification of any self-standing background Intellectual
Property;

(2) DEFCON 90 - including copyright material supplied under clause 5;



(3) DEFCON 91 - limitations of Deliverable Software under clause 3b.

s.  The Contractor shall promptly notify the Authority in writing if they become aware during the
performance of the Contract of any required additions, inaccuracies or omissions in Schedule 10.

t. Any amendment to Schedule 10 shall be made in accordance with Condition 6.
Pricing and Payment

35. Contract Price

a. The Contractor shall provide the Contractor Deliverables to the Authority at the Contract
Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract
Data Sheet).

b.  Subject to clause 35.a the Contract Price shall be inclusive of any UK custom and excise or
other duty payable. The Contractor shall not make any claim for drawback of UK import duty on
any part of the Contract Deliverables supplied which may be for shipment outside of the UK.

36. Payment and Recovery of Sums Due

a. Payment for Contractor Deliverables will be made by electronic transfer and prior to
submitting any claims for payment under clause 36.b the Contractor will be required to register
their details (Supplier on-boarding) on the Contracting, Purchasing and Finance (CP&F) electronic
procurement tool.

b. Where the Contractor submits an invoice to the Authority in accordance with clause 36.a, the
Authority will consider and verify that invoice in a timely fashion.

c.  The Authority shall pay the Contractor any sums due under such an invoice no later than a
period of 30 days from the date on which the Authority has determined that the invoice is valid and
undisputed.

d. Where the Authority fails to comply with clause 36.a and there is undue delay in considering
and verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of
clause 36.c after a reasonable time has passed.

e.  The approval for payment of a valid and undisputed invoice by the Authority shall not be
construed as acceptance by the Authority of the performance of the Contractor’s obligations nor as
a waiver of its rights and remedies under the Contract.

f. Without prejudice to any other right or remedy, the Authority reserves the right to set off any
amount owing at any time from the Contractor to the Authority against any amount payable by the
Authority to the Contractor under the Contract or under any other contract with the Authority, or
with any other Government Department.

37.Value Added Taxand other Taxes

a. The Contract Price excludes any UK output Value Added Tax (VAT) chargeable on the
supply of Contractor Deliverables by the Contractor to the Authority.

b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered
voluntarily) in respect of their business activities at the time of any supply, and the circumstances
of any supply are such that the Contractor is liable to pay the tax due to HM Revenue and
Customs (HMRC), the Authority shall pay to the Contractor in addition to the Contract Price (or any
other sum due to the Contractor) a sum equal to the output VAT chargeable on the tax value of the
supply of Contractor Deliverables, and all other payments under the Contract according to the law
at the relevant tax point.

c.  The Contractor is responsible for the determination of VAT liability. The Contractor shall
consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s
Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority’s
Representative (Commercial) of the Authority’s VAT liability under the Contract, and any changes
to it, within twenty (20) Business Days of becoming aware the liability is other than at the standard
rate of VAT. In the event of any doubt about the applicability of the tax in such cases, the Authority
may require the Contractor to obtain, and pass to the Authority, a formal ruling from HMRC. The
Contractor shall comply promptly with any such requirement. Where the Contractor obtains a ruling




from HMRC, they shall supply a copy to the Authority within three (3) Business Days of receiving
that ruling unless they propose to challenge the ruling. Where the Contractor challenges the ruling
they shall supply to the Authority a copy of any final decisions issued by HMRC on completion of
the challenge within three (3) Business Days of receiving the decision.

d.  Where supply of Contractor Deliverables comes within the scope of UK VAT, but the
Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered
voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC any
UK output VAT due in respect of the Contractor Deliverables. The Contractor shall be responsible
for ensuring they take into account any changes in VAT law regarding registration.

e.  Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK,
the Contractor may be required by the laws of the country where the supply takes place to register
there for tax purposes. In that event, it is the Contractor’s responsibility to ensure the Contract
Price captures this tax.

f.  Inrelation to the Contractor Deliverables supplied under the Contract the Authority shall not
be required to pay any sum in respect of the Contractor’s input VAT (or similar non-UK input
taxes). However, these input taxes will be allowed where they were included in the Contract Price
and it is established that, despite the Contractor having taken all reasonable steps to recover
them, it has not been possible to do so. Where there is any doubt that the Contractor has complied
with this requirement the matter shall be resolved in accordance with Condition 40 (Dispute
Resolution).

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in
accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the
event that HMRC so determines, the Contractor shall pay any interest charged on any assessment
or penalties or both directly to HMRC. Such interest or penalties or both shall not be recoverable
from the Authority under the Contract or any other contract. The Contractor shall supply the
Authority with a copy of all correspondence between HMRC and the Contractor’s advisors
regarding the VAT assessment within three (3) Business Days of a written request from the
Authority for such correspondence.

38. Debt Factoring

a.  Subject to the Contractor obtaining the prior written consent of the Authority in accordance
with Condition 10 (Assignment of Contract), the Contractor may assign to a third Party (“the
Assignee”) the right to receive payment of the Contract Price or any part thereof due to the
Contractor under the Contract (including interest which the Authority incurred through late payment
under the Late Payment of Commercial Debts (Interest) Act 1998 (“the Act”)). Any assignment of
the right to receive payment of the Contract Price (or any part thereof) under this Condition 38
shall be subject to:

(1) reduction of any sums in respect of which the Authority exercises its right of recovery
under clause 36.f;

(2) all related rights of the Authority under the Contract in relation to the recovery of sums
due but unpaid; and

(3) the Authority receiving notification under both clauses 38.b and 38.c.(2).

b. Inthe event that the Contractor obtains from the Authority the consent to assign the right to
receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the
Authority in writing of the assignment and the date upon which the assignment becomes effective.

c.  The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority’s continuing rights under clauses 38.a.(1) and 38.a.(2);
and

(2) notifies the Authority of the Assignee’s contact information and bank account details to
which the Authority shall make payment, subject to any reduction made by the Authority in
accordance with clauses 38.a.(1) and 38.a.(2).

d.  The provisions of Condition 36 (Payment and Recovery of Sums Due) shall continue to apply



in all other respects after the assignment and shall not be amended without the prior approval of
the Authority.

39. Subcontracting and Prompt Payment

a.  Subcontracting any part of the Contract shall not relieve the Contractor of any of the
Contractor’s obligations, duties or liabilities under the Contract.

b. Where the Contractor enters into a subcontract, they shall cause a term to be included in
such subcontract:

(1) providing that where the Subcontractor submits an invoice to the Contractor, the
Contractor will consider and verify that invoice in a timely fashion;

(2)  providing that the Contractor shall pay the Subcontractor any sums due under such an
invoice no later than a period of thirty (30) days from the date on which the Contractor has
determined that the invoice is valid and undisputed,;

(3) providing that where the Contractor fails to comply with clause 39.b.(1) above, and
there is an undue delay in considering and verifying the invoice, that the invoice shall be
regarded as valid and undisputed for the purposes of clause 39.b.(2) after a reasonable time
has passed; and

(4)  requiring the counterparty to that subcontract to include in any subcontract which it
awards, provisions having the same effect as clauses 39.b.(1) to 39.b.(4).

Termination

40. Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating
to the Contract through negotiations between the respective representatives of the Parties having
authority to settle the matter, which attempts may include the use of any alternative dispute
resolution procedure on which the Parties may agree.

b. Inthe event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall
be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this
clause 40.b shall be governed by the Arbitration Act 1996. For the purposes of the arbitration, the
arbitrator shall have the power to make provisional awards pursuant to Section 39 of the
Arbitration Act 1996.

c.  Forthe avoidance of doubt, anything said, done or produced in or in relation to the arbitration
process (including any awards) shall be confidential between the Parties, except as may be
lawfully required in judicial proceedings relating to the arbitration or otherwise.



41.Termination for Insolvency or Corrupt Gifts
Insolvency:

a.

The Authority may terminate the Contract, without paying compensation to the Contractor, by

giving written Notice of such termination to the Contractor at any time after any of the following
events:

Where the Contractor is an individual or a firm:

(1) the application by the individual or, in the case of a firm constituted under English law,
any partner of the firm to the court for an interim order pursuant to Section 253 of the
Insolvency Act 1986; or

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986;
or

(3) the individual, the firm or, in the case of a firm constituted under English law, any
partner of the firm making a composition or a scheme of arrangement with them or their
creditors; or

(4) the presentation of a petition for bankruptcy order against the individual or, in the case
of a firm constituted under English law, any partner of the firm unless it is withdrawn within
three (3) Business Days from the date on which the Contractor is notified of the presentation;
or

(5) the court making a bankruptcy order in respect of the individual or, in the case of a firm
constituted under English law, any partner of the firm; or

(6) where the Contractor is either unable to pay their debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay their debts if:

(@) they have failed to comply with or to set aside a Statutory demand under Section
268 of the Insolvency Act 1986 within twenty-one (21) days of service of the Statutory
Demand on them; or

(b)  execution or other process to enforce a debt due under a judgement or order of
the court has been returned unsatisfied in whole or in part.

(7)  the presentation of a petition for sequestration in relation to the Contractor's estates
unless it is withdrawn within three (3) Business Days from the date on which the Contractor is
notified of the presentation; or

Where the Contractor is a company registered in England:

(9) the presentation of a petition for the appointment of an administrator; unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is notified of
the presentation; or

(10)  the court making an administration order in relation to the company; or

(11) the presentation of a petition for the winding-up of the company unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(12)  the company passing a resolution that the company shall be wound-up; or
(13) the court making an order that the company shall be wound-up; or
(14) the appointment of a Receiver or manager or administrative Receiver.

Where the Contractor is a company registered other than in England, events occur or are carried

out which, within the jurisdiction to which they are subject, are similar in nature or effect to those
specified in clauses 41.a.(9) to 41.a.(14) inclusive above.

b.

Such termination shall be without prejudice to and shall not affect any right of action or

remedy which shall have accrued or shall accrue thereafter to the Authority and the Contractor.



Corrupt Gifts:

c.  The Contractor shall not do, and warrants that in entering the Contract they have not done
any of the following (hereafter referred to as 'prohibited acts'):

(2) offer, promise or give to any Crown servant any gift or financial or other advantage of
any kind as an inducement or reward;

(@) for doing or not doing (or for having done or not having done) any act in relation to
the obtaining or execution of this or any other Contract with the Crown; or

(b)  for showing or not showing favour or disfavour to any person in relation to this or
any other Contract with the Crown.

(2) enter into this or any other Contract with the Crown in connection with which
commission has been paid or has been agreed to be paid by them or on their behalf, or to
their knowledge, unless before the Contract is made particulars of any such commission and
of the terms and conditions of any such agreement for the payment thereof have been
disclosed in writing to the Authority.

d. If the Contractor, their employees, agents or any Subcontractor (or anyone acting on their
behalf or any of their employees) does any of the prohibited acts or commits any offence under the
Bribery Act 2010 with or without the knowledge or authority of the Contractor in relation to this
Contract or any other contract with the Crown, the Authority shall be entitled:

(1) to terminate the Contract and recover from the Contractor the amount of any loss
resulting from the termination;

(2) to recover from the Contractor the amount or value of any such gift, consideration or
commission; and

3) to recover from the Contractor any other loss sustained in consequence of any breach
of this Condition, where the Contract has not been terminated.

e. In exercising its rights or remedies under this Condition, the Authority shall:

(1) act in a reasonable and proportionate manner having regard to such matters as the
gravity of, and the identity of the person performing, the prohibited act;

(2) give all due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

(@)  requiring the Contractor to procure the termination of a subcontract where the
prohibited act is that of a Subcontractor or anyone acting on their behalf;

(b)  requiring the Contractor to procure the dismissal of an employee (whether their
own or that of a Subcontractor or anyone acting on their behalf) where the prohibited act
is that of such employee.

f. Recovery action taken against any person in His Majesty's service shall be without prejudice
to any recovery action taken against the Contractor pursuant to this Condition.

42. Termination for Convenience

a.  The Authority shall have the right to terminate the Contract in whole or in part at any time by
giving the Contractor at least twenty (20) Business Cays written notice (or such other period as
may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the Contract,
or relevant part thereof, shall terminate without prejudice to the rights of the parties already
accrued up to the date of termination. Where only part of the Contract is being terminated, the
Authority and the Contractor shall owe each other no further obligations in respect of the part of
the Contract being terminated, but will continue to fulfil their respective obligations on all other
parts of the Contract not being terminated.

b.  Following the above notification the Authority shall be entitled to exercise any of the following
rights in relation to the Contract (or part being terminated) to direct the Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started;

(2) complete in accordance with the Contract the provision of any element of the Contractor
Deliverables;



(3) as soon as may be reasonably practicable take such steps to ensure that the
production rate of the Contractor Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given under
clauses 42.b.(2) and 42.b.(3) of this Condition.

c.  Where this Condition applies (and subject always to the Contractor’'s compliance with any
direction given by the Authority under clause 42.b):

QD The Authority shall take over from the Contractor at a fair and reasonable price all
unused and undamaged materiel and any Contractor Deliverables in the course of
manufacture that are:

(@) inthe possession of the Contractor at the date of termination; and
(b)  provided by or supplied to the Contractor for the performance of the Contract,

except such materiel and Contractor Deliverables in the course of manufacture as the
Contractor shall, with the agreement of the Authority, choose to retain;

2) the Contractor shall deliver to the Authority within an agreed period, or in absence of
such agreement within a period as the Authority may specify, a list of:

(@) all such unused and undamaged materiel; and
(b)  Contractor Deliverables in the course of manufacture,

that are liable to be taken over by, or previously belonging to the Authority, and shall deliver
such materiel and Contractor Deliverables in accordance with the directions of the Authority;

3) in respect of Services, the Authority shall pay the Contractor fair and reasonable
prices for each Service performed, or partially performed, in accordance with the Contract.

d.  The Authority shall (subject to clause 42.e below and to the Contractor's compliance with any
direction given by the Authority in clause 42.b above) indemnify the Contractor against any
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss by
the Contractor by reason of the termination of the Contract, subject to:

D the Contractor taking all reasonable steps to mitigate such loss; and

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting
evidence, reasonably and actually incurred by the Contractor as a result of the termination of
the Contract or relevant part.

e.  The Authority’s total liability under the provisions of this Condition shall be limited to the total
price of the Contractor Deliverables payable under the contract (or relevant part), including any
sums paid, due or becoming due to the Contractor at the date of termination.

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the
purpose of the Contract, the right to terminate the subcontract under the terms of clauses 42.a to
42.e except that:
(1) the name of the Contractor shall be substituted for the Authority except in clause
42.c.(1);
(2) the notice period for termination shall be as specified in the subcontract, or if no period
is specified twenty (20) Business Days; and

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the
main Contract, or relevant part, has been terminated by the Authority in accordance with the
provisions of this Condition 42.

g. Claims for payment under this Condition shall be submitted in accordance with the
Authority’s direction.
43. Material Breach

a. Inaddition to any other rights and remedies, the Authority shall have the right to terminate
the Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor
where the Contractor is in material breach of their obligations under the Contract.



b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have
the right to claim such damages as may have been sustained as a result of the Contractor’s
material breach of the Contract, including but not limited to any costs and expenses incurred by
the Authority in:

(1) carrying out any work that may be required to make the Contractor Deliverables comply
with the Contract; or

(2)  obtaining the Contractor Deliverable in substitution from another supplier.

44,  Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and duties
of either Party accrued prior to termination. The Conditions that expressly or by implication have
effect after termination shall continue to be enforceable even after termination.

45 Project specific DEFCONs and DEFCON SC variants that apply to this contract

DEFCON 532B (Edn. 12/22) - Protection Of Personal Data (Where Personal Data is being
processed on behalf of the Authority)

DEFCON 524A (Edn. 12/22) — Counterfeit Materiel

DEFCON 627 (Edn 04/24) - Quality Assurance - Requirement for a Certificate of
Conformity

DEFCON 647 (Edn 03/24) - Financial Management Information

DEFCON 660 (Edn 12/15) - Official-Sensitive Security Requirements



DEFFORM 532
Personal Data Particulars DEFFORM 532
Edn 10/19
Redacted

The capitalised terms used in this form shall have the same meanings as in the General
Data Protection Regulations.

Special conditions that apply to this Contract

1. LIMITATIONS ON LIABILITY
Definitions

1.1 In this Condition [1] the following words and expressions shall have the meanings
given to them, except where the context requires a different meaning:

“Charges” means any of the charges for the provision of the Services, Contractor
Deliverables and the performance of any of the Contractor’s other obligations under this
Contract, as determined in accordance with this Contract;

“Data Protection Legislation” means all applicable Law in force from time to time in the UK
relating to the processing of personal data and privacy, including but not limited to:

(1) UK GDPR;
(2) DPA 2018; and

(3) the Privacy and Electronic Communications (EC Directive) Regulations 2003 (S|
2003/2426) as amended, each to the extent that it relates to the processing of
personal data and privacy;

“Default” means any breach of the obligations of the relevant Party (including fundamental
breach or breach of a fundamental term) or any other default, act, omission, negligence or
statement of the relevant Party, its employees, servants, agents or sub-contractors in
connection with or in relation to the subject matter of this Contract and in respect of which
such Party is liable to the other. In no event shall a failure or delay in the delivery of an
Authority responsibility or an activity to be carried out by the Authority or its representatives
in accordance with the Contract be considered a Default;



‘DPA 2018’ means the Data Protection Act 2018;

“‘Law” means any applicable law, subordinate legislation within the meaning of section
21(1) of the Interpretation Act 1978, regulation, order, regulatory policy, mandatory
guidance or code of practice judgment of a relevant court of law, or directives or
requirements of any regulatory body, delegated or subordinate legislation or notice of any
regulatory body.

“Service Credits” means the amount that the Contractor shall credit or pay to the Authority
in the event of a failure by the Contractor to meet the agreed Service Levels as set
out/referred to in [cross refer to service credit regime in the contract];

“Term” means the period commencing on [the commencement date / the date on which this
Contract is signed / the date on which this Contract takes effect] and ending [on the expiry
of x years /on x date] or on earlier termination of this Contract.

‘UK GDPR’ means the General Data Protection Regulation (Regulation (EU) 2016/679) as
retained in UK law by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and
Electronic Communications (Amendments etc) (EU Exit) Regulations 2019;

Unlimited liabilities
1.2 Neither Party limits its liability for:

1.2.1 death or personal injury caused by its negligence, or that of its employees,
agents or sub-contractors (as applicable);

1.2.2 fraud or fraudulent misrepresentation by it or its employees;

1.2.3  breach of any obligation as to title implied by section 12 of the Sale of Goods
Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or

1.2.4  any liability to the extent it cannot be limited or excluded by law.

1.3 The financial caps on liability set out in Clauses 1.4 and 1.5 below shall not apply to
the following:

1.3.1  for any indemnity given by the Contractor to the Authority under this Contact,
including but not limited to:

1.3.1.1 the Contractor's indemnity in relation to DEFCON 91 (Intellectual
Property in Software) and Condition 34 (Third Party IP — Rights and
Restrictions);

1.3.1.2 the Contractor's indemnity in relation to TUPE at Schedule
[(TUPE)];

1.3.2  for any indemnity given by the Authority to the Contractor under this
Contract, including but not limited to:

1.3.2.1  the Authority’s indemnity under DEFCON 514A (Failure of
Performance under Research and Development Contracts);

1.3.2.2  the Authority’s indemnity in relation to TUPE under Schedule
[(TUPE)];



1.3.3  breach by the Contractor of [the Commercial Officer to include as
appropriate [DEFCON 532A (SC2) ] [532B] [joint controller provisions set out at
Clause [ ]] and Data Protection Legislation; and

1.3.4 tothe extent it arises as a result of a Default by either Party, any fine or
penalty incurred by the other Party pursuant to Law and any costs incurred by such
other Party in defending any proceedings which result in such fine or penalty.

1.3.5 For the avoidance of doubt any payments due from either of the Parties to
the other in accordance with DEFCON 811 (SC2) or the Defence Reform Act 2014
and/or the Single Source Contract Regulations 2014, as amended from time to time,
shall not be excluded or limited under the provisions of Clauses 1.4 and/or 1.5 below.

Financial limits
1.4 Subject to Clauses 1.2 and 1.3 and to the maximum extent permitted by Law:

1.4.1 throughout the Term the Contractor's total liability in respect of losses that are
caused by Defaults of the Contractor shall in no event exceed:

1.4.1.1 inrespect of DEFCON 76 (SC2) £5,000,000.00 in aggregate;
1.4.1.2 inrespect of Condition 43b £5,000,000.00 in aggregate;

1.4.1.3 inrespect of DEFCON 611 (SC2) £5,000,000.00 in aggregate; and
1.4.1.4 inrespect of condition 28d £5,000,000.00 in aggregate;

1.4.2  without limiting Clause 1.4.1 and subject always to Clauses 1.2, 1.3 and
1.4.3, the Contractor's total liability throughout the Term in respect of all other
liabilities (but excluding any Service Credits paid or payable in accordance with
service credit/performance provisions, whether in contract, in tort (including
negligence), arising under warranty, under statute or otherwise under or in
connection with this Contract shall be £5,000,000.00 in aggregate.

1.4.3 on the exercise of any and, where more than one, each option period or
agreed extension to the Term, the limitation of the Contractor's total liability (in
aggregate) set out in Clauses 1.4.1 and 1.4.2 above shall be fully replenished such
that on and from each such exercise or extension of the Term, the Authority shall be
able to claim up to the full value of the limitation set out in Clauses 1.4.1 and 1.4.2 of
this Contract.

1.5 Subjectto Clauses 1.2, 1.3 and 1.6, and to the maximum extent permitted by Law
the Authority's total liability (in aggregate) whether in contract, in tort (including negligence),
under warranty, under statute or otherwise under or in connection with this Contract shall in
respect of all liabilities (taken together) be limited to the Charges paid by the Authority in
the relevant Contract Year in respect of any and all claims in that Contract Year.

1.6 Clause 1.5 shall not exclude or limit the Contractor's right under this Contract to
claim for the Charges.

Consequential loss

1.7 Subject to Clauses 1.2, 1.3 and 1.8, neither Party shall be liable to the other Party or
to any third party, whether in contract (including under any warranty), in tort (including
negligence), under statute or otherwise for or in respect of:



1.7.1 indirect loss or damage;
1.7.2  special loss or damage;
1.7.3  consequential loss or damage;
1.7.4 loss of profits (whether direct or indirect);
1.7.5 loss of turnover (whether direct or indirect);
1.7.6 loss of business opportunities (whether direct or indirect); or
1.7.7  damage to goodwill (whether direct or indirect),
even if that Party was aware of the possibility of such loss or damage to the other Party.

1.8 The provisions of Clause 1.7 shall not restrict the Authority's ability to recover any of
the following losses incurred by the Authority to the extent that they arise as a result of a
Default by the Contractor:

1.8.1 any additional operational and administrative costs and expenses arising
from the Contractor's Default, including any costs paid or payable by the Authority:

1.8.1.1 to any third party;

1.8.1.2  for putting in place workarounds for the Contractor Deliverables
and other deliverables that are reliant on the Contractor Deliverables; and

1.8.1.3 relating to time spent by or on behalf of the Authority in dealing with
the consequences of the Default;

1.8.2 any or all wasted expenditure and losses incurred by the Authority arising
from the Contractor's Default, including wasted management time;

1.8.3 the additional cost of procuring and maintaining in place transitional
assistance and replacement deliverables for the remainder of the Term and any
option period or agreed extension to the Term (including legal and other consultants'
fees, re-procurement project costs, other expenses associated with such exercise
and any increase in the fees for the replacement services over and above the
Contract Price that would have been payable for the relevant Contractor
Deliverables);

1.8.4 any losses arising in connection with the loss, destruction, corruption,
inaccuracy or degradation of Authority data, or other data or software, including, to
the extent the Authority data, other data or software can be recovered or
reconstituted, the fees, costs and expenses of reconstituting such Authority data,
data or software;

1.8.5 damage to the Authority's physical property and tangible assets, including
damage under DEFCONSs 76 (SC2) and 611 (SC2);

1.8.6  costs, expenses and charges arising from, or any damages, account of
profits or other award made for, infringement of any third-party Intellectual Property
Rights or breach of any obligations of confidence;

1.8.7 any additional costs incurred by the Authority in relation to the Authority's
contracts with a third party (including any compensation or interest paid to a third



party by the Authority) as a result of the Default (including the extension or
replacement of such contracts);

1.8.8 any fine or penalty incurred by the Authority pursuant to Law and any costs
incurred by the Authority in defending any proceedings which result in such fine or
penalty; or

1.8.9 any savings, discounts or price reductions during the Term and any option
period or agreed extension to the Term committed to by the Contractor pursuant to
this Contract.

Invalidity

1.9 If any limitation or provision contained or expressly referred to in this Condition [1] is
held to be invalid under any Law, it will be deemed to be omitted to that extent, and if any
Party becomes liable for loss or damage to which that limitation or provision applied, that
liability will be subject to the remaining limitations and provisions set out in this Condition

[1].
Third party claims or losses

1.10  Without prejudice to any other rights or remedies the Authority may have under this
Contract (including but not limited to any indemnity claim under DEFCONSs 91 and
Condition 34 or at Law), the Authority shall be entitled to make a claim under this Contract
against the Contractor in respect of any losses incurred by the Authority which arise out of
a claim made against the Authority by a third party under any contract with that third party
provided that such third party claim:

1.10.1  arises naturally and ordinarily as a result of the Contractor's failure to
provide the Contractor Deliverables or failure to perform any of its obligations under
this Contract; and

1.10.2 is atype of claim or loss that would have been recoverable under this
Contract if the third party were a party to this Contract (whether as the Authority or
the Contractor), such claim to be construed as direct losses for the purpose of this
Contract.

No double recovery

1.11 Neither Party shall be entitled to employ such rights and remedies available to it so
as to seek to recover more than once in respect of the same loss, but the Authority shall be
entitled to use (singly or together) such rights and remedies available to the Authority so as
to recover the full extent of any recoverable losses suffered or incurred, including any
remedies the Authority may have against any guarantor.



2. Spot Hire Demands and Off-Hire Process

a. Demands for ‘Spot-Hires’ shall be made by the DO or his authorised
representative on the Demand Order Form at Annex C to Contract. The Contractor shall
accept and action only orders which are in the format of Annex C. No other format shall
be acceptable for ordering or payment purposes.

Redacted

3. Performance Mechanism

a. KPIs are to be agreed between the Authority and the Contractor following contract
award.
b. Should the Contractor not meet the performance requirements within the specified

time-scales, in circumstances, which are within their control, the Contractor and the Authority
shall discuss the issues surrounding the performance shortfall. The Authority reserves the
right to make partial payment if it is deemed that the Contractor has fallen below the required
standard of the Contract.

C. The Contractor shall supply the Authority with quarterly reports detailing the services
provided and the standards that are met. The report shall be categorised under sites and then
service type, further details shall be agreed at contract award.

d. The submission by the Contractor and receipt by the Authority of these reports shall
not prejudice any rights or obligations of the Authority or the Contractor under the Contract.

e. At the minimum quarterly progress meetings between the Contractor and the Authority
shall be held at the request of the Authority. Any additional meeting shall be at no cost to the
Authority.

i. The DO shall attend each meeting and will advise the Contractor in advance of the
expertise of his supporting team.

ii. The Contractor’s Project Manager shall be required to attend each meeting supported
by personnel suitably qualified to responds to the areas of expertise notified by the Authority.

f. All meetings will be held at a location agreed between the Contractor and the DO.

g. Unless stated otherwise the Contractor shall be responsible for taking the minutes of
the meeting. These will be forwarded within two weeks of the meeting, in draft form, to the DO
and Commercial Branch for agreement prior to the final version being agreed.

4. Off-Hiring

a. The Authority reserves the right to off-hire any number of vehicles within the contract
period. The Authority must provide the Contractor thirty (30) calendar days’ notice. The off-
hire of vehicles will be processed as per Schedule 4 (Contract Change Control Procedure) to
this Contract.



b. Should there be a fee/cost increase associated to the off-hire of any vehicles under
the contract, the Contractor must make the Authority aware in their proposal.



General Conditions

Third Party IPR Authorisation

AUTHORISATION BY THE CROWN FOR USE OF THIRD-PARTY INTELLECTUAL
PROPERTY RIGHTS

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award
of the Contract by the Authority and placement of any contract task under it does not
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977
or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any
such authorisation by the Authority under its statutory powers must be expressly provided
in writing, with reference to the acts authorised and the specific intellectual property
involved.



Offer and Acceptance

Offer and Acceptance

Contract 712391451 for the Provision and Maintenance of White Fleet in Al Udeid Air

Base

This Contract shall come into effect on the date of signature by both parties.

Redacted

SC2 Schedules

Schedule 1 - Definitions of Contract

Article

Articles

Authority

means, in relation to clause 24 and Schedule 6 only, an object
which during production is given a special shape, surface or
design which determines its function to a greater degree than
does its chemical composition;

means (except in relation to Schedule 10) the Contractor
Deliverables (goods and/or the services), including Packaging
(and Certificate(s) of Conformity and supplied in accordance
with any QA requirements if specified) which the Contractor is
required to provide under the Contract in accordance with
Schedule 2 (Schedule of Requirements), but excluding
incidentals outside Schedule 2 (Schedule of Requirements)
such as progress reports.

means the Secretary of State for Defence acting on behalf of
the Crown;



Authority’sRepresentative(s)

Business Day

Central Government Body

Collect

Commercial Packaging

Conditions

Consignee

Consignor

Contract

Contract Price

shall be those person(s) defined in Schedule 3 (Contract Data
Sheet) who will act as the Authority’s Representative(s) in
connection with the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is immediately followed by
a functional description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for the
purposes of Condition 7,

means 09:00 to 17:00 Monday to Friday, excluding public and
statutory holidays;

a body listed in one of the following sub-categories of the
Central Government classification of the Public Sector
Classification Guide, as published and amended from time to
time by the Office for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored
Public Body (advisory, executive, or tribunal);

c.  Non-Ministerial Department; or
d.  Executive Agency;

means pick up the Contractor Deliverables from the Consignor.
This shall include loading, and any other specific arrangements,
agreed in accordance with Clause 28.c and Collected and
Collection shall be construed accordingly;

means commercial Packaging for military use as described in
Def Stan 81-041 (Part 1)

means the terms and conditions set out in this document;

means that part of the Authority identified in Schedule 3
(Contract Data Sheet) to whom the Contractor Deliverables are
to be Delivered or on whose behalf they are to be Collected at
the address specified in Schedule 3 (Contract Data Sheet) or
such other part of the Authority as may be instructed by the
Authority by means of a Diversion Order;

means the name and address specified in Schedule 3 (Contract
Data Sheet) from whom the Contractor Deliverables will be
dispatched or Collected;

means the Contract including its Schedules and any
amendments agreed by the Parties in accordance with
condition 6 ( Formal Amendments to the Contract);

means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of Packaging and exclusive
of any applicable VAT) by the Authority to the Contractor, for
the full and proper performance by the Contractor of its
obligations under the Contract.



Contractor

Contractor Deliverables

Control

CPET

Crown Use

Dangerous Goods

means the person who, by the Contract, undertakes to supply
the Contractor Deliverables, for the Authority as is provided by
the Contract. Where the Contractor is an individual or a
partnership, the expression shall include the personal
representatives of the individual or of the partners, as the case
may be, and the expression shall also include any person to
whom the benefit of the Contract may be assigned by the
Contractor with the consent of the Authority;

means the goods and/or the services, including Packaging (and
Certificate(s) of Conformity and supplied in accordance with any
QA requirements if specified) which the Contractor is required
to provide under the Contract;

means the power of a person to secure that the affairs of the
Contractor are conducted in accordance with the wishes of that
person:

a. by means of the holding of shares, or the possession of
voting powers in, or in relation to, the Contractor; or

b. by virtue of any powers conferred by the constitutional or
corporate documents, or any other document, regulating the
Contractor,

and a change of Control occurs if a person who Controls the
Contractor ceases to do so or if another person acquires
Control of the Contractor;

means the UK Government’s Central Point of Expertise on
Timber, which provides a free telephone helpline and website to
support implementation of the UK Government timber
procurement policy;

in relation to a patent means the doing of anything by virtue of
Sections 55 to 57 of the Patents Act 1977 which otherwise
would be an infringement of the patent and in relation to a
Registered Design has the meaning given in paragraph 2A(6) of
the First Schedule to the Registered Designs Act 1949;

means those substances, preparations and articles that are
capable of posing a risk to health, safety, property or the

environment which are prohibited by regulation, or classified
and authorised only under the conditions prescribed by the:

a. Carriage of Dangerous Goods and Use of Transportable
Pressure Equipment Regulations 2009 (CDG) (as amended
2011);

b.  European Agreement Concerning the International
Carriage of Dangerous Goods by Road (ADR);

c. Regulations Concerning the International Carriage of
Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods (IMDG) Code;
e. International Civil Aviation Organisation (ICAQ) Technical



DBS Finance

DEFFORM

DEF STAN

Deliver

DeliveryDate

Denomination of Quantity (D

of Q)

Design Right(s)

Diversion Order

EffectiveDate of Contract

Evidence

Firm Price

First-Tier Sub-Contractor

Instructions for the Safe Transport of Dangerous Goods by Air;

f.  International Air Transport Association (IATA) Dangerous
Goods Regulations.

means Defence Business Services Finance, at the address
stated in Schedule 3 (Contract Data Sheet);

means the MOD DEFFORM series which can be found at
https://www.kid.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the Consignee.
This shall include unloading, and any other specific
arrangements, agreed in accordance with Condition 28 and
Delivered and Delivery shall be construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or the
relevant portion of them are to be Delivered or made available
for Collection;

means the quantity or measure by which an item of material is
managed,;

has the meaning ascribed to it by Section 213 of the Copyright,
Designs and Patents Act 1988;

means the Authority’s written instruction (typically given by
MOD Form 199) for urgent Delivery of specified quantities of
Contractor Deliverables to a Consignee other than the
Consignee stated in Schedule 3 (Contract Data Sheet);

means the date upon which both Parties have signed the
Contract;

means either:

a. aninvoice or delivery note from the timber supplier or
Subcontractor to the Contractor specifying that the product
supplied to the Authority is FSC or PEFC certified; or

b.  other robust Evidence of sustainability or FLEGT licensed
origin, as advised by CPET,;

means a price (excluding VAT) which is not subject to variation;

means a Sub-contractor directly engaged by the Contractor to


https://www.kid.mod.uk/
http://www.dstan.mod.uk/

FLEGT

Government Furnished Assets
(GFA)

Hazardous Contractor
Deliverable

Independent Verification

Information

Issued Property

Legal and Sustainable

Legislation

Lower-Tier Sub-Contractor

provide Contractor Deliverables wholly or substantially for the
purpose of performing (or contributing to the performance of)
the whole or any part of the Contract;

means the Forest Law Enforcement, Governance and Trade
initiative by the European Union to use the power of timber-
consuming countries to reduce the extent of illegal logging;

is a generic term for any MOD asset such as equipment,
information or resources issued or made available to the
Contractor in connection with the Contract by or on behalf of the
Authority;

means a Contractor Deliverable or a component of a Contractor
Deliverable that is itself a hazardous material or substance or
that may in the course of its use, maintenance, disposal, or in
the event of an accident, release one or more hazardous
materials or substances and each material or substance that
may be so released;

means that an evaluation is undertaken and reported by an
individual or body whose organisation, systems and procedures
conform to “ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product certification systems
or equivalent”, and who is accredited to audit against forest
management standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004 General
Requirements for Providing Assessment and Accreditation of
Conformity Assessment Bodies or equivalent”;

means any Information in any written or other tangible form
disclosed to one Party by or on behalf of the other Party under
or in connection with the Contract;

means any item of Government Furnished Assets (GFA),
including any materiel issued or otherwise furnished to the
Contractor in connection with the Contract by or on behalf of the
Authority;

means production and process methods, also referred to as
timber production standards, as defined by the document titled
‘UK Government Timber Production Policy: Definition of legal
and sustainable for timber procurement”. The edition current on
the day the Contract documents are issued by the Authority
shall apply;

means in relation to the United Kingdom any Act of Parliament,
any subordinate legislation within the meaning of section 21 of
the Interpretation Act 1978, or any exercise of Royal
Prerogative;

means any Sub-contractor other than any First-Tier Sub-



Military Level Packaging
(MLP)

Military Packager
Approval Scheme (MPAS)

Contractor at any lower level of the supply chain engaged to
provide Contractor Deliverables wholly or substantially for the
purpose of performing (or contributing to the performance of)
the whole or any part of the Contract;

means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that which
Commercial Packaging normally provides for the military supply
chain;

is a MOD sponsored scheme to certify military Packaging
designers and register organisations, as capable of producing
acceptable Services Packaging Instruction Sheet (SPIS)
designs in accordance with Defence Standard (Def Stan) 81-
041 (Part 4);



Military Packaging Level
(MPL)

Mixture

MPAS Registered
Organisation

MPAS Certificated Designer

NATO

Notices

Overseas

Packaging

Packaging Design Authority
(PDA)

Parties
Plastic Packaging
Components

PPT

PPT Legislation

shall have the meaning described in Def Stan 81-041 (Part 1);

means a mixture or solution composed of two or more substances;

is a packaging organisation having one or more MPAS Certificated
Designers capable of Military Level designs. A company capable
of both Military Level and commercial Packaging designs including
MOD labelling requirements;

shall mean an experienced Packaging designer trained and
certified to MPAS requirements;

means the North Atlantic Treaty Organisation which is an inter-
governmental military alliance based on the North Atlantic Treaty
which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of communication
required to be given in writing under or in connection with the
Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation of materiel for;
transportation, handling, storage and Delivery to the user;

Noun. The materials and components used for the preparation of
the Contractor Deliverables for transportation and storage in
accordance with the Contract;

shall mean the organisation that is responsible for the original
design of the Packaging except where transferred by agreement.
The PDA shall be identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other Information), Box 3;

means the Contractor and the Authority, and Party shall be
construed accordingly;

shall have the same meaning as set out in Part 2 of the Finance
Act 2021 together with any associated secondary legislation;

means a tax called “plastic packaging tax” charged in accordance
with Part 2 of the Finance Act 2021;

means the legislative provisions set out in Part 2 and Schedule 9-
15 of the Finance Act 2021 together with any secondary legislation
made under powers contained in Part 2 of the Finance Act 2021.
This includes, but is not limited to, The Plastic Packaging Tax
(Descriptions of Products) Regulations 2021 and The Plastic
Packaging Tax (General) Regulations 2022;



Primary Packaging
Quantity(PPQ)

means the quantity of an item of material to be contained in an
individual package, which has been selected as being the most
suitable for issue(s) to the ultimate user, as described in Def Stan
81-041 (Part 1);

Publishable Performance
Information

means any of the Information in Schedule 9 (KPI Data Report) as it
relates to Key Performance Indicator where it is expressed as
publishable in the table in Schedule 9 which shall not contain any

Recycled Timber

Robust Contractor
Deliverables

Safety Data Sheet

Schedule of Requirements

Sensitive Information

Short-Rotation Coppice

Information which is exempt from disclosure which shall be
determined by the Authority; and which shall not constitute
Sensitive Information;

means recovered wood that prior to being supplied to the
Authority had an end use as a standalone object or as
part of a structure. Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and
industrial by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood;

c .reclaimed timber abandoned or confiscated at least ten
years previously;

it excludes sawmill co-products;

shall mean Robust items as described in Def Stan 81-041
(Part 2)

has the meaning as defined in the Registration,
Evaluation, Authorisation and Restriction of Chemicals
(REACH) Regulations 2007 (as amended);

means Schedule 2 (Schedule of Requirements), which
identifies, either directly or by reference, Contractor
Deliverables to be provided, the quantities and dates
involved and the price or pricing terms in relation to each
Contractor Deliverable;

means the Information listed in the completed Schedule 5
(Contractor's Sensitive Information), which is Information
notified by the Contractor to the Authority, which is
acknowledged by the Authority as being sensitive, at the
point at which the Contract is entered into or amended (as
relevant) and remains sensitive information at the time of
publication;

means a specific management regime whereby the poles
of trees are cut every one to two years and which is
aimed at producing biomass for energy. Itis exempt from
the UK Government timber procurement policy. For
avoidance of doubt, Short-Rotation Coppice is not
conventional coppice, which is subject to the timber

policy;



Specification

STANAG4329

Subcontractor

Substance

Timber and Wood-Derived

Products

Transparency Information

Virgin Timber

means the description of the Contractor Deliverables,
including any specifications, drawings, samples and / or
patterns, and shall include any document or item which,
individually or collectively is referred to in Schedule 2
(Schedule of Requirements). The Specification forms part
of the Contract and all Contractor Deliverables to be
supplied by the Contractor under the Contract shall
conform in all respects with the Specification;

means the publication NATO Standard Bar Code
Symbologies which can be sourced at
https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the Contractor or
by any other subcontractor of the Contractor at any level
of subcontracting to provide Contractor Deliverables
wholly or substantially for the purpose of performing (or
contributing to the performance of) the whole or any part
of this Contract and ‘Subcontract’ shall be interpreted
accordingly;

means a chemical element and its compounds in the
natural state or obtained by any manufacturing process,
including any additive necessary to preserve its stability
and any impurity deriving from the process used, but
excluding any solvent which may be separated without
affecting the stability of the substance or changing its
composition;

means timber (including Recycled Timber and Virgin
Timber but excluding Short-Rotation Coppice) and any
products that contain wood or wood fibre derived from
those timbers. Such products range from solid wood to
those where the manufacturing processes obscure the
wood element;

means the content of this Contract in its entirety, including
from time to time agreed changes to the Contract, except
for (i) any Information which is exempt from disclosure in
accordance with the provisions of the Freedom of
Information Act 2000 (FOIA) or the Environmental
Information Regulations 2004 (EIR), which shall be
determined by the Authority, and (ii) any Sensitive
Information;

means Timber and Wood-Derived Products that do not
include Recycled Timber.

Where project specific DEFCONSs are included under Condition 45 definitions shall be in

accordance with DEFCON 501.


http://www.dstan.mod.uk/faqs.html

Schedule 2 — Schedule of Requirements
Redacted



Statement of Requirement (SOR)

HQ 83 EAG / 901 EAW MECHANICAL TRANSPORT STATEMENT OF REQUIREMENT

1.

The Core Fleet requirement is:

\Vehicle Type Quantity
9-Seater MPV 2
5 Seat Large SUV 5
Pick Up Double Cab 5
Large Secure Delivery Van 1
Car 44
Total 57

DETAILED STATEMENT OF REQUIREMENT

2.

The Authority is looking to appoint a service provider who shall offer a

value for money solution with respects to the supply and servicing of White Fleet

(WF) vehicles.

VEHICLE SPECIFICATIONS

4.

a.

e.

All vehicles are required to meet the following criteria:
Left hand drive.

ABS braking system.

An electronic stability control system.

Driver and passenger air bags.

3-point seatbelts for all occupants.

f.Good quality Air conditioning system for front and rear passengers.

g.

Reversing (rear) cameras on all vehicles. This is essential for the 9-

seater MPVs and 5-seat Large SUVs. Rear cameras on the remaining vehicles
is desirable.

5.

General Capabilities Large SUV. Occupant safety is the primary

concern, all vehicles provided must have been awarded 5 stars by the Euro New Car
Assessment Programme (NCAP). Whilst these vehicles do not need to be 4x4
capable; road presence is essential and as such a large SUV is the first choice of
vehicles operated on the public highways in Qatar. There is a requirement for the
vehicles to have a minimum of 5 and maximum of 7 seats. Due to the nature of use;
primarily off base, SAT Navs must be standard in these vehicles to reduce
navigational risk and mitigate against the use of mobile phones.



6. General Capabilities: Pickup Trucks. Must be able to safely and
securely carry a NATO standard pallet (Dimensions 1.00-meter x 1.00 meter) with a
maximum weight of 1000kgs. These vehicles must provide the capability to securely
cover the load bed with a tarpaulin or equivalent that can be attached to the vehicle
body. Pickups should also have a maximum authorised mass not exceeding 3500
kilograms to eliminate the requirement for DVLA driving category C1 licences and
must be able to seat at least 4 large* persons but no more than 7 large personnel.
This type of vehicle must have achieved an overall NCAP safety rating of 5 stars.

7. General Capabilities: Large Panel Van. Personnel are required to
transfer bulk stock, equipment, and supplies from collection points to locations both
on and off Al Udeid Air Base. Example loads are mail, unit stores, passenger bags
and bulk freight etc. The panel van should have a load capacity of at least 750kgs
and be lockable. The panel van dimensions should be comparable to a Ford Transit
van. On occasion the panel van will be required to travel off base in support of
passenger moves to the civil airhead, therefore it is required to have achieved an
overall NCAP safety rating 5.

8. General Capabilities: Car. Must be able to transport 4 large?
passengers and 4 small bags 46-51cm. The vehicle should have a minimum of 4
doors. Safety is paramount and therefore the car is required to have NCAP safety
rating 5.

9. General Capabilities: 9-Seater MPV. Must be a multi-purpose
vehicle capable of transporting 1 driver and no more than 8 passengers (9 occupants
including driver maximum) to comply with UK driving license restrictions. In addition
to the maximum vehicle occupancy of 9 persons the vehicle must be able to transport
16 x large bags 66cm x 44cm x 32cm at the same time. The rear seats must be
removable and/or collapsible to allow additional freight capacity. If this is not
possible, must be able to fold flat. The vehicle must have a maximum authorised
mass that does not exceed 3500 kilograms. The 9-seater MPV must have achieved
an overall NCAP rating of 5 stars.

SERVICE REQUIREMENTS

10. The service must include maintenance support and regular servicing.
Vehicles should be returned back to the user within 24hrs.

11. Service provider will support recovery of all vehicles from outside the
confines of Al Udeid Air Base (Lemon Lot).

12. If the user loses a vehicle for over 24hrs due to scheduled
maintenance or unforeseen mechanical or electrical issues, the service provider will
supply a replacement vehicle of the same standard within 6 hours.

13. The service provider must be able to provide maintenance support
and recovery of vehicles inside the confines of AUAB within 24hrs, this will require
driver and vehicle details to enable base security passes. If the user is to then lose
the asset for over 24hrs, the service provider is to supply a replacement of the same
standard within 6 hours.

14. The service provider is responsible for vehicle procurement, vehicle
serviceability, and disposal.



15. An inspection is to be undertaken when vehicles are on-hired and off-
hired, to minimise liability, and to encourage users to look after vehicles. Upon
handover of the vehicle to the Authority, the service provider shall be responsible for
retaining the registration documents (E.g - vehicle log book).

16. Service provider is to assist the 901 EAW MTO in obtaining a Qatari
Police Report following any on/off base accident/incident. This may include
accompanying SP to the Police Station to assist with interpretation.

VEHICLE REPLACEMENTS

17. The service provider will provide roadworthy vehicles within the
agreed replacement cycles by mileage or age, whichever comes first, to be
monitored by the Authority and managed by the service provider. Vehicles that incur
high maintenance charges may be replaced earlier at the service providers’
discretion or on request from the Authority. Vehicles will be replaced in line with the
following average limits:

a. Large SUVs - 60,000kms or 3 years old.

b. Pickup Trucks and Panel van - 75,000kms or 3 years old.

C. Cars - 60,000kms or 3 years old.

d. 9-Seater MPV - 75,000kms or 3 years old.

18. All vehicles are to be reliable and roadworthy and have as a minimum

an annual service to ensure vehicles are maintained in the highest possible condition
iaw manufacturers’ guidelines.

19. Replacement vehicles for servicing and damage repair should be a
one for one swap ensuring the total number of vehicles is maintained by the
Authority. For breakdown or recovery, the contractor is to supply a like for like vehicle
within 24 hrs of being notified.

ROUTINE SERVICING / MAINTENANCE

20. Responsibility for annual inspections, servicing and repairs lies with
the service provider who will produce a schedule of routine maintenance for all
vehicles. The service provider shall liaise with the unit (through the Authority’s
nominated representative) to achieve a servicing and maintenance programme that
shall cause minimum disruption to the users.

21. The service provider will be required to undertake and complete the
scheduled servicing within 24hrs, in line with the manufacturers’ guidelines. Should
the service provider fail to undertake servicing within this period, they shall provide a
replacement vehicle immediately.

22. In the case of the service provider finding damage during routine
servicing/maintenance that does not fall under the vehicle warranty or the fair wear
and tear policy, then the service provider shall notify the Authority’s nominated
representative, immediately, advising them of the relevant problem with an estimate
of the repair costs for approval. Upon receiving this estimate the Authority’s
nominated representative shall decide whether the repair should be authorised. If the
damage is not a safety issue, the Authority’s nominated representative can deem that



the repair is not critical and can delay repair. For example, a small crack in
windscreen would fall into this category.

23. All replacement parts which may require to be renewed during the
provision of routine servicing are to be manufacturers authorised parts only.

MINOR MODIFICATIONS TO VEHICLES

24. In the interests of achieving best value for money, the service
providers’ vehicles must be maintained to as near to standard condition as tasking
allows. Whenever possible the requirement for permanent fixtures that for example
require holes to be drilled is to be avoided. No modifications are to be made without
the prior agreement of the service provider and the Authority’s nominated
representative.

VEHICLE CHECKS

25. Authority staff are to carry out vehicle checks in line with MOD policy
to ensure that the leased vehicles are maintained to a high standard. The aim is to
avoid the payment of charges for damage that falls outside the provisions of fair wear
and tear, and to minimise the long-term effects of minor damage.

DEFECT AND FAULT REPORTING

26. In the event of a vehicle being found defective, a report is to be made
to the service providers’ servicing facility, during normal working hours. If the fault is
safety critical, the vehicle is to be inspected within 24hrs. If the fault is deemed not
safety related, the service provider is to plan for the fault to be rectified within five (5)
business days. Repairs may be delayed and incorporated within the vehicle’s routine
maintenance schedule if the safe operation of the vehicle is hot compromised and
must be agreed by the Authority. The vehicle will be collected from the main gate
(Lemon Lot) at Al Udeid Air Base.

27. Defects which result from damage, negligence, or misuse, which can
be attributed to the Authority, will result in a maintenance charge and continuing
lease charges. Please note, the vehicles must be inspected within the timelines set
out in para 26. Where the defect or damage are the result of the Authorities misuse
of the vehicle then the service provider shall upon inspection provide an estimate for
consideration to the Authority’s representative prior to the repair being authorised by
J8 Finance.

FAIR WEAR AND TEAR

28. A policy on what is deemed as fair wear and tear is to be agreed
between the Authority and the contractor prior to the start of the contract, detailing
what damage is acceptable during the normal life of a leased vehicle. Any vehicle
damage that is in excess of fair wear and tear will be charged to the Authority.

29. In general terms, fair wear and tear is defined as being the expected
levels of deterioration in any vehicle, dependent upon its age, mileage, operating
environment, and function.

30. An example of acceptable fair wear and tear with respect to large
SUVs and pick-ups would be commensurate with driving on gravelled surfaces and
off road in desert conditions. This shall include chips to body paint from flying pieces



of gravel or similar. Internal vehicle wear shall be commensurate with personnel
wearing protective clothing and boots e.g. chaffing of internal upholstery. The cargo
bay of pick-up vehicle where the level of damage to a vehicle does not exceed that at
which it was no longer fit for purpose i.e. the carriage of goods safely, securely and
covered from the elements. For the avoidance of doubt, scratches to the paint
surface of the vehicle cargo bay would be classed as fair wear and tear. However,
loss or damage to load restraining equipment e.g., load-lock rails, is not considered
fair wear and tear and therefore a charge would be applicable.

TYRES

31. Tyres shall be changed automatically by the service provider when the
tread depth gets to 3mm remaining. This information will be passed to the service
provider by the Authority if not picked up during routine service. Normal replacement
costs for this will be borne by the service provider. Obvious damage to tyre walls
caused by abuse, neglect, misuse, and accident damage, including kerbing will
attract a charge to the Authority. Charges for tyre replacement including punctures
shall be reduced proportionally to reflect usage prior to replacement. This should be
based on the percentage of tread left on the tyre prior to normal replacement.

VEHICLE CONSUMABLES

32. The Unit shall be allowed to hold stocks of consumable spare parts.
The provision of vehicle consumables (e.g., bulbs, wiper blades) will be arranged by
the service provider and provided free of charge to the Authority. The quantity of free
consumables shall be advised by the service provider in their tender response.

PARTS

33. All parts supplied to vehicles should be manufacturers authorised
parts only and are to be fitted within the manufacturers’ guidelines.

LABOUR CHARGES AND INVOICING

34. Labour shall be charged by the service provider for any work
undertaken on the vehicle exclusive of routine servicing of the WF.

35. A single monthly invoice for the hire of the vehicles shall be submitted
by the service provider. All invoices presented by the service provider to the Authority
shall be itemised detailing all applicable charges with respect to hire/repair/servicing
of the vehicle as applicable.

RECOVERY

36. Vehicles which require recovery from the Authority’s facility shall be
the responsibility of the service provider; all vehicle transfers will occur at Al Udeid Air
Base Main Gate (Lemon Lot). If the vehicle requires recovery outside of Al Udeid Air
Base the contractor will provide recovery services within 1 hour of receiving the call
from the Authority’s nominated representative.

TRAFFIC FINES

37. Any traffic fines incurred by the Authority are to be billed by the
service provider to the Authority, who shall be responsible for identifying the
respective individuals and settling the fine with the local Police.



FLEET MANAGEMENT

38. The successful service provider shall provide a Fleet Manager who
shall manage the vehicles on behalf of the Authority. The Fleet Manager shall
undertake the following duties:

a. Instigate and mange a vehicle fleet servicing programme.

b. Manage the vehicle fleet on behalf of the Authority.

C. Call forward the vehicle fleet for servicing.

d. Attend Authority/Service Provider meetings as required.

e. Maintain all vehicle records and service history.

f.Maintain all original vehicle registration documents and number plates.

g. Undertake the production of any reports requested by the Contracts
Manager.

h. Ensure compliance of service provider invoices with Authority billing

requirements.
i. Manage the requirements for ‘spot hire’ vehicles as and when required.
j-Manage the provision of free consumables as per contract agreement.

K. Manage the replacement of vehicles as and when required.
I. Rotate vehicle fleet vehicles as applicable.
m. Instigate vehicle recovery services.
n. Assist with obtaining Qatari Police Reports
DEPRECIATION
39. The Authority requires the service provider to provide a depreciation

scaling within their tender with respect to the replacement cost of vehicles. This
scaling shall take into account the age and mileage of the vehicle prior to
replacement and provide a reflection of the value that a vehicle of that particular age
or mileage would accrue on the second-hand market. This scaling should advise the
depreciation value as a percentage on the initial purchase price of the vehicle.

40. Where vehicles are deemed to be beyond economic repair the service
provider is to make a contractual claim against the Authority. This claim should take
into account the agreed depreciation on the vehicle and be less than the residual
salvage value of the vehicle.

41. This may not be required if the supplier proposes to insure the Fleet
against damage. This cost will be included in the overall hire charges and will not
appear as a separate line item.

SPOT HIRES

42. The Authority shall be able to hire vehicles on a temporary basis
(‘Spot-Hire’). The firm prices for these spot-hires are to be defined and provided by
the contractor. The contractor should be able to supply all vehicle types within 24
hours of request or at a time / date agreed between the Authority and the contractor.
This shall include the option of hiring plug in hybrid or full electric vehicles.

INSURANCE

43. All vehicles shall be provided with Fully Comprehensive Insurance
cover that is valid throughout Qatar, especially on Al Udeid Air Base, for the Contract
duration.



44, In the event of an accident, the Authority (with assistance from the
Service Provider) shall obtain an official Qatari Police report and submit this
alongside a copy of the Driver’s International Driving Permit (IDP) to make a claim on
the Insurance.

45, The Authority shall be liable to pay the first 1,000 QAR in each of the
following situations:

a. Where it is determined by the Qatari Police that the accident is the
fault of the Authority’s Driver.

b. In the event of an accident where the third party cannot be traced.

ADDITIONAL INFORMATION

46. The following information shall be provided 10 days prior to the delivery:
a) Make and model of each vehicle;
b) VRNSs for each vehicle;
c) Height of the minibus (

47. The minibuses are required to have a luggage area to accommodate enough
luggage; it is recommended that the supplier removes the rear 4 seats.



SC2 - Schedule 3 - Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

Core year: 21 October 2024 — 20 October 2025
Option Year 1: 21 October 2025 — 20 October 2026
Option Year 2: 21 October 2026 — 20 October 2027

Condition 4 — Governing Law:

Contract to be governed and construed in accordance with: (delete as appropriate)

English

Condition 7 — Authority’s Representatives:

The Authority’s Representatives for the Contract are as follows:

Redacted

Condition 18 — Notices:
Notices served under the Contract shall be sent to the following address:
Authority: as per Annex A to Schedule 3 (DEFFORM 111)
Contractor:
Notices can be sent by electronic mail?

Yes

Condition 19.a — Progress Meetings:
The Contractor shall be required to attend the following meetings:

Progress Meetings Details: As requested by the Authority

Condition 19.b — Progress Reports:




The Contractor is required to submit the following Reports:
Progress Reports: As requested by the Authority
Reports shall be Delivered to the following address:

Electronic via email to Redacted




Supply of Contractor Deliverables

Condition 20 — Quality Assurance:

Is a Deliverable Quality Plan required for this Contract?

No

Condition 21 — Marking of Contractor Deliverables:

N/A

Condition 24 - Supply of Data for Hazardous Substances, Mixtures and Articles in Contractor
Deliverables:

A completed Schedule 6 (Hazardous and Non-Hazardous Substances, Mixture or Articles
Statement), and if applicable, UK REACH compliant Safety Data Sheet(s) are to be provided by
e-mail with attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DESTECH-QSEPENv-HSISMulti@mod.gov.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract
Deliverable

Condition 25 - Timber and Wood-Derived Products:

N/A

Condition 26 — Certificate of Conformity:

Is a Certificate of Conformity required for this Contract?

No

Condition 28.b — Delivery by the Contractor:
The following Line Items are to be Delivered by the Contractor:
All items under Schedule of Requirement (Schedule 2)

Each consignment is to be accompanied by a DEFFORM 129J.



mailto:DESTECH-QSEPEnv-HSISMulti@mod.gov.uk

Condition 28.c - Collection by the Authority:

N/A

Condition 30 — Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless
otherwise specified here:

Condition 32 — Self-to-Self Delivery:

Self-to-Self Delivery required?

No

Pricing and Payment

Condition 35 — Contract Price:

All Schedule 2 line items shall be FIRM Price.

Termination

Condition 42 — Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise
specified




Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b)
Contract Change Control Procedure (i.a.w. clause 6.d) for Contract No:

Authority Changes

1. The Authority shall be entitled to propose any change to the Contract (a " Change") or
(subject to Clause 2) Changes in accordance with this Schedule 4.

2. Nothing in this Schedule shall operate to prevent the Authority from specifying more than
one Change in any single proposal, provided that such changes are related to the same or
similar matter or matters.

Notice of Change

3.  If the Authority wishes to propose a Change or Changes, it shall serve a written notice
(an "Authority Notice of Change") on the Contractor.

4.  The Authority Notice of Change shall set out the Change(s) proposed by the Authority in
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change
Proposal") in accordance with clauses 7 to 9 (inclusive).

5.  The Contractor may only refuse to implement a Change or Changes proposed by the
Authority, if such change(s):

a. would, if implemented, require the Contractor to deliver any Contractor
Deliverables under the Contract in a manner that infringes any applicable law relevant to
such delivery; and/or

b.  would, if implemented, cause any existing consent obtained by or on behalf of the
Contractor in connection with their obligations under the Contract to be revoked (or
would require a new necessary consent to be obtained to implement the Change(s)
which, after using reasonable efforts, the Contractor has been unable to obtain or
procure and reasonably believes it will be unable to obtain or procure using reasonable
efforts); and/or

c. would, if implemented, materially change the nature and scope of the requirement
(including its risk profile) under the Contract;

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer
period as shall have been agreed in writing by the parties) after the date of the Authority
Notice of Change that the relevant proposed Change or Changes is/are a Change(s)
falling within the scope of Clauses 5.a, 5.b and/or 5.c providing written evidence for the
Contractor's reasoning on the matter; and

e. further to such notification:

(1) either the Authority notifies the Contractor in writing that the Authority agrees,
or (where the Authority (acting reasonably) notifies the Contractor that the Authority
disputes the Contractor's notice under Clause 5.d) it is determined in accordance
with Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c; and



(2)  (where the Authority either agrees or it is so determined that the relevant
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c)
the Authority fails to make sufficient adjustments to the relevant Authority Notice of
Change (and issue a revised Authority Notice of Change) to remove the
Contractor's grounds for refusing to implement the relevant Change under Clauses
5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer period as shall
have been agreed in writing by the parties) after:

i)  the date on which the Authority notifies in writing the Contractor that the
Authority agrees that the relevant Change(s) is/are a Change(s) falling within
the scope of Clauses 5.a, 5.b and/or 5.c); or

ii)  the date of such determination.

6. The Contractor shall at all times act reasonably, and shall not seek to raise
unreasonable objections, in respect of any such adjustment.

Contractor Change Proposal

7.As soon as practicable, and in any event within:

a. (where the Contractor has not notified the Authority that the relevant Change or
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in
accordance with

Clause 5) fifteen (15) Business Days (or such other period as the Parties agree (acting
reasonably) having regard to the nature of the Change(s)) after the date on which the
Contract shall have received the Authority Notice of Change; or

b. (where the Contractor has notified the Authority that the relevant Change or
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in
accordance with Clause 5 and:

(1) the Authority has agreed with the Contractor's conclusion so notified or it is
determined under Condition 40 (Dispute Resolution) that the relevant Change(s)
is/fare a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the
Authority has made sufficient adjustments to the relevant Authority Notice of
Change (and issued a revised Authority Notice of Change(s)) to remove the
Contractor's grounds for refusing to implement the relevant Change(s) under
Clauses 5.a, 5.b and/or 5.¢) fifteen (15) Business Days (or such other period as
the parties shall have agreed (both parties acting reasonably) having regard to the
nature of the Change(s)) after the date on which the Contractor shall have
received such revised Authority Notice of Change; or

(2) the Authority has disputed such conclusion and it has been determined in
accordance with Condition 40 (Dispute Resolution) that the relevant Change(s)
is/are not a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c)
fifteen (15) Business Days (or such other period as the parties shall have agreed
(both parties acting reasonably) having regard to the nature of the Change(s))
after the date of such determination,

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the
avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a
Contractor Change Proposal where the Contractor notifies the Authority, and the
Authority agrees or it is determined further to such notification in accordance with
Clause 5, that the relevant Change or Changes is/are a Change(s) falling within
the scope of Clauses 5.a, 5.b and/or 5.c.



8.  The Contractor Change Proposal shall comprise in respect of each and all Change(s)
proposed:

a. the effect of the Change(s) on the Contractor’s obligations under the Contract;
b. adetailed breakdown of any costs which result from the Change(s);
c. the programme for implementing the Change(s);

d. any amendment required to this Contract as a result of the Change(s), including,
where appropriate, to the Contract Price; and

e. such other information as the Authority may reasonably require.

9.  The price for any Change(s) shall be based on the prices (including rates) already
agreed for the Contract and shall include, without double recovery, only such charges that are
fairly and properly attributable to the Change(s).

Contractor Change Proposal — Process and Implementation

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

a. evaluate the Contractor Change Proposal; and

b.  where necessary, discuss with the Contractor any issues arising (and (in relation to
a Change(s) proposed by the Authority) following such discussions the Authority may
modify the Authority Notice of Change) and the Contractor shall as soon as practicable,
and in any event not more than ten (10) Business Days (or such other period as the
Parties shall have agreed in writing) after receipt of such modification, submit an
amended Contractor Change Proposal.

11. As soon as practicable after the Authority has evaluated the Contractor Change
Proposal (amended as necessary) the Authority shall:

a. either indicate its acceptance of the Change Proposal by issuing a DEFFORM10B
in accordance with Condition 6 (Formal Amendments to the Contract), whereupon the
Contractor shall promptly sign and return to the Authority the Contractor's DEFFORM
10B indicating their unqualified acceptance of such amendment in accordance with, and
otherwise discharge their obligations under, such Condition and implement the relevant
Change(s) in accordance with such proposal; or

b. serve Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued in relation to a Change or Changes proposed by the
Authority) the Authority Notice of Change (in which case such notice of change shall
have no further effect)

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its
reasons for such rejection.

13. The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred in connection with the implementation of any Change(s), unless a
Contractor Change Proposal has been accepted by the Authority in accordance with Clause
11a. and then subject only to the terms of the Contractor Change proposal so accepted.



Contractor Changes

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a
Contractor Change Proposal on the Authority. Such proposal shall be prepared and reviewed
in accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).



Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition
12)

Redacted

Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied
under the Contract
Hazardous Substances, Mixtures and Articles in Contractor Deliverables Supplied

under the Contract (i.a.w. Condition 24): Data Requirements for Contract No:
712391451

Hazardous and Non-Hazardous Substances, Mixtures or
Articles Statement by the Contractor

Redacted

Schedule 7



N/A



Schedule 8 - Acceptance Procedure (i.a.w. condition 29)

N/A



Schedule 10 — Notification of Intellectual Property Rights (IPR) Restrictions

PART A — Notification of IPR Restrictions

Redacted

DEFFORM 111

DEFFORM 111
Appendix - Addresses and Other Information

1. Commercial Officer
Redacted

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical
information is available)

Redacted

3. Packaging Design Authority Organisation & point of contact:

N/A
(Where no address is shown please contact the Project Team in Box 2)
B2 NA

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name: N/A

B@N/A

(b) U.ILN. N/A

5. Drawings/Specifications are available from Statement of Requirement

6. Intentionally Blank



7. Quality Assurance Representative: N/A

8. AQAPS and DEF STANSs are available from UK Defence Standardization, for access to the
documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or
https://www.dstan.mod.uk/ [extranet, registration needed].

9. Consignment Instructions The items are to be consigned as follows: N/A

10. Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL
BS34 8JH

Air Freight Centre

IMPORTS @& 030 67981113/81114 Fax 0117 913 8943
EXPORTS @& 030 67981113/81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS & 030679 81129/81133/81138 Fax 0117 913 8946
EXPORTS @& 030 67981129 /81133/81138 Fax 0117 913 8946
B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837

www.freightcollection.com

11. The Invoice Paying Authority
Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL
B @ 0151-242-2000 Fax: 0151-242-2809

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

12. Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commadity Management PO Box 2, Building C16, C
Site, Lower Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk

*NOTE
1. Many DEFCONs and DEFFORMSs can be obtained from the MOD Internet Site:
https://www.kid.mod.uk/maincontent/business/commercial/index.htm

2. If the required forms or documentation are not available on the MOD Internet site
requests should be submitted through the Commercial Officer named in Section 1.


http://www.freightcollection.com/
https://modgovuk.sharepoint.com/u07/appmprod/log/Leidos-FormsPublications@teamleidos.mod.uk

