



Part Site Layout Scale - 1:50

NO DIMENSIONS TO BE SCALED FROM THIS DRAWING Rev Date Reference Drawn / Chk'd P01 2019/05/13 P01 TENDER ISSUE SM AW

Temporarily remove _Rainwater pipe and Hopper head to enable rendering of wall

Disconnect power supply - and remove light fitting and all cabling

Disconnect power supply and temporarily remove Security camera and remove all cabling

Gas supply to be temporarily - cut-off and pipe removed ready for repositioning

Remove existing handrail — and gate around basement stair. Set-aside gate for re-use

Disconnect and temporarily remove — waste pipes to gully and set-aside for re-use following rendering of wall

Client

Stowmarket Town Council

Project

Proposed Elevational Treatment To

Frontage of Stowmarket Com.Centre

Title

Demolitions and Removals

Drawing Ref. Revision 4296 - KLH-0200 P01 Scale - unless otherwise stated Status Issued For 1:50 @ A1 S0 TENDER The Old Steelyard, Poplar Lane

