8008 – VICTORY PARK PAVILION, CAINCROSS, STROUD

TENDER ADDENDUM No 3


We wish to clarify a number of inconsistencies between Drawings and Specifications as follows 

3.1	the Finishes Schedule is to be allowed for in lieu of any other related statements etc elsewhere

3.2	stud partitions are to be constructed in timber, not metal
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