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DPS Schedule 6 (Order Form and Order Schedules)

Order Form
ORDER REFEREMCE: BE24253 - Hydrogen Power cost and barriers
THE BUYER: The Department for Energy Security &

Met Zero (DESMZ)
BUYER ADDRESS 3-8 Whitehall Place, London. SW1A 2EG
THE SUPPLIER: Baringa Partners LLP
SUPPLIER ADDRESS: 62 Buckingham Gate, London. SWE1 6AJ
REGISTRATION NUMBER: OC30347
DUNS NUMBER: 73-336-7952

APPLICABLE DPS CONTRACT

This Crder Form is for the provision of the Deliverables and dated: Thursday 13"
February 2025

Iz issued under the DPS Contract with the reference number BE24253 for the
provision of, Hydrogen Power Cost and Barriers.

DPS FILTER CATEGORY(IES):

CCS Framework RME126 Research and Insights DPS.
DPSFilters:

Subject Area
= [ndustry, Energy (Renewables and fossil based).

= Decarbonisation Emissions and Met Zero.

RM&1286 - Research & Insights DPS
Project Version: v1.0 1
Model Version: v1.3
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ORDER INCORPORATED TERMS

The following documents are incorporated into this Order Contract. Where numbers
are missing, we are not using those schedules. If the documents conflict, the
following order of precedence applies:

1. This Order Form including the Order Special Terms and Order Special
Schedules.

2. Joint Schedule 1{Definitions and Interpretation) RM&126 DPS Contract
reference number.

3. DPS Special Terms.

4. The following Schedules in equal order of precedence:

& Joint Schedules for RME126
o Joint Schedule 2 (Wariation Form)
Joint Schedule 3 (Insurance Requirements)
Joint Schedule 4 (Commercially Sensitive Information)
Joint Schedule 6 (Key Subcontractors)
Joint Schedule 10 (Rectification Plan)
Joint Schedule 11 (Processing Data)

[ T T R (O

® Order Schedules for BE24209

Order Schedule 1 (Transparency Reports)

Order Schedule 2 (Staff Transfer) — Paris C & E Apply
Order Schedule 3 (Continuous Improvement)

Order Schedule 5 (Pricing Details)

Order Schedule 7 (Key Supplier Staff)

Order Schedule 9 (Security) — Part A Applies

Order Schedule 20 (Order Specification)

[n]

[ T R T o Y (O

5. CCS Core Terms (DPS version)v1.0.3

6. Joint Schedule 5 (Corporate Social Responsibility) RME126 DPS Contract
reference number.

7. Order Schedule 4 (Order Tender) as long as any parts of the Order Tender
that offer a better commercial position for the Buyer (as decided by the Buyer)
take precedence over the documents above.

Mo other Supplier terms are part of the Order Contract. That includes any terms
written on the back of, added to this Order Form, or presented at the time of delivery.

ORDER SPECIAL TERMS
The following Special Terms are incorporated into this Order Contract:
Mone

RM&1286 - Research & Insights DPS
Project Version: v1.0 2
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ORDER START DATE: Thursday 20th February 2025
ORDER EXPIRY DATE: Tuesday 19™ August 2025
ORDER INITIAL PERIOD: 6 Months

DELIVERABLES

See details in Order Schedule 20 (Order Specification)

MAXIMUM LIABILITY

The limitation of liability for this Order Contract is stated in Clause 11.2 of the Core
Terms.

In accordance with Clause 11.6, the Supplier's total aggregate liability in each
Contract Year under Clause 14.8 is no more than the Data Protection Liability, being
£1,000,000.00.

ORDER CHARGES
The total contract value shall not exceed £98,504 .00 excluding VAT.

Please see a detailed breakdown of the charges for the deliverables as set out in
AWS.2 Price Schedule in Order Schedule 5 (Pricing Details)

REIMBURSABLE EXPENSES
Mone

PAYMENT METHOD

BUYER'S INVOICE ADDRESS:
All invoices should be sent electronically to: I Depariment for
Energy Security and Met Zero (DESNZ), C/O UK SBS, Queensway House, West
Precinct, Billingham, TS23 2NF.

BUYER'S AUTHORISED REPRESENTATIVE

BUYER'S ENVIRONMENTAL POLICY
DESMWZ & DSIT: Environmental Policy. Version 1.5. June 2023

RM&1286 - Research & Insights DPS
Project Version: v1.0 3
Model Version: v1.3
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DESMZ DSIT WS F 00
Environmental Palicy

BUYER'S SECURITY POLICY
Security Policy Framework. Protecting Government Assets.
Version 1.3. December 2022

SUPPLIER'S AUTHORISED REPRESENTATIVE

SUPPLIER'S CONTRACT MANAGER

PROGRESS REPORT FREQUENCY
On the first Working Day of each calendar month

PROGRESS MEETING FREQUENCY
Fortnightly Microsoft Teams calls will be required between the supplier and DESNZ
Project Manager.

KEY STAFF

KEY SUBCONTRACTOR(S)

E-AUCTIONS
Mot applicable

COMMERCIALLY SENSITIVE INFORMATION
Supplier's Commercially Sensitive Information

SERVICE CREDITS
Mot applicable

ADDITIONAL INSURANCES
Mot applicable

GUARANTEE

RM&1286 - Research & Insights DPS
Project Version: v1.0
Model Version: v1.3
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Mot applicable

SOCIAL VALUE COMMITMENT
The Supplier agrees, in providing the Deliverables and performing its obligations under
the Order Contract, that it will comply with the social value commitments in Order

Schedule 4 {Order Tender)

RM&1286 - Research & Insights DPS
Project Version: v1.0
Model Version: v1.3
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Joint Schedule 1 (Definitions)

1.7 In each Contract, unless the confext otherwise requires, capitalised
expressions shall have the meanings set out in this Joint Schedule 1
(Definitions) or the relevant Schedule in which that capitalised expression
appears.

1.£ If a capitalised expression does not have an interpretation in this Schedule
or any other Schedule, it shall, in the first instance, be interpreted in
accordance with the common interpretation within the relevant market
sectorfindustry where appropriate. Otherwise, it shall be interpreted in
accordance with the dictionary meaning.

| 2 In each Contract, unless the context otherwise requires:

1.3, 1the singular includes the plural and vice versa; 1,3.2 reference to a
gender includes the other gender and the neuter;1.3.3 references to a
person include an individual, company, body corporate, corporation,
unincorporated association, firm, partnership or other legal entity or Crown
Body;

1.3.4 a reference to any Law includes a reference to that Law as amended,
extended, consolidated or re-enacted from time to time;

1.3.5 the words "including”, "other", "in particular®, "for example" and
similar words shall not limit the generality of the preceding words
and shall be construed as if they were immediately followed by the
words "without limitation”™;

1,36 references to “writing” include typing, printing, lithography,
photography, display on a screen, elecironic and facsimile
transmission and other modes of representing or reproducing
words in a visible form, and expressions referring to writing shall be
construed accordingly;

1.3.7 references to "representations” shall be construed as references to
present facts, to "warranties” as references to present and future
facts and to "undertakings™ as references to obligations under the
Contract;

1.3.8 references to "Clauses™ and "Schedules™ are, unless otherwise
provided, references to the clauses and schedules of the Core
Terms and references in any Schedule to paris, paragraphs,
annexes and tables are, unless otherwise provided, references to
the parts, paragraphs, annexes and tables of the Schedule in which
these references appear,;

139 references to "Paragraphs™ are, unless otherwise provided,
references to the paragraph of the appropriate Schedules unless
otherwise provided;

1.3.10 references to a series of Clauses or Paragraphs shall be inclusive
of the clause numbers specified;

RME128 - Resaarch & Insights DPS
Project Version: v1.0 1
Model Version: v1.1
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1.3.11the neadings in each Contract are for ease of reference only and shall
not affect the interpretation or construction of a Contract: and 1,3,12 where
the Buyer is a Crown Body the Supplier shall be treated as contracting with
the Crown as a whole.

4.4 In each Contract, unless the context otherwise requires, the following words
shall have the following meanings:

"Achieve™ in respect of a Test, to successfully pass such Test without any Test
Issues and in respect of a Milestone, the issue of a Saftisfaction
Certificate in respect of that Milestone and "Achieved”, "Achieving”™
and "Achievement” shall be construed accordingly;

"Additional insurance requirements relating to an Order Contract specified in the
Insurances™ Order Form additional to those outlined in Joint Schedule 3
{Insurance Requirements);

"Admin Fee™ means the costs incurred by CCS in dealing with MI Failures
calculated in accordance with the tanff of administration charges
published by the CCS on: hitp://CCS.cabinetoffice.gov.ukfi-
amsupplierfmanagement-information/admin-fees;

"Affected Party™ the party seeking to claim relief in respect of a Force Majeure Event;

"Affiliates" in relation to a body corporate, any other entity which directly or
indirectly Controls, is Controlled by, or is under direct or indirect
common Control of that body corporate from time to time;

“Annex" extra information which supports a Schedule;

"Approval™ the pricr written consent of the Buyer and "Approve” and "Approved”
shall be construed accordingly;

["Audit™ the Relevant Authority’s right to:

a) verify the accuracy of the Charges and any other amounts payable
by a Buyer under an Order Contract (including proposed or actual
variations to them in accordance with the Confract);

b) verify the costs of the Supplier (including the costs of all
Subcontractors and any third party suppliers) in connection with
the provision of the Services;

c) verify the Open Book Data;

d} verify the Supplier's and each Subcontractors compliance with
the applicable Law;

e} identify or investigate actual or suspected breach of Clauses 27 to
33 andfor Joint Schedule 5 (Corporate Social Responsibility),
impropriety or accounting mistakes or any breach or threatened
breach of security and in these circumstances the Relevant
Authority shall have no obligation to inform the Supplier of the
purpose or objective of its investigations;

RME128 - Resaarch & Insights DPS
Project Version: v1.0 2
Model Version: v1.1
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f) identify or investigate any circumstances which may impact upon
the financial stability of the Supplier, any Guarantor, and/or any
Subcontractors or their ability to provide the Deliverables;

g} obtain such information as iz necessary to fulfil the Relevant
Authority's obligations to supply information for parliamentary,
ministerial, judicial or administrative purposes including the supply
of information to the Comptroller and Auditor General;

hyreview any books of account and the intemal contract
management accounts kept by the Supplier in connection with
each Contract;

i}y carry out the Relevant Authority’s internal and statutory audits and
to prepare, examine and/or certify the Relevant Authority's annual
and interim reports and accounts;

i} enable the National Audit Office to carry out an examination
pursuant to Section 6(1) of the Mational Audit Act 1983 of the
economy, efficiency and effectiveness with which the Relevant
Authority has used its resources;

k) verify the accuracy and completeness of any Management
Information delivered or reguired by the DPS Contract;

"Auditor”

a) the Buyer's internal and external auditors;
b) the Buyer's statutory or regulatory auditors;

c) the Comptroller and Auditor General, their staff and/or any
appointed representatives of the National Audit Office;

d)} HM Treasury or the Cabinet Office;

e} any party formally appeointed by the Buyer to carry out audit or
similar review functions; and

f) successors or assigns of any of the above;

"Authority™

CCS and each Buyer;

"Authority
ICause"”

any breach of the obligations of the Relevant Authority or any other

default, act, omission, negligence or statement of the Relevant
Authority, of its employees, servants, agents in connection with or in
relation to the subject-matter of the Contract and in respect of which
the Relevant Authority is liable to the Supplier;

"BACS"

the Bankers' Automated Clearing Services, which is a scheme for the
electronic processing of financial transactions within the WUnited
Kingdom;

"Beneficiary™

a Party having (or claiming to have) the benefit of an indemnity under
this Contract;

"Buyer™

the relevant public sector purchaser identified as such in the Order
Form;

RME126 - Research & Insights DPS
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"Buyer Assets"” the Buyers infrastructure, data, software, materials, assets,
equipment or other property owned by andfor licensed or leased o
the Buyer and which is or may be used in connection with the
provision of the Deliverables which remain the property of the Buyer
throughout the term of the Contract;

"Buyer the representative appointed by the Buyer from time to time in

Authorised relation to the Order Contract initially identified in the Order Form;

Representative”

"Buyer Premises"

premises owned, controlled or occupied by the Buyer which are made
available for use by the Supplier or its Subcontractors for the
provision of the Deliverables (or any of them);

rooge

the Minister for the Cabinet Office as represented by Crown
Commercial Service, which is an executive agency and operates as
fing § ; Cahi i i I at

"CCS Authorised
Representative”

the representative appointed by CCS from time to time in relation to
the DPS3 Contract initially identified in the DPS Appointment Form and
subsequently on the Platform;

"Central
IGovernment

Body"”

a body listed in one of the following sub-categories of the Central
Government classification of the Public Sector Classification Guide,
as published and amended from time to time by the Office for Mational
Statistics:

a) Govemment Department;

b} Mon-Departmental Public Body or Assembly Sponsored Public
Body (advisory, executive, or tribunal};

c) Mon-Ministerial Department; or
d) Executive Agency,

"Change in Law"™

any change in Law which impacts on the supply of the Deliverables
and performance of the Confract which comes into force after the
Start Date;

"Change of a change of control within the meaning of Section 450 of the

IControl™ Corporation Tax Act 2010;

"Charges" the prices {exclusive of any applicable VAT), payable to the Supplier
by the Buyer under the Order Contract, as set out in the Order Form,
for the full and proper performance by the Supplier of its obligations
under the Order Contract less any Deductions;

"Claim" any claim which it appears that a Beneficiary iz, or may becomse,

entitled to indemnification under this Contract;

RME126 - Research & Insights DPS
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"Commercially
ensitive
nformation™

the Confidential Information listed in the DPS Appointment Form or
Order Form (if any) comprising of commercially sensitive information
relating to the Supplier, its IPR or its business or which the Supplier
has indicated to the Authority that, if disclosed by the Authority,

would cause the Supplier significant commercial disadvantage or
material financial loss;

"Comparable

the supply of Deliverables to another Buyer of the Supplier that are

[Supply™ the same or similar to the Deliverables;

"Compliance the person(s) appointed by the Supplier who is responsible for

Officer” ensuring that the Supplier complies with its legal obligations;

"Confidential means any information, however it is conveyed, that relates to the

Infarmation™ business, affairs, developments, trade secrets, Know-How,
personnel and suppliers of CCS, the Buyer or the Supplier, including
IPRs, together with information derived from the abowve, and any other
information cleary designated as being confidential (whether or not it
iz marked as "confidential™) or which ought reasonably to be
considered to be confidential;

"Conflict of a conflict between the financial or personal duties of the Supplier or

Interest™ the Supplier Staff and the duties owed to CCS or any Buyer under a
Contract, in the reasonable opinion of the Buyer or CCS;

"Contract™ either the DPS Conftract or the Order Contract, as the context
requires;

"Contracts the Government's publishing portal for public sector procurement

Finder™ opporiunities;

"Contract Period”

the term of either a DPS Contract or Order Contract from the earier
of the:

a) applicable Start Date; or

b} the Effective Date until the applicable End
Date;

"Contract Value"

the higher of the actual or expected total Charges paid or payable
under a Contract where all obligations are met by the Supplier;

"Contract Year" a consecutive period of twelve (12) Months commencing on the Start
Date or each anniversary thereof;
"Control™ control in either of the senses defined in sections 450 and 1124 of

the Corporation Tax Act 2010 and "Contrelled” shall be construed
accordingly;

“"Controller”

has the meaning given to it in the GOPR;

[“Core Terms™

CCS' standard terms and conditions for common goods and services
which govern how Supplier must interact with CCS and Buyers under
DPS Contracts and Order Contracts;

RMG1286 - Research & Insights DPS
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"Costs™

the following costs (without double recovery) to the extent that they

are reasonably and propery incurred by the Supplier in providing the

Deliverables:

a) the cost to the Supplier or the Key Subcontractor (as the context
requires), calculated per Man Day, of engaging the Supplier Staff,
including:

RME126 - Research & Insights DPS

Project Version: v1.0
Model Version: v1.1
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i) base salary paid to the Supplier Staff; ii)
employer's Mational Insurance contributions; iy

pension contributions; iv) car allowances;

V) any other confractual employment benefits;
wi) staff training; vii) work place accommodation; viii jwork
place IT equipment and tools reasonably necessary to provide

the Deliverables (but not including items included within limb {b)
below); and

ix) reasonable recruitment costs, as agreed with the Buyer;

b} costs incurred in respect of Supplier Assets which would be
treated as capital costs according to generally accepted
accounting principles within the UK, which shall include the cost
to be charged in respect of Supplier Assets by the Supplier to the
Buyer or (to the extent that risk and title in any Supplier Asset is
not held by the Supplier) any cost actually incurred by the Supplier
in respect of those Supplier Assets;

c) operational costs which are not included within {a) or (b) above, to
the extent that such costs are necessary and propery incurred by
the Supplier in the provision of the Deliverables;

d) Reimbursable Expenses to the extent these have been specified
as allowable in the Order Form and are incurred in delivering any
Deliverables;

but excluding:
a) Overhead;
b} financing or similar costs;

c) maintenance and support costs to the extent that these relate to
maintenance and/or support Deliverables provided beyond the
Order Contract Period whether in relation to Supplier Assets or
otherwise;

d} taxation;
e) fines and penalties;

f) amounts payable under Order Schedule 16 (Benchmarking})
where such Schedule is used; and

g} non-cash items (including depreciation, amortisation, impairments
and movements in provisions);

"Crown Body"

the govermnment of the United Kingdom (including the Northem Ireland
Assembly and Executive Committee, the Scottish Government and
the Mational Assembly for Wales), including, but not limited to,
government ministers and government departments

RME126 - Research & Insights DPS
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and particular bodies, persons, commissions or agencies from time
to time canying out functions on its behalf;

"CRTPA" the Contract Rights of Third Parties Act 1999;

“Data Protection an assessment by the Controller of the impact of the envisaged

Impact Processing on the protection of Personal Data;

Assessment”

"Data Protection (i} the GDPR, the LED and any applicable national implementing Laws

Legislation™ as amended from time to time (i) the DPA 2018 to the extent that it
relates to Processing of personal data and privacy; (iii) all applicable
Law about the Processing of personal data and privacy;

"Data Protection has the meaning given to it in the GOPR;

Officer™

"Data Subject” has the meaning given to it in the GDPR;

lAccess Request™

a request made by, or on behalf of, a Data Subject in accordance with
rights granted ow i i i

"Deductions™

rsuant to the Data Protection Leqgislation to access |

all Service Credits, Delay Payments (if applicable), or any other

deduction which the Buyer is paid or is payable to the Buyer under an
Order Contract;

"Default"

any breach of the obligations of the Supplier (including abandonment

of a Contract in breach of its terms) or any other default (including
material default), act, omission, negligence or statement of the
Supplier, of its Subcontractors or any Supplier Staff howsoever
arising in connection with or in relation to the subject-matter of a
Contract and in respect of which the Supplier is liable to the Relevant
Authority;

"Default
Management

Levy™

has the meaning given to it in Paragraph 8.1.1 of DPS Schedule 5
{Management Levy and Information);

"Delay Payments™

the amounts (if any) payable by the Supplier to the Buyer in respect
of a delay in respect of a Milestone as specified in the Mobilisation
Plan;

"Deliverables™

Goods and/or Services that may be ordered under the Contract
including the Documentation;

"Delivery™

delivery of the relevant Deliverable or Milestone in accordance with the
terms of an Order Contract as confirmed and accepted by the Buyer
by either (a) confirmation in writing to the Supplier; or (b) where Order
Schedule 13 (Implementation Plan and Testing) is used, issue by the
Buyer of a Satisfaction Cerificate. "Deliver” and "Delivered” shall be:
construed accordingly,;
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"Disaster"

the occurrence of one or more events which, either separately or
cumulatively, mean that the Deliverables, or a material part thereof

will be unavailable (or could reasonably be anticipated to be
unavailable) for the period specified in the Order Form (for the
purposes of this definition the "Disaster Period");

"Disclosing

Party™

the Party directly or indirectly providing Confidential Information to the
other Party in accordance with Clause 15 (What you must keep
confidential);

"Dispute™

any claim, dispute or difference arises out of or in connection with the
Contract or in connection with the negotiation, existence, legal
validity, enforceability or termination of the Confract, whether the
alleged liability shall arize under English law or under the law of some
other country and regardiess of whether a particular cause of action
may successfully be brought in the English courts;

"Dispute
Resolution

Procedure"

the dispute resolution procedure set out in Clause 34 (Resolving
disputes);

"Documentation™

descriptions of the Services and Service Lewvels, technical
specifications, user manuals, training manuals, operating manuals,
process definiions and procedures, system  environment
descriptions and all such other documentation (whether in hardcopy
or electronic form) is required to be supplied by the Supplier to the
Buyer under a Conftract as:

a) would reasonably be required by a competent third party capable
of Good Industry Practice contracted by the Buyer to dewvelop,
configure, build, deploy, run, maintain, upgrade and test the
individual systems that provide the Deliverables;

b} is required by the Supplier in order to provide the Deliverables;
andl/or

has been or shall be generated for the purpose of providing the
Deliverables;

*OOT, i1

the Disclosure of Tax Avoidance Schemes rules which require a
promoter of tax schemes to tell HMRC of any specified notifiable
arrangements or proposals and to provide prescribed information on
those armrangements or proposals within set time limits as contained
in Part 7 of the Finance Act 2004 and in secondary legislation made
under vires contained in Part 7 of the Finance Act 2004 and as
extended to National Insurance Contributions;

“DPA 2018"

a) the Data Protection Act 2018;

“ops"

the dynamic purchasing system operated by CCS in accordance with
Regulation 34 that this DPS Confract govermns access to;
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"DPS the application submitted by the Supplier to CCS and annexed to or

Application™ referred to in DPS Schedule 2 (DPS Application);

"DPS the document outlining the DPS Incorporated Terms and crucial

Appointment information required for the DPS Contract, to be executed by the

Form™ Supplier and CCS and subsequently held on the Platformn;

"DPS Contract™ the dynamic purchasing system access agreement established
between CCS and the Supplier in accordance with Regulation 34 by
the DPS Appointment Form for the provision of the Deliverables to
Buyers by the Supplier pursuant to the OJEU Notice;

"DPS Contract the period from the DPS Start Date until the End Date or earlier

Period™ termination of the DPS Contract;

"DPS Expiry the date of the end of the DPS Contract as stated in the DP3

Date" Appointment Form;

"DPS the contractual terms applicable to the DPS Contract specified in the

Incorporated DPS Appointment Form;

Terms"

"DPS Initial the initial term of the DPS Contract as specified in the DPS

Period™ Appointment Form;

"DPS Optional such period or periods beyond which the DPS Initial Period may be

Extension extended up to a maximum of the number of years in total specified

Period" in the DP'S Appointment Form;

"DPS Pricing™ the maximum price(s) applicable to the provision of the Deliverables
set out in DPS Schedule 3 (DPS Pricing);

"DPS the registration process a Supplier undertakes when submitting its

r‘ﬂﬂiﬂtfﬂﬂﬂﬂ" details onto the Platform;

EDPS sQ the Supplier's selection questionnaire response;

ubmission"

"DPS Special any additional terms and conditions specified in the DPS

Terms" Appointment Form incorporated into the DPS Confract;

"DPS Start Date™ the date of start of the DPS Confract as stated in the DPS

Appointment Form;

"Due Diligence

any information supplied to the Supplier by or on behalf of the

Infermation™ Authority prior to the Start Date;
"Effective Date" the date on which the final Party has signed the Contract;
"EIR™ the Environmental Information Regulations 2004;

"Employment
[Regulations™

the Transfer of Undertakings (Protection of Employment) Regulations
2006 (51 2006/246) as amended or replaced or any other

Regulations implementing the Evwropean Council Directive
TIMBYIEEC;
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"End Date™

the earlier of:

a) the Expiry Date (as extended by any Extension Period exercised
by the Authority under Clause 10.2); or

if a Contract is terminated before the date specified in (a) above, the
date of termination of the Contract;

FEnvironmental
Policy™

to conserve energy, water, wood, paper and other resources, reduce
waste and phase out the use of ozone depleting substances and

minimise the release of greenhouse gases, volatile organic
compounds and other substances damaging to health and the

environment, including any written environmental policy of the Buyer;

“Estimated Year 1
IContract
ICharges"

the anticipated total charges payable by the Supplier in the first
Contract Year specified in the Order Form; a)

"Estimated Yearly
ICharges™

means for the purposes of calculating each Party’s annual liability
under clause 11.2 :

i} in the first Contract Year, the Estimated Year 1 Conftract Charges;
or

i} in any subsequent Contract Years, the Charges paid or payable

in the previous Contract Year; or

iii) after the end of the Contract, the Charges paid or payable in
the last Contract Year during the Contract Period;

"Equality and
Human Rights
ICommission™

the UK Govemment body named as such as may be renamed or
replaced by an equivalent body from time to time;

"Existing IPR"

any and all IPR. that are owned by or licensed to either Party and which
are or have been developed independently of the Confract {(whether
prior to the Start Date or otherwise);

["Expiry Date™ the DPS Expiry Date or the Order Expiry Date (as the context
dictates);

"Extension the DPS Optional Extension Period or the Order Optional Extension

Period™ Period as the context dictates;

"Filter Categories™

the number of categories specified in DPS Schedule 1
{Specification), if applicable;

"FOLA™

the Freedom of Information Act 2000 and any subordinate legislation
made under that Act from time to time together with any guidance
and/or codes of practice issued by the Information Commissioner or
relevant Government department in relation to such legislation;

RMG1286 - Research & Insights DPS
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"Force Majeure
Event™

any event, occurrence, circumstance, matter or cause affecting the
performance by either the Relevant Authority or the Supplier of its
obligations arising from:

a) acts, events, omissions, happenings or non-happenings beyond
the reazonable control of the Affected Party which prevent on
materially delay the Affected Party from performing its obligationsg
under a Contract;

b} riots, civil commotion, war or armed conflict, acts of terrorism,
nuclear, biological or chemical warfare;

c) acts of a Crown Body, local government or regulatory bodies;
d}) fire, flood or any disaster; or

&) an industrial dispute affecting a third party for which a substitute
third party is not reasonably available but excluding:

i) any industrial dispute relating to the Supplier, the Supplier Staff]
(including any subsets of them) or any other failure in the
Supplier or the Subcontractor's supply chain; i) any event,

occurrence, circumstance, matter or cause which is attibutable
to the wilful act, neglect or failure to take reasonable precautions
against it by the Party concermned; and

any failure of delay caused by a lack of funds;

"Force Majeure
Motice™

a written notice served by the Affected Party on the other Party stating
that the Affected Party believes that there is a Force Majeure Event;

"GDPR"

i) the General Data Protection Regulation (Regulation (EU)
2016/679);

"General Anti-
lAbuse Rule™

b} the legislation in Part 5 of the Finance Act 2013; and

any future legislation introduced into pardiament to counteract tax
advantages arising from abusive arrangements to avoid MNational
Insurance contributions;

"General Change
in Law™

a Change in Law where the change is of a general legislative nature
{including taxation or duties of any sort affecting the Supplier) or
which affects or relates to a Comparable Supply;

"Goods"

a) goods made available by the Supplier as specified in DPS
Schedule 1 (Specification) and in relation to an Order Contract as
specified in the Order Form;

"Good Industry
Practice™

standards, practices, methods and procedures conforming to the Law
and the exercise of the degree of skill and care, diligence, prudence
and foresight which would reasonably and ordinarily be expected
from a skilled and experienced person or body engaged within the
relevant industry or business sector;
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"Government™

the government of the United Kingdom (including the Northern Ireland

Assembly and Executive Committee, the Scottish Government and
the MNational Assembly for Wales), including govemment ministers
and government deparments and other bodies, persons,
commissions or agencies from time to time carmrying out functions on
itz behalf;

"Government
Data™

the data, text, drawings, diagrams, images or sounds (together with
any database made up of any of these) which are embodied in any
electronic, magnetic, optical or tangible media, including any of the
Authority’s Confidential Information, and which:

i} are supplied to the Supplier by or on behalf of the Authority; or

the Supplier is required to generate, process, store or transmit
pursuant to a Contract;

"Government
Procurement
ICard"

the Government’s preferred method of purchasing and payment for low
value goods or services
httpsff'www.gov.uk/government/publications/governmentprocurement-
card--2;

"Guarantor™

i} the person (if any) who has entered into a guarantee in the form
set out in Joint Schedule 8 (Guarantee) in relation to this
Conftract;

"Halifax Abuse
Principle™

the principle explained in the CJEU Case C-255/02 Halifax and
others;

"HMRC™

Her Majesty's Revenue and Customs;

"ICT Policy™

the Buyer's policy in respect of information and communications
technology, referred to in the Order Form, which is in force as at the
Crder Start Date (a copy of which has been supplied to the Supplier),
as updated from time to time in accordance with the Variation
Procedure;
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"Impact
Assessment™

an assessment of the impact of a Variation request by the Relevant
Authority completed in good faith, including:

a) details of the impact of the proposed Variation on the Deliverables
and the Supplier's ability to meet its other obligations under the
Confract;

b) details of the cost of implementing the proposed Variation;

c) details of the ongoing costs required by the proposed Variation when
implemented, including any increase or decrease in the DPS
Pricing/Charges (as applicable), any alteration in the resources

andfor expenditure required by either Party and any alteration to thg
working practices of either Party;

d) a timetable for the implementation, together with any proposals for
the testing of the Variation; and

such other information as the Relevant Authority may reasonably
request in (or in response to) the Variation request;

"Implementation
Plan™

the plan for provision of the Deliverables set out in Order Schedule 13
{Implementation Plan and Testing) where that Schedule is used or
otherwise as agreed between the Supplier and the Buyer;

"Indemnifier™

a) a Party from whom an indemnity is sought under this Contract;

“Independent
IControl™

where a Controller has provided Personal Data to another Party which
is= not a Processor or a Joint Controller because the recipient itself
determines the purposes and means of Processing but does so
separately from the Controller providing it with Personal Data and
“Independent Controller” shall be construed accordingly;

Indexation™

the adjustment of an amount or sum in accordance with DPS Schedule
3 (DPS3 Pricing) and the relevant Order Form;

"Information™

has the meaning given under section 84 of the Freedom of Information
Act 2000;

Information
ICommissioner"”

the UK's independent authority which deals with ensuring information
relating to rights in the public interest and data privacy for individuals
is met, whilst promoting openness by public bodies;

“Initial Period™

the initial term of a Contract specified on the Platform or the Order
Form, as the context requires;
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FInsclvency
Event™

a) in respectof a person:

b} a proposal is made for a voluntary ammangement within Part | of
the Insclvency Act 1986 or of any other composition scheme or
arrangement with, or assignment for the benefit of, its creditors; or
c) a shareholders' meeting is convened for the purpose of
considering a resolution that it be wound up or a resoclution for its
winding-up is passed (other than as part of, and exclusively for the
purpose of, a bona fide reconstruction or amalgamation); or

d) a petition is presented for its winding up (which is not dismissed
within fourteen (14) Working Days of its service) or an application
i= made for the appointment of a provisional liquidator or a
creditors’ meeting is convened pursuant to section 98 of the
Insolvency Act 1986; or

e) a receiver, administrative receiver or similar officer is appointed
over the whole or any part of its business or assets; or

f) an application is made either for the appointment of an
administrator or for an administration order, an administrator is
appointed, or notice of intention to appeoint an administrator is
given; or

g} it is or becomes insolvent within the meaning of section 123 of the
Insolvency Act 1986, or

h) being a "small company” within the meaning of section 382(3) of
the Companies Act 2006, a moratorium comes into force pursuant
to Schedule A1 of the Insolvency Act 1986; or

i) where the person iz an individual or parnership, any event
analogous to those listed in limbs (a) to (g) (inclusive) occurs in
relation to that individual or partnership; or

any event analogous to those listed in limbs (a) to (h) (inclusive)
occurs under the law of any other jurisdiction;

"Installation
Works™

all works which the Supplier is to carry out at the beginning of the Order

Contract Period to install the Goods in accordance with the Order
Contract;

Intellectual
Property Rights™
lor "IPR™

a) copyright, rights related to or affording protection similar to
copyright, rights in databases, patents and rights in inventions,
semi-conductor topography rights, trade marks, rights in internet
domain names and website addresses and other rights in trade or
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business names, goodwill, designs, Know-How, trade secrets and
other rights in Confidential Information;

b} applications for registration, and the right to apply for registration,
for any of the rights listed at (a) that are capable of being
registered in any country or jurisdiction; and

c) all other rights having equivalent or similar effect in any country
or jurisdiction;

FInvoicing
Address"”

the address to which the Supplier shall Invoice the Buyer as
specified in the Order Form;

"IPR Claim™

a) any claim of infringement or alleged infringement (including the
defence of such infringement or alleged infringement) of any IPR,
used to provide the Deliverables or otherwise provided andfor
licensed by the Supplier (or to which the Supplier has provided
access) to the Relevant Authority in the fulfilment of its obligations
under a Contract;

"IR35"

the off-payroll rules requiring individuals who work through their
company pay the same tax and National Insurance contributions as
an employee which can be found online at
hitps./fwww.gov.uk/guidancelirdd-find-out-if-it-applies;

“Joint Controller

the agreement (if any) entered into between the Relevant Authority

IControllers™

A greement” and the Supplier substantially in the form set out in Annex 2 of Joint
Schedule 11 (Processing Data);
“Joint where two or more Confrollers jointly determine the purposes and

means of Processing;

"Key Personnel”

the individuals (if any) identified as such in the Order Fomn;

"Key Sub- each Sub-Contract with a Key Subcontractor;
IContract"

"Key any Subcontractor:

[Subcontractor”

a) which is relied upon to deliver any work package within the
Deliverables in their entirety; and/or

b} which, in the opinion of CCS or the Buyer performs (or would
perform if appointed) a critical role in the provision of all or any part
of the Deliverables; andfor

c) with a Sub-Contract with a confract value which at the time of
appointment exceeds (or would exceed if appointed) 10% of the
aggregate Charges forecast to be payable under the Order
Contract, and the Supplier shall list all such Key Subcontractors

on the
Platform and in the Key Subcontractor Section in the Order Form;
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"Know-How™

all ideas, concepts, schemes, information, knowledge, technigues,

methodology, and anything else in the nature of know-how relating
to the Deliverables but excluding know-how already in the other
Party's possession before the applicable Start Date;

"Law"

any law, subordinate legislation within the meaning of Section 21(1)
of the Interpretation Act 1978, bye-law, enforceable right within the
meaning of Section 2 of the European Communities Act 1972,
reegulation, order, regulatory policy, mandatory guidance or code of
practice, judgment of a relevant court of law, or directives or
requirements with which the relevant Party is bound to comply;

“LED"

Law Enforcement Directive (Directive (EU) 2016/680);

"Losses"

all losses, liabilities, damages, costs, expenses (including legal fees),

disbursements, costs of investigation, litigation, seftlement,
judgment, interest and penalties whether arising in contract, tort
{including negligence), breach of statutory duty, misrepresentation
or otherwise and "Loss" shall be interpreted accordingly;

"Man Day"

7.5 Man Hours, whether or not such hours are worked consecutively
and whether or not they are worked on the same day;

"Man Hours™

the hours spent by the Supplier Staff properly working on the provision
of the Deliverables including time spent travelling (other than to and
from the Suppliers offices, or to and from the Sites) but excluding
lunch breaks;

"Management the management information specified in DPS Schedule 3

Information™ {Management Levy and Information);

"Management the sum specified on the Platform payable by the Supplier to CCS in

Levy™ accordance with DPS Schedule 5 (Management Levy and
Information);

"Marketing shall be the person identified in the DPS Appointment Form;

IContact™

“MI Default™ means when two (2) M| Reports are not provided in any rolling six

{6) month period;

"Ml Failure™

means when an Ml report:

a) contains any material errors or material omissions or a missing
mandatory field; or

b) is submitted using an incomect Ml reporting Template; or

is not submitted by the reporting date (including where a declaration
of no business should have been filed);

"Ml Report”

means a report containing Management Information submitted to the
Authority in accordance with DPS Schedule 5 (Management Levy
and Information);
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"Ml Reporting a) means the form of report set out in the Annex to DPS Schedule 5
Template” {Management Levy and Information ) setting out the
information the Supplier is required to supply to the Authority;

"Milestone™ an event or task described in the Mobilisation Plan;

"Milestone Date™ the target date set out against the relevant Milestone in the
Maobilisation Plan by which the Milestone must be Achieved;

"Month™ a calendar month and "Monthly” shall be interpreted accordingly;

["Mational contributions reguired by the WNational Insurance Contributions

Insurance™ Regulations 2012 (51 2012/1868) made under section 132A of the
Social Security Administration Act 1992;

"New IPR" a) IPR in items created by the Supplier (or by a third party on behalf

of the Supplier) specifically for the purposes of a Contract and
updates and amendments of these items including (but not limited
to) database schema; and/or

b) IPR in or arising as a result of the performance of the Supplier's
obligations under a Contract and all updates and amendments to
the same; but shall not include the Supplier's Existing IPR;

"Oeccasion of Tax
INon —
ICompliance”

where:

a) any tax return of the Supplier submitted to a Relevant Tax
Authority on or after 1 October 2012 which is found on or after 1
April 2013 to be incorrect as a result of:

i) a Relevant Tax Authority successfully challenging the Supplier
under the General Anti-Abuse Rule or the Halifax Abuse
Principle or under any tax rules or legislation in any jurisdiction
that have an effect equivalent or similar to the General Anti-
Abuse Rule or the Halifax Abuse Principle; ii) the failure of an

avoidance scheme which the Supplier was involved in, and which

was, or should have been, notified to a Relevant Tax Authority
under the DOTAS or any equivalent or similar regime in any
jurisdiction; and/or
any tax return of the Supplier submitted to a Relevant Tax Authority on
or after 1 October 2012 which gives rise, on or after 1 April 2013, to a
criminal conviction in any jurisdiction for tax related offences which is
not spent at the Start Date or to a civil penalty for fraud or evasion;
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"Open Book
Data™

complete and accurate financial and non-financial information which
is sufficient to enable the Buyer to verify the Charges already paid or
payable and Charges forecast to be paid durng the remainder of the
Order Contract, including details and all assumptions relating to:

a) the Supplier's Costs broken down against each Good and/or
Service and/or Deliverable, including actual capital expenditure
(including capital replacement costs) and the unit cost and total
actual costs of all Deliverables;

b} operating expenditure relating to the provision of the Deliverables
including an analysis showing:
i) the wunit costs and quantity of Goods and any other
consumables and bought-in Deliverables;
i) manpower resources broken down into the number and
grade/role of all Supplier Staff (free of any contingency)

together with a list of agreed rates against each manpower
grade;

iii} a list of Costs underpinning those rates for each manpower
grade, being the agreed rate less the Supplier Profit Margin; and

iv) Reimbursable Expenses, if allowed under the COrder Form; c)
Overheads;

d) all interest, expenses and any other third party financing costs
incurred in relation to the provision of the Deliverables;

e) the Supplier Profit achieved over the DPS Contract Period and on
an annual basis;

f) confirmation that all methods of Cost apportionment and
Overhead allocation are consistent with and not more onerous
than such methods applied generally by the Supplier;

g) an explanation of the type and value of risk and contingencies
associated with the provision of the Deliverables, including the
amount of money attributed to each risk and/or contingency; and

the actual Costs profile for each Service Period;

"Order”

a) means an order for the provision of the Deliverables placed by a
Buyer with the Supplier under a Contract;

"Order Contract™

b) the contract between the Buyer and the Supplier (entered into
pursuant to the provisions of the DPS Confract), which consists of
the terms set out and referred to in the Order Form;

"Order Contract
Period™

the Contract Period in respect of the Order Contract;
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"Order Expiry
Date™

the date of the end of an Order Contract as stated in the Order Form;

"Order Form™

a completed Order Form Template (or equivalent information issued
by the Buyer) used to create an Order Coniract;

"Order Form

the template in DPS Schedule 6 (Order Form Template and Order

Template™ Schedules);

"Order the contractual terms applicable to the Order Contract specified
Incorporated under the relevant heading in the Order Form;

Terms"

"Order Initial the Initial Period of an Order Contract specified in the Order Form;
Period™

"Order Optional such period or periods beyond which the Order Initial Period may be
Extension extended up to a maximum of the number of years in total specified
Period" in the Order Form;

"Order the process for awarding an Order Contract pursuant to Clause 2 (How
Procedure” the contract works) and DPS Schedule 7 (Order Procedure);
"Order Special any additional terms and conditions specified in the Order Form
Terms" incorporated into the applicable Order Contract;

"Order Start the date of start of an Order Confract as stated in the Order Form;
Date"

"Order Tender”

the tender submitted by the Supplier in response to the Buyers
Statement of Requirements following an Order Procedure and set out
at Order Schedule 4 (Order Tender);

"Other any actual or potential Buyer under the DPS Contract;

IContracting

Buthority™

"Overhead" those amounts which are intended to recover a proportion of the

Suppliers or the Key Subcontractor's (as the context requires)
indirect corporate costs (including financing, marketing, advertising,
research and development and insurance costs and any fines or
penalties) but excluding allowable indirect costs apportioned to
facilities and administration in the provision of Supplier Staff and
accordingly included within limb {a) of the definition of "Costs";

"Parliament™

takes its natural meaning as interpreted by Law;

“Pﬂm"

in the context of the DPS Contract, CCS or the Supplier, and in the in
the context of an Order Contract the Buyer or the Supplier.
"Parties” shall mean both of them where the context permits;

"Performance
Indicators™ or
pls”

the performance measurements and targets in respect of the
Suppliers performance of the DPS Contract set outin DPS Schedule
4 (DPS Management);
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"Personal Data"

has the meaning given to it in the GDPR;

“Personal Data
Breach™

has the meaning given to it in the GDPR;

“Personnel”

all directors, officers, employees, agents, consultants and suppliers
of a Party and/or of any Subcontractor and/or Subprocessor engaged
in the performance of its obligations under a Contract;

“Platform' the online application operated on behalf of CCS to facilitate the
technical operation of the DPS;

"Prescribed a legal adviser, an MP or an appropriate body which a whistle-blower

Person™ may make a disclosure to as detailed in “Whistleblowing: list of

prescribed people and bodies’, 24 November 2016, available online
at: hitps./f'www.gov.uk/government/publications/blowing-thewhistle-
list-of-prescribed-people-and-bodies—2/whistleblowing-listof-
prescribed-people-and-bodies;

“Processing™

has the meaning given to it in the GDPR;

"Processor” has the meaning given to it in the GDPR;

“Processor all directors, officers, employees, agents, consultants and suppliers

Personnel” of the Processor and/or of any Subprocessor engaged in the

performance of its obligations under a Contract;

"Progress a meeting between the Buyer Authorised Representative and the

[Meeting™ Supplier Authorised Representative;

"Progress the frequency at which the Supplier shall conduct a Progress Meeting
eeting in accordance with Clause 6.1 as specified in the Order Form,;
requency”

tPrngress a report provided by the Supplier indicating the steps taken to
eport” achieve Milestones or delivery dates;

“Progress Report
Frequency"

the frequency at which the Supplier shall deliver Progress Reports in
accordance with Clause 6.1 as specified in the Order Form;
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“Prohibited Acts™

a) to directly or indirectly offer, promise or give any person working
for or engaged by a Buyer or any other public body a financial or
other advantage to:

i) induce that person to perform improperly a relevant function or
activity; or

i) reward that person for improper performance of a relevant
function or activity;

b} to directly or indirectly request, agree to receive or accept any
financial or other advantage as an inducement or a reward for

improper performance of a relevant function or activity in
connection with each Contract; or

c) committing any offence:

i) under the Bribery Act 2010 (or any legislation repealed or
revoked by such Act); or

i} under legislation or common law concerming fraudulent acts; or

i} defrauding, attempting to defraud or conspiring to defraud a
Buyer or other public body; or any activity, practice or conduct

which would constitute one of the offences listed under (c) above if
such activity, practice or conduct had been cammied out in the UK;

"“Protective
Measures™

appropriate technical and organisational measures which may include
pseudonymising and encrypting Personal Data, ensuring
confidentiality, integrity, availability and resilience of systems and
services, ensuring that availability of and access to Personal Data
can be restored in a timely manner after an incident, and regularly
assessing and evaluating the effectiveness of the such measures
adopted by it including those outlined in DPS Schedule 9 (Cyber
Ezsentials), if applicable, in the case of the DPS Contract or Order
Schedule 9 (Security), if applicable, in the case of an Order Contract;

“Recall™

a) a request by the Supplier to return Goods to the Supplier or the
manufacturer after the discovery of safety issues or defecis
(including defects in the rght IPR rights) that might endanger
health or hinder performance;

"Recipient Party™

the Party which receives or obtains directly or indirectly Confidential
Information;
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"Rectification
Plan™

the Suppliers plan {or revised plan) to rectify its breach using the
template in Joint Schedule 10 (Rectification Plan Templatewhich
shall include:

a) full details of the Default that has occurred, including a root cause
analysis;
b} the actual or anticipated effect of the Default; and
the steps which the Supplier proposes to take to rectify the Default (if
applicable) and to prevent such Default from recurring, including

timescales for such steps and for the rectification of the Default
{where applicable);

"Rectification
Plan Process™

the process set out in Clause 10.4.3 to 10.4.5 (Rectification Plan
Process);

"Regulations™

a) the Public Contracts Regulations 20135 andfor the Public Conftracts
(Scotland) Regulations 2015 (as the context requires);

"Reimbursable
Expenses"”

the reasonable out of pocket travel and subsistence (for example,
hotel and food) expenses, propery and necessarily incurred in the
performance of the Services, calculated at the rates and in
accordance with the Buyer's expenses policy current from time to
time, but not including:

a) travel expenses incurred as a result of Supplier Staff travelling to
and from their usual place of work, or to and from the premises at
which the Services are principally to be performed, unless the
Buyer otherwise agrees in advance in writing; and subsistence

expenses incurred by Supplier Staff whilst performing

the Services at their usual place of work, or to and from the premises
at which the Services are principally to be performed;

"Relevant
Buthority™

the Authority which is party to the Contract to which a right or
obligation is owed, as the context requires;

"Relevant
Buthority's
IConfidential
Information™

a) all Personal Data and any information, however it is conveyed,
that relates to the business, affairs, developments, property rights,
trade secrets, Know-How and IPR of the Relevant Authority
(including all Relevant Authority Existing IPR and New IPR);

b} any other information clearly designated as being confidential
{whether or not it is marked "confidential') or which ought
reasonably be considered confidential which comes (or has come)
to the Relevant Authority’s attention or into the Relevant

Authority's possession in connection with a Conftract; and

c) information derived from any of the abowve;

"Relevant
Requirements"”

all applicable Law relating fo bribery, corruption and fraud, including
the Bribery Act 2010 and any guidance issued by the Secretary of
State pursuant to section 9 of the Bribery Act 2010;
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"Relevant Tax

HMRC, or, if applicable, the tax authority in the jurisdiction in which the

Authority” Supplier is established;
"Reminder a notice sent in accordance with Clause 10.6 given by the Supplier to
Motice™ the Buyer providing notification that payment has not been received

on time;

"Replacement
Deliverables™

any deliverables which are substantially similar to any of the
Deliverables and which the Buyer receives in substitution for any of
the Deliverables following the Order Expiry Date, whether those
goods are provided by the Buyer internally and/or by any third party;

"Replacement
[Subcontractor”

a Subcontractor of the Replacement Supplier to whom Transferring
Supplier Employees will transfer on a Service Transfer Date (or any
Subcontractor of any such Subcontractaor);

"Replacement

any third party provider of Replacement Deliverables appointed by or at the

[Bupplier” direction of the Buyer from time to time or where the Buyer is providing
Replacement Deliverables for its own account, shall also include the Buyer;

"Request For a request for information or an apparent request relating to a Contract

Infermation™ for the provision of the Deliverables or an apparent request for such
information under the FOIA or the EIRs;

"Required the insurances required by Joint Schedule 3 (Insurance

Insurances™

Requirements) or any additional insurances specified in the Order
Form;

"Satisfaction

the cerlificate (maternally in the form of the document contained in Part

Certificate™ B of Order Schedule 13 (Implementation Plan and Testing) or as
agreed by the Parties where Order Schedule 13 is not used in this
Contract) granted by the Buyer when the Supplier has met all of the
requirements of an Order, Achieved a Milestone or a Test;

“Schedules” any attachment to a DPS or Order Contract which contains important
information specific o each aspect of buying and selling;

"Security the Supplier's security management plan prepared pursuant to Order

[Management Schedule 9 (Security) (if applicable);

Plan™

"Security Policy™ the Buyer's security policy, referred to in the Order Form, in force as
at the Order Start Date (a copy of which has been supplied to the
Supplier), as updated from time to time and notified to the Supplier;

"Self Audit means the certificate in the form as set out in DPS Schedule 8 (Self

ICertificate™

Audit Certificate);

"Serious Fraud
Office™

the UK Government body named as such as may be renamed or
replaced by an equivalent body from time to time;
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[“Service Levels"”

any service levels applicable to the provision of the Deliverables under
the Order Contract (which, where Order Schedule 14 (Service
Credits) is used in this Contract, are specified in the Annex to Part A
of such Schedule);

"Service Period"”

has the meaning given to it in the Order Form;

"Services" services made available by the Supplier as specified in DPS Schedule
1 (Specification) and in relation to an Order Contract as specified in
the Order Form;

"Service any transfer of the Deliverables (or any part of the Deliverables), for

Transfer” whatever reason, from the Supplier or any Subconfractor to a

Replacement Supplier or a Replacement Subcontractor;

"Service Transfer
Date"™

the date of a Service Transfer;

"Sites™

any premises (including the Buyer Premises, the Supplier's premises
or third party premises) from, to or at which:

a) the Deliverables are (or are to be) provided; or

the Supplier manages, organises or otherwise directs the provision
or the use of the Deliverables;

S ME™

an enterprise falling within the category of micro, small and medium

sized enterprises defined by the Commission Recommendation of 6
May 2003 concemning the definition of micro, small and medium
enterprises;

"Special Terms"”

a) any additional Clauses set out in the DPS Appointment Form or
Order Form which shall form part of the respective Confract;

"Specific Change
in Law™

a Change in Law that relates specifically to the business of the Buyer
and which would not affect a Comparable Supply where the effect of
that Specific Change in Law on the Deliverables is not reasonably
foreseeable at the Start Date;

"Specification™ the specification set out in DPS Schedule 1 (Specification), as may,
in relation to an Order Contract, be supplemented by the Order Form;
"Standards™ any:

a) standards published by BSI British Standards, the National
Standards Body of the United Kingdom, the Intemational
Organisation for Standardisation or other reputable or equivalent
bodies (and their successor bodies) that a skilled and
experienced operator in the same type of industry or business
sector as the Supplier would reasonably and ordinarily be
expected to comply with;

b} standards detailed in the specification in DPS Schedule 1
(Specification);
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c) standards detailed by the Buyer in the Order Form or agreed
between the Parties from time to time;

relevant Government codes of practice and guidance applicable
from time to time;

"Start Date”

in the case of the DPS Contract, the date specified on the DPS
Appointment Form, and in the case of an Order Contract, the date
specified in the Order Form;

"Statement of
Requirements"

a) a statement issued by the Buyer detailing its requirements in
respect of Deliverables issued in accordance with the Order
Procedure;

"Storage Media™

the part of any device that is capable of storing and refrieving data;

"Sub-Contract™

any contract or agreement {or proposed confract or agreement), other
than an Order Contract or the DPS Contract, pursuant to which a third

party:
a) provides the Deliverables {(or any part of them);

b) provides facilities or services necessary for the provision of the
Deliverables (or any part of them); and/or is responsible for the

management, direction or control of the

provision of the Deliverables (or any part of them);

"Subcontractor™

any person other than the Supplier, who is a party to a Sub-Contract
and the servants or agents of that person;

"Subprocessor”

a) any third party appointed to process Personal Data on behalf of
that Processor related to a Contract;

"Supplier”

the person, firm or company identified in the DPS Appointment Form;

"Supplier Assets™

all assets and rights used by the Supplier to provide the Deliverables
in accordance with the Order Contract but excluding the Buyer
Assels;

"Supplier the representative appointed by the Supplier named in the DPS
Authorised Appointment Form, or later defined in an Order Contract;
Representative”

"Supplier's a) any information, however it is conveyed, that relates to the
IConfidential business, affairs, developments, IPR of the Supplier {including the
Information™ Supplier Existing IPR) trade secrets, Know-How, and/or personnel

of the Supplier;

b} any other information cleardy designated as being confidential
(whether or not it is marked as "confidential™) or which ought
reasonably to be considered to be confidential and which comes
{or has come) to the Supplier's attention or into the Supplier's
possession in connection with a Contract;

Information derived from any of (a) and (b) above;
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"Supplier's the person identified in the Order Form appointed by the Supplier to
ontract oversee the operation of the Order Contract and any altemative
anager” person whom the Supplier intends to appoint to the role, provided that

the Supplier informs the Buyer prior to the appointment;

"Supplier a) the Suppliers hardware, computer and ftelecoms devices,

Equipment™ equipment, plant, materials and such other items supplied and

used by the Supplier (but not hired, leased or loaned from the
Buyer) in the performance of its obligations under this Order
Contract;

"Supplier Non- where the Supplier has failed to:

Performance”

a) Achieve a Milestone by its Milestone Date;

b} provide the Goods andfor Services in accordance with the
Service Levels ; and/or comply with an obligation under a Contract;

"Supplier Profit"

in relation to a period, the difference between the total Charges (in

nominal cash flow terms but excluding any Deductions and total
Costs (in nominal cash flow terms) in respect of an Order Contract for
the relevant period;

"Supplier Profit
Margin®™

a) in relation to a period or a Milestone {as the context requires), the
Supplier Profit for the relevant period or in relation to the relevant
Milestone divided by the total Charges over the same period or
in relation to the relevant Milestone and expressed as a
percentage;

"Supplier Staff"

all directors, officers, employees, agents, consultants and contractors
of the Supplier and/or of any Subcontractor engaged in the
performance of the Supplier's obligations under a Contract;

Documentation

“Supply Chain the document at Annex 1 of Joint Schedule 12 (Supply Chain
Information Wisibility);

Report Template™

"Supporting sufficient information in writing to enable the Buyer fo reasonably

assess whether the Charges, Reimbursable Expenses and other
sums due from the Buyer under the Order Contract detailed in the
information are propery payable;

"Termination
Notice™

a written notice of termination given by one Party to the other, notifying
the Party receiving the notice of the intention of the Party giving the:
notice to terminate a Contract on a specified date and setting out the
grounds for termination;

"Test Issue™

any variance or non-conformity of the Deliverables or Deliverables
from their requirements as set out in an Order Contract;
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"Test Plan™ a plan:
a) for the Testing of the Deliverables; and
setting out other agreed criteria related to the achievement of
Milestones;
"Tests and any tests required to be carried out pursuant to an Order Contract as
Testing™ set out in the Test Plan or elsewhere in an Order Contract and

"Tested" shall be construed accordingly;

"Third Party IPR"

a) Intellectual Property Rights owned by a third party which is or will
be used by the Supplier for the purpose of providing the
Deliverables;

"Transferring those employees of the Supplier and/or the Supplier's Subcontractors
[Supplier to whom the Employment Regulations will apply on the Service
Employees™ Transfer Date;
"Transparency the Transparency Reports and the content of a Contract, including any
Information™ changes to this Contract agreed from time to time, except for —
(i} any information which is exempt from disclosure in
accordance with the provisions of the FOIA, which shall be
determined by the Relevant Authority; and
(i} Commercially Sensitive Information;
"Transparency the information relating to the Deliverables and performance of the
|Reports”™ Contracts which the Supplier is required to provide to the Buyer in
accordance with the reporting requirements in Order Schedule 1
{Transparency Reporis);
"Wariation™ has the meaning given to it in Clause 24 (Changing the contract);

"Wariation Form"™

the form set out in Joint Schedule 2 (Variation Form);

"Wariation the procedure set out in Clause 24 (Changing the contract);

Procedure™

"WAT" value added tax in accordance with the provisions of the Value Added
Tax Act 1994;

"WCSE" a non-governmental organisation that is value-driven and which
principally reinvests its surpluses to further social, environmental or
cultural objectives;

"Worker™ any one of the Supplier Staff which the Buyer, in its reasonable

opinion, considers is an individual to which Procurement Policy Note
08M5 (Tax Armangements of Public Appointees)

{hitps:/fwww.gov.uk/govermnment/publications/procurement-
policynote-0815-tax-amangements-of-appointees) applies in respect
of the Deliverables; and

RMG1286 - Research & Insights DPS

Project Version: v1.0
Model Version: v1.1

28

OFFICIAL




OFFICIAL

Joint Schedule 1 (Definitions)

Crown Copyright 2021

"Working Day"

any day other than a Saturday or Sunday or public holiday in England
and Wales unless specified otherwise by the Parlies in the Order
Form.
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Joint Schedule 2 (Variation Form)

This form is to be used in order to change a contract in accordance with Clause 24

(Changing the Contract)

Contract Details

This variation is betweean:

[delete as applicable: CCS / Buyer] ("CCS" “the Buyer™)
And

[insert name of Supplier] (“the Supplier™)

Coniract name:

[insert name of contract to be changed] {“the Contract™)

Coniract reference numbser:

[insert contract reference number]

Details of Proposed Variation

‘ariation initiated by:

[delete as applicable: CCS/BuyerSupplier]

‘Variatiom mumber:

[insert wariation numbser]

Diate variation is raised:

[insert date]

Proposed variation

Reason for the variation:

[insert reason]

An Impact Assessment shall
be provided within:

[insert number] days

Impact of Vasiation

Likely impact of the proposed

yanation:

[Supplier to insert assassmeant of impact]

Qutcome of Variation

Confract variation:

This Contract detailed above is vared as follows:
+ [CCS/Buyertoinsert original Clauses or Paragraphs to
be varied and the changed clause]

Financial variation:

A it i iation: | £ |

Mew Contract value: £ [insert smount]

1. This Varation must be agreed and signed by both Parties to the Contract and shall only be
effective from the date it is signed by [delete as applicable: CCS / Buyer]

2. 'Words and expressions in this Variation shall have the meanings given to them in the Contract.

3. The Contract, including any previous Variations, shall remain effective and unaltered except as

amended by this Varation.
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Signed by an authorised signatory for and on behalf of the [delete as applicable: CCS [ Buyer]
Signature

Date

Mame (in Capitals)

Address

‘Signed by an autharised signatory to sign for and on behalf of the Supplier
Signature

Date

Mame (in Capitals)

Address
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Joint Schedule 3 (Insurance Requirements)

1. The insurance you need to have

1.1 The Supplier shall take out and maintain, or procure the taking out and
maintenance of the insurances as set out in the Annex to this Schedule, any
additional insurances required under an Order Contract (specified in the
applicable Order Form) ("Additional Insurances") and any other
insurances as may be required by applicable Law (together the
“Insurances”). The Supplier shall ensure that each of the Insurances is
effective no later than:

1.11 the DPS Start Date in respect of those Insurances set out in the
Annex to this Schedule and those required by applicable Law; and

1.1.2 the Order Contract Effective Date in respect of the Additional
Insurances.

1.2 The Insurances shall be:
1.2.1 maintained in accordance with Good Industry Practice;

1.2.2 (so far as is reasonably practicable) on terms no less favourable than
those generally available to a prudent confractor in respect of risks
insured in the international insurance market from time to time;

1.2.3 taken out and maintained with insurers of good financial standing and
good repute in the intemational insurance market; and

1.2.4 maintained for at least six (6) years after the End Date.

1.3 The Supplier shall ensure that the public and products liability policy contain
an indemnity to principals clause under which the Relevant Authority shall
be indemnified in respect of claims made against the Relevant Authority in
respect of death or bodily injury or third party property damage arising out of
or in connection with the Deliverables and for which the Supplier is legally
liable.

2. How to manage the insurance

2.1 Withiout limiting the other provisions of this Contract, the Supplier shall:

2.1.1 take or procure the taking of all reasonable risk management and risk
control measures in relation to Deliverables as it would be reasonable
to expect of a prudent contractor acting in accordance with Good
Industry Practice, including the investigation and reports of relevant
claims to insurers;

2.1.2 promptly nofify the insurers in writing of any relevant material fact
under any Insurances of which the Supplier is or becomes aware;
and

2.1.3 hold all policies in respect of the Insurances and cause any insurance
broker effecting the Insurances to hold any insurance slips and other
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evidence of placing cover representing any of the Insurances to
whichi it is a party.

3. What happens if you aren't insured

3.1 The Supplier shall not take any action or fail to take any action or (insofar as
is reasonably within its power) permit anything to occur in relation to it which
would entitle any insurer to refuse to pay any claim under any of the
Imsurances.

3.2 Where the Supplier has failed to purchase or maintain any of the Insurances in
full force and effect, the Relevant Authority may elect (but shall not be
obliged) following written notice to the Supplier to purchase the relevant
Insurances and recover the reasonable premium and other reasonable costs
incurred in connection therewith as a debt due from the Supplier.

4. Evidence of insurance you must provide

4.1 The Supplier shall upon the Start Date and within 13 Working Days after the
renewal of each of the Insurances, provide evidence, in a form satisfactory
to the Relevant Authority, that the Insurances are in force and effect and
meet in full the requirements of this Schedule.

3. Making sure you are insured to the required amount

5.1 The Supplier shall ensure that any Insurances which are stated to have a
minimum limit "in the aggregate™ are maintained at all times for the minimum
limit of indemnity specified in this Contract and if any claims are made which
do not relate to this Contract then the Supplier shall notify the Relevant
Authority and provide details of its proposed solution for maintaining the
minimum limit of indemnity.

6. Cancelled Insurance

6.1 The Supplier shall notify the Relevant Authority in writing at least five (3)
Working Days prior to the cancellation, suspension, termination or
nonrenewal of any of the Insurances.

6.2 The Supplier shall ensure that nothing is done which would entitle the relevant
insurer to cancel, rescind or suspend any insurance or cover, or to treat any
insurance, cover or claim as voided in whole or part. The Supplier shall use
all reasonable endeavours to notify the Relevant Authority (subject to third
party confidentiality obligations) as soon as practicable when it becomes
aware of any relevant fact, circumstance or matter which has caused, or is
reasonably likely to provide grounds to, the relevant insurer to give notice to
cancel, rescind, suspend or void any insurance, or any cover or claim under
any insurance in whole or in part.

7. Insurance claims

7.1 The Supplier shall promptly notify to insurers any matter arising from, or in
relation to, the Deliverables, or each Contract for which it may be entitled to
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claim under any of the Insurances. In the event that the Relevant Authority
receives a claim relating to or arising out of a Contract or the Deliverables,
the Supplier shall co-operate with the Relevant Authority and assist it in
dealing with such claims including without limitation providing information
and documentation in a timely manner.

7.2 Except where the Relevant Authority is the claimant party, the Supplier shall
give the Relevant Authority notice within twenty (20) Working Days after any
insurance claim in excess of 10% of the sum required to be insured
pursuant to Paragraph 5.1 relating to or arising out of the provision of the
Deliverables or this Contract on any of the Insurances or which, but for the
application of the applicable policy excess, would be made on any of the
Insurances and (if required by the Relevant Authority) full details of the
incident giving rise to the claim.

7.3 Where any Insurance requires payment of a premium, the Supplier shall be
liable for and shall promptly pay such premium.

7.4 Where any Insurance is subject to an excess or deductible below which the
indemnity from insurers is excluded, the Supplier shall be liable for such
excess or deductible. The Supplier shall not be entitled to recover from the
Relevant Authority any sum paid by way of excess or deductible under the
Insurances whether under the terms of this Contract or otherwise.
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ANMNEX: REQUIRED INSURANCES

1. The Supplier shall hold the following standard insurance cover from the DPS
Start Date in accordance with this Schedule:

1.1 professional indemnity insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than one million pounds
(£1,000,0007%;

1.2 public liability insurance with cover (for a single event or a series of related
events and in the aggregate) of not less than one million pounds
(£1,000,000}; and

1.3 employers’ liability insurance with cover (for a single event or a series of
related events and in the aggregate) of not less than five million pounds
(E5,000,000]).
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Joint Schedule 4 (Commercially Sensitive
Information)

1. What is the Commercially Sensitive Information?

11

1.2

1.3

In this Schedule the Parties have sought to identify the Supplier's Confidential
Information that is genuinely commercially sensitive and the disclosure of
which would be the subject of an exemption under the FOIA and the EIRs.

Where possible, the Parties have sought to identify when any relevant
Information will cease to fall into the category of Information to which this
Schedule applies in the table below and in the Order Form (which shall be
deemed incorporated into the table below).

Without prejudice to the Relevant Awuthority's obligation to disclose
Information in accordance with FOIA or Clause 16 (When you can share
information), the Relevant Authority will, in its sole discretion, acting
reasonably, seek to apply the relevant exemption set out in the FOIA to the
following Information:

No. Date Itemi(s) Duration of
Confidentiality

Commercial interests and market

17/01/2025 competitiveness as per section Duration of the

43(2) of the FOI Act inclusive of contract.

case studies, methodology and

resourcing. Pricing breakdown
including;

* Baringa named individuals
= Baringa previous client
credentials andfor benchmark
information shared with DESNZ

* Baringa day rates
* Baringa IPR included in the
Tender document (including
details of any methodologies)
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Joint Schedule 5 (Corporate Social Responsibility)

1. What we expect from our Suppliers

1.1 In September 2017, HM Government published a Supplier Code of Conduct
setting out the standards and behaviours expected of suppliers who work
with government.

{https:/fwww_ gov.uk/government/uploads/system/uploads/attachment_data/fi
le/648497/2017-09-
13_Official_Sensitive_Supplier Code of Conduct_September_ 2017 .pdf)

1.2 CCS expects its suppliers and subcontractors to meet the standards set out
in that Code. In addition, CCS expects its suppliers and subcontractors to
comply with the standards set out in this Schedule.

1.3 The Supplier acknowledges that the Buyer may have additional requirements
in relation to corporate social responsibility. The Buyer expects that the
Supplier and its Subcontractors will comply with such corporate social
responsibility requirements as the Buyer may notify to the Supplier from time
to time.

2. Equality and Accessibility

2.1 In addition to legal obligations, the Supplier shall support CCS and the Buyer
in fulfilling its Public Sector Equality duty under 5149 of the Equality Act
2010 by ensuring that it fulfils itz obligations under each Contract in a way
that seeks to:

2.1.1 eliminate discimination, harassment or victimisation of any
kind; and

2.1.2 advance equality of opportunity and good relations between
those with a protected characteristic (age, disability, gender
reassignment, pregnancy and maternity, race, religion or
belief, sex, sexual orientation, and marriage and civil
partnership) and those who do not share it.

3. Modern Slavery, Child Labour and Inhumane Treatment

"Modern Slavery Helpline™ means the mechanism for reporting suspicion, seeking
help or advice and information on the subject of modern slavery available ocnline

at hitps://www.modemslaveryhelpline.org/report or by telephone on 08000 121
700.

3.1 The Supplier:

311 shall not use, nor allow its Subcontractors to use forced, bonded or
involuntary prison labour;

3.1.2 shall not require any Supplier Staff or Subconfractor Staff to lodge
deposits or identify papers with the Employer and shall be free to
leave their employer after reasonable notice;
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3.1.3

314

3.1.5

warrants and represents that it has not been convicted of any
slavery or human trafficking offences anywhere around the world.

warrants that to the best of its knowledge it is not currently under
investigation, inquiry or enforcement proceedings in relation to any
allegation of slavery or human trafficking offences anywhere around
the world.

shall make reasonable enquires to ensure that its officers,
employees and Subcontractors have not been convicted of slavery
or human trafficking offences anywhere around the world.

shall have and maintain throughout the term of each Contract its
own policies and procedures to ensure its compliance with the
Modern Slavery Act and include in its contracts with its
Subcontractors anti-slavery and human trafficking provisions;

shall implement due diligence procedures to ensure that there is no
slavery or human trafficking in any part of its supply chain
performing cbligations under a Contract;

shall prepare and deliver to CCS, an annual slavery and human
trafficking report setting out the steps it has taken to ensure that
slavery and human trafficking is not taking place in any of its supply
chains or in any part of its business with its annual certification of
compliance with Paragraph 3;

shall not use, nor allow its employees or Subcontractors to use
physical abuse or discipline, the threat of physical abuse, sexual or
other harassment and verbal abuse or other forms of intimidation of
its employees or Subcontractors;

3.1.10 shall not use or allow child or slave labour to be used by its

Subcontractors;

3.1.11 =shall report the discovery or suspicion of any slavery or trafficking by

it or its Subcontractors to CCS, the Buyer and Modem Slavery
Helpling.

4. Income Security

4.1 The Supplier shall:

4.1.1 ensure that all wages and benefits paid for a standard working
week meet, at a minimum, national legal standards in the
country of employmenit;

4.1.2 ensure that all Supplier Staff are provided with written and
understandable Information about their employment
conditions in respect of wages before they enter;

4.1.3 ensure that all workers are provided with written and
understandable Information about their employment conditions
in respect of wages before they enter employment and about
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the particulars of their wages for the pay period concerned
each time that they are paid;
4.1 4 not make deductions from wages:
(a) as a disciplinary measure
(b) except where pemitted by law; or
(c) without expressed permission of the worker concerned;

4.1.5 record all disciplinary measures taken against Supplier Staff;
and

4.1.6 ensure that Supplier Staff are engaged under a recognised
employment relationship established through national law and
practice.

3. Working Hours

5.1 The Supplier shall:

9.1.1 ensure that the working hours of Supplier Staff comply with
national laws, and any collective agreements;

5.1.2 ensure that the working hours of Supplier Staff, excluding
overtime, shall be defined by contract, and shall not exceed
48 hours per week unless the individual has agreed in writing;

5.1.3 ensure that use of overtime is used responsibly, taking into

account:
{a) the extent;
(o) frequency; and
{c) hours worked;

by individuals and by the Supplier Staff as a whole;

5.2 The total hours worked in any seven day period shall not exceed 60 hours,
except where covered by Paragraph 5.3 below.

3.3 Working hours may exceed 60 hours in any seven day period only in
exceptional circumstances where all of the following are met:

5.3.1 this is allowed by national law;

9.3.2 this is allowed by a collective agreement freely negotiated
with a workers' organisation representing a significant portion
of the workforce;

9.3.3 approprate safeguards are taken to protect the workers’
health and safety; and

5.34 the employer can demonstrate that exceptional circumstances
apply such as unexpected production peaks, accidents or
emergencies.
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3.4 All Supplier Staff shall be provided with at least one (1) day off in every
seven (7) day penod or, where allowed by national law, two (2) days off in
every fourteen (14) day period.

6. Sustainability

6.1 The supplier shall meet the applicable Govemment Buying Standards
applicable to Deliverables which can be found online at:

hittps/www. gov. uk/government/collections/sustainable-procurement-
thegovernment-buying-standards-gbs
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Joint Schedule 6 (Key Subcontractors)

1. Restrictions on certain subcontractors

1.1 The Supplier is entitled to sub-contract itz obligations under the DPS
Contract to the Key Subconftractors identified on the Platform.

1.2 The Supplier is entitled to sub-contract its obligations under an Order
Contract to Key Subcontractors listed on the Platform who are specifically
nominated in the Order Form.

1.3 Where during the Contract Pericd the Supplier wishes to enter into a new
Key Sub-contract or replace a Key Subcontractor, it must obtain the prior
written consent of CCS and the Buyer and the Supplier shall, at the time of
requesting such consent, provide CCS and the Buyer with the information
detailed in Paragraph 1.4. The decision of CC5 and the Buyer to consent or
not will not be unreasonably withheld or delayed. Where CCS consents to
the appointment of a new Key Subcontractor then they will be added to the
Platform. Where the Buyer consents to the appointment of a new Key
Subcontractor then they will be added to the Key Subcontractor section of
the Order Form. CCS and the Buyer may reasonably withhold their consent
to the appointment of a Key Subcontractor if it considers that:

1.3

1.3.2

1.3.3

the appointment of a proposed Key Subcontractor may prejudice the
provision of the Deliverables or may be contrary to its interests;

the proposed Key Subcontractor is unreliable and/or has not
provided reliable goods and or reasonable services to its other
customers; and/or

the proposed Key Subcontractor employs unfit persons.

1.4 The Supplier shall provide CCS and the Buyer with the following information
in respect of the proposed Key Subcontractor:

141

142

143

144

145

146

the proposed Key Subcontractor's name, registered office and
company registration number;

the scopefdescription of any Deliverables to be provided by the
proposed Key Subcontractor;

where the proposed Key Subcontractor is an Affiliate of the Supplier,
evidence that demonstrates to the reasonable satisfaction of the
CCS and the Buyer that the proposed Key Sub-Contract has been
agreed on "am's-length” terms;

for CCS, the Key Sub-Contract price expressed as a percentage of
the total projected DPS Price over the DPS Contract Period;

for the Buyer, the Key Sub-Contract price expressed as a
percentage of the total projected Charges over the Order Contract
Period; and

(where applicable) Credit Rating Threshold (as defined in Joint
Schedule 7 (Financial Distress)) of the Key Subcontractor.
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1.5 If requested by CCS and/or the Buyer, within ten (10) Working Days of
receipt of the information provided by the Supplier pursuant to Paragraph
1.4, the Supplier shall also provide:

1.6

1.51
1.52

a copy of the proposed Key Sub-Contract; and

any further information reasonably requested by CCS and/or the
Buyer.

The Supplier shall ensure that each new or replacement Key Sub-Contract
shall include:

1.6.1

1.6.2

1.6.3

1.6.4

1.6.5

1.6.6

1.6.7

provisions which will enable the Supplier to discharge its obligations
under the Contracts;

a right under CRTPA for CCS and the Buyer to enforce any
provisions under the Key Sub-Contract which confer a benefit upon
CGCS and the Buyer respectively;

a provision enabling CCS and the Buyer to enforce the Key Sub-
Contract as if it were the Supplier;

a provision enabling the Supplier to assign, novate or otherwise
transfer any of its rights andfor cbligations under the Key Sub-
Contract to CCS and/or the Buyer;

obligations no less onerous on the Key Subcontractor than those
imposed on the Supplier under the DPS Contract in respect of:

{a) the data protection requirements set out in Clause 14 (Data
protection);
(b} the FOIA and other access request requirements set out in

Clause 16 (When you can share information);

[[] the obligation not to embarrass CCS or the Buyer or
otherwize bring CCS or the Buyer into disrepute;

{d} the keeping of records in respect of the goods and/or
services being provided under the Key Sub-Contract,
including the maintenance of Open Book Data; and

(&) the conduct of audits set out in Clause 6 (Record keeping
and reporting);

provisions enabling the Supplier to terminate the Key Sub-Contract
on notice on terms no more onerows on the Supplier than those
imposed on CCS and the Buyer under Clauses 10.4 (When CCS or
the Buyer can end this contract) and 10.5 (What happens if the
confract ends) of this Contract; and

a provision resfricting the ability of the Key Subcontractor to sub-
confract all or any part of the provision of the Deliverables provided
to the Supplier under the Key Sub-Contract without first seeking the
written consent of CCS and the Buyer.
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Joint Schedule 10 (Rectification Plan)

Request for [Revised] Rectification Plan

Details of the Default: [Guidance: Explain the Default, with clear schedule
and clause references as appropriate]
Deadline for receiving the | [add date (minimum 10 days from request)]

[Revised] Rectification

Plan:

Signed by [CCS/Buyer] - | Date:
Supplier [Revised] Rectification Plan

Cause of the Default [add cause]

Anficipated impact
assessment:

Actual effect of Default: [add effect]

Steps to be taken to Timescale
rectification:  Steps
1. [date]
2.
[date]
3.
[date]
4.
[date]
[ [date]
Timescale for complete

Rectification of Default

Steps taken to prevent Steps Timescale
recurrence of Default
1. [date]
2.
[date]
3.
[date]
4.
[date]
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Joint Schedule 10 {Rectification Plan)

Crown Copyright 2021
Signed by the Supplier: Date:
Review of Rectification Plan [CCS/Buyer]
Cutcome of review [Plan Accepted] [Plan Rejected] [Revised Plan
Requested]
- Reasons for Rejection (if | [add reasons]
applicable)
Signed by [CCS/Buyer] Drate:
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Joint Schedule 11 (Processing Data)

Definitions
1. In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

“Processor all directors, officers, employees, agents, consultants and
Personnel” suppliers of the Processor and/or of any Subprocessor
engaged in the performance of its obligations under a Confract;

Status of the Controller

2. The Parties acknowledge that for the purposes of the Data Protection
Legislation, the nature of the activity carried out by each of them in relation to
their respective obligafions under a Confract dictates the status of each party
under the DPA 2018. A Party may act as:

(a) “Confroller” in respect of the other Party who is "Processor”;
(b) “Processor” in respect of the other Party who is "Controller”;
(c) “Joint Controller” with the other Party;

(d) “Independent Controller” of the Personal Data where the other Party is also
“Controller”,

in respect of certain Personal Data under a Contract and shall specify in
Annex 1 (Processing Personal Data) which scenario they think shall apply in
each situation.

Where one Party is Controller and the other Party its Processor

3. Where a Party is a Processor, the only Processing that it is authorised to do is
listed in Annex 1 (Processing Personal Data) by the Controller.

4. The Processor shall notify the Controller immediately if it considers that any of
the Controller's instructions infringe the Data Protection Legislation.

8. The Processor shall provide all reasonable assistance to the Controller in the
preparation of any Data Protection Impact Assessment prior to commencing any
Processing. Such assistance may, at the discretion of the Controller, include:

(a) a systematic description of the envisaged Processing and the purpose of the
Processing;
(b) an assessment of the necessity and proportionality of the Processing in

relation to the Deliverables;
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Joint Schedule 11 (Processing Data)

Crown Copyright 2021

(c) an assessment of the risks to the rights and freedoms of Data Subjects; and

(d) the measures envisaged to address the risks, including safeguards, security
measures and mechanisms to ensure the protection of Personal Data.

6. The Processor shall, in relation to any Personal Data Processed in connection
with its obligations under the Conftract:

(a) Process that Personal Data only in accordance with Annex 1 (Processing
Personal Data), unless the Processor is required to do otherwise by Law. If it
is so required the Processor shall notify the Controller before Processing the

Personal Dal

ta unless prohibited by Law;

(b) ensure that it has in place Protective Measures, including in the case of the

Supplier the

measures set out in Clause 14.3 of the Core Terms, which the

Controller may reasonably reject (but failure to reject shall not amount to
approval by the Controller of the adeguacy of the Protective Measures) having
taken account of the:

(i}
(ii)
(i)
(v}
(c) enzure that :

(i)

(i}

(d) not transfe

nature of the data to be protected;
harmmn that might result from a Personal Data Breach;
state of technological development; and

cost of implementing any measures;

the Processor Personnel do not Process Personal Data except in
accordance with the Confract {(and in particular Annex 1
{Processing Personal Data));

it takes all reasonable steps to ensure the reliability and integrity
of any Processor Personnel who have access to the Personal Data
and ensure that they:

(&) are aware of and comply with the Processor's duties under
this Joint Schedule 11, Clauses 14 (Data protection), 15
(What you must keep confidentiall and 16 (When you can
share information);

(B) are subject to appropriate confidentiality undertakings with
the Processor or any Subprocessor;

(C) are informed of the confidential nature of the Personal Data
and do not publish, disclose or divulge any of the Personal
Data to any third party unless directed in writing to do so by
the Controller or as otherwise permitted by the Contract;
and

(D} hawve undergone adegquate training in the use, care, protection
and handling of Personal Data;

r Personal Data outside of the UK or EU unless the prior written

consent of the Controller has been obtained and the following conditions are

fulfilled:
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(&)

(a)

(b)
c)

(d)

(e)

if)

] the Controller or the Processor has provided appropriate
safeguards in relation to the transfer (whether in accordance with
UK GDPR Article 46 or LED Article 37) as determined by the
Controller;

(i) the Data Subject has enforceable rights and effective legal
remedies;

(i} the Processorcomplies with its obligations under the Data Protection
Legislation by providing an adequate level of protection to any
Personal Data that is transferred (or, if it is not so bound, uses iis
best endeavours to assist the Controller im meeting its obligations);
and

() the Processor complies with any reasonable instructions notified to
it in advance by the Controller with respect to the Processing of the
Personal Data; and

at the written direction of the Controller, delete or return Personal Data (and any
copies of it) to the Controller on termination of the Contract unless the
Processor is required by Law to retain the Personal Data.

Subject to paragraph 7 of this Joint Schedule 11, the Processor shall notify the
Controller immediately if in relation to it Processing Personal Data under or in
connection with the Contract it:

receives a Data Subject Access Regquest (or purported Data Subject Access
Request);

receives a request to rectify, block or erase any Personal Data;

receives any other request, complaint or communication relating to either
Party's obligations under the Data Protection Legislation;

receives any communication from the Information Commissioner or any other
regulatory authority in connection with Personal Data Processed under the
Contract;

receives a request from any third Party for disclosure of Personal Data where
compliance with such request is required or purported to be required by Law; or

becomes aware of a Personal Data Breach.

The Processor's obligation to notify under paragraph 6 of this Joint Schedule
11 shall include the provision of further information to the Controller, as details
become available.

Taking into account the nature of the Processing, the Processor shall provide the
Controller with assistance in relation to either Party's obligations under Data
Protection Legislation and any complaint, communication or reguest made
under paragraph 6 of this Joint Schedule 11 (and insofar as possible within the
timescales reasonably required by the Controller) including by immediately
providing:
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(a)

(b)

{c)

(d)

(e)

10.

(a)
(b)

c)

12.

13.

(a)
(b)
(c)

(d)

14.

15.

the Controller with full details and copies of the complaint, communication or

request;

such assistance as is reasonably requested by the Controller to enable it to
comply with a Data Subject Access Request within the relevant timescales set
out in the Data Protection Legislation;

the Controller, at its request, with any Personal Data it holds in relation to a
Data Subject;

assistance as requested by the Controller following any Personal Data Breach;
and/or

assistance as requested by the Controller with respect to any request from the
Information Commissioner's Office, or any consultation by the Controller with
the Information Commissioner's Office.

The Processor shall maintain complete and accurate records and information
to demonstrate its compliance with this Joint Schedule 11. This requirement
does not apply where the Processor employs fewer than 250 staff, unless:

the Controller determines that the Processing is not occasional;

the Controller determines the Processing includes special categories of data
as referred to in Aricle 9(1) of the UK GDPR or Personal Data relating to
criminal convictions and offences referred to in Article 10 of the UK GDPR; or
the Controller determines that the Processing is likely to result in a risk to the
rights and freedoms of Data Subjects.

The Processor shall allow for audits of its Data Processing activity by the
Controller or the Confroller's designated auditor.

The Parties shall designate a Data Protection Officer if required by the Data
Protection Legislation.

Before allowing any Subprocessor to Process any Personal Data related to the
Contract, the Processor must:

notify the Controller in writing of the intended Subprocessor and Processing;

obtain the written consent of the Controller;

enter into a written agreement with the Subprocessor which give effect to the
terms set out in this Joint Schedule 11 such that they apply to the Subprocessor;
and

provide the Controller with such information regarding the Subprocessor as
the Controller may reasonably require.

The Processor shall remain fully liable for all acts or omissions of any of its
Subprocessors.

The Relevant Authority may, at any time on not less than thirty (30) Working
Days" notice, revise this Joint Schedule 11 by replacing it with any applicable
controller to processor standard clauses or similar terms forming part of an
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Crown Copyright 2021

16.

applicable cerification scheme (which shall apply when incorporated by
attachment to the Contract).

The Parties agree to take account of any guidance issued by the Information
Commissioner's Office. The Relevant Authority may on not less than thirty (30)
Working Days' notice to the Supplier amend the Contract to ensure that it
complies with any guidance issued by the Information Commissioner's Office.

Where the Parties are Joint Controllers of Personal Data

17.

In the event that the Parties are Joint Controllers in respect of Personal Data
under the Contract, the Parties shall implement paragraphs that are necessary
to comply with UK GDPR Article 26 based on the terms set out in Annex 2 to this
Joint Schedule 11.

Independent Controllers of Personal Data

18.

19.

21.

(a)

(b)

<)

23.

With respect to Personal Data provided by one Party to another Party for which
each Party acts as Confroller but which is not under the Joint Control of the
Parties, each Party undertakes to comply with the applicable Data Protection
Legislation in respect of their Processing of such Personal Data as Controller.

Each Party shall Process the Personal Data in compliance with its obligations
under the Data Protection Legislation and not do anything to cause the other
Party to be in breach of it.

Where a Party has provided Personal Data to the other Party in accordance
with paragraph 8 of this Joint Schedule 11 above, the recipient of the Personal
Data will provide all such relevant documents and information relating to its data
protection policies and procedures as the other Party may reasonably reguire.

The Parties shall be responsible for their own compliance with Articles 13 and
14 UK GDPR in respect of the Processing of Personal Data for the purposes of
the Contract.

The Parties shall only provide Personal Data to each other:

to the extent necessary to perform their respective cbligations under the
Contract;

in compliance with the Data Protection Legislation (including by ensuring all
required data privacy information has been given to affected Data Subjects to
meet the requirements of Articles 13 and 14 of the UK GDPR); and

where it has recorded it in Annex 1 (Processing Personal Dala).

Taking into account the state of the art, the costs of implementation and the
nature, scope, context and purposes of Processing as well as the risk of varying
likelihood and severity for the rights and freedoms of natural persons, each Party
shall, with respect to its Processing of Personal Data as Independent Controller,
implement and maintain appropriate technical and organisational
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24,

23.

(a)

(b)

26.

(a)

(b)

c)

(d)

measures to ensure a level of security appropriate to that risk, including, as
appropriate, the measures referred to in Article 32(1){a), (b), (c) and (d) of the
UK GDPR, and the measures shall, at a minimum, comply with the requirements
of the Data Protection Legislation, including Article 32 of the UK GDPR.

A Party Processing Personal Data for the purposes of the Contract shall
miaintain a record of its Processing activities in accordance with Article 30 UK
GDPR and shall make the record available to the other Party upon reasonable
request.

Where a Party receives a request by any Data Subject to exercise any of their
rights under the Data Protection Legislation in relation to the Personal Data
provided fo it by the other Party pursuant to the Contract (“Request
Recipient”):

the other Party shall provide any information and/or assistance as reasonably
requested by the Reguest Recipient to help it respond to the request or
comespondence, at the cost of the Request Recipient; or

where the request or correspondence is directed to the other Party and/or relates
to that other Party's Processing of the Personal Data, the Request Recipient
will:

(i) promptly, and in any event within five (5) Working Days of receipt
of the request or comespondence, inform the other Party that it has
received the same and shall forward such reguest or
correspondence to the other Party; and

(i) provide any information andfor assistance as reasonably
requested by the other Party to help it respond to the request or
correspondence in the timeframes specified by Data Protection
Legislation.

Each Party shall promptly notify the other Party upon it becoming aware of any
Personal Data Breach relating to Personal Data provided by the other Party
pursuant to the Contract and shall:

do all such things as reasonably necessary fo assist the other Party in
mitigating the effects of the Perzsonal Data Breach;

implement any measures necessary to restore the security of any
compromised Personal Data;

work with the other Party to make any required notifications to the Information
Commissioner's Office and affected Data Subjects in accordance with the Data
Protection Legislation (including the timeframes set out therein); and

not do anything which may damage the reputation of the other Party or that
Party's relationship with the relevant Data Subjects, save as required by Law.
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27. Personal Data provided by one Party to the other Party may be used exclusively
to exercise rights and obligations under the Confract as specified in Annex 1
{(Processing Personal Data).

28. Personal Data shall not be retained or processed for longer than is necessary
to perform each Party's respective obligations under the Contract which is
specified in Annex 1 (Processing Personal Data).

29. Motwithstanding the general application of paragraphs 2 to 16 of this Joint
Schedule 11 to Personal Data, where the Supplier is required to exercise its
regulatory and/or legal obligations in respect of Personal Data, it shall act as an
Independent Controller of Personal Data in accordance with paragraphs 18 to
27 of this Joint Schedule 11.
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Annex 1 - Processing Personal Data

This Annex shall be completed by the Controller, who may take account of the view
of the Processors, however the final decision as to the content of this Annex shall be
with the Relevant Authority at its absolute discretion.

1.1 The contact details of the Relevant Authority's Data Protection Officer are:
Protection Officer are:
DESNZ Data Protection Officer
Department for Energy Security and Net Zero
3-8 Whitehall Place
London
SW1A ZEG
Email: dataprotection@energysecurity. gov.uk

1.2 The contact details of the Suppliers Data Protection Officer are: _
email:

1.3  The Process=or shall comply with any further written instructions with respect to
Processing by the Controller.

1.4  Any such further instructions shall be incorporated into this Annex.

Description Details

Identity of

Controller for each | The Parties are Independent Controllers of Personal Data
Category of

Personal Data The Parties acknowledge that they are Independent Controllers for

the purposes of the Data Protection Legisiafion in respect of:

& PBusiness confact defails of Supplier Personne! for which the
Suppflier is the Conirolier.

& Business confact details of any direcfors, officers, employees,
agents, consultanis and contractors of Relevant Authority
(excluding the Suppher Personnel)l engaged in the
performance of the Relevant Authority's duties under the
Contract) for which the Relevant Authority is the Confroller.

Duration of the Data is processed from February 2025 to December 2025
Processing

Mature and Personal data is processed for the purposes of providing the
purposes of the contracted service.

Processing

The nature of the processing will include storage and use of names
and business contact details of both the Buyer, the Supplier and
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relevant stakeholders as necessary to deliver the services required
under this Contract.

Type of Personal
Data

Mames, organisation, business telephone numbers, email
addresses and position of staff of the Buyer, the Supplier and
relevant stakeholders as necessary to deliver the services reguired
under this Contract.

Categories of Data
Subject

Relevant stakeholders. Staff of the Buyer and the Supplier,
including where those employees are names within the Contract
itself or involved with Contract Management.

Plan for return and
destruction of the
data once the
Processing is
complete
UNLESS
requiremnent under
Union or Member
State law to
preserve that type
of data

The Personal Data will be retained by the Supplier for a twelve-
maonth retention period, following which the Supplier will provide the
Buyer with a complete and uncorrupted version of the Personal
Data in electronic from {or such other format as reasonably
required by the Buyer and erase from any computers, storage
devices and storage media that are to be retained by the Supplier,
the expiry of the contract and Supplier retention pericd. The
Supplier will certify to the Buyer that it has completed such deletion.
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Annex 2 - Joint Controller Agreement

NMOT APPLICAELE
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Order Schedule 1 (Transparency Reports)

1.1 The Supplier recognises that the Buyer is subject to PPN 01/17 (Updates to
transparency principles v1.1
(hitps:fhwww gov.ukigovernment/publications/procurement-policy-note-0117 -
update-to-transparency-principles). The Supplier shall comply with the provisions
of this Schedule in order to assist the Buyer with its compliance with its
obligations under that PPM.

1.2Without prejudice to the Supplier's reporting requirements set out in the DPS
Contract, within three (2) Months of the Start Date the Supplier shall submit to the
Buyer for Approval (such Approval not to be unreasonably withheld or delayed)
draft Transparency Reports consistent with the content requirements and format
set out in the Annex of this Schedule.

1.3 If the Buyer rejects any proposed Transparency Report submitted by the
Supplier, the Supplier shall submit a revised version of the relevant report for
further Approval within five (5) days of receipt of any notice of rejection, taking
account of any recommendations for revision and improvement to the report
provided by the Buyer. If the Parties fail to agree on a draft Transparency Report
the Buyer shall determine what should be included. Any other disagreement in
connection with Transparency Reports shall be treated as a Dispute.

1.4 The Supplier shall provide accurate and up-to-date versions of each
Transparency Report to the Buyer at the frequency referred to in the Annex of
this Schedule.
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Annex A: List of Transparency Reports

Title Content Format Frequency
Charges Total Order Gow.uk At start of Order
Contract Contract and when a
Price and variation is
any price instructed if
variation appliable
Order Contract Award Order Gov.uk Within 30 days of
Motice Contract Order Contract
award notice signature and any
published variation > 10% of
detailing all the initial Crrder
relevant Contract value
information
pertaining to
the
procurement
included an
Order
Contract that
is redacted
Progress Waork Presentation Maijor presentation
completed once a month, minor
since the updates every week;
previous dates and times
update agreed jointhy.
towards the
outlined
objectives
Deliverables Waork Comespandence, Agreed in progress
completed working drafis meefings per
since the deliverable
previous
update
towards the
final
deliverables
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Order Schedule 2 (Staff Transfer)

1. Definitions

1.1 In this Schedule, the following words have the following meanings and they
shall supplement Joint Schedule 1 (Definitions):

“Acquired Rights | 1the European Council Directive 7T7M187/EEC on the
Directive" approximation of laws of European member states
relating to the safeguarding of employees’ rights in the
event of transfers of undertakings, businesses or parts
of undertakings or businesses, as amended or re-
enacted from time o time;

2

"Employee 3all claims, actions, proceedings, orders, demands,
Liability™ complaints, investigations (save for any claims for
personal injury which are covered by insurance) and
any award, compensation, damages, tribunal awards,
fine, loss, order, penalty, disbursement, payment
made by way of settlement and costs, expenses and
legal costs reasonably incurred in connection with a
claim or investigation including in relation to the
following:

a) redundancy payments including contractual or
enhanced redundancy costs, termination costs
and notice payments;

b) wunfair, wrongful or constructive dismissal
compensation;

c) compensation for discrimination on grounds
of sex, race, disability, age, religion or belief,
gender reassignment, marmmage or civil
parinership, pregnancy and matemity or sexual
orientation or claims for equal pay;

d) compensation for
part-time workers or fixed term employees;

e) outstanding employment debts and unlawful
deduction of wages including any PAYE and
Mational Insurance Contributions;
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f)  employment claims whether in tort, contract or
statute or otherwise;

gl any investigation relating to  employment
matters by the Equality and Human Rights

Commission or other enforcement, regulatory or
supervisory body and of implementing any
requirements which may arise from such
investigation;

"Former
Supplier”

a supplier supplying services to the Buyer before the
Felevant Transfer Date that are the same as or
substantially similar to the Semvices (or any part of the
Services) and shall include any Subcontractor of such
supplier (or any Subcontractor of any such
Subcontractor);

"Mew Fair Deal"

the revised Fair Deal position set out in the HM Treasury
guidance: "Fair Deal for Stalf Pensions: Staff Transfer
from Central Government" issued in October 2013
including:

(i) any amendments to that document
immediately prior to the Relevant
Transfer Date; and

(i) any similar pension protection in
accordance with the Annexes D1-D3
inclusive to Part D of this Schedule as
notified to the Supplier by the Buyer;

“0ld Fair Deal”

HM Treasury Guidance "Staff Transfers from Cenfral
Government: A Fair Deal for Staff Pensions™ issued in
June 1999 including the supplementary guidance “Fair
Deal for Staff pensions. Procurement of Bulk Transfer
Agreements and Related Issues” issued in June 2004

“"Partial
Termination™

the partial termination of the relevant Contract to the
extent that it relates to the provision of any part of the
Services as further provided for in Clause 10.4 (When
CCS or the Buyer can end this contract) or 10.6 (When
the Supplier can end the contract);

Transfer Date™

"Relevant a fransfer of employment to which the Employment
Transfer” Regulations applies;
"Relevant in relation to a Relevant Transfer, the date upon which

the Relevant Transfer takes place. For the purposes of
Part D: Pensions and its Annexes, where the Supplier
or a Subcontractor was the Former Supplier and there
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iz no Relevant Transfer of the Fair Deal Employees
because they remain continuously employed by the
Supplier {or Subcontractor), references to the Relevant
Transfer Date shall become references to the Start Date;

"Staffing
Infermation™

in relation to all persons identified on the Suppliers
Provisional Supplier Personnel List or Supplier's Final
Supplier Personnel List, as the case may be, such
information as the Buyer may reasonably request
(subject to all applicable provisions of the Data
Protection Legislation), but including in an anonymised
format:

(a) their ages, dates of commencement of
employment or engagement, gender and place of
work;

(b) details of whether they are employed, self-
employed contractors or consultants, agency
workers or otherwise;

(c} the identity of the employer or relevant contracting

Party;

(d) their relevant contractual notice periods and any
other terms relating fto termination of
employment, including redundancy procedures,
and redundancy payments;

(e) their wages, salaries, bonuses and profit sharing
amangements as applicable;

() details of other employment-related benefits,
including (without limitation) medical insurance,
life assurance, pension or other retirement
benefit schemes, share option schemes and
company car schedules applicable to them;

(g) any oulstanding or potential confractual,
statutory or other liabilities in respect of such
individuals {including in respect of personal injury
claims);

(h) details of any such individuals on long term
sickness absence, parental leave, maternity
leave or other authorised long term absence;

(i} copies of all relevant documents and materials
relating to such information, including copies of
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relevant contracts of employment {(or relevant
standard contracts if applied generally in respect
of such employees); and

) any other "employee liability information” as such
term iz defined in regulation 11 of the
Employment Regulations;

Supplier

"Supplier's Final

Personnel List"

a list provided by the Supplier of all Supplier Staff whose
will transfer under the Employment Regulations on the
Service Transfer Date;

"Supplier's
Provisional
Supplier

a list prepared and updated by the Supplier of all
Supplier Staff who are at the date of the list wholly or
mainly engaged in or assigned to the provision of the

Personnel List" Services or any relevant part of the Services which it is
envisaged as at the date of such list will no longer be

provided by the Supplier;

"Term" the period commencing on the Start Date and ending on
the expiry of the Initial Period or any Extension Period

or on earier termination of the relevant Contract;

"Transferring
Buyer
Employees"

those employees of the Buyer to whom the Employment
Regulations will apply on the Relevant Transfer Date;

"Transferring in relation to a Former Supplier, those employees of the
Former Supplier | Former Supplier to whom the Employment Regulations
Employees™ will apply on the Relevant Transfer Date.

21

22

INTERPRETATION

Where a provision in this Schedule imposes any obligation on the Supplier
including {without limit) to comply with a requirement or provide an indemnity,
undertaking or warranty, the Supplier shall procure that each of its
Subcontractors shall comply with such obligation and provide such indemnity,
undertaking or warranty to CCS, the Buyer, Former Supplier, Replacement
Supplier or Replacement Subcontractor, as the case may be and where the
Subcontractor fails to satisfy any claims under such indemnities the Supplier will
be liable for satisfying any such claim as if it had provided the indemnity itself.

The provisions of Paragraphs 2.1 and 2.6 of Part A, Paragraph 3.1 of Part B,
Paragraphs 1.3, 1.7 and 1.9 of Part C, Part D and Paragraphs 1.4, 2.3 and 2.8
of Part E of this Schedule (together "Third Party Provisions”) confer benefits on
third parties (each such person a “Third Party Beneficiary™) and are intended to
be enforceable by Third Party Beneficiaries by virtue of the CRTPA.
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23 Subject to Paragraph 2.2 above, a person who is not a Party to this Order
Contract has no right under the CRTPA to enforce any term of this Order
Contract but this does not affect any right or remedy of any person which exists
or is available otherwise than pursuant to that Act.

2.4 Mo Third Party Beneficiary may enforce, or take any step to enforce, any Third
Party Provision without the prior written consent of the Buyer, which may, if
given, be given on and subject to such terms as the Buyer may determine.

25 Any amendments or modifications to this Order Contract may be made, and
any rights created under Paragraph 2.2 above may be altered or extinguished,
by the Parties without the consent of any Third Party Beneficiary.

3. Which parts of this Schedule apply
Only the following parts of this Schedule shall apply to this Call Off Contract:

o Part C (No Staff Transfer on the Start Date)
Part E (Staff Transfer on Exit)
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PART A: STAFF TRANSFER AT THE START DATE

MOT APPLICABLE
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PART B: STAFF TRANSFER AT THE START DATE

MOT APPLICABLE
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PART C: NO STAFF TRANSFER ON THE START
DATE

1. What happens if there is a staff transfer

1.1 The Buyer and the Supplier agree that the commencement of the provision of
the Services or of any part of the Services will not be a Relevant Transfer in
relation to any employees of the Buyer and/or any Former Supplier.

1.2 If any employee of the Buyer andfor a Former Supplier claims, or it is
determined in relation to any employee of the Buyer and/or a Former Supplier,
that his/her contract of employment has been transferred from the Buyer and/or
the Former Supplier to the Supplier and/or any Subcontractor pursuant to the
Employment Regulations or the Acoquired Rights Directive then:

1.2.1 the Supplier shall, and shall procure that the relevant
Subcontractor shall, within 5 Working Days of becoming aware
of that fact, notify the Buyer in writing and, where required by the
Buyer, notify the Former Supplier in writing; and

1.2.2 the Buyer andfor the Former Supplier may offer (or may procure
that a third party may offer) employment to such person within
15 Working Days of the nofification from the Supplier or the
Subcontractor (as appropriate) or take such other reasonable
steps as the Buyer or Former Supplier (as the case may be) it
considers appropriate to deal with the matter provided always that
such steps are in compliance with applicable Law.

1.3 If an offer referred to in Paragraph 1.2.2 is accepted (or if the situation has

otherwise been resolved by the Buyer and/or the Former Supplier),, the Supplier
shall, or shall procure that the Subcontractor shall, immediately release the

person from his/her employment or alleged employment.
14 If by the end of the 15 Working Day period referred to in Paragraph 1.2.2:

141 no such offer of employment has been made;
1.4.2 such offer has been made but not accepted; or
143 the situation has not otherwise been resolved;

the Supplier may within 3 Working Days give notice to terminate the employment or
alleged employment of such person.

1.5 Subject to the Supplier andfor the relevant Subcontractor acting in accordance
with the provisions of Paragraphs 1.2 to 1.4 and in accordance with all
applicable employment procedures set out in applicable Law and subject also to
Paragraph 1.8 the Buyer shall:

1.5.1 indemnify the Supplier and/or the relevant Subcontractor against
all Employee Liabilities arising out of the termination of the
employment of any of the Buyers employees refemmed to in
Paragraph 1.2 made pursuant to the provisions of Paragraph 1.4
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1.6

1.7

1.8

provided that the Supplier takes, or shall procure that the
Subcontractor takes, all reasonable steps to minimise any such
Employee Liabilities; and

1.5.2 procure that the Former Supplier indemnifies the Supplier andfor
any Subcontractor against all Employee Liabilities arising out of
termination of the employment of the employees of the Fommer
Supplier referred to in Paragraph 1.2 made pursuant to the
provisions of Paragraph 1.4 provided that the Supplier takes, or
shall procure that the relevant Subcontractor takes, all reasonable
steps to minimise any such Employee Liabilities.

If any such person as is described in Paragraph 1.2 is neither re employed by
the Buyer and/or the Former Supplier as appropriate nor dismissed by the
Supplier and/or any Subcontractor within the 15 Working Day period referred
to in Paragraph 1.4 such person shall be treated as having transferred to the
Supplier and/or the Subcontractor {as appropriate) and the Supplier shall, or
shall procure that the Subcontractor shall, comply with such obligations as may
be imposed upon it under Law.

Where any person remains employed by the Supplier and/or any Subcontractor
pursuant to Paragraph 1.6, all Employee Liabilities in relation to such employee
shall remain with the Supplier and/or the Subcontractor and the Supplier shall
indemnify the Buyer and any Former Supplier, and shall procure that the
Subcontractor shall indemnify the Buyer and any Former Supplier, against any
Employee Liabilities that either of them may incur in respect of any such
employees of the Supplier and/or employees of the Subcontractor.

The indemnities in Paragraph 1.5:
1.8.1 shall not apply to:
(a) any claim for:

{i} discimination, including on the grounds of sex, race,
dizability, age, gender reassignment, marmmiage or
civil parinership, pregnancy and maternity or
sexual orientation, religion or belief, or

(i) equal pay or compensation for less favourable
treatment of pari-time workers or fixed-term
employees,

in any case in relation to any alleged act or omission of the Supplier
and/or Subcontractor; or

(b) any claim that the termination of employment was unfair
because the Supplier andfor any Subcontractor neglected
to follow a fair dismissal procedure; and

1.8.2 shall apply only where the notification refemed to in
Paragraph 1.2.1 is made by the Supplier and/or any
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Subcontractor to the Buyer and, if applicable, Former Supplier
within & months of the Start Date.

19 If the Supplier andfor the Subconfractor does not comply with Paragraph 1.2,
all Employee Liabilities in relation to such employees shall remain with the
Supplier andfor the Subcontractor and the Supplier shall {i) comply with the
provisions of Part D: Pensiong of this Schedule, and (i) indemnify the Buyer
and any Former Supplier against any Employee Liabilities that either of them
may incur in respect of any such employees of the Supplier and/or employees
of the Subcontractor.

2. Limits on the Former Supplier's obligations

Where in this Part C the Buyer accepts an obligation to procure that a Former
Supplier does or does not do something, such obligation shall be limited so that it
extends only to the extent that the Buyer's contract with the Former Supplier
contains a contractual right in that regard which the Buyer may enforce, or otherwise
so that it requires only that the Buyer must use reasonable endeavours to procure
that the Former Supplier does or does not act accordingly.
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PART D: PENSIONS

MOT APPLICABLE
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Part E: Staff Transfer on Exit

1. Obligations before a Staff Transfer

11

1.2

1.3

14

1.5

The Supplier agrees that within 20 Working Days of the eariest of:

1.11 receipt of a notification from the Buyer of a Service Transfer or
intended Service Transfer;

1.1.2 receipt of the giving of notice of early termination or any Partial
Termination of the relevant Confract;

1.1.3 the date which is 12 Months before the end of the Term; and

1.1.4 receipt of a written request of the Buyer at any time (provided that
the Buyer shall only be entitled to make one such requestin any
& Month period),

it shall provide in a suitably anonymised format so as to comply with the Data
Protection Legislation, the Supplier's Provisional Supplier Personnel List,
together with the Staffing Information in relation to the Suppliers Provisional
Supplier Personnel List and it shall provide an updated Supplier's Provisional
Supplier Personnel List at such intervals as are reasonably requested by the
Buyer.

At least 20 Working Days prior to the Service Transfer Date, the Supplier shall
provide to the Buyer or at the direction of the Buyer to any Replacement
Supplier and/or any Replacement Subcontractor (i) the Supplier's Final Supplier
Personnel List, which shall identify the basis upon which they are Transferring
Supplier Employees and (i) the Staffing Information in relation to the Supplier's
Final Supplier Personnel List (insofar as such information has not previously
been provided).

The Buyer shall be permitted to use and disclose information provided by the
Supplier under Paragraphs 1.1 and 1.2 for the purpose of informing any
prospective Replacement Supplier and/or Replacement Subcontractor.

The Supplier warrants, for the benefit of The Buyer, any Replacement Supplier,
and any Replacement Subcontractor that all information provided pursuant to
Paragraphs 1.1 and 1.2 shall be true and accurate in all material respects at
the time of providing the information.

From the date of the earliest event refered to in Paragraph 1.1.1, 1.1.2
and 1.1.3, the Supplier agrees that it shall not, and agrees to procure that each
Subcontractor shall not, assign any person to the provision of the Services who
is not listed on the Supplier's Provigsional Supplier Personnel List and shall not
without the approval of the Buyer (not to be unreasonably withheld or delayed):

1.5.1 replace or re-deploy any Supplier Staff listed on the Supplier
Provisional Supplier Personnel List other than where any
replacement is of equivalent grade, skills, experience and
expertise and is employed on the same terms and conditions of
employment as the person hel/she replaces
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1.5.2 make, promise, propose, permit or implement any material
changes to the terms and conditions of employment of the
Supplier Staff {including pensions and any payments connected
with the termination of employment);

1.5.3 increase the proportion of working time spent on the Services (or
the relevant part of the Services) by any of the Supplier Staff save
for fulfilling assignments and projects previously scheduled and
agreed;

1.54 infroduce any new contractual or customary practice conceming
the making of any lump sum payment on the termination of
employment of any employees listed on the Supplier's Provisional
Supplier Perzonnel List;

1.8.9 increase or reduce the total number of employees so engaged,
or deploy any other person to perform the Services (or the
relevant part of the Services);

1.5.6 terminate or give notice to terminate the employment or contracts
of any persons on the Supplier's Provisional Supplier Personnel
List save by due disciplinary process;

and shall promptly notify, and procure that each Subcontractor shall promptly notify,

1.6

1.7

the Buyer or, at the direction of the Buyer, any Replacement Supplier and any
Replacement Subcontractor of any notice to terminate employment given by the
Supplier or relevant Subcontractor or received from any persons listed on the
Supplier's Provisional Supplier Personnel List regardless of when such notice
takes effect.

On or around each anniversary of the Start Date and up to four times during the
last 12 Months of the Term, the Buyer may make written requesis to the
Supplier for information relating to the manner in which the Services are
organised. Within 20 Working Days of receipt of a written request the Supplier
shall provide, and shall procure that each Subcontractor shall provide, to the
Buvyersuch information as the Buyer may reasonably require relating to the
manner in which the Services are organised, which shall include:

1.6.1 the numbers of employees engaged in providing the Services;

1.6.2 the percentage of time spent by each employee engaged in
providing the Services;

1.6.3 the extent to which each employee qualifies for membership of
any of the Statutory Schemes or any Broadly Comparable
scheme set up pursuant to the provisions of any of the Annexes
to Part D {(Pensions) (as appropriate); and

164 a description of the nature of the work undertaken by each
employee by location.

The Supplier shall provide, and shall procure that each Subcontractor shall
provide, all reasonable cooperation and assistance to the Buyer, any
Replacement Supplier andfor any Replacement Subcontractor to ensure the
smaooth transfer of the Transferring Supplier Employees on the Service Transfer

RM&1286 - Research & Insights DPS
Project Version: v1.0 13
Model Version: v3.4

OFFICIAL



OFFICIAL

Order Schedule 2 {S5taff Transfer)
Order Ref:
Crown Copyright 2021

22

Date including providing sufficient information in advance of the Service Transfer
Date to ensure that all necessary payroll arrangements can be made to enable
the Transferring Supplier Employees to be paid as appropriate. Without
prejudice to the generality of the foregoing, within 5 Working Days following
the Service Transfer Date, the Supplier shall provide, and shall procure that each
Subcontractor shall provide, to the Buyer or, at the direction of the Buyer, to any
Replacement Supplier and/or any Replacement Subcontractor (as appropriate),
in respect of each person on the Supplier's Final Supplier Personnel List who is
a Transfemring Supplier Employee:

1.7.1 the most recent month's copy pay slip data;

1.7.2 details of cumulative pay for tax and pension purposes;

1.7.3 details of cumulative tax paid;

1.7.4 tax code;

1.7.5 details of any voluntary deductions from pay; and

1.7.6 bank/building society account details for payroll purposes.
Staff Transfer when the contract ends

The Buyer and the Supplier acknowledge that subsequent to the
commencement of the provision of the Services, the identity of the provider of
the Services (or any part of the Services) may change (whether as a result of
termination or Partial Termination of the relevant Contract or otherwise) resulting
in the Services being undertaken by a Replacement Supplier and/or a
Replacement Subcontractor. Such change in the identity of the supplier of such
services may constiiute a Relevant Transfer to which the Employment
Regulations and/for the Acguired Rights Directive will apply. The Buyer and the
Supplier agree that, as a result of the operation of the Employment Regulations,
where a Relevant Transfer occurs, the contracts of employment between the
Supplier and the Transferring Supplier Employees (except in relation to any
contract terms disapplied through operation of regulation 10(2) of the
Employment Regulations) will have effect on and from the Service Transfer Date
as if originally made between the Replacement Supplier and/or a Replacement
Subcontractor (as the case may be) and each such Transferring Supplier
Employee.

The Supplier shall, and shall procure that each Subcontractor shall, comply
with all itz obligations in respect of the Transferring Supplier Employees arising
under the Employment Regulations in respect of the period up to (and including)
the Service Transfer Date and shall perform and discharge, and procure that
each Subcontractor shall perform and discharge, all its obligations in respect of
all the Transferring Supplier Employees arising in respect of the period up to
{and including) the Service Transfer Date (including (without limit) the payment
of all remuneration, benefits, entittements, and outgeoings, all wages, accrued
but untaken holiday pay, bonuses, commissions, payments of PAYE, national
insurance contributions and pension contributions and all such sums due as a
result of any Fair Deal Employees' participation in the Schemes which in any
case are attributable in whole or in part to the peried ending on {(and including)
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the Service Transfer Date) and any necessary apportionments in respect of any
periodic payments shall be made between: (i) the Supplier andfor the
Subcontractor (as approprate); and (ii) the Replacement Supplier andfor
Replacement Subcontractor.

23 Subject to Paragraph 2.4, the Supplier shall indemnify the Buyer and/or the
Replacement Supplier andfor any Replacement Subcontractor against any
Employee Liabilities arising from or as a result of:

231

23.2

233

234

any act or omission of the Supplier or any Subcontractor in

respect of any Transferring Supplier Employee or any appropriate
employee representative (as defined in the Employment
Regulations) of any Transfeming Supplier Employee whether
occurring before, on or after the Service Transfer Date;

the breach or non-observance by the Supplier or any
Subcontractor occurring on or before the Service Transfer Date
of:

{a) any collective agreement applicable to the
Transferring Supplier Employees; and/or

(b) any other custom or practice with a trade union or staff
association in respect of any Transferring Supplier

Employees which the Supplier or any Subcontractor
iz contractually bound to honour;

any claim by any trade union or other body or person
representing any Transferring Supplier Employees ariging from
or connected with any failure by the Supplier or a Subcontractor
to comply with any legal obligation to such trade union, body or
person arising on or before the Service Transfer Date;

any proceeding, claim or demand by HMRC or other statutory
authority in respect of any financial ocbligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(a) in relation to any Transferring Supplier Employee, to
the extent that the proceeding, claim or demand by
HMRC or other statutory authority relates to financial
obligations arising on and before the Service Transfer
Date; and
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235

236

237

(b) in relation to any employee who is not identified in the
Supplier's Final Supplier Personnel List, and in
respect of whom it is later alleged or determined that
the Employment Regulations applied so as to transfer
hisfher employment from the Supplier to the Buyer
andfor Replacement Supplier andfor any
Replacement Subcontractor, to the extent that the
proceeding, claim or demand by HMRC or other
statutory authority relates to financial obligations
arising on or before the Service Transfer Date;

a failure of the Supplier or any Subcontractor to discharge or
procure the discharge of all wages, salaries and all other benefits
and all PAYE tax deductions and national insurance contributions
relating to the Transferring Supplier Employees in respect of the
period up to (and including) the Service Transfer Date);

any claim made by or in respect of any person employed or
formery employed by the Supplier or any Subcontractor other
than a Transferring Supplier Employee identified in the Supplier's
Final Supplier Personnel List for whom it is alleged the Buyer
andfor the Replacement Supplier andfor any Replacement
Subcontractor may be liable by virtue of the relevant Contract
andior the Employment Regulations andfor the Acguired Rights
Directive; and

any claim made by or in respect of a Transferring Supplier
Employee or any appropriate employee representative (as
defined in the Employment Regulations) of any Transfemring
Supplier Employee relating to any act or omission of the Supplier
or any Subcontractor im relation to its obligations under
regulation 13 of the Employment Regulations, except to the
extent that the liability arises from the failure by the Buyer andfor
Replacement Supplier to comply with regulation 13{4) of the
Employment Regulations.

24 The indemnities in Paragraph 2.3 shall not apply to the extent that the
Employee Liabilities arise or are atftributable to an act or omission of the
Replacement Supplier andfor any Replacement Subcontractor whether
occurrimg or having its origin before, on or after the Service Transfer Date
including any Employee Liabilities:

241

arising out of the resignation of any Transferming Supplier
Employee before the Service Transfer Date on account of
substantial defrimental changes to his/her working conditions
proposed by the Replacement Supplier and/or any Replacement
Subcontractor to occur in the period on or after the Service
Transfer Date); or
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2.5

26

2.7

2.4.2 arising from the Replacement Supplier's failure, andfor Replacement
Subcontractor's failure, to comply with its obligations under the
Employment Regulations.

If any person who is not identified in the Suppliers Final Supplier Employee List

claims, or it is determined in relation to any employees of the Supplier, that
his/her contract of employment has been transferred from the Supplier to the
Replacement Supplier andfor Replacement Subcontractor pursuant to the
Employment Regulations or the Acoquired Rights Directive, then:

2.5.1 the Buyer shall procure that the Replacement Supplier andfor
Replacement Subcontractor will, within 5 Working Days of
becoming aware of that fact, notify the Buyer and the Supplier in
writing; and

252 the Supplier may offer (or may procure that a Subcontractor may
offer) employment to such person, or take such other reasonable
steps as it considered appropriate to deal the matter provided
always that such steps are in compliance with Law,
within15 Working Days of receipt of notice from the Replacement
Supplier and/or Replacement Subcontractor.

If such offer of is accepted, or if the situation has otherwise been resolved by the
Supplier or a Subconftractor, Buyer shall procure that the Replacement Supplier
shall, or procure that the andfor Replacement Subcontractor shall, immediately
release or procure the release the person from hisher employment or alleged
employment;

If after the 15 Working Day pericd specified in Paragraph 2.5.2 has elapsed:

271 no such offer has been made:
27.2 such offer has been made but not accepted; or
273 the situation has not otherwise been resolved

the Buyer shall advise the Replacement Supplier and/or Replacement Subcontractor

2.8

298

(as appropriate) that it may within 5 Working Days give notice to terminate
the employment or alleged employment of such person;

Subject to the Replacement Supplier's andfor Replacement Subcontractor
acting in accordance with the provisions of Paragraphs 2.5 to 2.7 and in
accordance with all applicable proper employment procedures set out in
applicable Law and subject to Paragraph 2.9 below, the Supplier will indemnify
the Replacement Suppliesr and/or Replacement Subcontractor against all
Employee Liabilities arising out of the termination of the employment of any of
the Supplier's employees pursuant to the provisions of Paragraph 2.7 provided
that the Replacement Supplier takes, or shall procure that the Replacement
Subcontractor takes, all reasonable steps to minimise any such Employee
Liabilities.
The indemnity in Paragraph 2.8:

291 shall not apply to:
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210

(a) any claim for:

(i) dizcrimination, including on the grounds of
SEX, race, disability, age, gender
reassignment, marriage or civil parinership,
pregnancy and matemity or sexual
onentation, religion or belief; or

(i} equal pay or compensation for less
favourable treatment of part-time workers or
fixed-term employees,

In any case in relation to any alleged act or omission of the
Replacement Supplier andfor Replacement
Subcontractor, or

(b) any claim that the termination of employment was unfair
because the Replacement Supplier and/or Replacement
Subcontractor neglected to follow a fair dismissal
procedure; and

292 shall apply only where the notification referred to in
Paragraph 2.5.1 is made by the Replacement Supplier andfor
Replacement Subcontractor to the Supplier within 6 months of
the Service Transfer Date..

If any such person as is described in Paragraph 2.5 is neither re-employed by
the Supplier or any Subcontractor nor dismissed by the Replacement Supplier
andfor Replacement Subcontractor within the time scales set out in
Paragraphs 2.5 to 2.7, such person ghall be treated as a Transferring Supplier
Employee. .

The Supplier shall comply, and shall procure that each Subcontractor shall
comply, with all it obligations under the Employment Regulations and shall
perform and discharge, and shall procure that each Subcontractor shall perform
and discharge, all its obligations in respect of any person identified in the
Supplier's Final Supplier Personnel List before and on the Service Transfer Date
{including the payment of all remuneration, benefits, entitliements and outgoings,
all wages, accrued but untaken holiday pay, bonuses, commissions, payments
of PAYE, national insurance contributions and pension contributions and such
sums due as a result of any Fair Deal Employees' participation in the Schemes
and any requirement to set up a broadly comparable pension scheme which in
any case are attributable in whole or in part in respect of the period up to (and
including) the Service Transfer Date) and any necessary apportionments in
respect of any periodic payments shall be made between:

{b) the Supplier and/or any Subcontractor; and

{c) the Replacement Supplier and/or the Replacement Subcontractor.
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212

The Supplier shall, and shall procure that each Subcontractor shall, promptly
provide the Buyer and any Replacement Supplier andior Replacement
Subcontractor, in writing such information as is necessary to enable the Buyer,
the Replacement Supplier and/or Replacement Subcontractor to carmy out their
respective duties under regulation 13 of the Employment Regulations. The
Buyer shall procure that the Replacement Supplier and/or Replacement
Subcontractor, shall promptly provide to the Supplier and each Subcontractor
in writing such information as is necessary to enable the Supplier and each
Subcontractor to carry out their respective duties under regulation 13 of the
Employment Regulations.

Subject to Paragraph 2.14, the Buyer shall procure that the Replacement
Supplier indemnifies the Supplier on its own behalf and on behalf of any
Replacement Subcontractor and its Subcontractors against any Employee
Liabilities arising from or as a result of:

21341 any act or omission of the Replacement Supplier andfor
Replacement Subcontractor in respect of any Transferring
Supplier Employee in the Suppliers Final Supplier Personnel List
or any appropriate employee representative (as defined in the
Employment Regulations) of any such Transferring Supplier
Employee;

2132 the breach or non-observance by the Replacement Supplier
andior Replacement Subcontractor on or after the Service
Transfer Date of:

(a) any collective agreement applicable to the
Transferring Supplier Employees identified in the
Supplier's Final Supplier Personnel List; and/or

(b) any custom or practice in respect of any Transfeming
Supplier Employees identified in the Suppliers Final
Supplier Personnel List which the Replacement
Supplier andfor Replacement Subcontractor is
contractually bound to honour;

2133 any claim by any trade union or other body or person
representing any Transferring Supplier Employees identified in
the Suppliers Final Supplier Personnel List arising from or
connected with any failure by the Replacement Supplier andfor
Replacement Subcontractor to comply with any legal obligation
to such trade union, body or person arising on or after the Service
Transfer Date;

2134 any proposal by the Replacement Supplier and/or Replacement
Subcontractor to change the terms and conditions of employment
or working conditions of any Transferring Supplier Employees
identified in the Supplier's Final Supplier Personnel List on or after
their transfer to the Replacement Supplier or Replacement
Subcontractor (as the case may be) on the Service Transfer Date,
or to change the terms and conditions of employment or
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2135

2136

2137

2138

working conditions of any person identified in the Supplier's Final
Supplier Personnel List who would have been a Transfermring
Supplier Employee but for their regignation (or decision to treat
their employment as terminated under regulation 4(9) of the
Employment Regulations) before the Service Transfer Date as a
result of or for a reason connected to such proposed changes;

any statement communicated to or action undertaken by the
Replacement Supplier or Replacement Subcontractor to, or in
respect of, any Transferring Supplier Employes identified in the
Supplier's Final Supplier Personnel List on or before the Service
Transfer Date regarding the Relevant Transfer which has not
been agreed in advance with the Supplier in writing;

any proceeding, claim or demand by HMRC or other statutony
authority in respect of any financial obligation including, but not
limited to, PAYE and primary and secondary national insurance
contributions:

(a) in relation to any Transferring Supplier Employee
identified in the Suppliers Final Supplier Personnel
List, to the extent that the proceeding, claim or
demand by HMRC or other statutory authority relates
to financial obligations arising after the Service
Transfer Date; and

(b) in relation to any employee who is not a Transferring
Supplier Employee identified in the Supplier's Final
Supplier Personnel List, and in respect of whom it is
later alleged or determined that the Employment
Regulations applied so as to transfer hisfher
employment from the Supplier or Subconftractor, to
the Replacement Supplier or Replacement
Subconfractor to the extent that the proceeding,
claim or demand by HMRC or other statutory
authority relates to financial obligations arising after
the Service Transfer Date;

a failure of the Replacement Supplier or Replacement
Subcontractor to discharge or procure the discharge of all wages,
salaries and all other benefits and all PAYE tax deductions and
national insurance contributions relating to the Transfemring
Supplier Employees identified in the Suppliers Final Supplier
Personnel List in respect of the period from (and including) the
Service Transfer Date; and

any claim made by or in respect of a Transferring Supplier
Employee identified in the Supplier's Final Supplier Personnel List
or any appropriate employee representative (as defined in the
Employment Regulations) of any such Transferring Supplier
Employee relating to any act or omission of the Replacement
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Supplier or Replacement Subcontractor in relation to obligations
under regulation 13 of the Employment Regulations.

214 The indemnities in Paragraph 2.13 shall not apply to the extent that the Employee
Liabilities arize or are atfributable to an act or omission of the Supplier and/or any

Subcontractor (as applicable) whether occurring or having its origin before, on or
after the Service Transfer Date, including any Employee Liabilities arising from the
failure by the Supplier and/or any Subcontractor (as applicable) to comply with its
obligations under the Employment Regulations.
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Order Schedule 3 {Continuous Improvement)

Order Ref:

Crown Copyright 2021

Order Schedule 3 (Continuous Improvement)
1. Buyer's Rights

1.1

The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), the Buyer may give CCS the right to
enforce the Buyer's rights under this Schedule.

2. Supplier's Obligations

21

22

23

2.4

The Supplier must, throughout the Contract Period, identify new or potential
improvements to the provision of the Deliverables with a view to reducing
the Buyer's costs (including the Charges) and/or improving the quality and
efficiency of the Deliverables and their supply to the Buyer.

The Supplier must adopt a policy of continuous improvement in relation to
the Deliverables, which must include regular reviews with the Buyer of the
Deliverables and the way it provides them, with a view to reducing the
Buyer's costs (including the Charges) and/or improving the guality and
efficiency of the Deliverables. The Supplier and the Buyer must provide
each other with any information relevant to meeting this objective.

In addition to Paragraph 2.1, the Supplier shall produce at the start of each
Contract ¥ear a plan for improving the provision of Deliverables and/or
reducing the Charges (withiout adversely affecting the performance of this
Contract) during that Contract Year ("Continuous Improvement Plan™) for
the Buyer's Approval. The Continuous Improvement Plan must include, as
a minimum, proposals:

2.3.1 identifying the emergence of relevant new and evolving technologies;

2.3.2 changes in business processes of the Supplier or the Buyer and
ways of working that would provide cost savings and/or enhanced
benefits to the Buyer (such as methods of interaction, supply chain
efficiencies, reduction in energy consumption and methods of sale);

2.3.3 new or potential improvements to the provision of the Deliverables
including the quality, responsiveness, procedures, benchmarking
methods, likely perfformance mechanisms and customer support
sernvices in relation to the Deliverables; and

2.3.4 measuring and reducing the sustainability impacts of the Suppliers
operations and supply-chains relating to the Deliverables, and
identifying opportunities to assist the Buyer in meeting their
sustainability objectives.

The initial Continuous Improvement Plan for the first (1%) Contract Year
shall be submitted by the Supplier to the Buyer for Approval within one
hundred (100} Working Days of the first Order or six (6) Months following
the Start Date, whichever is earlier.
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2.5

Pl

2.7

2.8

219

210

212

RME&1286 -
Project Version: v1.0

The Buyer shall notify the Supplier of its Approval or rejection of the
proposed Continuous Improvement Plan or any updates fo it within twenty
(20) Working Days of receipt. If it is rejected then the Supplier shall, within
ten (10) Working Days of receipt of notice of rejection, submit a revised
Continuous Improvement Plan reflecting the changes required. Once
Approved, it becomes the Continuous Improvement Plan for the purposes of
this Contract.

The Supplier must provide sufficient information with each suggested
improvement o enable a decision on whether to implement it. The Supplier
shall provide any further information as requested.

If the Buyer wishes to incorporate any improvement into this Contract, it
must request a Variation in accordance with the Variation Procedure and
the Supplier must implement such Varnation at no additional cost to the
Buyer or CCS.

Onece the first Continuous Improvement Plan has been Approved in
accordance with Paragraph 2.5:

2.8.1 the Supplier shall use all reasonable endeavours to implement any
agreed deliverables in accordance with the Continuous Improvement
Plan; and

2.8.2 the Parties agree to meet as soon as reasonably possible following
the start of each quarter (or as otherwise agreed between the
Parties) to review the Supplier's progress against the Continuous
Improvement Plan.

The Supplier shall update the Continuous Improvement Plan as and when
required but at least once every Contract Year (after the first {1%") Contract
Year) in accordance with the procedure and timescales set out in Paragraph
2.3

All costs relating to the compilation or updating of the Continuous
Improvement Plan and the costs arising from any improvement made
pursuant to it and the costs of implementing any improvement, shall have
no effect on and are included in the Charges.

Should the Supplier's costs in providing the Deliverables to the Buyer be
reduced as a result of any changes implemented, all of the cost savings
shall be passed on to the Buyer by way of a consequential and immediate
reduction in the Charges for the Deliverables.

At any time during the Contract Period of the Order Contract, the Supplier
may make a proposal for gainshare. If the Buyer deems gainshare to be
applicable then the Supplier shall update the Continuous Improvement Plan
s0 as to include details of the way in which the proposal shall be
implemented in accordance with an agreed gainshare ratio.
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Order Schedule 5 (Pricing Details)
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Order Schedule T (Key Supplier Staff)
Order Ref:
Crown Copyright 2021

Order Schedule 7 (Key Supplier Staff)

1.1

1.2

1.3

14

1.5

The Annex 1 to this Schedule lists the key roles ("Key Roles™) and names of
the persons who the Supplier shall appoint to fill those Key Roles at the Start
Date.

The Supgplier shall ensure that the Key Staff fulfil the Key Roles at all times
during the Contract Period.

The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill
those Key Roles shall be included on the list of Key Staff.

The Supgplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

1.4.1 requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed);

1.4.2 the person concemed resigns, retires or dies or is on matemity or long-
term sick leave; or

1.4.3 the person’s employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

The Supplier shall:

1.5.1 notify the Buyer promptly of the absence of any Key Staff (other than for
short-term sickness or holidays of two (2) weeks or less, in which case
the Supplier shall ensure appropriate temporary cover for that Key
Raole);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of itz intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff's
employment contract, this will mean at least three (3) Months' notice;

1.54 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and
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1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully

competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.

1.6 The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.
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Annex 1- Key Roles

Key Role Key Staff Contract Details
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Order Schedule 9 (Security)

Part A: Short Form Security Requirements

1. Definitions

1.7 In this Schedule, the following words shall have the following meanings and
they shall supplement Joint Schedule 1 (Definitions):

"Breach of the occurrence of:

Security” a]  any unauthorised access to or use of the

Deliverables, the Sites and/or any
Information and Communication
Technology ("ICT"), information or data
{including the Confidential Information and
the Government Data) used by the Buyer
andfor the Supplier in connection with this
Contract; andfor

b} the loss and/or unauthorised disclosure of
any information or data (including the
Confidential Information and the
Government Data), including any copies of
such information or data, used by the
Buyer and/or the Supplier in connection
with this Contract,

in either case as more particularly set out in the
Security Policy where the Buyer has required
compliance therewith in accordance with
paragraph 2_2;

the Supplier's security management plan
prepared pursuant to this Schedule, a draft of
which has been provided by the Supplier o the
Buyer and as updated from time to time;

"Security
Management Plan™

2. Complying with security requirements and updates to them

%Z.7 The Buyer and the Supplier recognise that, where specified in DPS
Schedule 4 (DPS Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2 ¢ The Supplier shall comply with the requirements in this Schedule in respect
of the Security Management Plan. Where specified by a Buyer that has
undertaken a Further Competition it ghall also comply with the Security
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23

24

2.5

Policy and shall ensure that the Security Management Plan produced by the
Supplier fully complies with the Security Policy.

Where the Security Policy applies the Buyer shall notify the Supplier of any
changes or proposed changes to the Security Policy.

If the Supplier believes that a change or proposed change to the Security
Policy will have a material and unavoidable cost implication to the provision
of the Deliverables it may propose a Variation to the Buyer. In doing so, the
Supplier must support its request by providing evidence of the cause of any
increased costs and the steps that it has taken to mitigate those costs. Any
change to the Charges shall be subject to the Variation Procedure.

Until and/or unless a change to the Charges is agreed by the Buyer
pursuant to the Variation Procedure the Supplier shall continue to provide
the Deliverables in accordance with its existing obligations.

3. Security Standards

an

3.2

41

The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity
and availability of information and consequently on security.

The Supplier shall be responsible for the effective performance of its
security obligations and shall at all times provide a level of security which:

3.2.1 is in accordance with the Law and this Contract;
3.22 as a minimum demonstrates Good Industry Practice;

3,23 meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data; and

3.2.4 where specified by the Buyer in accordance with paragraph 2.2
complies with the Security Policy and the ICT Policy.

The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as
developed and updated and to any successor to or replacement for such
standards, guidance and policies, as notified to the Supplier from time to
time.

In the event of any inconsistency in the provisions of the above standards,
guidance and policies, the Supplier should notify the Buyer's Representative
of such inconsistency immediately upon becoming aware of the same, and
the Buyer's Representative shall, as soon as practicable, advise the
Supplier which provision the Supplier shall be required to comiply with.

Security Management Plan

Introduction

4.1.1 The Supplier shall develop and maintain a Security Management
Plan in accordance with this Schedule. The Supplier shall thereafter
comply with its obligations set out in the Security Management Plan.
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4.4 Content of the Security Management Plan
4.2 1 The Security Management Plan shall:

ECH

il

fet

idi

{e}

iz

comply with the principles of security set out in Paragraph Errorl
Reference source not found. and any other provisions of this
Contract relevant to security;

identify the necessary delegated organisational roles for those
responsible for ensuring it is complied with by the Supplier;

detail the process for managing any security risks from
Subcontractors and third parties authorised by the Buyer with
access to the Deliverables, processes associated with the
provision of the Deliverables, the Buyer Premises, the Sites and
any ICT, Information and data (including the Buyer's
Confidential Information and the Govemment Data) and any
system that could directly or indirectly have an impact on that
Information, data and/or the Deliverables;

be developed to protect all aspects of the Deliverables and all
processes associated with the provision of the Deliverables,
including the Buyer Premises, the Sites, and any ICT,
Information and data (including the Buyer's Confidential
Information and the Government Data) to the extent used by the
Buyer or the Supplier in connection with this Contract or in
connection with any system that could directly or indirectly have
an impact on that Information, data and/or the Deliverables;

set out the security measures to be implemented and
maintained by the Supplier in relation to all aspects of the
Deliverables and all processes associated with the provision of
the Goods andfor Services and shall at all times comply with
and specify security measures and procedures which are
sufficient to ensure that the Deliverables comply with the
provisions of this Contract;

set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and, where
necessary in accordance with paragraph 2.2 the Security Policy;
and

be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer
engaged in the provision of the Deliverables and shall only
reference documents which are in the possession of the Parties
or whose location is otherwise specified in this Schedule.

4.% Development of the Security Management Plan

4.3.1 within twenty (20) Working Days after the Start Date and in
accordance with Paragraph 4.4, the Supplier shall prepare and
deliver to the Buyer for Approval a fully complete and up to date
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Security Management Plan which will be based on the draft Security
Management Plan.

4.3.2 |f the Security Management Plan submitted to the Buyer in
accordance with Paragraph 4.3.1, or any subsequent revision to it in
accordance with Paragraph 4.4, is Approved it will be adopted
immediately and will replace the previous version of the Security
Management Plan and thereafter operated and maintained in
accordance with this Schedule. If the Securnty Management Plan is
not Approved, the Supplier shall amend it within ten {10) Working
Days of a notice of non-approval from the Buyer and re-submit to the
Buyer for Approval. The Parties will use all reasonable endeavours
to ensure that the approval process takes as little time as possible
and in any event no longer than fifteen (15) Working Days from the
date of its first submission to the Buyer. If the Buyer does not
approve the Security Management Plan following its resubmission,
the matter will be resclved in accordance with the Dispute Resolution
Procedure.

4,33 The Buyer shall not unreasonably withhold or delay its decision to
Approve or not the Security Management Plan pursuant to Paragraph
4.3.2. However a refusal by the Buyer to Approve the Security
Management Plan on the grounds that it does not comply with the
requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

4.34 Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.2 or of any change to the Security Management Plan
in accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.

¢ & Amendment of the Security Management Plan

441 The Security Management Plan shall be fully reviewed and updated
by the Supplier at least annually to reflect:

i emerging changes in Good Industry Practice;

il any change or proposed change to the Deliverables andfor
associated processes;

et where necessary in accordance with paragraph 2.2, any change
to the Security Policy;

E&;} any new perceived or changed security threats; and
i¥*} any reasonable change in requirements requested by the Buyer.

4.4.2 The Supplier shall provide the Buyer with the results of such reviews
as soon as reasonably practicable after their completion and
amendment of the Securty Management Plan at no additional cost to
the Buyer. The results of the review shall include, without limitation:

i% suggested improvements to the effectiveness of the Security
Management Plan;
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ft] updates to the risk assessments; and

{8 suggested improvements in measuring the effectiveness of
controls.

Subject to Paragraph 4.4 .4, any change or amendment which the
Supplier proposes to make to the Securnty Management Plan (as a
result of a review carried out in accordance with Paragraph 4.4.1, a
request by the Buyer or otherwise) shall be subject to the Variation
Procedure.

The Buyer may, acting reasonably, Approve and require changes or
amendments to the Secunty Management Plan to be implemented on
timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments
shall thereafter be subject to the Variation Procedure for the purposes
of formalising and documenting the relevant change or amendment.

5. Security breach

.1 Either Party shall notify the other in accordance with the agreed security
incident management process (as detailed in the Security Management
Plan) upon becoming aware of any Breach of Security or any potential or
attempted Breach of Security.

T

5.3

Without prejudice to the security incident management process, upon
becoming aware of any of the circumstances referred to in Paragraph 5.1,
the Supplier shall:

5241

immediately take all reasonable steps (which shall include any action
or changes reasonably required by the Buyer) necessary to:

gl minimise the extent of actual or potential harm caused
by any Breach of Security;

£k remedy such Breach of Security to the extent possible
and protect the integrity of the Buyer and the provision of
the Goods and/or Services to the extent within its control
against any such Breach of Security or attempted
Breach of Security;

e prevent an equivalent breach in the future exploiting the
same cause failure; and

id; as soon as reasonably practicable provide to the Buyer,
where the Buyer so requests, full details (using the
reporting mechanism defined by the Security
Management Plan) of the Breach of Security or
attempted Breach of Security, including a cause analysis
where required by the Buyer.

In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-
compliance of the Security Management Plan with the Security Policy
(where relevant in accordance with paragraph 2.2) or the requirements of
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this Schedule, then any required change to the Security Management Plan
shall be at no cost to the Buyer.

RM&1286 - Research & Insights DPS
Project Version: v1.0
Model Version: v1.1

OFFICIAL



OFFICIAL

Part B: Long Form Security Requirements

MOT APPLICABLE
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Order Ref:
Crown Copyright 2021

Order Schedule 20 (Order Specification)

This Schedule sets out the characteristics of the Deliverables that the Supplier will
be required to make to the Buyers under this Order Contract

Az per Section 4 of BE24253 Mini Competition Document.
Section 4 — Specification

Summary

UK Shared Business Services (UK SBS), on behalf of The Department for Energy
Security and Net Zero (DESNZ) wish to appoint a supplier to update the generation costs
and underlying technical assumptions for H2P technologies, namely Closed Cycle
Hydrogen Turbines {(CCHT), Open Cycle Hydrogen Turbines (OCHT), Combined and
Power (CHPs) and Reciprocating Engines distinguishing between retrofits, repowering,
dual fuel and new builds. DESNZ is also seeking to understand the cost to unabated gas
plants of on-gite blending of hydrogen at varying volumes from 20% to 100%:.

Background
Current Evidence Base on HZP

HMG is committing to implement the Hydrogen to Power (H2P} business model{H2PBM)
following a consultation, published in 2023, on the need for Government intervention to
support the deployment of Hydrogen to Power (H2P). During this consultation, DESNZ-
commissioned analysis and industry stakeholder engagement indicated that there will be
an important role that HZP could play in decarbonising the power system and supporting
security of supply, but there will be key barriers which would be expected to prevent H2P
capacity from deploying at the necessary pace and scale to support a clean power system.
Based on recent internal analysis, previous external research and evidence from the
consultation, we expect HZP costs to be higher than an equivalent unabated gas plant due
to its higher construction and fuel costs. Findings from this analysis will be shared with the
supplier. In addition to this there are barriers and costs associated with cross-chain risks
and due to the technology being a first of a kind (FOAK). DESNZ is therefore developing a
H2P business model (H2PBM) to mitigate deployment barriers and support H2P to deploy.

However, going forward, DESNZ will require updated data to inform the scope, scale and
delivery of the H2ZPBM. DESMZ seeks to update its evidence base on costs (CAPEX and
OPEX) of different H2P plant types. Understanding costs of H2P technologies, especially
considering that H2P is a novel technology, together with an understanding of the impact
of recent macroeconomic developments (e.g. high levels of inflation), is critical to
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accurately inform analysis and ensure that the H2PBEM will be able to effectively support
the deployment of H2P whilst ensuring value for money. Outputs of this research may also
feed into wider Government analysis including, but not limited to an update to the
Department’s Electricity Generation Cost estimates.

We are therefore commissioning research to reassess barriers to deployment, capital
costs, and generation costs assumptions for H2P plants (Open Cycle Hydrogen Turbines
(OCHT), Closad Cycle Hydrogen Turbines (CCHT), Reciprocating Engines) and Combined
and Power {CHP). This includes updating costs for new build hydrogen-fired power plants
and blending hydrogen with and without upgrading equipment, retrofitting existing
unabated gas plants to hydrogen generation capability, and enabling dual fuel (gas and
hydrogen} operation — where the evidence is currently lacking

Policy Context - HZP Business Model Development

DESNZ has committed to implementing the H2PBM - a bespoke support mechanism to
suppaort the deployment of H2P. Analysis used to inform the decision on the need and
design for the H2PBM was largely drawn from the DESMZ commissioned report - The
Meed for Government Intervention to Support Hydrogen to Power, which is available fo
view within the public domain, { Hydrogen to power. market infervention consultation:
govermment response ). The report found that current policy mechanisms, primarily
suppaort through the Capacity Market (CM), would not be encugh to support H2P at scale
due to greater risks facing H2P plant developers and higher costs compared to
comparable unabated gas plants.

The HZPEM key objective will be to de-risk investment to support the deployment of H2P.
This objective will require robust analysis of both current and future cost trajectories up to
2050 to inform potential deployment levels (of new build and retrofit plants) and the scope
and scale of the business model design (such as the size and type of plant that could be
supported by the HZPEM). An updated evidence base will also be used for further internal
analysis such as overall costs of the H2ZPBM under a range of scenarios.

IheReguirement
Key Strands of Work:

+ LUnderstanding the barriers to deployment of H2P (out to 2030, 2035, 2040 and
beyond). Specifically for considerations not included in previous analysis such as
waorkforce, materials and supply chain constraints. Analysis of the barriers to HZP
deployment should consider overlapping/shared resources across different flexible
technologies e.g. is there sufficient skilled workforce to support the modelled
annual build rates across HZP/power CCUS/ unabated gas?
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+ An update of H2P costs — capital costs (pre-licensing, regulatory, capital and
infrastructure costs including cost adjustment profiles), operating costs (fixed and
variable costs, insurance, connection costs, operating regime, start up and shut
down fuel consumption, use of system charges) and DevEx/FEED costs. DESNZ
will invite views on the expected size of a reference plant for each respective H2P
technology archetype. An update of costs will include, but is not limited to the
following:

Cost estimates for a new build 100% hydrogen fired power plant (CCGT,
OCGT and reciprocating engine)

Retrofitting an existing unabated gas plant with H2P. Based on industry
feedback capital costs could be approximately half the construction costs of
new build H2P plants. Outputs should revisit this assumption and
distinguish between the costs and feasibility of refrofitting newer plants in
the UK gas fleet (post 2000s) and older plants {pre-2000s), the suitability of
retrofitting for different gas turbine types and the plant type (OCGT, CCGT
and reciprocating engine). Distinction should also be made for costs
associated with retrofits versus repowering. Overall, there is likely to be
high levels of variance when assessing the costs of retrofits, and the
supplier should explain the characteristics that drive costs between the
least and most expensive refrofits.

Cost estimates for a Dual fuel plant (i.e. a plant which is capable of
operating fully on either hydrogen or natural gas to generate electricity)
including the additional costs of switching between fuels and any additional
costs compared to an hydrogen-only power plant. Analysis should consider
both new builds and retrofits.

Caosts of blending hydrogen. At what blend of hydrogen would an unabated
gas plant be expected to require significant capital investment and overhaul
of existing infrastructure? Are capital costs for a plant utilizing low blends
(=20%) expected to be significantly lower than plants utilising high blends
{50%+)? We require outputs of the analysis to distinguish between the
feasibility of blending by plant age and type.

Given the inherent uncertainty in project costs associated with HZP, the

supplier should provide estimates on levels of optimism bias specific to
each HZP technology archetype.

1. Reference date lkely to be 2030

2. Repowering refers to existing, old unabated gas plants that need to be largely rebuilt
but are distinct from retrofits and can make use of existing infrastructure and grid
connections.
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3. Dual fuel refers to plants that are able to use either 100% hydrogen or 1002 methane
to generate electricity

4. We welcome views on the distinction between unabated gas plant ages for retrofit
potential.

+« How are the costs of different types of H2P plants expected to change over time?
What are the assumed learning rates for this technology as it evolves from a first of
a kind to an nth of a kind? There remains some uncertainty around exact
deployment timeframes, and the technology remains at the first of a kind (FOAK)
stage of development. DESNZ considers hydrogen CCGTs commissioning before
2040 to be FOAK, and Nth of a kind post-2040. This assumption should be
reassessed with new evidence from this commission. Mew evidence on future cost
trajectories should be both gualitative and where possible, quanfified.

+ Cost estimates for technology archetypes outlined in the paper should be
prioritised, although the supplier should engage with stakeholders to probe
evidence on other types of electricity generators that use hydrogen as a fuel, such
as hydrogen fuel cells.

+ Although the focus of the commission will be for costs of a H2P power plant,
assumptions will need to be made on enabling infrastructure. DESMNZ can provide
cost assumptions for hydrogen storage and production where needed. DESMZ will
invite views on whether there are any additional plant specific needs, such as
compression or additional storage, that may be additional to needs for core
hydrogen infrastructure from a H2P plant.

Aims&ObiectivesofTheProject
The Overarching Questions for This Research are Therefore:

+« What are the updated costs for CCHTs, OCHTs, and Reciprocating Engines? What
are their costs relative to their unabated gas equivalents?

+« What are the costs for retrofitting or repowering an existing unabated gas plant to
100% Hydrogen capability?

+ What are the costs of blending hydrogen into an existing gas plant, at a range of
blends?

+ How will the above costs evolve over time as the technology matures?

+ What are the barriers to deployment and how will this impact build/ramp-up rates?
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We are interested in the most up-to-date costs, which should be provided in real terms
specifying the year these are assumed to relate to. These costs should also be provided in
real terms as close as possible to the period of the research (2024).

The Outputs Will, as a Minimum, Comprise of the Following:

+ Cost data for technical parameters provided in a standard DESMZ excel template
with low, medium, and high estimates (usually 10, 50 and 90 percentiles) and
underlying assumptions.

« A methodology report outlining approaches for data collection, analysis and QA
and covering limitations of the data. A breakdown of the components that feed into
each category of the DESNZ cost template.

* A concise (3-page) executive summary of the research and key findings.

+« A report presenting the results of the research that may be published at any time
by DESMNZ.

« Accompanying GQuality Assurance (QA) documentation in line with DESMNZ
standard, as applicable including a QA plan that they will apply to all the research
tasks and modelling, and for QA to be performed by an individual({s) not directly
inwolved in the research with sufficient seniority to take responsibility for the
work. This QA plan should be no longer than 2 sides of A4 paper. It should
include the delivery of a DESNZ QA Log.

+ A final presentation to DESNZ consisting of project findings.

DESNZ will own all data and outputs from the project.

Methodology
Familiarisation with DESNZ Data and Existing Evidence Sources

The supplier would need to understand existing evidence sources we have in DESNZ and
our data needs. This will include the familiarisation with existing cost assumptions for H2P
as well as cost estimates for associated hydrogen infrastructure. DESNZ may be able to
share with the successful supplier unpublished analysis/reports where appropriate on
commencement of the contract.

Desk-Based Study and Literature Review

This would be used to develop generation cost assumptions for unabated gas projects
imcluding CCHT, ©OCHT and Reciprocating Engines. This includes a desk-based literature
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review of publicly available sources around unabated gas projects and H2P. We do not
expect the literature review to be extensive, as the supplier should prioritise resources
towards stakeholder engagement. Bidders should set out their search strategy for
evidence and how they will assess relevance / ngour of evidence.

Stakeholder Engagement

Expected costs and technical assumptions on current parameters will be obtained directly
from developers, suppliers, financial institutions and other industry players (where possible
GB-zspecific but also internationally where needed to supplement GB evidence),
representing the most accurate data. The supplier will need a mechanism to critically
assess the cost and technical assumptions provided by developers, including adjusting for
bias, commercial sensitivities and risk of a low number of responses. Results should be
anonymised. We expect that the supplier will need to source and engage with
approximately 30 stakeholders, consisting of up to 10 developers, 3-4 OEMS (suppliers),
3-4 relevant financial institutions and the remaining stakeholders from other industry
players in both the hydrogen and gas power sectors - although we are open to
suggestions on whether more engagement is needed. Additionally, the supplier should use
technical experts, where appropriate, to lead interviews. For example, engineers with Pre-
FEED and FEED expertise should be used when interviewing OEMs. DESNZ proposes
that the supplier conducts the desk-based study and stakeholder engagement as two
tranches/phases of the project due to the extended time anticipated for stakeholder
engagement. Findings from stakeholder engagement should be used to corroborate initial
results from desk-based research and to update assumptions feeding into the suppliers
micdelling.

° We expect the supplier to source stokeholder contacts themselves
In-House Costing and Technical Models

These should be employed as required for Capex, Opex and Devex cost estimates to
ensure the most representative costs are output.

Reporting

Writing of a report documenting the findings of the research and answers to the research
questions abowve. This should include literature review, approach to analysis, and findings.

ZkillsandExpertise

DESMZ require you to demonsirate that you have the necessary expertise and capabilities
to undertake the project. Your tender response should include a summary of the project
team’s skills and capabilites, with particular reference to electricity market expertise. The
supplier's project team capabilities should consist of:
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+ General analytical expertise for analysis of data collected, producing estimates,
determining optimism bias and data visualisation.

+ Expertise in conducting primary research and interviews.
+« Engineering and technical expertise.

« Energy secior expertize. The suppliers project team should consist of members
with expertise in the electricity market sector, the hydrogen sector and in the gas
power generation sector.

DataSecurity

The successful tenderer must comply with UK GDPR and any information collected,
processed and transferred on behalf of the Department, and in particular personal
information, must be held and transferred securely. Contractors will be required to confirm
that they meet the following criteria relating to compliance with the GDPR. Coniractors will
have responsibility for ensuring that they and any subcontractor who processes or handles
information on behalf of the Department is conducted securely. The sorts of issues which
miust be addressed satisfactornly include:

+ Procedures for storing both physical and system data.

+ Data back-up procedures.

+ Procedures for the destruction of physical and system data.

+ How data is protected.

+ Data encryption software used.

+ LUse of laptops and electronic removable media.

+ Details of person's responsible for data security.

+ Policies for unauthorised staff access or misuse of confidential/personal data.

+ Policies for staff awareness and training of DPA.

+ Physical security of premises; and

« How any research respondents will be made aware of all potential uses of their
data (if fieldwork is proposed).

uality Assurance
Bidders must set out their approach to quality assurance (QA) in their response to this [TT.
Bids should assume that DESMZ will take an active role in review and QA of research
materials, analysis and outputs, beyond external peer review. It should be expected that
outputs go through at least three iterations (i.e. two rounds of comments from DESMNZ,
though this may increase should the quality of outputs not meet expectations). Additional
amendments may be required for published outputs.

Qutput Expectations:
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+« General (minimum definition of quality):
o Research questions are answered clearly, in plain English
o Reports must use a DESNZ template, and be clearly structured so that
information presented in each section of each report is clear
o Connections between sections are clear
o Executive summaries are no more than two sides or three slides and set out
the findings clearly and their relevance to DESNZ policies
o All sections have clear introductions and conclusions (including findings
being written concisely upfrontin an executive summary)
o Methodology is clearly explained so others could repeat the work in future
If using a written report, the font should be Arial, size 12 and normal
miargins should be used.
+ Use of good quality English
o Reports are thoroughly proofread, and peer reviewed for writing quality
o Mo jargon is used, and all terms are defined and referenced clearly, a short
glossary of acronyms or key technical terms should be provided alongside
results.
o All acronyms are written out in full the first time that they are mentioned in
each section of each report
Mo grammar and phrasing errors are present
Mo typos [ typographical errors are included
Concise and non-wordy sentences and paragraphs are used
o Reports are concise, and annexes are limited in length
+ Visualizations
o All visualisations are labelled
o Visualisation formats should follow government analysis function guidance
where possible: {hitps.//analysisfunction.civilservice .gov. uk/policy-
store/data-visualisation-charts/)
All axes are labelled, including with appropriate units
o Clear and appropriate use of visualisations (large enough size, data can be
read clearly without reference to the raw data, and there are not too many
visualisations presented at once)
All visualisations are clearly explained and discussed
A range of different types of visualisations are used to present results
in interesting and innovative ways
+ Data quality
Limitations in the research approach are clearly stated and justified
o Further research is outlined, to address the limitations of this research
o Where findings are stronger and more robust and where they are
not is clearly stated
Appropriate and consistent use of units
All numernical units should include the range of uncertainty / error margin

o oo

Sign-off for QA must be carried out by someone of sufficient seniority within the contractor
organisation to be able to take responsibility for the work done. Acceptance of the work by
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DESMNZ will take this into consideration. DESNZ reserves the right to refuse to sign off
outputs which do not meet the required standard specified in this invitation to tender and/or
the contractor's QA plan. QA should cover all aspects of the project undertaken by the
contractors, including data collection, data analysis and reporting.

Cutputs will be subject to DESNZ internal approvals, and the more substantive the output
the longer the approval time required. Suppliers need to allow time for DESMNZ to review
and comment on at least 2 drafis of reports with time for the supplier to make revisions
before sharing updated drafts.

The successful bidder will be responsible for any work supplied by sub-contractors. For
primary research, contractors should be willing to facilitate DESMZ research staff attending
interviews as part of the QA process if appropriate.

Working Arrangements

The successful contractor will be expected to identify one named point of contact through

whom all enquiries can be filtered and can be called on ad-hoc. A DESNZ project manager
will be assigned to the project and will be the central point of contact. A deputy/2™ point of
contact should be provided during instances where the first point of contact is unavailable.

Where a consortium or sub-contractors are in place, DESNZ expect that they are included
in relevant meetings, workshops and review points to ensure their full engagement in the
project. All contractors and sub-coniractors are responsible for the delivery of outputs to
the appropriate time and quality. It is expected that the lead contractor takes an active role
in oversight of all workstreams and bears the overall responsibility for the delivery of the
project activities and outputs.

We envisage the need for close interaction between the DESNZ project manager and
contractor throughout the process, to ensure that emerging issues are dealt with promptly
and that DESMNZ fully understand the assumptions and approach taken. Bidders should
assume that engagement with DESMNZ will include at least fortmightly project management
progress meetings (which will be led remotely, through Microsoft Teams), weekly progress
updates, and any ad hoc meetings as required to design and deliver the project.
Throughout the project, DESMNZ will review and sign off all outputs.

limetabled Budgef

We expect the supplier to split our proposed activities into stages, with an interim report
from desk-based studyfin-house costing at first with findings from stakeholder engagement
used to strengthen the analysis at a later stage.

The supplier should ensure that both projects are co-ordinated by a project manager for
both workstreams, where findings from desk-based research/modelling should feed into
questionnaire design and planning for the stakeholder engagement phase. Once
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stakeholder engagement has concluded, the supplier should replicate analysis for the first
report with updated findings from stakeholder engagement:

Repeat
analysis
with
findings

from
stakeholder
ENEagEment

Project phase Expected duration
Desk Based Research 1-2 weeks
In-house costing and technical modelling 1 month

First Report ready with findings from in-house 1 week
costing and modelling shared and presanted to

DESMZ

Stakeholder engagement 2 months
Second report ready with findings from 1 week
stakeholder engagement

Final Report combining both reports shared 1-2 weeks

and presented to DESNZ (virtually)

Proposals should set out how they can deliver outputs to the proposed timetable. Bidders
are welcome to propose innovative methods and outline a delivery plan which splits the
required activities in the proposed stages to meet the requirement.

The full scope of the project is expected to take 4 months with the likely end date being 13™
June 2025, this is subject to change depending on the coniract start date.

PLEASENOTE:

The total value for the full duration of this contract will not exceed £100,000.00 exclusive of
VAT and will be awarded to a single bidder.

Bavment

Payment will be made monthly in arrears once an invoice has been raised and received
ensuring that this is quoting the relevant purchase order reference. The supplier is to
ensure that a full and detailed breakdown of costs is provided as part of the invoicing
process. Payment of invoices shall be made within 30 days of receipt assuming that there
are no discrepancies.

TermsandConditions
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Bidders are to note that any requested modifications to the Contracting Authority Terms
and Conditions on the grounds of statutory and legal matters only, shall be raised as a
formal clarification during the permitted clarification period.
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Core Terms - DP5S

1. Definitions used in the contract

Interpret this Contract using Joint Schedule 1 (Definitions).

How the contract works

2.1 The Supplier is eligible for the award of Order Contracts during the DPS Contract Period.

2.2 CC5 does not guarantee the Supplier any exclusivity, quantity or value of work under the DP5 Contract.

2.3 CC5 has paid one penny to the Supplier legally to form the DPS Contract. The Supplier acknowledges this

payment.

2.4 If the Buyer decides to buy Deliverables under the DPS Contract it must use DPS Schedule 7 (Order

Procedure) and must state its requirements using DPS Schedule 6 (Order Form Template and Order
Schedules). If allowed by the Regulations, the Buyer can:

(@) make changes to DPS Schedule & (Order Form Template and Order Schedules);
(b) create new Order Schedules;

(c) exclude optional template Order 5chedules; and/or

(d) use Special Terms in the Order Form to add or change terms.

2.5 Each Order Contract:

2.6

2.7

28

(a) is a separate Contract from the DPS Contract;

(b) is between a Supplier and a Buyer;

{c) includes Core Terms, Schedules and any other changes or items in the completed Order Form; and
(d) survives the termination of the DPS Contract.

Where the Supplier is approached by any Other Contracting Authority requesting Deliverables or
substantially similar goods or services, the Supplier must tell them about this DPS Contract before
accepting their order.

The Supplier acknowledges it has all the information required to perform its obligations under each
Contract before entering into a Contract. When information is provided by a Relevant Authority no

warranty of its accuracy is given to the Supplier.

The Supplier will not be excused from any obligation, or be entitled to additional Costs or Charges
because it failed to either:

2
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(a) verify the accuracy of the Due Diligence Information; or (b)
properly perform its own adequate checks.

2.9 CCS and the Buyer will not be liable for errors, omissions or misrepresentation of any information.

2.10 The Supplier warrants and represents that all statements made and documents submitted as part of the
procurement of Deliverables are and remain true and accurate.

2.11 An Order Contract can only be created using the electronic procedures described in the FTS Notice as
required by the Regulations.

2.12 A Supplier can only receive Orders under the DPS Contract while it meets the basic access requirements
for the DPS stated in the FTS Notice. CC5 can audit whether a Supplier meets the basic access
requirements at any point during the DPS Contract Period.

3. What needs to be delivered

3.1 All deliverables
3.1.1 The Supplier must provide Deliverables:

(a) that comply with the Specification, the DPS Application and, in relation to an Order Contract, the
Order Tender (if there is one);

(b) toa professional standard;
lc) using reasonable skill and care; (d) using Good Industry Practice;

(e) using its own policies, processes and internal quality control measures as long as they do not conflict
with the Contract; (f} on the dates agreed; and (g) that comply with Law.

3.1.2 The Supplier must provide Deliverables with a warranty of at least 90 days from Delivery against all
obvious defects.

3.2 Goods clauses
3.2.1 All Goods delivered must be new, or as new if recycled, unused and of recent origin.

3.2.2 All manufacturer warranties covering the Goods must be assignable to the Buyer on request and for free.

3.2.3 The Supplier transfers ownership of the Goods on Delivery or payment for those Goods, whichever is
earlier.

3.2.4 Risk in the Goods transfers to the Buyer on Delivery of the Goods, but remains with the Supplier if the
Buyer notices damage following Delivery and lets the Supplier know within 3 Working Days of Delivery.

3
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3.2.5 The Supplier warrants that it has full and unrestricted ownership of the Goods at the time of transfer of
ownership.

3.2.6 The Supplier must deliver the Goods on the date and to the specified location during the Buyer’s working
hours.

3.2.7 The Supplier must provide sufficient packaging for the Goods to reach the point of Delivery safely and
undamaged.

3.2.8 All deliveries must have a delivery note attached that specifies the order number, type and quantity of
Goods.

3.2.9 The Supplier must provide all tools, information and instructions the Buyer needs to make use of the
Goods.

3.2.10 The Supplier must indemnify the Buyer against the costs of any Recall of the Goods and give notice of
actual or anticipated action about the Recall of the Goods.

3.2.11 The Buyer can cancel any order or part order of Goods which has not been Delivered. If the Buyer gives
less than 14 days notice then it will pay the Supplier’s reasonable and proven costs already incurred on
the cancelled order as long as the Supplier takes all reasonable steps to minimise these costs.

3.2.12 The Supplier must at its own cost repair, replace, refund or substitute (at the Buyer's option and
request) any Goods that the Buyer rejects because they do not conform with Clause 3. If the Supplier
does not do this it will pay the Buyer’s costs including repair or re-supply by a third party.

3.3  Services clauses
3.3.1 Late Delivery of the Services will be a Default of an Order Contract.

3.3.2 The Supplier must co-operate with the Buyer and third party suppliers on all aspects connected with the
Delivery of the Services and ensure that Supplier Staff comply with any reasonable instructions.

3.3.3 The Supplier must at its own risk and expense provide all Supplier Equipment required to Deliver the
Services.

3.3.4 The Supplier must allocate sufficient resources and appropriate expertise to each Contract.

3.3.5 The Supplier must take all reasonable care to ensure performance does not disrupt the Buyer's
operations, employees or other contractors.

a
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3.3.6 The Supplier must ensure all 5ervices, and anything used to Deliver the Services, are of good quality and
free from defects.

3.3.7 The Buyer is entitled to withhold payment for partially or undelivered Services, but doing so does not
stop it from using its other rights under the Contract.

Pricing and payments
4.1 In exchange for the Deliverables, the Supplier must invoice the Buyer for the Charges in the Order Form.

4.2 CCS must invoice the Supplier for the Management Levy and the Supplier must pay it using the process in
DPs Schedule 5 (Management Levy and Information).

4.3 All Charges and the Management Levy:

(@) exclude VAT, which is payable on provision of a valid VAT invoice; and (b)
include all costs connected with the Supply of Deliverables.

4.4 The Buyer must pay the Supplier the Charges within 30 days of receipt by the Buyer of a valid, undisputed
invoice, in cleared funds using the payment method and details stated in the Order Form.

4.5 A Supplier invoice is only valid if it:

(@) includes all appropriate references including the Contract reference number and other details
reasonably requested by the Buyer;

(b) includes a detailed breakdown of Delivered Deliverables and Milestone(s) (if any); and

(c) does not include any Management Levy (the Supplier must not charge the Buyer in any way for the
Management Levy).

4.6 The Buyer must accept and process for payment an undisputed Electronic Invoice received from the
Supplier.

4.7 The Buyer may retain or set-off payment of any amount owed to it by the Supplier if notice and reasons
are provided.

4.8 The Supplier must ensure that all Subcontractors are paid, in full, within 30 days of receipt of a valid,
undisputed invoice. If this does not happen, CC5 or the Buyer can publish the details of the late payment

or non-payment.

4.9 If CCS or the Buyer can get more favourable commercial terms for the supply at cost of any materials,
goods or services used by the Supplier to provide the Deliverables, then CCS or the Buyer may require
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the Supplier to replace its existing commercial terms with the more favourable terms offered for the
relevant items.

4.10 If CCS or the Buyer uses Clause 4.9 then the DPS Pricing (and where applicable, the Charges) must be
reduced by an agreed amount by using the Variation Procedure.

4.11 The Supplier has no right of set-off, counterclaim, discount or abatement unless they are ordered to do
so by a court.

5. The buyer’s obligations to the supplier

5.1 If Supplier Non-Performance arises from an Authority Cause:

{a) neither CCS or the Buyer can terminate a Contract under Clause 10.4.1;

(b) the Supplier is entitled to reasonable and proven additional expenses and to relief from liability and
Deduction under this Contract;

() the Supplier is entitled to additional time needed to make the Delivery; and (d) the Supplier cannot
suspend the ongoing supply of Deliverables.

5.2 Clause 5.1 only applies if the Supplier:

(a) gives notice to the Party responsible for the Authority Cause within 10 Working Days of becoming
aware;

(b) demonstrates that the Supplier Non-Performance would not have occurred but for the Authority
Cause; and

c) mitigated the impact of the Authority Cause.

6. Record keeping and reporting
6.1 The Supplier must attend Progress Meetings with the Buyer and provide Progress Reports when specified
in the Order Form.

6.2 The Supplier must keep and maintain full and accurate records and accounts on everything to do with the
Contract:

(a) during the Contract Period;
(b) for 7 years after the End Date; and (c) in accordance with UK GDPR, including but not limited to the
records and accounts stated in the definition of Audit in Joint Schedule 1.

6.3 The Relevant Authority or an Auditor can Audit the Supplier.
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6.4 During an Audit, the Supplier must:

(a) allow the Relevant Authority or any Auditor access to their premises to verify all contract accounts
and records of everything to do with the Contract and provide copies for an Audit; and

(b} provide information to the Relevant Authority or to the Auditor and reasonable co-operation at
their request.

6.5 Where the Audit of the Supplier is carried out by an Auditor, the Auditor shall be entitled to share any
information obtained during the Audit with the Relevant Authority.

6.6 If the Supplier is not providing any of the Deliverables, or is unable to provide them, it must
immediately:

(a) tell the Relevant Authority and give reasons;
(b) propose corrective action; and
(c) provide a deadline for completing the comrective action.

6.7 The Supplier must provide CCS with a Self Audit Certificate supported by an audit report at the end of each
Contract Year. The report must contain:

(a) the methodology of the review;
(b) the sampling technigues applied; (c) details of any issues; and (d)
any remedial action taken.

6.8 The Self Audit Certificate must be completed and signed by an auditor or senior member of the Supplier’s
management team that is qualified in either a relevant audit or financial discipline.

Supplier staff
7.1 The Supplier 5taff involved in the performance of each Contract must:

(a) be appropriately trained and qualified;
(b) be vetted using Good Industry Practice and the Security Policy; and
(c) comply with all conduct requirements when on the Buyer's Premises.

7.2  Where a Buyer decides one of the Supplier's Staff is not suitable to work on a contract, the Supplier must
replace them with a suitably qualified alternative.

7.3 If requested, the Supplier must replace any person whose acts or omissions have caused the Supplier to
breach Clause 27.
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7.4 The Supplier must provide a list of Supplier Staff needing to access the Buyer's Premises and say why
access is required.

7.5 The Supplier indemnifies CCS and the Buyer against all claims brought by any person employed by the
Supplier caused by an act or omission of the Supplier or any Supplier Staff.

8. Rights and protection

8.1 The Supplier warrants and represents that:

(a) it has full capacity and authority to enter into and to perform each Contract;

(b) each Contract is executed by its authorised representative;

(c) it is a legally valid and existing organisation incorporated in the place it was formed;

(d) there are no known legal or regulatory actions or investigations before any court, administrative
body or arbitration tribunal pending or threatened against it or its Affiliates that might affect its
ability to perform each Contract;

(e} it maintains all necessary rights, authorisations, licences and consents to perform its obligations
under each Contract;

(f) it does not have any contractual obligations which are likely to have a material adverse effect on its
ability to perform each Contract;

(g} it is mot impacted by an Insolvency Event; and (h) it will comply with each Order Contract.

8.2 The warranties and representations in Clauses 2.10 and 8.1 are repeated each time the Supplier provides
Deliverables under the Contract.

8.3 The Supplier indemnifies both CC5 and every Buyer against each of the following:

(@) wilful misconduct of the Supplier, Subcontractor and Supplier Staff that impacts the Contract; and (b)
non-payment by the Supplier of any Tax or National Insurance.

8.4 All claims indemnified under this Contract must use Clause 26.

8.5 The description of any provision of this Contract as a warranty does not prevent CCS or a Buyer from
eXercising any termination right that it may have for breach of that clause by the Supplier.

8.6 If the Supplier becomes aware of a representation or warranty that becomes untrue or misleading, it must
immediately notify CCS and every Buyer.

8.7 All third party warranties and indemnities covering the Deliverables must be assigned for the Buyer's
benefit by the Supplier.

OFFICIAL




P
OFFICIAL

Crown Copyright 2021 Version: 1.0.3

-

Core Terms - DP5S

Intellectual Property Rights (IPRs)

9.1 Each Party keeps ownership of its own Existing IPRs. The Supplier gives the Buyer a non-exclusive,

9.2

9.3

9.4

9.5

9.6

perpetual, royalty-free, irrevocable, transferable worldwide licence to use, change and sub-license the
Supplier's Existing IPR to enable it to both:

(a) receive and use the Deliverables; and
(b) make use of the deliverables provided by a Replacement Supplier.

Any New IPR created under a Contract is owned by the Buyer. The Buyer gives the Supplier a licence to
use any Existing IPRs and New IPRs for the purpase of fulfilling its obligations during the Contract Period.

Where a Party acquires ownership of IPRs incorrectly under this Contract it must do everything
reasonably necessary to complete a transfer assigning them in writing to the other Party on request and
at its own cost.

Meither Party has the right to use the other Party’s IPRs, including any use of the other Party’s names,
logos or trademarks, except as provided in Clause 9 or otherwise agreed in writing.

If there is an IPR Claim, the Supplier indemnifies CC5 and each Buyer against all losses, damages, costs or
expenses (including professional fees and fines) incurred as a result.

If an IPR Claim is made or anticipated the Supplier must at its own expense and the Buyer's sole option,
either:

(a) obtain for CCS and the Buyer the rights in Clause 9.1 and 9.2 without infringing any third party IPR;
ar

(b) replace or modify the relevant item with substitutes that do not infringe IPR without adversely
affecting the functionality or performance of the Deliverables.

9.7 In spite of any other provisions of a Contract and for the avoidance of doubt, award of a Contract by the

Buyer and placement of any contract task under it does not constitute an authorisation by the Crown
under Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, The
Supplier acknowledges that any authorisation by the Buyer under its statutory powers must be expresshy
provided in writing, with reference to the acts authaorised and the specific IPR involved.

10. Ending the contract or any subcontract

10.1 Contract Period
10.1.1 The Contract takes effect on the Start Date and ends on the End Date or earlier if required by Law.
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10.1.2 The Relevant Authority can extend the Contract for the Extension Period by giving the Supplier no less
than 3 Months' written notice before the Contract expires.

10.2 Ending the contract without a reason
10.2.1 CCS has the right to terminate the DPS Contract at any time without reason by giving the Supplier at
least 30 days' notice.

10.2.2 Each Buyer has the right to terminate their Order Contract at any time without reason by giving the
Supplier not less than 90 days’ written notice.

10.3 Rectification plan process
10.3.1 If there is a Default, the Relevant Authority may, without limiting its other rights, request that the
Supplier provide a Rectification Plan.

10.3.2 When the Relevant Authority receives a requested Rectification Plan it can either:

(a) reject the Rectification Plan or revised Rectification Plan, giving reasons; or

(b) accept the Rectification Plan or revised Rectification Plan (without limiting its rights) and the
Supplier must immediately start work on the actions in the Rectification Plan at its own cost, unless
agreed otherwise by the Parties.

10.3.3 Where the Rectification Plan or revised Rectification Plan is rejected, the Relevant Authority:

(a) must give reasonable grounds for its decision; and
(b) may request that the Supplier provides a revised Rectification Plan within 5 Waorking Days.

10.3.4 If the Relevant Authority rejects any Rectification Plan, including any revised Rectification Plan, the
Relevant Authority does not have to request a revised Rectification Plan before exercising its right to
terminate its Contract under Clause 10.4.3(a).

10.4 When CCS or the buyer can end a contract
10.4.1 i any of the following events happen, the Relevant Authority has the right to immediately terminate its
Contract by issuing a Termination Notice to the Supplier:

(a) there is a Supplier Insolvency Event;

{b) there is a Default that is not corrected in line with an accepted Rectification Plan;

(c) the Supplier does not provide a Rectification Plan within 10 days of the request;

(d) there is any material Default of the Contract;

(e) there is any material Default of any Joint Controller Agreement relating to any Contract;
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(f) thereis a Default of Clauses 2.10, 9, 14, 15, 27, 32 or DPS Schedule 9 (Cyber Essentials) (where
applicable) relating to any Contract;

(g} there is a consistent repeated failure to meet the Performance Indicators in DPS Schedule 4 (DPS
Management);

(h) there is a Change of Control of the Supplier which is not pre-approved by the Relevant Authority in
writing;

(i} if the Relevant Authority discovers that the Supplier was in one of the situations in 57 (1) or 57(2) of
the Regulations at the time the Contract was awarded; or

{j) the Supplier or its Affiliates embarrass or bring CCS or the Buyer into disrepute or diminish the
public trust in them.

10.4.2 CCS may terminate the DPS Contract if a Buyer terminates an Order Contract for any of the reasons
listed in Clause 10.4.1.

10.4.3 If any of the following non-fault based events happen, the Relevant Authority has the right to
immediately terminate its Contract by issuing a Termination Motice to the Supplier:

(a) the Relevant Authority rejects a Rectification Plan;
(b) there is a Variation which cannot be agreed using Clause 24 {Changing the contract) or resolved
using Clause 34 (Resolving disputes);

(c) if there is a declaration of ineffectiveness in respect of any Variation; or (d) any of the events in 73
(1) {a) or (c) of the Regulations happen.

10.5 When the supplier can end the contract

The Supplier can issue a Reminder Motice if the Buyer does not pay an undisputed invoice on time. The
Supplier can terminate an Order Contract if the Buyer fails to pay an undisputed invoiced sum due and
worth over 10% of the annual Contract Value within 30 days of the date of the Reminder Notice.

10.6 What happens if the contract ends
10.6.1 Where a Party terminates a Contract under any of Clauses 10.2.1, 10.2.2, 10.4.1, 10.4.2, 10.4.3, 10.5 or
20.2 or a Contract expires all of the following apply:

(a) The Buyer's payment obligations under the terminated Contract stop immediately.

(b) Accumulated rights of the Parties are not affected.

(c) The Supplier must promptly repay to the Buyer any and all Charges the Buyer has paid in advance in
respect of Deliverables not provided by the Supplier as at the End Date.

(d) The Supplier must promptly delete or return the Government Data except where required to retain
copies by Law.

(e) The supplier must promptly return any of CC5 or the Buyer’s property provided under the
terminated Contract.

11
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(f)] The Supplier must, at no cost to CCS or the Buyer, co-operate fully in the handover and
reprocurement (including to a Replacement Supplier).

10.6.2 In addition to the consequences of termination listed in Clause 10.6.1, where the Relevant Authority
terminates a Contract under Clause 10.4.1 the Supplier is also responsible for the Relevant Authority's
reasonable costs of procuring Replacement Deliverables for the rest of the Contract Period.

10.6.3 In addition to the consequences of termination listed in Clause 10.6.1, if either the Relevant Authority
terminates a Contract under Clause 10.2.1 or 10.2.2 or a Supplier terminates an Order Contract under
Clause 10.5:

(a) the Buyer must promptly pay all outstanding Charges incurred to the Supplier; and

{b) the Buyer must pay the Supplier reasonable committed and unavoidable Losses as long as the
Supplier provides a fully itemised and costed schedule with evidence - the maximum value of this
payment is limited to the total sum payable to the Supplier if the Contract had not been terminated.

10.6.4 In addition to the consequences of termination listed in Clause 10.6.1, where a Party terminates under
Clause 20.2 each Party must cover its own Losses.

10.6.5 The following Clauses survive the termination or expiry of each Contract: 3.2.10, 4.2, 6, 7.5, 9, 11, 12.2,
14, 15, 16, 17, 18, 31.3, 34, 35 and any Clauses and Schedules which are expressly or by implication
intended to continue.

10.7 Partially ending and suspending the contract
10.7.1 Where CCS has the right to terminate the DPS Contract it can suspend the Supplier’s ability to accept
Orders (for any period) and the Supplier cannot enter into any new Order Contracts during this period.
If this happens, the Supplier must still meet its obligations under any existing Order Contracts that have
already been signed.

10.7.2 Where CC5 has the right to terminate a DPS Contract it is entitled to terminate all or part of it.

10.7.3 Where the Buyer has the right to terminate an Order Contract it can terminate or suspend (for any
period), all or part of it. If the Buyer suspends a Contract it can provide the Deliverables itself or buy
them from a third party.

10.7.4 The Relevant Authority can only partially terminate or suspend a Contract if the remaining parts of that
Contract can still be used to effectively deliver the intended purpose.

10.7.5 The Parties must agree any necessary Variation required by Clause 10.7 using the Variation Procedure,
but the Supplier may not either:
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(a) reject the Variation; or
(b} increase the Charges, except where the right to partial termination is under Clause 10.2.

10.7.6 The Buyer can still use other rights available, or subsequently available to it if it acts on its rights under
Clause 10.7.

10.8 When subcontracts can be ended
At the Buyer’s request, the Supplier must terminate any Subcontracts in any of the following events:

(a) there is a Change of Control of a Subcontractor which is not pre-approved by the Relevant Authority
i writing;

(b) the acts or omissions of the Subcontractor have caused or materially contributed to a right of
termination under Clause 10.4; or

() a Subcontractor or its Affiliates embarrasses or brings into disrepute or diminishes the public trust in
the Relevant Authority.

11. How much you can be held responsible for

11.1 Each Party's total aggregate liability in each Contract Year under this DPS Contract (whether in tort,
contract or otherwise) is no more than £1,000,000.

11.2 Each Party's total aggregate liability in each Contract Year under each Order Contract (whether in tort,
contract or otherwise) is no more than one hundred and twenty five percent (125%) of the Estimated
Yearly Charges unless specified in the Order Form.

11.3 Mo Party is liable to the other for:

(a) anyindirect Losses; or
(b) Loss of profits, turnover, savings, business opportunities or damage to goodwill (in each case
whether direct or indirect].

11.4 In spite of Clause 11.1 and 11.2, neither Party limits or excludes any of the following:

(a) its liability for death or personal injury caused by its negligence, or that of its employees, agents or
Subcontractors;

(b) its liability for bribery or fraud or fraudulent misrepresentation by it or its employees;
() any liability that cannot be excluded or limited by Law;
(d) its obligation to pay the required Management Levy or Default Management Lewy.

13
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11.5 In spite of Clauses 11.1 and 11.2, the Supplier does not limit or exclude its liability for any indemnity
given under Clauses 7.5, 8.3(b), 9.5, 31.3 or Order Schedule 2 (5taff Transfer) of a Contract.

11.6 In spite of Clauses 11.1, 11.2 but subject to Clauses 11.3 and 11.4, the Supplier's aggregate liability in
each and any Contract Year under each Contract under Clause 14.8 shall in no event exceed the Data

Protection Liability Cap.

11.7 Each Party must use all reasonable endeavours to mitigate any Loss or damage which it suffers under or
in connection with each Contract, including any indemnities.

11.8 When calculating the Supplier’s liability under Clause 11.1 or 11.2 the following items will not be taken
into consideration:

(a) Deductions; and
(b) any items specified in Clauses 11.5 or 11.6.

11.9 If more than one Supplier is party to a Contract, each Supplier Party is jointly and severally liable for their
obligations under that Contract.

12. Obeying the law

12.1 The Supplier must use reasonable endeavours to comply with the provisions of Joint Schedule 5
(Corporate Social Responsibility).

12.2 To the extent that it arises as a result of a Default by the Supplier, the Supplier indemnifies the Relevant
Authority against any fine or penalty incurred by the Relevant Authority pursuant to Law and any costs
incurred by the Relevant Authority in defending any proceedings which result in such fine or penalty.

12.3 The Supplier must appoint @ Compliance Officer who must be responsible for ensuring that the Supplier
complies with Law, Clause 12.1 and Clauses 27 to 32.

13. Insurance
The Supplier must, at its own cost, obtain and maintain the Required Insurances in Joint Schedule 3
{Insurance Requirements) and any Additional Insurances in the Order Form.

14. Data protection
14.1 The Supplier must process Personal Data and ensure that Supplier 5taff process Personal Data only in
accordance with Joint 5chedule 11 (Processing Data).

14.2 The Supplier must not remove any ownership or security notices in or relating to the Government Data.
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14.3 The Supplier must make accessible back-ups of all Government Data, stored in an agreed off-site location
and send the Buyer copies every & Months.

14.4 The Supplier must ensure that any Supplier system holding any Government Data, including back-up data,
is @ secure system that complies with the Security Policy and any applicable Security Management Plan.

14.5 If at any time the Supplier suspects or has reason to believe that the Government Data provided under a
Contract is corrupted, lost or sufficiently degraded, then the Supplier must notify the Relevant Authority
and immediately suggest remedial action.

14.6 If the Government Data is corrupted, lost or sufficiently degraded so as to be unusable the Relevant
Authority may either or both:

(a) tell the Supplier to restore or get restored Government Data as soon as practical but no later than 5
Working Days from the date that the Relevant Authority receives notice, or the Supplier finds out
about the issue, whichever is earlier; and/or

(b) restore the Government Data itself or using a third party.

14.7 The Supplier must pay each Party's reasonable costs of complying with Clause 14.6 unless CCS or the
Buyer is at fault.

14.8 The Supplier:

(a) must provide the Relevant Authority with all Government Data in an agreed open format within 10
Working Days of a written request;

{b) must have documented processes to guarantee prompt availability of Government Data if the
Supplier stops trading;

{c) must securely destroy all 5torage Media that has held Government Data at the end of life of that
media using Good Industry Practice;

(d) securely erase all Government Data and any copies it holds when asked to do so by CCS or the Buyer
unless required by Law to retain it; and

(e) indemnifies CCS and each Buyer against any and all Losses incurred if the Supplier breaches Clause
14 and any Data Protection Legislation.

15. What you must keep confidential
15.1 Each Party must;

(a) keep all Confidential Information it receives confidential and secure;
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except as expressly set out in the Contract at Clauses 15.2 to 15.4 or elsewhere in the Contract, not
disclose, use or exploit the Disclosing Party's Confidential Information without the Disclosing Party's
prior written consent; and

immediately notify the Disclosing Party if it suspects unauthorised access, copying, use or disclosure
of the Confidential Information.

15.2 In spite of Clause 15.1, a Party may disclose Confidential Information which it receives from the Disclosing
Party in any of the following instances:

15.3

154

(a)

(b)

(c)
(d)

(e

if)
4]
(h)

where disclosure is required by applicable Law or by a court with the relevant jurisdiction if, to the
extent not prohibited by Law, the Recipient Party notifies the Disclosing Party of the full
circumstances, the affected Confidential Information and extent of the disclosure;

if the Recipient Party already had the information without obligation of confidentiality befare it was
disclosed by the Disclosing Party;

if the information was given to it by a third party without obligation of confidentiality;

if the information was in the public domain at the time of the disclosure;

if the information was independently developed without access to the Disclosing Party's
Confidential Information;

on a confidential basis, to its auditors;

on a confidential basis, to its professional advisers on a need-to-know basis; or

to the Serious Fraud Office where the Recipient Party has reasonable grounds to believe that the
Disclosing Party is involved in activity that may be a criminal offence under the Bribery Act 2010.

In spite of Clause 15.1, the Supplier may disclose Confidential Information on a confidential basis to
Supplier 5taff on a need-to-know basis to allow the Supplier to meet its obligations under the Contract.
The Supplier Staff must enter into a direct confidentiality agreement with the Relevant Authority at its
request.

In spite of Clause 15.1, CCS or the Buyer may disclose Confidential Information in any of the following
Cases:

(a)
(b)

(c)

(d)

on a confidential basis to the employees, agents, consultants and contractors of CCS or the Buyer;
on a confidential basis to any other Central Government Body, any successor body to a Central
Government Body or any company that CCS or the Buyer transfers or proposes to transfer all or any
part of its business to;

if CCS or the Buyer (acting reasonably) considers disclosure necessary or appropriate to carry out its
public functions;

where requested by Parliament; or (e) under Clauses 4.7 and 16.
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15.5 Forthe purposes of Clauses 15.2 to 15.4 references to disclosure on a confidential basis means
disclosure under a confidentiality agreement or arrangement including terms as strict as those required
in Clause 15.

15.6 Transparency Information is not Confidential Information.

15.7 The Supplier must not make any press announcement or publicise the Contracts or any part of them in
any way, without the prior written consent of the Relevant Authority and must take all reasonable steps
to ensure that Supplier 5taff do not either.

. When you can share information
16.1 The Supplier must tell the Relevant Authority within 48 hours if it receives a Request For Information.

16.2 Within five (5) Working Days of the Buyer's request the Supplier must give CC5 and each Buyer full
cooperation and information needed so the Buyer can:

(a) publish the Transparency Information;

(b) comply with any Freedom of Information Act (FOIA) request; and/or (c) comply with
any Environmental Information Regulations (EIR) request.

16.3 The Relevant Authority may talk to the Supplier to help it decide whether to publish information under
Clause 16. However, the extent, content and format of the disclosure is the Relevant Authority's decision in its
absolute discretion.

. Invalid parts of the contract

If any part of a Contract is prohibited by Law or judged by a court to be unlawful, void or unenforceable, it
must be read as if it was removed from that Contract as much as required and rendered ineffective as far as
possible without affecting the rest of the Contract, whether it is valid or enforceable.

. No other terms apply
The provisions incorporated into each Contract are the entire agreement between the Parties. The Contract
replaces all previous statements, agreements and any course of dealings made between the Parties, whether
written or oral, in relation to its subject matter. Mo other provisions apply.

Other people’s rights in a contract
Mo third parties may use the Contracts (Rights of Third Parties) Act 1999 (CRTPA) to enforce any term of the
Contract unless stated (referring to CRTPA) in the Contract. This does not affect third party rights and
remedies that exist independently from CRTPA.

17
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20. Circumstances beyond your control

20.1 Any Party affected by a Force Majeure Event is excused from performing its obligations under a Contract
while the inability to perform continues, if it both:

(a) provides a Force Majeure Notice to the other Party; and
(b) wuses all reasonable measures practical to reduce the impact of the Force Majeure Event.

20.2 Either Party can partially or fully terminate the affected Contract if the provision of the Deliverables is
materially affected by a Force Majeure Event which lasts for 90 days continuously.

21. Relationships created by the contract

Mo Contract creates a partnership, joint venture or employment relationship. The Supplier must represent
themselves accordingly and ensure others do so.

22. Giving up contract rights

A partial or full waiver or relaxation of the terms of a Contract is only valid if it is stated to be a waiver in
writing to the other Party.

23. Transferring responsibilities

23.1 The Supplier cannot assign, novate or transfer a Contract or any part of a Contract without the Relevant
Authority's written consent.

23.2 The Relevant Authority can assign, novate or transfer its Contract or any part of it to any Central
Government Body, public or private sector body which performs the functions of the Relevant Authority.

23.3 When CCS or the Buyer uses its rights under Clause 23.2 the Supplier must enter into a novation
agreement in the form that CCS or the Buyer specifies.

23.4 The Supplier can terminate a Contract novated under Clause 23.2 to a private sector body that is
experiencing an Insolvency Event.

23.5 The Supplier remains responsible for all acts and omissions of the Supplier 5taff as if they were its own.

23.6 If CCS or the Buyer asks the Supplier for details about Subcontractors, the Supplier must provide details
of Subcontractors at all levels of the supply chain including:
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(a) their name;
(b} the scope of their appointment; and
(c) the duration of their appointment.

24. Changing the contract
24.1 Either Party can request a Variation which is only effective if agreed in writing and signed by both Parties.

24.2 The Supplier must provide an Impact Assessment either:

(a) with the Variation Form, where the Supplier requests the Variation; or
(b) within the time limits included in a Variation Form requested by CC5 or the Buyer.

24.3 If the Variation cannot be agreed or resolved by the Parties, CC5 or the Buyer can either:

24.4

245

4.6

24.7

24.8

(a) agree that the Contract continues without the Variation; or

(b) terminate the affected Contract, unless in the case of an Order Contract, the Supplier has already
provided part or all of the provision of the Deliverables, or where the Supplier can show evidence of
substantial work being carried out to provide them; or

(c) refer the Dispute to be resolved using Clause 34 (Resolving Disputes).
CCS and the Buyer are not required to accept a Variation request made by the Supplier.

If there is a General Change in Law, the Supplier must bear the risk of the change and is not entitled to
ask for an increase to the DPS Pricing or the Charges.

If there is a Specific Change in Law or one is likely to happen during the Contract Period the Supplier
must give CC5 and the Buyer notice of the likely effects of the changes as soon as reasonably practical.
They must also say if they think any Variation is needed either to the Deliverables, DPS Pricing or a
Contract and provide evidence:

{a) that the Supplier has kept costs as low as possible, including in Subcontractor costs; and
(b) of how it has affected the Supplier’s costs.

Any change in the DPS Pricing or relief from the Supplier's obligations because of a Specific Change in
Law must be implemented using Clauses 24.1 to 24.4.

For 101(5) of the Regulations, if the Court declares any Variation ineffective, the Parties agree that their

mutual rights and obligations will be regulated by the terms of the Contract as they existed immediately
prior to that Variation and as if the Parties had never entered into that Variation.

13
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25. How to communicate about the contract

25.1 All notices under the Contract must be in writing and are considered effective on the Waorking Day of
delivery as long as they are delivered before 5:00pm on a Working Day. Otherwise the notice is effective
on the next Working Day. An email is effective at 9:00am on the first Working Day after sending unless
an error message is received.

25.2 Motices to CCS must be sent to the CCS Authorised Representative’s address or email address indicated
on the Platform.

25.3 Notices to the Buyer must be sent to the Buyer Authorised Representative’s address or email address in
the Order Form.

25.4 This Clause does not apply to the service of legal proceedings or any documents in any legal action,
arbitration or dispute resolution.

26. Dealing with claims

26.1 If a Beneficiary is notified of a Claim then it must notify the Indemnifier as soon as reasonably practical
and no later than 10 Warking Days.

26.2 At the Indemnifier’s cost the Beneficiary must both:

(a) allow the Indemnifier to conduct all negotiations and proceedings to do with a Claim; and
(b} give the Indemnifier reasonable assistance with the claim if requested.

26.3 The Beneficiary must not make admissions about the Claim without the prior written consent of the
Indemnifier which can not be unreasonably withheld or delayed.

26.4 The Indemnifier must consider and defend the Claim diligently using competent legal advisors and in a
way that does not damage the Beneficiary's reputation.

26.5 The Indemnifier must not settle or compromise any Claim without the Beneficiary's prior written
consent which it must not unreasonably withhold or delay.

26.6 Each Beneficiary must take all reasonable steps to minimise and mitigate any losses that it suffers
because of the Claim.

26.7 If the Indemnifier pays the Beneficiary money under an indemnity and the Beneficiary later recovers
maney which is directly related to the Claim, the Beneficiary must immediately repay the Indemnifier
the lesser of either:
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(a) the sum recovered minus any legitimate amount spent by the Beneficiary when recovering this
money; or
(b) the amount the Indemnifier paid the Beneficiary for the Claim.

27. Preventing fraud, bribery and corruption
27.1 The Supplier must not during any Contract Period:

(@) commit a Prohibited Act or any other criminal offence in the Regulations 57({1) and 57(2); or

(b) do or allow anything which would cause CC5 or the Buyer, including any of their employees,
consultants, contractors, Subcontractors or agents to breach any of the Relevant Requirements or
incur any liability under them.

27.2 The Supplier must during the Contract Period:

(a) create, maintain and enforce adequate policies and procedures to ensure it complies with the
Relevant Requirements to prevent a Prohibited Act and require its Subcontractors to do the same;

(b) keep full records to show it has complied with its obligations under Clause 27 and give copies to CC5
or the Buyer on request; and

(c) if required by the Relevant Authority, within 20 Working Days of the Start Date of the relevant
Contract, and then annually, certify in writing to the Relevant Authority, that they have complied
with Clause 27, including compliance of Supplier 5taff, and provide reasonable supporting evidence
of this on request, including its policies and procedures.

27.3 The Supplier must immediately notify CC5 and the Buyer if it becomes aware of any breach of Clauses
27.1 or 27.2 or has any reason to think that it, or any of the Supplier Staff, has either:

(a) been investigated or prosecuted for an alleged Prohibited Act;

(b) been debarred, suspended, proposed for suspension or debarment, or is otherwise ineligible to take
part in procurement programmes or contracts because of a Prohibited Act by any government
department or agency;

(c) received a request or demand for any undue financial or other advantage of any kind related to a
Contract; or

(d) suspected that any person or Party directly or indirectly related to a Contract has committed or
attempted to commit a Prohibited Act.

27.4 If the Supplier notifies CCS or the Buyer as required by Clause 27.3, the Supplier must respond promptly
to their further enquiries, co-operate with any investigation and allow the Audit of any books, reconds
and relevant documentation.

27.5 In any natice the Supplier gives under Clause 27.3 it must specify the:
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(a) Prohibited Act;
(b) identity of the Party who it thinks has committed the Prohibited Act; and
(c) action it has decided to take.

28. Equality, diversity and human rights

28.1 The Supplier must follow all applicable equality Law when they perform their obligations under the
Contract, including:

(@) protections against discrimination on the grounds of race, sex, gender reassignment, religion or
belief, disability, sexual orientation, pregnancy, maternity, age or otherwise; and

(b) any other requirements and instructions which CCS or the Buyer reasonably imposes related to
equality Law.

28.2 The Supplier must take all necessary steps, and inform CCS or the Buyer of the steps taken, to prevent
anything that is considered to be unlawful discrimination by any court or tribunal, or the Equality and
Human Rights Commission (or any successor organisation) when working on a Contract.

29. Health and safety
29.1 The Supplier must perform its obligations meeting the requirements of:

(a) all applicable Law regarding health and safety; and

(b) the Buyer's current health and safety policy while at the Buyer's Premises, as provided to the
Supplier.

29.2 The Supplier and the Buyer must as soon as possible notify the other of any health and safety incidents or
material hazards they are aware of at the Buyer Premises that relate to the performance of a Contract.

30. Environment

30.1 When working on Site the Supplier must perform its obligations under the Buyer's current Environmental
Policy, which the Buyer must provide.

30.2 The Supplier must ensure that Supplier 5taff are aware of the Buyer's Environmental Policy.

31. Tax

31.1 The Supplier must not breach any Tax or social security obligations and must enter into a binding
agreement to pay any late contributions due, including where applicable, any interest or any fines. CCS
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and the Buyer cannot terminate a Contract where the Supplier has not paid a minor Tax or social
security contribution.

31.2 Where the Charges payable under a Contract with the Buyer are or are likely to exceed £5 million at any
point during the relevant Contract Period, and an Occasion of Tax Non-Compliance occurs, the Supplier must
notify CC5 and the Buyer of it within 5 Working Days including:

(a) the steps that the Supplier is taking to address the Occasion of Tax Non-Compliance and any
mitigating factors that it considers relevant; and

(b) other information relating to the Occasion of Tax Non-Compliance that CCS and the Buyer may
reasonably need.

31.3 Where the Supplier or any Supplier 5taff are liable to be taxed or to pay Mational Insurance contributions
in the UK relating to payment received under an Order Contract, the Supplier must both:

(a) comply with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes and regulations
relating to income tax, the Social Security Contributions and Benefits Act 1992 (including IR35) and
Mational Insurance contributions; and

(b) indemnify the Buyer against any Income Tax, Mational Insurance and social security contributions
and any other liability, deduction, contribution, assessment or claim arising from or made during or
after the Contract Period in connection with the provision of the Deliverables by the Supplier or any
of the Supplier Staff.

31.4 If any of the Supplier Staff are Workers who receive payment relating to the Deliverables, then the
Supplier must ensure that its contract with the Worker contains the following reguirements:

(a) the Buyer may, at any time during the Contract Period, request that the Worker provides
information which demonstrates they comply with Clause 31.3, or why those requirements do not
apply, the Buyer can specify the information the Worker must provide and the deadline for
responding;

(b) the Worker's contract may be terminated at the Buyer's request if the Worker fails to provide the
information requested by the Buyer within the time specified by the Buyer;

(c) the Worker's contract may be terminated at the Buyer's request if the Worker provides information
which the Buyer considers is not good enough to demonstrate how it complies with Clause 31.3 or
confirms that the Worker is not complying with those requirements; and

(d) the Buyer may supply any information they receive from the Worker to HMRC for revenue
collection and management.
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32. Conflict of interest

32.1 The Supplier must take action to ensure that neither the Supplier nor the Supplier Staff are placed in the
position of an actual or potential Conflict of Interest.

32.2 The Supplier must promptly notify and provide details to CC5 and each Buyer if a Conflict of Interest
happens or is expected to happen.

32.3 CCS and each Buyer can terminate its Contract immediately by giving notice in writing to the Supplier or
take any steps it thinks are necessary where there is or may be an actual or potential Conflict of Interest.

33. Reporting a breach of the contract

33.1 As soon as it is aware of it the Supplier and Supplier Staff must report to CCS or the Buyer any actual or
suspected breach of:

a) Law;
(b) Clause 12.1; or
(c) Clauses 27 to 32.

33.2 The Supplier must not retaliate against any of the Supplier 5taff who in good faith reports a breach listed
in Clause 33.1 to the Buyer or a Prescribed Person.

34. Resolving disputes

34.1 If there is a Dispute, the senior representatives of the Parties who have authority to settle the Dispute
will, within 28 days of a written request from the other Party, meet in good faith to resolve the Dispute.

34.2 If the Dispute is not resolved at that meeting, the Parties can attempt to settle it by mediation using the
Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure current at the time of the
Dispute. If the Parties cannot agree on a mediator, the mediator will be nominated by CEDR. If either
Party does not wish to use, or continue to use mediation, or mediation does not resolve the Dispute, the
Dispute must be resolved using Clauses 34.3 to 34.5.

34.3 Unless the Relevant Authority refers the Dispute to arbitration using Clause 34.4, the Parties irrevocably
agree that the courts of England and Wales have the exclusive jurisdiction to:

(a) determine the Dispute;

(b) grant interim remedies; and/or
(c) grant any other provisional or protective relief.
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34.4 The Supplier agrees that the Relevant Authority has the exclusive right to refer any Dispute to be finally
resolved by arbitration under the London Court of International Arbitration Rules current at the time of
the Dispute. There will be only one arbitrator. The seat or legal place of the arbitration will be London
and the proceedings will be in English.

34.5 The Relevant Authority has the right to refer a Dispute to arbitration even if the Supplier has started or
has attempted to start court proceedings under Clause 34.3, unless the Relevant Authority has agreed to
the court proceedings or participated in them. Even if court proceedings have started, the Parties must
do everything necessary to ensure that the court proceedings are stayed in favour of any arbitration
proceedings if they are started under Clause 34.4.

34.6 The Supplier cannot suspend the performance of a Contract during any Dispute.

35. Which law applies

This Contract and any Disputes arising out of, or connected to it, are governed by English law.
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