

Project: Life Support & Camp Management Services for 1RYORKS Deployment							Total	REDACTED
Location Camp Bondsteel, 374 PAX								
Customer British Army								
POP 16Sep24 - 09Sep24								
#	Description of Service	UoM	Qty	Date From	Date To	Total Days	Unit Price	Total
Accommodations Support Services								
1.1	Accommodation Tents with hardwood raised cassette flooring, with Beds & Mattresses, Lockers, without Linen, for 374 Troops with power supply for accommodation lighting and sockets with HVAC and Heaters. (10 Each 10x15m Tents)	Lot	1	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
1.2	Mobilization for Billeting Tents	Lot	1	16-Sep-24		1	REDACTED	REDACTED
1.3	Demobilization for Billeting Tents	Lot	1		09-Nov-24	1	REDACTED	REDACTED
1.4	Daily Cleaning Services of Accommodation Tents	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
1.5	General Waste Bins and Daily Waste Disposal for Accommodation Tents	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
								£ -
Showers Units, Toilet Units & Handwashing Stations								
2.1	Containerized Shower Units (Permanent Containerized showers with 6 each individual stalls, sink and mirrors) for 374 troops	Each	3	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
2.2	Custodial Services of Showers (Once/Day)	Day	3	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
2.3	Mobilization of Shower Units	Lot	1	16-Sep-24		1	REDACTED	REDACTED
2.4	Demobilization of Shower Units	Lot	1		09-Nov-24	1	REDACTED	REDACTED
2.5	Containerized Toilet Units (Permanent Containerized toilets with 6 each individual stalls with Sink and Mirrors) for 374 troops	Each	3	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
2.6	Custodial Services of Toilets (Once/Day)	Day	3	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
2.7	Mobilization of Toilet Units	Lot	1	16-Sep-24		1	REDACTED	REDACTED
2.8	Demobilization of Toilet Units	Lot	1		09-Nov-24	1	REDACTED	REDACTED
2.9	Handwashing Stations with daily service	Each	0	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
2.10	Custodial Services of Handwashing Stations (Once/Day)	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
2.11	Mobilization of Handwashing Stations	Lot	0	16-Sep-24		1	REDACTED	REDACTED
2.12	Demobilization of Handwashing Stations	Lot	0		09-Nov-24	1	REDACTED	REDACTED
								£ -
Dining & Kitchen Facility Support Services								
3.1	Kitchen (10x15m) and Dining area (10x30m) with hard non-slippery flooring, with dishwashing facility to support 374 troops and kitchen equipment, with HVAC and Heaters and Cutlery and Crockery	Day	1	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
3.2	Mobilization of Kitchen and Dining Tent	Lot	1	16-Sep-24		1	REDACTED	REDACTED
3.3	Demobilization of Kitchen and Dining Tent	Lot	1		09-Nov-24	1	REDACTED	REDACTED
3.4	Food Waste and Oil Collection and Disposal	Day	1	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
3.5	12 Kitchen Porters for cleaning (40hours a week, Dayshift)	Day	12	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
3.6	Handwashing Stations	Day	8	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
3.7	Storage Shelves	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
3.8	Indoor Trash Bins	Day	6	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
3.9	General Waste Bins for Kitchen and Dining Tents with Disposal Services	Day	10	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
3.11	3 shelf kitchen trolleys (2 x hotplate, 1 x chiller cabinet)	Day	3	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
3.12	Tables and chairs for at least 200 soldiers at one sitting	Day	200	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
3.13	Reefer - freezer with power	Day	1	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
3.14	Reefer - fridge with power	Day	2	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
3.15	ISO for dry food storage	Day	2	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
								£ -
Laundry Support Services (On-Site, 24 hours turn around)								
4.1	On-site Laundry Services w/Turnaround time 24 hours, 5 Kg/ per persons/week	Day	1	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
4.2	Mobilization for Laundry Facilities	Lot	1	16-Sep-24		1	REDACTED	REDACTED
4.3	Demobilization for Laundry Facilities	Lot	1		09-Nov-24	1	REDACTED	REDACTED
								£ -
Pest Management Services								
5.1	Pest Management Services	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
5.2	Mobilization for Pest Management Services	Day	0	16-Sep-24		1	REDACTED	not required
5.3	Demobilization for Pest Management Services	Lot	0		09-Nov-24	1	REDACTED	not required
								£ -
OPS, Aid, MRW, Isolation and Other Tents								
6.1	1 x Ops Room large enough for 30 personnel within 30 x tables and chairs - full Wi-Fi coverage for operational work with power supply for lighting and sockets with HVAC and Heaters	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
6.2	1 x Unit aid post Tent (10m x 6m) with segregated area (1/3rd) for private treatment room. Requires lighting, 4 x power sockets, heating/air con and WIFI coverage.	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
6.3	Large Welfare Tent Facility 20x30m	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
6.4	Small Isolation Tent 10x10m with Sleeping Cots	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
6.5	Tent for Mechanics on B type vehicles 10x10m	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
								£ -
MHE, Vehicle Rental & Vehicle Recovery Services								
7.1	Car	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
7.2	ATV	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
7.3	2 Ton cargo transit van	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
7.4	6 seater Combi van	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
7.5	9 seater Combi van	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
7.6	SUV 4x4, 4WD	Day	5	07-Oct-24	27-Oct-24	21	REDACTED	REDACTED
7.7	Vehicle Recovery Services	Each	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
7.8	Telescopic Forklift Support, 4t Telehandler with operators	Each	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
7.9	Shuttle Bus Services (Trips to Camp, Airport or Port Dures in Albania)	Each	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
7.10	Cargo Transporation	Each	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
								£ -
Vehicle Maintenance Support Services								
8.1	Vehicle maintenance Tent for working on large trucks	Day	1	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
8.2	Mobilization of Vehicle Maintenance Tent	Lot	1	16-Sep-24		1	REDACTED	REDACTED
8.3	Demobilization of Vehicle Maintenance Tent	Lot	1		09-Nov-24	1	REDACTED	REDACTED
8.4	Hazmat Container	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
8.5	Mobilization of Hazmat Container	Lot	0	16-Sep-24		1	REDACTED	not required
8.6	Demobilization of Hazmat Container	Lot	0		09-Nov-24	1	REDACTED	not required
								£ -
Internet Service Support & Cell Phone Services								
9.1	Wi-Fi for OPS Tent	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
9.2	Wi-Fi for Dining Tent	Day	1	16-Sep-24	09-Nov-24	55	REDACTED	REDACTED
9.3	Wi-Fi for MWR services	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
9.4	Wi-Fi for Accommodation tents	Day	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
9.5	Mobilization for Internet Services	Lot	1	16-Sep-24		1	REDACTED	REDACTED
9.6	Demobilization for Internet Services	Lot	1		09-Nov-24	1	REDACTED	REDACTED
9.7	Supply and Delivery of Samsung Galaxy A04s Phones (Purchase)	Each	0	16-Sep-24		1	£ -	not required
9.8	Supply and Delivery of IPKO Sim Cards with Voice and Data for Kosovo	Each	0	16-Sep-24		1	£ -	not required
								£ -
Camp Perimeter Security								
10.1	Temporary Fence	Lot	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
10.2	Light Towers	Each	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
10.3	Mobilization of Temporary Fence	Lot	0	16-Sep-24		1	REDACTED	not required
10.4	Demobilization of Temporary Fence	Lot	0		09-Nov-24	1	REDACTED	not required
10.3	Mobilization of Light Towers	Lot	0	16-Sep-24		1	REDACTED	not required

10.4	Demobilization of Light Towers	Lot	0		09-Nov-24	1	REDACTED	not required
								£ -
Other Containerized Facilities								
11.1	Mobile Gym Container with Concrete Slabs or Plastic Pads	Each	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
11.2	Secure Container for Secured Communication	Each	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
11.3	Medical Office Container with Furniture	Each	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
11.4	Double Office Container with Furniture	Each	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
11.5	Shipping Containers for Storage	Each	0	16-Sep-24	09-Nov-24	55	REDACTED	not required
11.6	Mobilization of Other Containerized Facility	Lot	0	16-Sep-24		1	REDACTED	not required
11.7	Demobilization of Other Containerized Facility	Lot	0		09-Nov-24	1	REDACTED	not required
								£ -

- Assumptions and Notes
- 1. There is no power generation included, the camp will be connected to the camp electrical grid
 - 2. There is no fuel included on this proposal
 - 3. Showers and Toilet Containers will be connected to the camp water and wastewater network