SPECIFICATION

1. OBJECTIVES AND SCOPE
The contractor will be responsible for ensuring the equipment listed within the Schedule of Buildings below is tested and maintained to the current British Standards, in a safe and effective way with minimum disruption. You would be expected to carry out the service visits on each building system, as specified in the Schedule of buildings below each year, invoicing after each visit with a copy of the service report. The contractor will also provide the necessary tools and labour required to access equipment. In addition to this the company must provide a 24 hour emergency call out service. The contractor will be expected to advise on the condition of the equipment and provide details of any remedial works for each building with a breakdown of the associated cost within two weeks of inspection to ensure TPI achieves maximum value from the assets and the contract. The contractor will also be expected to update or create ‘Fire Plans’ when changes occur, or with the assistance of TPI, in the event of a plan not existing.  

2. MONITORING ARRANGEMENTS 
Orders will be issued with an expected timescale, according to urgency. The timescales are:  
 Critical Call Out ‐ to be made safe within 4 hours; 
  Emergency ‐ to be completed within 24 hours;  
The contractor’s performance will be monitored against feedback from staff and users of the facilities. Regular reviews of the timescales and values of orders completed will also take place.

3. HEALTH AND SAFETY REQUIREMENTS
3.1. Risk assessments and method statements 
The successful Tenderer will be required to submit general risk assessments and method statements for likely tasks that will be carried out during the contract. In addition job specific risk assessments and method statements may be required for work outside of the typical conditions prior to work starting. 
3.2. Accident reporting 
Any accidents that take place on TPI property or during work carried out on TPI’s behalf must be reported to the Contract Manager.
3.3. CDM 
The contractor will comply with the Construction (Design and Management) Regulations currently in force, where applicable.
3.4. Asbestos 
The contractor will be supplied with a copy of the Asbestos Register, which must be consulted prior to carrying out any works likely to disturb asbestos and all appropriate precautions adopted.
4. BUILDING & PRICING SCHEDULE 
The costs should be broken down into components with a full description of each component and its associated costs.  

	Building Name
	Building Description
	Number of Testable Assets
	Number of service visits per year
	Costs (£)/year

	BSU - MX (panel one)
	Two story building with external panel
	41
	2
	 
 

	IS4L - MX (panel five)
	Two story building with ground and first floor panels
	68
	2
	 
 

	Insectary - MX (panel four)
	Two story building with external panel
	29
	2
	 
 

	New Gatehouse - MX (panel seven)
	Single story building
	17
	2
	 

	Mod 1 cabin. Fire Line MAG4 Panel
	Single story building
	21
	2
	 
 

	A & B Block Fire Line MAG4 Panel
	Single story building
	31
	2
	 
 

	Mod 2 Cabin.
	Single story building
	18
	2
	 
 

	HV Switch Room/T7/Gen Set
	Metal Container
	10
	2
	 
 

	Engineers Workshop
	Three story building
	18
	2
	 
 

	Plowright – Main Building - MX
	Multi story building with basement
	498
	4
	 
 

	( Panels 9, 10, 1 and 12 )
	
	
	
	

	Plowright – Public Address (PAVA)
	As above
	721
	2
	 

	Energy Centre - MX
	Two story building
	54
	2
	 
 

	( Panel eight )
	
	
	
	

	Energy Centre – inside Gen Set 1 - KENTEC
	Metal Container
	4
	2
	 
 

	(Connected to panel eight)
	
	
	
	



	Building Name
	Building Description
	Testable Assets
	Number of visits per year
	Costs (£)/year

	Energy Centre –  inside Gen Set 2 - KENTEC
	Metal Container
	4
	2
	

	(Connected to panel eight)
	Two story building
	89
	2
	

	Western Steam Plant
	Metal Container
	6
	2
	

	 MZX Technology
	
	
	
	

	DrUPS Building
	Metal Container
	2
	2
	

	ISO 8 & 9 MX panel
	Two story buildings
	23
	2
	

	ISO 10
	Two story buildings
	31
	2
	

	ISO 11 MX panel
	Two story buildings
	31
	2
	

	Jenner Building
	Three story building
	134
	2
	



	Extra to Contract Costs
	

	Component
	 Component description 
	Costs (£)

	Callout Hourly Rate out of hours Mon ‐ Fri 5pm - 8am
	All inclusive cost to respond to a callout to investigate a fault, per hour and subsequent hours
	

	Callout Hourly Rate normal working hours Mon ‐ Fri 8am - 5pm
	All inclusive cost to respond to a callout to investigate a fault, per hour and subsequent hours
	

	Callout Hourly Rate weekend Friday 5pm - Mon 8am
	All inclusive cost to respond to a callout to investigate a fault, per hour and subsequent hours
	

	Hourly Rate Mon - Fri 8am‐5pm. For a 4 hour day
	All inclusive cost to attend site to test equipment during scheduled shutdowns.
	

	Hourly Rate Mon - Fri 8am‐5pm. For an 8 hour day
	All inclusive cost to attend site to test equipment during scheduled shutdowns.
	

	Percentage to be applied to materials used
	Percentage that will be applied and charged in addition to cost of materials used during remedial works
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