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Dear Sirs,

Offer of Contract DTEC/134 ASSERT 2 Enabling Contract

1. You are hereby informed of the Department’s requirement and you are invited to accept the Offer of Contract, detailed in the attached Schedule of Requirements.  The Schedule describes the requirements and sets out the contract terms and conditions which will take effect on acceptance by you of the Department’s offer.
2. If you wish to accept this offer, please complete and sign both copies of the DEFFORM 10 returning one copy to me at the address shown above by post within 10 working days of the date of this Offer.  Your acceptance of the Department’s offer must be unqualified.  If you do not accept the Department’s offer within the period specified, then the Department’s offer will lapse. 
3. No contract will come into existence until you have accepted the Department’s offer in accordance with paragraph 2 above.  Accordingly, prior to your unconditional acceptance of this offer, the Department shall not be responsible in any way whatsoever for any :
a. work undertaken by you; or
b. incurred by you.
4. When you have accepted the Department’s offer in accordance with paragraph 2 above, you must proceed with the performance of the Contract.
5. Nothing contained in this Offer and in the attached Schedule shall be construed as notifying or implying acceptance by the Department of any estimated or suggested price or of any condition of contract which may have been referred to orally or in writing in any previous discussion or correspondence.

Yours sincerely, 


'''''''''''' '''''''''''''''''''
DES TECH-Comrcl-CP3

Acceptance of Offer of Contract

To: DES TECH-CM4

We acknowledge receipt of your Department’s Letter of Offer, reference DTEC/134 dated 27 November 2014, with associated documents and confirm that we accept the offer contained therein. We understand that by accepting the Department’s offer, we are entering into a legally binding contract. We agree that any other terms and conditions or any general reservations, which may be printed on any of our correspondence in connection with this work, shall not be applicable to the contract. We confirm that we are proceeding with the work.

We agree that the contract shall be subject to English Law (DEFCONs 529 and 530) unless we tick a preference for Scots Law (DEFCONs 529a and 530a).

	Offer and Acceptance

	A)  Offer
Contract DTEC/134 constitutes an offer by the Authority for the supplier to supply the Deliverables. This is open for acceptance by the supplier until 10 working days from date of signature. By signing below the Contractor agrees to be bound by the attached Contract terms and conditions.
	B)  Acceptance of Offer of Contract 
I acknowledge receipt of the Departments contract letter reference DTEC/134.  
I confirm that I accept the Offer it contains and agree to be bound by its terms.

	
Signed by: 
Name  (Block Capitals): 
Position: 
For and on behalf of the Authority 
Authorised Signatory: 
Date: 
	
Signed by: 
[bookmark: Text109]Name  (Block Capitals): 
Position: 
For and on behalf of 
Authorised Signatory:
Date[footnoteRef:1]: [1:  The date of unqualified acceptance by signature is the effective date of the contract] 


	[bookmark: Check14][bookmark: Check15]C)  Scots law to apply?  Yes |_|  No |X| 

	D)  Tier 1 Sub-Contractor data:[footnoteRef:2] [2:  The MOD is required to report to the Government any spend with Small and Medium-sized Enterprises (SMEs) including Sub-contractors (Tier 1).  SMEs are defined by the EU on http://ec.europa.eu/enterprise/policies/sme/facts-figures-analysis/sme-definition/index_en.htm
] 

Name …………………..  value of work (£ ex VAT) …………………  Location Of Work ……………SME: Yes / No
Name …………………..  value of work (£ ex VAT) …………………  Location Of Work ……………SME: Yes / No
Name …………………..  value of work (£ ex VAT) …………………  Location Of Work ……………SME: Yes / No
Name …………………..  value of work (£ ex VAT) …………………  Location Of Work ……………SME: Yes / No
Name …………………..  value of work (£ ex VAT) …………………  Location Of Work ……………SME: Yes / No
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	Contract No.


	
	
	DTEC/134

	'''''''''''' ''''''''''''''''''' '''''''''''''''''''' ''''''''
'''''''''''''''''''' '''''''''''''''
'''''''''' ''''''''''''''' '''''''''''''' ''''''''''''
''''''''''''' ''''''''''' ''''''''''''
	SCHEDULE OF REQUIREMENTS FOR

ASSERT 2 ENABLING CONTRACT
	

	Issued with DEFFORM 8 and 10 on 27 November 2014.
	
	Prev Ctt No.


	

	
	

	
Article No.
	
Description
	Price
(Ex VAT)

	
	
	

	1
	Carry out Tasks in accordance with Annex A Statement of Work, authorised in accordance with Condition 7 and the Tasking Form at Annex D, up to the period 30 November 2015.  
	All Tasks to be priced in accordance with DEFCON 127 (Edn 10/04) Price Fixing Condition for Contracts of Lesser Value (if task value is under 250k) or DEFCON 643 (Edn 07/04) Price Fixing (if task value is over 250k) using the agreed rates at Annex F.


	
	
	





	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	



CONDITIONS OF CONTRACT

[bookmark: _Ref449756393][bookmark: _Toc453059678][bookmark: _Toc488412123][bookmark: _Toc346198062]GENERAL CONDITIONS

The following Contract Conditions (DEFCONs) shall apply:

DEFCON 5J (Edn. 07/08)	-	Unique Identifiers
DEFCON 76 (Edn. 12/06)	-	Contractor’s Personnel at Government Establishments. The Contractor’s Liability under Clause 4 of DEFCON 76 shall be limited to £5M (five million pounds) per incident.
DEFCON 90 (Edn.11/06)         -         Copyright
DEFCON 91 (Edn.11/06)         -         Intellectual Property Rights in Software
DEFCON 127 (Edn.10/04)       -         Price Fixing Condition for Contracts of Lesser Value (For Tasks under 250k)
DEFCON 129J (Edn. 07/08)	-	The Use of Electronic Business Delivery Form
DEFCON 501 (Edn. 08/14)	-	Definitions and Interpretations.
DEFCON 502 (Edn. 06/14)	-	Specification Changes.
DEFCON 503 (Edn. 06/14)	-	Formal Amendments to Contract.
DEFCON 507 (Edn. 10/98)	-	Delivery.
DEFCON 509 (Edn. 09/97)	-	Recovery of Sums Due.
DEFCON 513 (Edn. 06/10)	-	Value Added Tax.
DEFCON 515 (Edn. 10/04)	-	Bankruptcy and Insolvency.
DEFCON 516 (Edn. 04/12)	-	Equality.
DEFCON 518 (Edn. 11/12)	-	Transfer.
DEFCON 520 (Edn. 07/11)	-	Corrupt Gifts and Payments of Commission.
DEFCON 521 (Edn. 04/12)	-	Sub-Contracting to Supported Businesses.
DEFCON 522J (Edn. 05/03)	-	Payment Under P2P
DEFCON 523 (Edn. 03/99)	-	Payment of Bills Using the Bankers Automated Clearing Service (BACS) System.
DEFCON 524 (Edn. 10/98)	-	Rejection. (For the purposes of this Contract 10 days shall apply for rejection).
DEFCON 525 (Edn. 10/98)	-	Acceptance. (For the purposes of this Contract 10 days shall apply for acceptance).
DEFCON 526 (Edn. 08/02)	-	Notices.
DEFCON 527 (Edn. 09/97)	-	Waiver.
DEFCON 528 (Edn. 05/12)	-	Overseas Expenditure, Import and Export Licences.
DEFCON 529 (Edn. 09/97)	-	Law (English).
DEFCON 530 (Edn. 07/04)	-	Dispute Resolution (English Law).
DEFCON 531 (Edn. 05/05)	-	Disclosure of Information.
DEFCON 532A (Edn. 06/10)	-	Protection of Personal Data (Where Personal Data is Not Being Processed on Behalf of the Authority)
DEFCON 534 (Edn. 06/97)	-	Prompt Payment (Sub-Contracts).
DEFCON 537 (Edn. 06/02)	-	Rights of Third Parties.
DEFCON 538 (Edn. 06/02)	-	Severability.
DEFCON 539 (Edn.08/13)       -         Transparency
DEFCON 566 (Edn. 07/14)	-	Change of Control of Contractor.
DEFCON 601 (Edn. 04/14)	-	Redundant Materiel
DEFCON 602B (Edn. 12/06)	-	Quality Assurance without a Deliverable Quality Plan.
DEFCON 604 (Edn. 11/04)	-	Progress Reports (see also Condition 10).
DEFCON 606 (Edn. 10/97)	-	Change and Configuration Control Procedure.
DEFCON 608 (Edn. 10/14)	-	Access and Facilities to be Provided by the Contractor. 
DEFCON 609 (Edn. 10/98)	-	Contractor’s Records.
DEFCON 610A (Edn.12/02)    -        Enabling Contracts Duration Period (Tasking Contract).
DEFCON 613 (Edn.06/97)      -         Authorisation of Work (PDS Contract)
DEFCON 614 (Edn.09/03)      -         Default
DEFCON 615A (Edn.03/04)    -        Orders for Articles/Services under Enabling Contracts
DEFCON 616 (Edn.10/98)       -        Competition/Alternative Sourcing
DEFCON 617 (Edn.12/02)       -        Enabling Contracts – Estimated Quantities
DEFCON 621B (Edn. 10/04)	-	Transport (if Contractor is Responsible for Transport).
DEFCON 627 (Edn.12/10)       -        Quality Assurance - Requirement for Certificate of Conformity 
DEFCON 632 (Edn. 08/12)	-	Third Party Intellectual Property - Rights and Restrictions 
DEFCON 642 (Edn. 06/14)	-	Progress Meetings (see also Condition 10).
DEFCON 643 (Edn. 07/04)	-	Price Fixing (for Tasks over 250k) 
DEFCON 645 (Edn. 07/99)	-	Export Potential.
DEFCON 648 (Edn. 10/02)	-	Availability of Information
DEFCON 650 (Edn. 10/02)	-	Reference to the Review Board of Questions Arising Under the Contract. 
DEFCON 651 (Edn. 08/09)	-	Reference to the Review Board of Questions Arising in Relation to Relevant Sub-contracts Including those with a Subsidiary Company or Firm. 
DEFCON 652 (Edn. 07/04)	-	Remedy Limitation. 
DEFCON 656 (Edn. 03/06)	-	Break 
DEFCON 681 (Edn. 06/02)	-	Decoupling Clause – Sub-Contracting with the Crown.

[bookmark: _Toc25985914][bookmark: _Toc346198063]PRECEDENCE

Should there be any discrepancy between any aspect of the documentation under the Contract then the order of precedence of the documentation shall be as follows:

The narrative Conditions of the Contract and any documents called up by these.

The DEFCONs of the Contract and any documents called up by these.

The Schedule of Requirements and any documents called up by these.


The Contractor shall immediately notify the Authority of any discrepancy, inconsistency or error in the documentation under this Contract which comes to his attention. The Authority shall notify to the Contractor the proper construction of the documentation or issue a correction to the documentation and such construction or correction (as the case may be) shall be binding on the Contractor and the Authority.


[bookmark: _Toc346198064]QUALITY ASSURANCE

The Quality Assurance Focal Point for the purpose of the Contract is DES TECH-QSEPSystems.

The Contractor shall ensure that the quality of the work performed, and of the Articles and material supplied, conform to the requirements of the Contract. Responsibility for ensuring that all levels of sub-contract meet the requirements of the Contract shall lie entirely with the Contractor.

The following standards shall apply to the Contract requirements:

AQAP 2110 – NATO Quality Assurance Requirements for Design, 			Development and Production

AQAP 2210 – NATO Supplementary Software Quality Assurance Requirements to AQAP 2110 shall apply.

          Defence Standard 05-61 Part 1 (Concessions) Issue 4


The Authority reserves the right to conduct audits of any elements of the Contractor’s Quality System to determine compliance with the Contract requirements.

[bookmark: _Toc488412145][bookmark: _Ref28063753][bookmark: _Ref28063765][bookmark: _Ref28063785][bookmark: _Ref28063885][bookmark: _Ref28063901][bookmark: _Toc346198065]SUB-CONTRACTS

[bookmark: _Ref29695722]The Contractor shall not place any sub-contract or order involving the design or development of equipment, from which design information or inventions may emerge, without the prior approval of the Authority’s Commercial Branch.

The Contractor shall not enter into any commitment, in relation to such work until the sub-contractor has agreed to enter into an arrangement with the Authority in the form set out in Annex B. Wherever possible the request for approval in accordance with Condition 4.1 above should be accompanied by two copies of the agreement signed by the sub-contractor. If in any circumstances, the Contractor is unable to comply with this Condition he shall report the matter to the Authority’s Commercial Branch and await further instruction before placing the sub-contract or order.


[bookmark: _Ref55878802][bookmark: _Toc346198066]DURATION

The Contract shall cover all work properly authorised between the period from Contract placement to 30 November 2015. 


STAGE PAYMENTS

6.1 The Contractor shall claim payment on completion of all work under each properly authorised Task of the Contract in accordance with this Condition 6. Tasks shall be paid on completion, although Stage Payments will be considered for higher value, longer duration Tasks on a case by case basis.

6.2 The Authority shall, subject to the following provisions of this Condition, make to the Contractor advances against the price payable for the work under the Contract (“interim payments”) in accordance with the individual authorised Tasks if stage payments are agreed.

6.3 The Contractor shall be entitled to interim payments, to be claimed in accordance with Condition 6.1 for each stage under the Stage Payment Scheme, when: 

6.3.1 the Contractor has completed all work comprised in the stage for which the interim payment is sought in accordance with the individual task to the Contract; 
6.3.2 all previous stages have been completed, unless the parties expressly agree otherwise; 
6.3.3 the Contractor shall have complied with all his contractual obligations which enable the Authority to monitor the Contractor’s contractual performance, including but not limited to those obligations related to the provision of information to the Authority;  

6.4 Notwithstanding Condition 6.3 above, the Authority shall not be obliged to make a payment to the Contractor if it has reasonable cause to believe that the Contractor will be unlikely to render complete performance of his obligations under the Contract. 

6.5 Where the Authority intends to rely on sub-clause 6.4 as the basis for rejecting any claim for an interim payment which the Contractor may make, the Authority shall give to the Contractor notice in writing of its intention together with the Authority's reasons for the rejection.

6.6 Payment of an interim payment by the Authority under this Condition 6 shall not, unless expressly stated to do so, constitute:

6.6.1 acceptance by the Authority of any contractual deliverable;  

6.6.2 a representation by the Authority that the Contractor has complied with any contractual obligations; or

6.6.3 a waiver of the Authority’s right to subsequently claim that the conditions for payment of that interim payment were not satisfied.

6.7 Payment shall be claimed in arrears on completion (or stage payments if agreed) of each authorised Task of the Contract using P2P under the DEFFORM 30 agreement MPS/BMT/DF30 Edn01/07 dated 14/08/09.

1. [bookmark: _Toc215914018]TASK AUTHORISATION PROCEDURE

The Contractor shall, prior to commencement of any work under Item 1 of the Contract submit the Task Authorisation Form (TAF) as at Annex D and raised by DES TECH-QSEPSystems, with a Firm Price Quotation for consideration and authorisation by DES TECH-Comrcl-CM3. The Firm Price Quotation shall show the number of hours/days required to complete the task, using the Firm hourly/daily rates within Annex F, appropriate to the grade and the period of work, and also any materials, expenses, etc.

Authority to proceed will be given by Contract amendment to include the new task in Annex E. The Contractor shall not commence work under any task prior to its authorisation by amendment of the Contract to include the task.

If, after authorisation and commencement of work tasks require amendment, the relevant Task Authorisation will be cancelled by the Authority and a new Task Authorisation Form issued, following receipt and acceptance of a revised Firm Price from the Contractor.

In order to avoid nugatory work and cost, the Contractor shall immediately notify DES TECH-QSEPSystems if any tasks authorised under the Contract call for work to be undertaken in respect of equipment which is likely to become obsolescent or likely to be the subject of modification action.


[bookmark: _Toc346198067]RISK MANAGEMENT

The Contractor shall provide a Risk Management Plan (RMP) for the Contract which shall be forwarded to the Authority’s Project Manager for approval within one week from commencement of the Contract. The RMP shall identify Risks to the Programme by assessment and evaluation.  Management Measures for Risk Reduction and Fallback positions of risks shall be stated. The RMP shall be compatible with other plans raised for the programme e.g. Quality Plan. 

The RMPs shall identify the owners and define their responsibilities for risk management during the programme. It must be robust and able to be acted upon and shall be applied to all aspects of the Contract. It shall show a clear appreciation of the risks involved in the totality of the Contract requirements. It shall identify when and how each management measure will be implemented. The risks shall be identified, registered and evaluated to facilitate a systematic approach to risk management.

The Contractor shall identify his written procedure for risk management within the RMP. This should define how uncertainty will be reduced including an explanation of how this will be achieved, giving maximum visibility to risk management of all of the operations associated with the programme.

The RMP shall be subject to regular formal reviews by the Contractor and the Authority to ensure continuing adequacy and compliance with the Contract requirements. Reviews should show the reduction of risk to the programme due to the application of management measures.

[bookmark: _Toc188677761][bookmark: _Toc346198068]CAPITAL FACILITIES

The Contractor shall provide from his own resources all items of a capital nature necessary for the purposes of carrying out the requirements of this Contract.


[bookmark: _Ref48969382][bookmark: _Ref48969409][bookmark: _Toc125873846][bookmark: _Toc134425216][bookmark: _Toc346198070][bookmark: _Toc488412138][bookmark: _Ref488718464]         10.      PROGRESS MEETINGS AND REPORTS

10.1 [bookmark: _Toc532023735][bookmark: _Ref49052396]    Progress Meetings for this Contract shall be held under Contract DES/SEP/1109.

10.2     Informal meetings on individual tasks may be arranged by agreement between the parties.

       10.3    The Contractor shall provide the following Reports to the Authority, in a format to be agreed by the Authority’s Project Manager:

	REPORT:
	FREQUENCY:
	DATES:

	Project Progress
	Quarterly 
	In accordance with Contract DES/SEP/1109.

	Project Financial
	Monthly
	Last working day of each calendar month




10.4	The Contractor shall provide a monthly Project Financial Report by email detailing spend to date and forecast to end.


[bookmark: _Toc55356000][bookmark: _Toc134425217][bookmark: _Toc346198071]11.  ACCEPTANCE OF CONTRACT DELIVERABLES

11.1 For the purpose of acceptance of the output of the work detailed in the Schedule of Requirements, the Contractor shall demonstrate to the reasonable satisfaction of the Authority’s Project Manager, the achievement of each of the specified requirements within each individual task.

11.2 On completion of the development outlined in the scope of work, a user acceptance meeting will be organised with the Authority’s Project Manager to test and check off the implemented requirements (this will be no longer than one working day) and shall occur within 2 weeks of development completion. This shall culminate in the delivery of a signed acceptance test report. The User acceptance shall be against the requirements defined in the technical proposal.

11.3 Acceptance of deliverables shall be in accordance with DEFCON 525 and shall be within 10 working days.

ANNEX A to CONTRACT DTECH/134

ASSERT ENABLING CONTRACT - STATEMENT OF WORK

1. The intended development activity shall be assessed on a case by case basis, determined by an individual OC or other MOD Customer’s unique requirements. 

2. It is expected that all types of development requirements shall share similar functionality as follows: 

· Data Capture & Reporting (relating, but not exclusive to safety). 
· Provision of a Question & Answer functionality
· Audit Reporting and Tracking
· User Access Levels (as determined by the requirement) 
· Competency Tracking (SQEP reporting)
· Document Management
· Risk Management
· Trend Analysis
· Production of Output Reports (can cover standard MS Word/Excel outputs, or bespoke, locked, or dynamic outputs, as required by the customer). 

3. It is anticipated that the Authority’s requirements shall follow a similar format, that being existing functionality within the tool can be exploited for a number of business requirements. The ASSERT tool allows for the provision of questions sets to be added. These question sets can be tailored by a system administrator, with the ability to add, amend or remove questions without engagement with the Contractor. Similarly, reporting can then be extracted from the tool, based on any of the information that has been input. Users are able to select the required fields for extraction, and generate reporting into a variety of formats (e.g. Microsoft Excel, Word). New requirements from the Authority will likely require specific areas, or repositories to be created within the tool for these question sets to reside in. It is also likely that requirements shall cover the need for bespoke or new report type formats to be included. The tool allows for this. 

4. Where the Authority’s requirements step outside of current functionality, an assessment in conjunction with the provider and QS&EP Systems Manager shall take place to ensure such changes are appropriate for the tool, and that no adverse impact shall be experienced by the current user base, or existing functionality. Where new functionality is sanctioned for release onto the tool, this functionality shall then be fully exploitable by current and future users where required. 

5. All new requirements from the Authority relating to the development of the ASSERT tool shall need to be reviewed in conjunction with the QS&EP Systems Manager. Where assessed as practicable for the development of ASSERT, the Authority shall be required to follow the relevant commercial processes to allow for the overarching Enabling Contract to be used. This shall require a Business Case detailing all the options considered and detailing the requirement, a full Statement of Work and Firm Price Proposal. 

6. Contract DES/SEP/1109 covers all aspects of Technical Support, RLI Web Hosting, working groups and requirements capture. Where the assessment of new requirements is likely to exceed the contracted provision of the aforementioned contract services, additional costs shall be covered by the requirement owner.  

7. Deliverables shall be agreed with the Authority’s Project Manager and defined on the individual Tasking Form at Annex D to the Contract.

8. The response to any task raised by the Authority shall detail the compliance with the requirements, the proposed project plan, the management, the proposed staffing of and the quality assurance procedures that shall be applied to the Task by the Contractor.












ANNEX B to
Contract No. DTECH/134

Ministry of Defence

Design Rights and Patents
(Sub-Contractor’s Agreement)


THIS AGREEMENT is made the 			day of 				2014

BETWEEN

whose registered office is at



(hereinafter called “the Sub-Contractor”) of the one part and THE SECRETARY OF STATE FOR DEFENCE (hereinafter called “the Secretary of State”) of the other part

	WHEREAS:-

1.	The Secretary of State has placed with [……………] (hereinafter called “the main contractor”) a contract bearing the reference number […………..] (hereinafter called “the main contract”) for the [……………………….] the effect of which is that the costs of such design and development (including the cost referable to any sub-contracts hereinafter referred to) will be substantially borne by the Secretary of State.

2.	The main contractor contemplates that the design development and supply of certain components needed for performance of the main contract will be undertaken by various third parties in pursuance of sub-contracts made between them and the main contractor.

3.	With a view to securing to the Secretary of State rights as regards inventions designs and other related matters in respect of any sub-contract the main contract provides that the main contractor shall not enter into any sub-contract for any component aforesaid without obtaining the prior approval of the Secretary of State.

4.	The main contractor has now informed the Secretary of State that for the purpose of performing the main contract he wishes to place with the Sub-Contractor a sub-contract for the design and development of the items described in the First Schedule (hereinafter called “the sub-contracted items”) and has requested the Secretary of State’s approval of the sub-contract accordingly.

5.	The Secretary of State has signified his willingness to approve the sub-contract on condition that in consideration of his giving approval the Sub-Contractor enters into a direct Agreement with the Secretary of State concerning the matters hereinafter appearing and the Sub-Contractor has signified his willingness to enter into such an agreement.

NOW THIS AGREEMENT made in consideration of the premises and of the rights and liabilities hereunder mutually granted and undertaken WITNESSETH AND IT IS HEREBY AGREED AND DECLARED as follows:-

1.	The Sub-Contractor and the Secretary of State hereby agree to be bound to each other by the provisions of the Conditions as set out in the Second Schedule hereto.

2.	No extension alteration or variation in the terms of the sub-contract between the main contractor and the sub-contractor and no other agreement between the main contractor and the sub-contractor relating to the work to be done under the sub-contract or any modification now or hereafter made thereto shall prejudice the operation of this Agreement which shall in all respects apply to the sub-contract as so extended altered varied supplemented or modified as if such extension alteration variation supplementation or modification had been originally provided for in the sub-contract and the expression “the sub-contract items” shall have effect accordingly.


IN WITNESS whereof the parties hereto have set their hands the day and years first before written



Signed on behalf of
the Sub-Contractor

(in capacity of			)



Signed on behalf of
The Secretary of
State for Defence



THE FIRST SCHEDULE

The Sub-Contract Items are:-












--------------------------------------------------------------------------------------------------------------------------------
THE SECOND SCHEDULE

The Conditions which shall apply to this Agreement are:-

DEFCON 90 (Edn.11/06)                -               Copyright
DEFCON 91 (Edn.11/06)                -               Intellectual Property Rights in Software
DEFCON 531 (Edn. 05/05)	-	Disclosure of Information.
DEFCON 632 (Edn. 08/12)	-	Third Party Intellectual Property - Rights and    Restrictions


except that:

(i)	Where “the Contractor” is stated “the Sub-Contractor” shall be substituted.

(ii)	Where “the Authority” is stated “the Secretary of State” shall be substituted.

(iii)	Where “Contract” is stated “sub-contract” shall be substituted.

(iv)	Where “sub-contractor” is stated “further sub-contractor” shall be substituted.

(v)	Where “sub-contract” is stated “further sub-contract” shall be substituted.

Annex C Contractor Commercial Sensitive Information

	Contract No: DTEC/134


	Description of Contractor’s Commercially Sensitive Information:



	Cross Reference(s) to location of sensitive information in Contract



	Explanation of Sensitivity:



	Details of potential harm resulting from disclosure:



	Period of Confidence (if applicable): 

	Contact Details for Transparency / Freedom of Information matters:

Name: 
Position: 
Address: 
email Address:





ASSERT 2 ENABLING CONTRACT – TASK AUTHORISATION FORM

	
	
	Task Serial No.
00*

	'''''''''''' '''''''''''''''''' '''''''''''''''''''' '''''''''''''''''
''''''''''''''''''' '''''''''''''''
''''''''' '''''''''''''' ''''''''''''''' '''''''''''''
''''''''''
''''''''''' '''''''''''
	Project Management Branch:
DES TECH-QSEP Systems
Elm 1b #4128
MoD Abbey Wood 
Bristol
BS34 8JH
	Commercial Branch:
DES TECH-Comrcl-CM3
Elm 1c #4130
MoD Abbey Wood 
Bristol
BS34 8JH

	PART 1 – TASK DESCRIPTION (To be completed by DES TECH-QSEP Systems

	
	
Task Completion Date


	
Description of Task:











	
Originators Signature:




	
Appointment:




	
Date:





	
PART 2 - AUTHORISATION REQUEST (To be completed by the Contractor)


	
FIRM PRICE QUOTATION

Showing the following elements:-


	Grade
	Total Price

	Director Grade
	£

	Principal Grade
	£

	Engineer Grade
	£

	Assistant Grade
	£

	Sub-Total
	£

	Material Cost
	£

	Sub-Contract/Bought Out Materials
	£

	Travel & Subsistence
	£

	Grand Total
	£

	
The above Task/Firm Price is submitted
for Authorisation/Approval by Project
Office/Commercial Branch

	
Signature: ....................................................

Date: ............................................................

'''''''''''' '''''''''''''''''''' '''''''''''''''''''''' '''''''' Contracts Manager.

 

	
PART 3 - MOD AUTHORISATION


	
The Contractor is duly authorised to carry out the work as detailed above for the Firm Price shown below:


	Task No.
	Contract Item No.
	Firm Price



	
Project Branch Approval:




Signature: ...................................................


Name: .........................................................

Date: ...........................................................

DES TECH-QSEP Systems

Tel: 030 679 34458
	
Commercial Branch Approval




Signature: ..................................................


Name: ........................................................

Date: ..........................................................

DES TECH-Comrcl-CM3

Tel: 030 679 31551

	
NB: Both signature boxes must be completed prior to commencement of work.

	
PART 4 - SUMMARY OF TASKS


	
Value of all tasks to date
	
£

	

	





	Distribution

	Contractor
DES TECH-QSEP Systems
DES TECH-F
DES TECH-Comrcl-CM3
FMSSC
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ASSERT 2 ENABLING CONTRACT

LIST OF AGREED TASKS


	Task Number
	Task Description
	Firm Price Ex VAT
	Task Completion Date

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	Total £
	







ANNEX F to Contract DTEC/134

                                                    
AGREED RATES


	Grade
	Year 2 -  
01/04/14 –
31/03/15
Hourly Rates (ex
VAT)
	Year 3 -  
01/04/15 –
30/11/15
Hourly Rates (EX
VAT)

	Director
	
	

	Principal
	
	

	Engineer
	
	

	Assistant
	
	




[bookmark: Annex_A_-_Equality_of_Information_-_Pric]
Annex G - Equality Of Information - Pricing Statement

Contract No DTEC/134
1.	The Company and the Authority each confirms that the negotiations leading to the agreement as at 27 November 2014 of price(s) as recorded at Annex 1 to this Statement were conducted in accordance with the principles of paragraph 9 (Equality of Information) of The 1968 Profit Formula Agreement which has now been carried forward in the 2011 Annual Review of the Profit Formula for Non-Competitive Government Contracts. 
2.	The Company and the Authority each confirms that it is not aware of any material omission or inaccuracy in the facts and pricing assumptions provided by it, on which the price(s) are based, and which are set out or referenced in Annex 2 to this Statement. 
3.	The Company confirms that in estimating the costs on which the price(s) recorded at Annex 1 to this Statement are based it has observed the cost accounting practices set out in the Questionnaire as to the Method of Allocation of Costs dated 27 November 2014 except as explained in Annex 2 to this Statement. 
4.	The Authority and the Company shall each maintain in confidence the information provided to it by the other for the purpose of the negotiations mentioned in paragraph 1 above.  Information will not be disclosed to others without the written authority of the owner.  The Authority and the Company confirm that each is free to provide such information to the Review Board for Government Contracts should the need arise in pursuance of DEFCON 650/650A (Reference To The Review Board Of Questions Arising Under The Contract) in respect of the contract incorporating the above price(s). 
5.	The agreement of price(s) set out in this Statement does not constitute any representation by either party to the other or oblige either party to contract with the other. 
To the best of the knowledge of each of us the foregoing is correct and there have been no material changes to the information set out or referenced in Annex 2 to this Statement between the time of price agreement and the date of signature below. 

Signed:	......................................		Signed: ......................................
Name:	......................................		Name: ........................................
Position:...................................		Position: .....................................
Company:	.................................		Authority: ...................................
for (insert trading name of Company)	for the Secretary of State for 									            Defence                       
Date:	..................................... 		Date: ………..................................

Annex 1 to Equality Of Information Pricing Statement Dated 27 November 2014 In Respect Of Contract DTEC/134

Prices

	Grade
	Year 2 -  
01/04/14 –
31/03/15
Hourly Rates (ex
VAT)
	Year 3 -  
01/04/15 –
30/11/15
Hourly Rates (EX
VAT)

	Director
	
	

	Principal
	
	

	Engineer
	
	

	Assistant
	
	




Price Discounts
	Threshold Reached (Ex VAT)
	Discount Applied

	[bookmark: _GoBack]
	

	
	

	
	





· The thresholds will apply to the individual contract, so if a new contract is raised we will start from zero, it will not be cumulative from the previous contract.
· The thresholds will apply yearly, so at the start of each contract year (which will also be MoD financial year) the price will start from zero, it will not be cumulative year on year.
· The thresholds stated above are using the Ex VAT figures.
· All Tasks have to be fully authorised by the contractor and the Authority.
· Once the threshold has been reached the contractor shall reduce the total price (ex VAT) by the relevant discount. The discount will not be shown against the rates only the total price.
· Once the threshold has been reached, any new tasks will have the discount applied. The discount will not apply to any tasks which are already being processed.
Annex 2 To Equality Of Information Pricing Statement Dated 27 November 2014 In Respect Of Contract DTEC/134

Facts And Pricing Assumptions
1.	For contracts worth more than £1M the pricing statement will record an appropriate selection of the facts and pricing assumptions which are listed at a. and b. below.
a.	The following elements are as stated in the Invitation To Tender (ITT) and response unless annotated otherwise.  (Reference of relevant correspondence should be given where appropriate):
· Contract terms, including payment arrangements. 
· Contract Schedule. 
· Contract Specification(s). 
· Statement of Work. 
· Drawing Build Standard (where it exists). 
· Inspection and Testing Plan. 
· Acceptance criteria. 
· Delivery rate and/or period(s). 
· Warranty period. 
· Variation of Price (VOP). 
· Manufacturing programme, plant and processes. 
· Government Furnished Equipment. 
· Special to type tooling, test equipment, jigs & etc. 

b.	Major areas of agreement should be recorded in this section for future reference.
· Materials, bought out parts, subcontracted work, inter-Unit activity. 
· Direct Labour (man hours and wage rates). 
· Basis of the estimating allowances including learner, factors and Models used, including economic and currency factors. 
· Indirect Costs (overhead rates used). 
· Basis of forward load anticipated over contract period including details of related MOD programmes. 
· Exceptions from the currently agreed QMAC. 
· Exclusions, proprietary prices, elements of the price(s) established by competition or market prices, etc. 
· Other Costs, special jigs, test equipment, etc. 
· Contingencies/Unallocated (i.e. final negotiating lump sum). 
· Other estimating uncertainties on both sides. 
· Profit Allowance (i.e. estimated forward CP:CE ratios). 

        

	DEFFORM 111
(Edn 08/14)
Appendix - Addresses and Other Information

	
	1. Commercial Officer
'''''''''' ''''''''
DTech
Elm 1C #4130
Abbey Wood (South)
Bristol, BS34 8JH
Tel: 030 679 86872
Email: DESPTGCOM-Grad2@mod.uk 
	
	8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street,  Manchester, M1 2WD	 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  
 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader
 (from whom technical information is available)
'''''' '''''''''
Elm 1B #4128
Abbey Wood (South)
Bristol, BS34 8JH
Tel: 030 679 34458
Email: DESTECH-QSEPSystems@mod.uk
	
	9.  Consignment Instructions
The items are to be consigned as follows:

See Box 2



	

	

	
	3. Packaging Design Authority






(Where no address is shown please contact the Project Team in Box 2) 
	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      
Air Freight Centre
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943
EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943
Surface Freight Centre
IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946
	

	
	
	

	
	4. (a) Supply/Support Management Branch or Order Manager:

Tel No:

   (b) U.I.N.         P0172A
	
	B. JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837
www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from



	
	11. The Invoice Paying Authority (see Note 1)
Ministry of Defence			 0151-242-2000
DBS Finance
Walker House, Exchange Flags		Fax:  0151-242-2809
Liverpool, L2 3YL                    Website is: https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement#invoice-processing
	

	

	
	6.  For contracts containing DEFCON 5, mauve Copies of MOD Form 640 are to be sent to


(where no address is shown the mauve copy should be destroyed)
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 
PO Box 2, Building C16, C Site
Lower Arncott
Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)
Applications via fax or email: DESLCSLS-OpsFormsandPubs@mod.uk
	

	

	
	7. Quality Assurance Representative:

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 
	
	NOTES
1.  Forms.  Hard copies, including MOD Form 640 are available from address in Box 12., All other invoicing forms e.g. AG Forms 169 and 173, are available from the website address shown at Box 11.

2.* Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
	

	

	    For Official Use Only	Recoverable	YES
	
	     NO
	X
	
	Finance Branch
	
	

	

	    Issue of Government Property		YES
	
	     NO
	X
	
	RAC / LPC No / Project No
	
	

	

	    VAT Contractor - Country of Origin (delete those not applicable)
	
	Requisition No
	 90811
	

	 

	
	UK
X
	
	Overseas (non-EC Country)
	
	Overseas (EC Country)
	               
	Project Management/ Production branch reference
	BMT Defence Services Ltd.
	

	

	     If EC specify country:
	
	
	Place of manufacture
	
	

	

	     Outside the scope
	
	    Item Nos
	
	
	Place of packaging
	
	

	     Exempt
	
	    Item Nos
	
	
	
	
	

	     Taxable Zero Rate
	
	    Item Nos
	
	
	Contractor’s Tel No
	01225 473622
	

	     Taxable - Standard Rate
	X
	    Item Nos
	ALL
	
	
	
	

	
	

	     (where a contract is with an overseas contractor JSP 916 should be consulted) 
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