8008 – VICTORY PARK PAVILION, CAINCROSS, STROUD

TENDER ADDENDUM No 4


4.1	The existing render on the external walls to be retained is to be hacked off and re-rendered with new to match that on the extension

4.2	The floor to the external lockable storage is to have a concrete slab with brushed finish/trowelled margins

4.3	The external gates to the lockable storage area are to be as item 16.05 in the Schedule of Works….please omit Provisional Sum P6 (which was drafted before the updated Schedule of Works was provided) 

4.4	Schedule of Works 12.03 refers to electric roller shutter to the tea point and the reception counter (by D06) but NBS L20/610B refers to manual, please allow for manual; also include for the double hatch doors

4.5	Schedule of Works 14.13 references barrier matting as the Finishes Schedule and NBS M10/300, please ignore the reference to barrier matting and allow floor finishes as the Finishes Schedule

4.6	Assume the concrete ramps/steps adjacent ED05 as shown on Drawing No 10 are existing and no other steps or ramps are required

4.7	Reference Schedule of Works 5.05 allow for an Aco drain outside ED01 as shown on Drawing No 15 and outfall to drain as attached

[bookmark: _GoBack]4.8	Miles Ironmongery will be providing their Schedule/Quotation in the next couple of days…please exclude this and we will include a Provisional Sum in all tenders received next week to cover this.










Clark Associates
8008/WAC/seb
5 December 2017
