

Caphouse Colliery, New Rd, Overton, Wakefield WF4 4RH

Yellow feature is the Coal Gantry which may be fully scaffolded for painting during the duration of this contract.

Access road round from the main public entrance is must likely used by fire engines and museum deliveries

Roadway under the gantry needs to be kept clear for vehicle access during the works

See schedule of
work section 5

Staff WCs
available for
contractor use:
Workshop area

Suggested location for Contractors compound. it is recommended that a welfare unit is stacked on a storage container. Limited parking available in same area.

Restaurant Staff car parking and deliveries

Towards main public entrance.
This will be the primary access
point for this contract

MAIN ROAD A642

IP ROOM

See schedule of
work section 5

Gates to small yard area can be opened by arrangement but will need management of the traffic on the main road for access.

Drawing based on 1990s survey drawing
by Alan Todd. Scale is approx

CONTROL ROOM

See schedule of
work section 2

SCREENS BUILDING

STEAM
WINDIN
HOUSE

LANCASHIRE BOILERS

1842
GALLERY1842
GALLERY

NORTH

See schedule of work section 3

BATH HOUSE

See schedule of
work section 4

Staff car park

~~Main museum office~~

Access to main road here would be available as an alternative to the main public entrance

