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Office for Nuclear Regulation


		Technical Support – Work Order Specification
	Title:  Continuation of technical support to the detailed assessment of the severe accident aspects of the HPC Safety Submissions 

	Background to the project
The Hinkley Point C (HPC) site has been licensed by ONR to allow NNB GenCo to construct and operate two EPR plants.  Nuclear safety aspects of the construction, commissioning and operation of the site will be regulated by ONR via a series of regulatory permissioning hold points under Licence Conditions 19 and 21, attached to the HPC site licence. 
The HPC Safety Case documentation produced to support these activities is complex and a full assessment by ONR of Fault Studies aspects requires input from a number of specialists and skill areas.
The work associated with the assessment of the Severe Accident aspects of the HPC safety submission is recognised as an integral part of ONR’s programme of assessment of HPC safety documentation.  As a result, ONR commissioned contract number ONR-266.
This contract commenced in 2015 and work is part complete, and needs to be aligned with the new ONR TSC framework. This updated justification is therefore needed to reassign the remainder of the original specification (ONR-266 – 2015/299705) to the new ONR TSC framework. It is expected that the revised tender shall consider the residual work and the remainder of the budget, based on the new TSC hourly rate card.

	SCOPE OF THE SERVICES REQUIRED
The scope of the service requirement is to provide technical resource to assist ONR with the detailed assessment of the Severe Accident aspects of HPC safety submissions.  The original scope of ONR-266 is appended to this specification.

	OBJECTIVES
The proposed resource required to support the Project Officer, remains as per the original specification (ONR-266).
The reporting expectations remain the same as the original specification ONR-266.

	CONSTRAINTS 
The constraints remain the same as the original specification ONR-266.
Conflict of Interest Considerations
The potential risk of a conflict of interest for the individual(s) undertaking the work for ONR with regards to NNB GenCo should be avoided.  Any potential conflict of interest should be declared.
Relevant Skills and Experience
The services required should be delivered by resource(s) with relevant knowledge and experience. In particular, the individual(s) should have a sound knowledge and understanding of the PWR faults specifically in severe accidents, transient analysis and the associated physical phenomena of significance and the related OSSA.  Furthermore, familiarity with ONR and the UK regulatory environment would be highly beneficial.
Security Considerations
Relevant documentation provided by NNB GenCo, the Responsible Designer, Framatome and ONR must be handled in accordance with the relevant security markings.  These will be provided by ONR.
Impact on, and Interface with, other Work or Systems
There should be no impacts on ONR resulting from the work undertaken by the individual(s).
There may be elements of the Fault Studies work stream that may be performed by another Contractor; in any event the exchange of information and interface between the two organisations will be managed by ONR’s Project Officer.
Confidentiality Considerations 
A specific confidentiality agreement is not required, however, it is recognised that the output could be commercially sensitive. The appropriate security classification will be applied to documentation produced if required. 
Working Arrangements
The individual(s) will need to work closely with the ONR Project Officer and provide regular feedback and updates on the work.  In the course of the work the individual(s) will also need to engage with other ONR inspectors involved in the assessment of the HPC safety submissions.  This may require interaction to be undertaken on a quarterly basis in ONR’s offices in Bootle, in order to facilitate close engagement with the Project Officer and other specialist inspectors involved in the assessment of the HPC safety submissions.  Other project updates can be provided on a telecom, as appropriate.
Timescales 
The provision of resource under this contract should last for the duration of contract.
Completion of the supporting tasks, particularly relating to the review of the OSSA, to inform the assessment of NNB’s site safety submissions, is required by Q1 2021.  This should be used to develop a proposal in response to the scope of work.

	CONTRACT MANAGEMENT
ONR will require to be kept updated about progress and delivery of the required work via monthly meetings, to include a contract start-up meeting at ONR’s offices at Bootle. Subsequent progress meeting should be arranged with the ONR Project Office and can be held at ONR’s office in Bootle, or the contractor’s premises





	TECHNICAL RESPONSE

	Response
The Technical Response should demonstrate a clear understanding of the work required.
Please provide 
a description of how you will deliver the scope of work (methodology) and the proposed delivery team you will use, clearly signposting to relevant sections within your Capability Prospectus where appropriate/relevant ;
a description of proposed deliverables and/or outputs
an outline of anticipated engagement (project meetings & management)
details of proposed cost and associated effort assumptions 
a project delivery plan showing activities and milestones 
a planned invoice schedule
details of any assumptions or constraints
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