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EXISTING 
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FLOORS TO ALL 
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PROVISIONAL SUM IS ALLOWED FOR 
INVESTIGATIIVE WORKS ON SITE,FOR 
BOILER ROOM 2, INCLUDING 
BALANCING OF THE  SYSTEMS AND 
RADIATORS, TRV'S REPLACEMENT IF 
REQUIRED 

RECOMMENDED POSITION FOR FCU 01, 02, 
03, 04 THERMOSTAT - TO BE INSTALLED BY 
THE CONTROLS CONTRACTOR - CONFIRM 
WITH CA PRIOR INSTALLATION TO ENSURE 
ITS FREE FROM ANY HEAT SOURCES
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DIVIDING WALL

RECOMMENDED POSITION FOR FCU 05, 
O6 THERMOSTAT - TO BE INSTALLED BY 
THE CONTROLS CONTRACTOR -
CONFIRM WITH CA PRIOR INSTALLATION 
TO ENSURE ITS FREE FROM ANY HEAT 
SOURCES
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THE EXISTING IDEAL HEAT 30 BOILER 
AND CYLINDER TO BE RETAINED 

P-HTG-(system 1) F+R

THE 
EXISTING 
ALPHA CD 35 
C COMBI 
BOILER TO 
BE 
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"LIKE FOR 
LIKE" WITH 
NEW C/W 
NEW FLUE 
KIT, VALVES, 
CONTROLS, 
PIPEWORK 
AMENDMENT
S TO SUIT 
NEW IDEAL 
LOGIC COMBI 
C35 BOILER

THE EXISTING IDEAL 
LOGIC +C30 BOILER 
SERVING RADIATORS 
TO BE RETAINED EXISTING 2 N° BAXI SOLO 

24 HE BOILERS AND 
GRUNDFOS PUMP UPSD 
40-50 F 250 TO BE 
REPLACED "LIKE FOR 
LIKE" C/L NEW FLUE KIT 
VALVES CONTROLS, 
PIPEWORK AMENDMENTS 
TO SUIT 2N° NEW LOGIC+ 
HEAT 24 BOILERS

REPLACE EXISTING UPSD 
40-50 F 250 PUMPS WITH 
NEW GRUNDFOS MAGNA1 
D 32-60

Drawing Number

Original Size

Date

Scale

Drawn Checked Approved

© Kier Business Services Limited

A1
RIBA 2013 Stage

Status

Revision

NOTES

Drawing Title

Project Name

Internal Project Number

Issuing Office Telephone

Version
Drawn 
& Date

Checked 
& Date

Approved 
& Date

Amendment

E-mail

Client

Project Code Origin Volume Level Type Role Number

This Document has been prepared by Kier Business Services Limited 
and no individual is personally liable in connection with the preparation 
of this Document. By receiving this Document and acting on it, the 
client or any other person accepts that no individual is personally liable 
whether in contract, tort, for breach of statutory duty or otherwise Kier 
Business Services Limited has used reasonable endeavours to 
provide information that is correct and accurate and the Document 
sets out reasonable conclusions that have been reached on the basis 
of the information available.

© Crown copyright and database rights 2017 Ordnance Survey 
0100056811. You are permitted to use this data solely to enable you 
to respond to, or interact with, the organisation that provided you 
with the data. You are not permitted to copy, sub-licence, distribute 
or sell any of this data to third parties in any form. 

As indicated

SO AK OT13/05/19

P1

A4

D2

GROUND FLOOR PROPOSED
MECHANICAL SERVICES LAYOUT

23630

KINGSWOOD CENTRE

STEVENAGE 07742404091

samson.oakley@kier.co.uk

CORBY BOROUGH COUNCIL

23630-KBS-01-00-DR-M-6012

This Document is presented to the CORBY BOROUGH COUNCIL in
respect of the KINGSWOOD CENTREand may not be used or relied
on by any other person or by the client in relation to any other matters
not covered specifically by the scope of this Document
Notwithstanding anything to the contrary contained in the Document,
Kier Business Services Limited is obliged to exercise reasonable skill,
care and diligence in the performance of the services required by
CORBY BOROUGH COUNCILand Kier Business Services Limited
shall not be liable except to the extent that it has failed to exercise
reasonable skill, care and diligence, and this Document shall be read
and construed accordingly.

 1 : 1001
KINGSWOOD CENTRE FLOOR PLAN LAYOUT

 1 : 2003
BOILER ROOM 3 PLAN LAYOUT

 1 : 2004
BOILER ROOM 4 PLAN LAYOUT

 1 : 2001
BOILER ROOM 1 PLAN LAYOUT

 1 : 2002
BOILER ROOM 2 PLAN LAYOUT

ALL RADIATORS 
AND HEATING 
PIPEWORK TO BE 
RETAINED

NOTE: CONTRACTOR SHALL INSTALL 
ALL NEW FAN CONVECTORS TO THE 
INDICATED POSITIONS LOCATIONS 
INCLUDING 
REPLACEMENT/ADAPTATION OF 
GRILLES WITHIN WALLS/CUPBOARDS 
TO SUIT NEW FCU SIZES - LIAISE WITH 
FCU MANUFACTURER FOR DETAILS OF 
BUILDERSWORK REQUIRED AND MAKE 
ALLOWANCE WITHIN TENDER PRICE, 
MAKE GOOD OF DISTURBED AREAS

CONTRACTOR SHALL RETAIN ALL 
EXISTING HEATING PIPEWORK UNLESS 
REQUIRED FOR SCOPE (REPLACEMENT 
OF FCU'S AND NEW BOILER 
INSTALLATIONS) - RETAIN ALL EXISTING 
RADIATORS IN THE AREAS.
ALLOW FOR COMPLETE DRAINING OF 
SYSTEMS AND FOLLOWING 
INSTALLATION ALLOW TO FILL, VENT & 
BALANCE, CHEMICAL DOSE & 
COMMISSION EACH SYSTEMS

P1 TENDER ISSUE SO
10/05/19

AK
10/05/19

OT
13/05/19


	Sheets
	6012 - GROUND FLOOR PROPOSED MECHANICAL SERVICES LAYOUT


