No	Item/Service	Skill Level						
		Hourly rate (excl Transport & Subsistence)						
		Project Manager (1)	Design Manager (2)	Documentation (3)	Laboratory (4)	Protype Shop (5)	Senior Design Engineer (6)	Senior Laboratory (7)
				YFAR 1	[March 2020 - Mar	ch 20211		
Core S	Services			12/11(1	Indian Zozo indi	<u> 2021j</u>		
1	Project Advice and Assistance (up to one man day per enquiry)							
2	Project Management of SS processes							
3	Scheduled Meetings							
4	Reference Equipment Management							
5	Documentation Management							
6	Custody and Maintenance of Drawings							
7	Obsolescence Management							
8	Quality Management							
9	Safety, Legislation & Environmental Management							
10	Training Equipment and course material Management							
11	Preliminary Investigations							
12	Copies of descriptive material/all documentation							
13	Production and maintenance of technology roadmaps							
Non C	Core Services							
14	Project Advice and Assistance (greater than one days effort)							
15	Full Development of each SS Task							
	Preliminary investigation, full development and incorporation							
16	into drawings of Capability Improvements							
l								
17	Repair of Reference Equipment less accidents and damage							
4.0	Copies of descriptive material/all documentation to support							
18	Competitive Tendering purposes							
4.0	Provide Tasking quotations for preliminary investigations and							
19	task preparation							

No	Item/Service	Skill Level							
		Hourly rate (excl Transport & Subsistence)							
		Project Manager (1)	Design Manager (2)	Documentation (3)	Laboratory (4)	Protype Shop (5)	Senior Design Engineer (6)	Senior Laboratory (7)	
				. VEAD 2	- Merch 2024 Mer				
Coro	 Services		YEAR 2 [March 2021 - March 2022]						
COIES	Jei vices								
1	Project Advice and Assistance (up to one man day per enquiry)								
2	Project Management of SS processes								
3	Scheduled Meetings								
4	Reference Equipment Management								
5	Documentation Management								
6	Custody and Maintenance of Drawings								
7	Obsolescence Management								
8	Quality Management								
9	Safety, Legislation & Environmental Management								
10	Training Equipment and course material Management								
11	Preliminary Investigations								
12	Copies of descriptive material/all documentation								
13	Production and maintenance of technology roadmaps								
Non C	ore Services								
14	Project Advice and Assistance (greater than one days effort)								
15	Full Development of each SS Task								
	Preliminary investigation, full development and incorporation								
16	into drawings of Capability Improvements								
17	Repair of Reference Equipment less accidents and damage								
	Copies of descriptive material/all documentation to support								
18	Competitive Tendering purposes								
	Provide Tasking quotations for preliminary investigations and								
19	task preparation								

No	Item/Service	Skill Level						
		Hourly rate (excl Transport & Subsistence)						
		Project Manager (1)	Design Manager (2)	Documentation (3)	Laboratory (4)	Protype Shop (5)	Senior Design Engineer (6)	Senior Laboratory (7)
				YEAR 3	[March 2022 - Mar	ch 2023]		
Core So	ervices				<u>.                                      </u>			
1	Project Advice and Assistance (up to one man day per enquiry)							
2	Project Management of SS processes							
3	Scheduled Meetings							
4	Reference Equipment Management							
5	Documentation Management							
6	Custody and Maintenance of Drawings							
7	Obsolescence Management							
8	Quality Management							
9	Safety, Legislation & Environmental Management							
10	Training Equipment and course material Management							
11	Preliminary Investigations							
12	Copies of descriptive material/all documentation							
13	Production and maintenance of technology roadmaps							
Non Co	ore Services							
14	Project Advice and Assistance (greater than one days effort)							
15	Full Development of each SS Task							
	Preliminary investigation, full development and incorporation							
16	into drawings of Capability Improvements							
17	Repair of Reference Equipment less accidents and damage							
	Copies of descriptive material/all documentation to support							
18	Competitive Tendering purposes							
-	Provide Tasking quotations for preliminary investigations and							
19	task preparation							

No	Item/Service	Skill Level						
		Hourly rate (excl Transport & Subsistence)						
		Project Manager (1)	Design Manager (2)	Documentation (3)	Laboratory (4)	Protype Shop (5)	Senior Design Engineer (6)	Senior Laboratory (7)
				YEAR 4 (Opt	tion) [March 2023	• March 2024]		
Core S	Services			` .				
1	Project Advice and Assistance (up to one man day per enquiry)							
2	Project Management of SS processes							
3	Scheduled Meetings							
4	Reference Equipment Management							
5	Documentation Management							
6	Custody and Maintenance of Drawings							
7	Obsolescence Management							
8	Quality Management							
9	Safety, Legislation & Environmental Management							
10	Training Equipment and course material Management							
11	Preliminary Investigations							
12	Copies of descriptive material/all documentation							
13	Production and maintenance of technology roadmaps							
Non C	Fore Services							
14	Project Advice and Assistance (greater than one days effort)							
15	Full Development of each SS Task							
	Preliminary investigation, full development and incorporation							
16	into drawings of Capability Improvements							
17	Repair of Reference Equipment less accidents and damage							
	Copies of descriptive material/all documentation to support							
18	Competitive Tendering purposes							
	Provide Tasking quotations for preliminary investigations and							
19	task preparation							

No	Item/Service	Skill Level						
		Hourly rate (excl Transport & Subsistence)						
		Project Manager (1)	Design Manager (2)	Documentation (3)	Laboratory (4)	Protype Shop (5)	Senior Design Engineer (6)	Senior Laboratory (7)
				YEAR 5 (Opt	tion) [March 2024 -	March 2025]		
Core S	ervices							
1	Project Advice and Assistance (up to one man day per enquiry)							
2	Project Management of SS processes							
3	Scheduled Meetings							
4	Reference Equipment Management							
5	Documentation Management							
6	Custody and Maintenance of Drawings							
7	Obsolescence Management							
8	Quality Management							
9	Safety, Legislation & Environmental Management							
10	Training Equipment and course material Management							
11	Preliminary Investigations							
12	Copies of descriptive material/all documentation							
13	Production and maintenance of technology roadmaps					,		
Non Co	ore Services							
14	Project Advice and Assistance (greater than one days effort)							
15	Full Development of each SS Task							
	Preliminary investigation, full development and incorporation							
16	into drawings of Capability Improvements							
17	Repair of Reference Equipment less accidents and damage							
	Copies of descriptive material/all documentation to support							
18	Competitive Tendering purposes							
	Provide Tasking quotations for preliminary investigations and							
19	task preparation							