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MOD Conditions for the Supply of Goods and Associated Services:   Contract No: SHIPACQ075

[bookmark: _Toc411328519]A 	General Contract Provisions
A1. [bookmark: _Toc411328520]Interpretation
a. The defined terms in the Contract shall be as set out in Schedule 1. 
b. Unless the context otherwise requires:
(1) The singular includes the plural and vice versa, and the masculine includes the feminine and vice versa.
(2) The words “include”, “includes”, “including” and “included” are to be construed as if they were immediately followed by the words “without limitation”, except where explicitly stated otherwise. 
(3) The expression “person” means any individual, firm, body corporate, unincorporated association or partnership, government, state or agency of a state or joint venture.
(4) References to any statute, enactment, order, regulation, or other similar instrument shall be construed as a reference to the statute, enactment, order, regulation, or instrument as amended, supplemented, replaced or consolidated by any subsequent statute, enactment, order, regulation, or instrument.
(5) The heading to any Contract provision shall not affect the interpretation of that provision.
(6) Any decision, act or thing which the Authority is required or authorised to take or do under the Contract may be taken or done only by the person (or their nominated deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on behalf of the Authority.
(7) Unless excluded within the Conditions of the Contract or required by law, references to submission of documents in writing shall include electronic submission.
A2. [bookmark: _Toc411328521]Amendments to Contract
a. [bookmark: _Ref277243285]Except as provided in condition F4 all amendments to this Contract shall be serially numbered, in writing, issued only by the Authority’s Representative (Commercial), and agreed by both Parties.
b. Where the Authority or the Contractor wishes to introduce a change which is not minor or which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Change Process) shall apply.  The Contractor shall not carry out any work until any necessary change to the Contract Price has been agreed and a written amendment in accordance with clause A2.a above has been issued.
A3. [bookmark: _Toc411328522]Variations to Specification       
a. The Authority’s Representative may, by Notice (following consultation with the Contractor as necessary), alter the Specification as from a date agreed by both Parties and to the extent specified by the Authority, provided that any such variations shall be limited to the extent that they do not alter the fit, form, function or characteristics of the Contractor Deliverables to be supplied under the Contract.  The Contractor shall ensure that the Contractor Deliverables take account of any such variations.  Such variations shall not require formal amendment of the Contract in accordance with the process set out in condition A2 (Amendments to Contract) and shall be implemented upon receipt, or at the date specified in the Authority’s Notice, unless otherwise specified.
b.	Any variations that cause a change to:
(1) fit, form, function or characteristics of the Contractor Deliverables;
(2) the cost;
(3) Delivery Dates;
(4) the period required for the production or completion; or
(5) other work caused by the alteration,
shall be the subject to condition A2 (Amendments to Contract).  Each amendment under condition A2 shall be classed as a formal change.
A4. [bookmark: _Toc411328523]Precedence
a. [bookmark: a422172]If there is any inconsistency between the different provisions of the Contract the inconsistency shall be resolved according to the following descending order of precedence:
(1) Sections A - H (and J - L, if section J - L are included) of the Conditions of the Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and ,  Schedule 3 (Contract Data Sheet);
(2) Schedule 2 (Schedule of Requirements) and Schedule 8  (Acceptance Procedure);
(3) the remaining Schedules; and
(4) any other documents expressly referred to in the Contract.
b. If either Party becomes aware of any inconsistency, within or between the documents referred to in clause A4.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that inconsistency on the basis of the order of precedence set out in clause A4a. above.  Where the Parties fail to reach  agreement, and if either Party considers the inconsistency to be material to its rights and obligations under the Contract, then the matter will be referred to the dispute resolution procedure in accordance with condition A21 (Dispute Resolution).
A5. [bookmark: _Toc411328524]Severability
If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:
a. such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect and shall be deemed not to be included in the Contract but without invalidating any of the remaining provisions of the Contract; and
b. the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable provision by a valid, legal and enforceable substitute provision the effect of which is as close as possible to the intended effect of the invalid, illegal or unenforceable provision.
A6. [bookmark: _Toc411328525]Assignment of Contract
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the other Party.
A7. [bookmark: _Toc411328526]Waiver
a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless expressly stated by that Party in writing.  In particular, no reasonable delay in exercising any right or remedy shall by itself constitute a waiver of that right or remedy.
b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or remedy.
A8. [bookmark: _Toc411328527]Third Party Rights
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who is not a Party to the Contract to enforce any term of the Contract in their own right and the Parties to the Contract declare that they have no intention to grant any such right.
A9. [bookmark: _Toc411328528]Governing Law  
a. Subject to clause A9.d, the Contract shall be considered as a contract made in England and subject to English Law.  
b. Subject to clause A9.d and A21 (Dispute Resolution) and without prejudice to the dispute resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of England to resolve, and the laws of England to govern, any actions proceedings, controversy or claim of whatever nature arsing out of or relating to the Contract or breach thereof. 
c. Subject to clause A.9.d any dispute arising out of or in connection with the Contract shall be determined within the English jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely for the purpose of giving effect to this clause A9 and for the enforcement of any judgment, order or award given under English jurisdiction. 
d. If the Parties agree pursuant to the Contract that Scots Law should apply then the following amendments shall apply to the Contract: 
(1) Clause A9.a, A9.b and A9.c shall be amended to read:
“a. The Contract shall be considered as a contract made in Scotland and subject to Scots Law. 
b. Subject to clause A21 (Dispute Resolution) and without prejudice to the dispute resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or breach thereof. 
c. Any dispute arising out of or in connection with the Contract shall be determined within the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely for the purpose of giving effect to this clause A9 and for the enforcement of any judgment, order or award given under Scottish jurisdiction.”
(2) Clause A21.b shall be amended to read:
“In the event that the dispute or claim is not resolved pursuant to clause A21.a the dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause A21.b shall be governed by the Arbitration (Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  For the avoidance of doubt, for the purpose of arbitration the tribunal shall have the power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”
e. Each Party warrants to each other that entry into the Contract does not, and the performance of the Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.  Each Party also warrants that the Contract does not conflict with or result in a breach or termination of any provision of, or constitute a default under, any mortgage, contract or other liability, charge or encumbrance upon any of its properties or other assets.
f. Each Party agrees with each other Party that the provisions of this clause A9 shall survive any termination of the Contract for any reason whatsoever and shall remain fully enforceable as between the Parties notwithstanding such a termination.
g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties agree pursuant to this Contract that Scots Law should apply), the Contractor irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as its agents to accept on its behalf service of all process and other documents of whatever description to be served on the Contractor in connection with any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to this Contract that Scots Law should apply) arising out of or relating to the Contract or any issue connected therewith.  
A10. [bookmark: _Toc411328529]Entire Agreement	
This Contract constitutes the entire agreement between the Parties relating to the subject matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any prior negotiations, representations and undertakings, whether written or oral, except that this condition shall not exclude liability in respect of any fraudulent misrepresentation.
A11. [bookmark: _Toc411328530]Disclosure of Information
a. [bookmark: _Ref189362556]Subject to clauses A11.d, A11.e and A11.h each Party:
(1) shall treat in confidence all Information it receives from the other;
(2) shall not disclose any of that Information to any third party without the prior written consent of the other Party, which consent shall not unreasonably be withheld, except that the Contractor may disclose Information in confidence, without prior consent, to such persons and to such extent as may be necessary for the performance of the Contract;
(3) shall not use any of that Information otherwise than for the purpose of 	the Contract; and 
(4) shall not copy any of that Information except to the extent necessary for the purpose of exercising its rights of use and disclosure under the Contract.
b. [bookmark: _Ref189362576]The Contractor shall take all reasonable precautions necessary to ensure that all Information disclosed to the Contractor by or on behalf of the Authority under or in connection with the Contract:
(1) is disclosed to its employees and Subcontractors, only to the extent necessary for the performance of the Contract; and
(2) is treated in confidence by them and not disclosed except with the prior written consent of the Authority or used otherwise than for the purpose of performing work or having work performed for the Authority under the Contract or any subcontract.
c. The Contractor shall ensure that its employees are aware of the Contractor’s arrangements for discharging the obligations at clauses A11.a and A11.b before receiving Information and shall take such steps as may be reasonably practical to enforce such arrangements.
d. [bookmark: _Ref189362338]Clauses A11.a and A11.b shall not apply to any Information to the extent that either Party:
(1) exercises rights of use or disclosure granted otherwise than in consequence of, or under, the Contract;
(2) has the right to use or disclose the Information in accordance with other Conditions of the Contract; or 
(3) can show:
(a) that the Information was or has become published or publicly available for use otherwise than in breach of any provision of the Contract or any other agreement between the Parties;
(b) that the Information was already known to it (without restrictions on disclosure or use) prior to receiving the Information under or in connection with the Contract;
(c) that the Information was received without restriction on further disclosure from a third party which lawfully acquired the Information without any restriction on disclosure; or
(d) from its records that the same Information was derived independently of that received under or in connection with the Contract;
provided that the relationship to any other Information is not revealed.
e. [bookmark: _Ref189362361]Neither Party shall be in breach of this condition where it can show that any disclosure of Information was made solely and to the extent necessary to comply with a statutory, judicial or parliamentary obligation.  Where such a disclosure is made, the Party making the disclosure shall ensure that the recipient of the Information is made aware of and asked to respect its confidentiality.  Such disclosure shall in no way diminish the obligations of the Parties under this condition.
f. The Authority may disclose the Information: 
(1) on a confidential basis to any central government body for any proper purpose of the Authority or of the relevant central government body, which shall include: disclosure to the Cabinet Office and / or HM Treasury for the purpose of ensuring effective cross-Government procurement processes, including value for money and related purposes; 
(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting requirement; 
(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate in the course of carrying out its public functions; 
(4) on a confidential basis to a professional adviser, consultant or other person engaged by any of the entities defined in Schedule 1 (including benchmarking organisations) for any purpose relating to or connected with this Contract;
(5) on a confidential basis for the purpose of the exercise of its rights under the Contract; or
(6) on a confidential basis to a proposed body in connection with any assignment, novation or disposal of any of its rights, obligations or liabilities under the Contract; 
and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than those placed on the Authority under this condition. 
g. Before sharing any Information in accordance with sub-clause A11.f above, the Authority may redact the Information.  Any decision to redact information made by the Authority shall be final.
h. [bookmark: _Ref189362383]The Authority shall not be in breach of the Contract where disclosure of Information is made solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”).  To the extent permitted by the time for compliance under the Act or the Regulations, the Authority shall consult the Contractor where the Authority is considering the disclosure of Information under the Act or the Regulations and, in any event, shall provide prior notification to the Contractor of any decision to disclose the Information.  The Contractor acknowledges and accepts that its representations on disclosure during consultation may not be determinative and that the decision whether to disclose Information in order to comply with the Act or the Regulations is a matter in which the Authority shall exercise its own discretion, subject always to the provisions of the Act or the Regulations. 

i. [bookmark: _Ref189363506]Nothing in this condition shall affect the Parties' obligations of confidentiality where Information is disclosed orally in confidence.
A12. [bookmark: _Toc411328531]Publicity and Communications with the Media
The Contractor shall not and shall ensure that any employee or Subcontractor shall not communicate with representatives of the press, television, radio or other media on any matter concerning the Contract unless the Authority has given its prior written consent or as otherwise required to comply with Legislation.
A13. [bookmark: _Toc411328532]Protection of Personal Data
In the performance of the Contract, both Parties shall comply with their obligations as a data controller, as defined in the Data Protection Act 1998.
A14. [bookmark: _Ref301169509][bookmark: _Toc411328533]Transparency
a. [bookmark: _Ref277078368]Subject to clause A14.b but notwithstanding condition A11 (Disclosure of Information), the Contractor understands that the Authority may publish the Transparency Information to the general public.  The Contractor shall assist and cooperate with the Authority to enable the Authority to publish the Transparency Information. 
b. [bookmark: _Ref277078416]Before publishing the Transparency Information to the general public in accordance with clause A14.a, the Authority shall redact any Information that would be exempt from disclosure if it was the subject of a request for Information under the Freedom of Information Act 2000 or the Environmental Information Regulations 2004, and any Information which has been acknowledged by the Authority at Schedule 9 – Contractor Commercially Sensitive Information.
c. The Authority may consult with the Contractor before redacting any Information from the Transparency Information in accordance with clause A14.b.  The Contractor acknowledges and accepts that its representations on redactions during consultation may not be determinative and that the decision whether to redact Information is a matter in which the Authority shall exercise its own discretion, subject always to the provisions of the Freedom of Information Act 2000 or the Environmental Information Regulations 2004.
d. For the avoidance of doubt, nothing in this condition A14 shall affect the Contractor’s rights at law.
A15. [bookmark: _Ref303589233][bookmark: _Toc411328534]Equality
a. [bookmark: _Ref301168890]The Contractor shall not unlawfully discriminate either directly or indirectly on the grounds of age, disability, gender (including re-assignment), sex or sexual orientation, marital status (including civil partnerships), pregnancy and maternity, race, or religion or belief.
b. Without prejudice to the generality of the obligation in clause A15.a, the Contractor shall not unlawfully discriminate within the meaning and scope of the Equality Act 2010 or other relevant or equivalent legislation in the country where the Contract is being performed.
c. The Contractor agrees to take reasonable efforts to secure the observance of the provisions of this condition A15 by any of its employees, agents, or other persons acting under its direction or Control who are engaged in the performance of the Contract.
d. The Contractor agrees to take reasonable efforts to reflect this condition A15 in any subcontract that it enters into to satisfy the requirements of the Contract and to require its Subcontractors to reflect this condition A15 in their subcontracts that they enter into to satisfy the requirements of the Contract.
A16. [bookmark: _Toc411328535]Child Labour and Employment Law
a. In performing the Contract, the Contractor shall comply in all material respects with Child Labour Legislation and applicable employment legislation of those jurisdiction(s) where the Contract is being performed.
b. The Contractor agrees to use reasonable efforts to reflect this Condition in any subcontract that it enters into to satisfy the requirements of the Contract and to require its Subcontractors to reflect this Condition in their subcontracts that they enter into to satisfy the requirements of the Contract. 
A17. [bookmark: _Toc411328536]Subcontracting
a. Subcontracting any part of the Contract shall not relieve the Contractor of any obligation, duty or liability attributable to the Contractor under the Contract. 
b. The Contractor shall ensure, to the extent that they are applicable, that the Conditions of the Contract are reflected in any subcontracts for any part of the Contractor Deliverables. 
c. In all circumstances the Contractor shall ensure that all subcontracts in relation to this Contract include:
(1) a requirement that either party to the subcontract may release to the Authority any of those parts of the subcontract documentation as are necessary to demonstrate the Contractor’s compliance with the provisions of the Contract and that any such release shall not amount to a breach of any provision of confidentiality contained within the subcontract; and
(2) a term which requires payment to be made to the Subcontractor within a specified period not exceeding thirty (30) calendar days from receipt of a valid invoice as defined by the subcontract requirements; and
(3) Condition A16 (Child Labour and Employment Law) of the Contract; and 
(4) Condition B9 (Timber and Wood-Derived Products) of the Contract. 
d. [bookmark: _Ref303263335]Where the Contractor places any subcontract with a value of more than £50,000 in connection with this Contract, it shall ensure that it has the right to terminate that subcontract for convenience, in the event that the Authority exercises its right to terminate this Contract under Condition A22 (Termination for Convenience), with twenty (20) Business Days notice (or such other notice period as the Authority shall give under this Contract).
e. When placing subcontracts, the Contractor is asked to give consideration, as far as possible, to placing work on a competitive basis with Subcontractors that are Supported Businesses.  The Contractor can find details of Supported Businesses in the United Kingdom on the Supported Business Directory that is British Association for Supported Employment at Unit 4, 200 Bury Road, ‘Tottington, Lancashire BL8 3DX (Telephone: 01204 880733) or http://business.base-uk.org/procurement.    
f. The Contractor shall secure from any Subcontractor, the prompt notification to the Authority of the Information required by clause D1.a of condition D1 (Third Party Intellectual Property – Rights and Restrictions).  On receipt of any such notification the Authority shall issue a written authorisation to the Subcontractor in accordance with clause D1.g.  Any such authorisation shall always be subject to clauses D1.j, D1.k and D1.n as though the Subcontractor was the Contractor.  If any claim or action relevant to such authorisation arises, it shall be promptly notified to the Authority.  The Contractor is not authorised to enter into any substantive correspondence in such matter nor in any way to act on behalf of the Authority in such claim or action.  Any arrangement between the Contractor and Subcontractor to enable the Contractor to underwrite their indemnities to the Authority under this Condition is a matter between the Contractor and the Subcontractor. 
g. Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign export control, the Contractor shall use reasonable endeavours to incorporate in each subcontract the terms set out in Schedule 5 to this Contract.  Where it is not practicable to include the terms set out in Schedule 5, the Contractor shall report that fact and the circumstances to the Authority. 


A18. [bookmark: _Ref303593921][bookmark: _Toc411328537]Change of Control of Contractor
a. The Contractor shall inform the Mergers & Acquisitions section, Supplier Relations Team, Poplar Level 1 #2119, MOD Abbey Wood, South Bristol BS34 8JH, as soon as practicable if the Contractor will potentially undergo a material change of Control.  The Contractor shall not be required to submit any advice which is unlawful or is in breach of either any pre-existing non-disclosure agreement or any regulations governing the change of Control of the Contractor in the UK or other jurisdictions.  The Authority’s Representative shall consider the potential change of Control and advise the Contractor in writing of any concerns that the Authority may have.  Such concerns may include but are not limited to potential threats to national security, the ability of the Authority to comply with its statutory obligations or matters covered by the declarations made by the Contractor prior to Contract Award.
b. Each notice of change of Control shall be taken to apply to all contracts with the Authority.
c. The Authority may, acting reasonably, terminate the Contract by giving written notice to the Contractor within six (6) months of the Authority being notified or becoming aware that the Contractor has undergone a change of Control where the Contractor has failed to address the Authority’s Concerns to the Authority’s satisfaction in accordance with clause A18.a or has failed to supply or withheld the Information required under clause A18.a.
d. If the Authority exercises its right to terminate in accordance with clause F6.a.(4) the Contractor shall be entitled to request the Authority to consider making a payment to represent any commitments, liabilities or expenditure which are reasonable and properly chargeable by the Contractor in connection with the Contract and which would otherwise represent an unavoidable loss by the Contractor by reason of the termination of the Contract.  Any request for payment under this clause A18.d must be fully supported by documentary evidence.  The decision whether to make such a payment shall be at the Authority’s sole discretion.
A19. [bookmark: _Toc411328538]Termination for Insolvency or Corrupt Gifts 
The Authority may terminate the Contract with immediate effect, without compensation, by giving written Notice to the Contractor at any time after any of the following events:
Insolvency:
a. where the Contractor is an individual:
(1) the application by the Contractor for an interim order pursuant to Section 252 of the Insolvency Act 1986 (the “IA 86”) or the court making an interim order pursuant to Section 253 of the IA 86;
(2) any composition, compromise, assignment, assignation or arrangement is made with any of the Contractor’s creditors (including, without limitation, an individual voluntary arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s creditors) or a moratorium on any of the Contractor’s indebtedness comes into force;
(3) a debt payment programme under the Debt Arrangement and Attachment (Scotland) Act 2002 (the “DAAS Act”) is approved in respect of a Contractor, an application is made by a Contractor to the Debt Arrangement Scheme (DAS) Administrator under the DAAS Act for approval of a debt payment programme or a Contractor gives written intimation to the DAS Administrator of their intention to make such an application;
(4) the presentation of a petition or other application for the appointment of any liquidator (whether provisional, interim or otherwise), administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets, unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of it;
(5) the appointment of any liquidator (whether provisional, interim or otherwise) administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets;
(6) where the Contractor is either unable to pay its debts as they fall due or has no reasonable prospect of being able to pay debts which are not immediately payable.  The Authority shall regard the Contractor as being unable to pay its debts if:
(a) it has failed to comply with or to set aside a statutory demand under section 268 of the Insolvency Act 1986 or section 7 of the Bankruptcy (Scotland) Act 1985 within twenty one (21) Business Days of service of the statutory demand on it;
(b) execution or other process to enforce a debt due under a judgment or order of the court has been returned unsatisfied in whole or in part;
(c) a charge for payment of a debt has been served on the Contractor and has not been satisfied, returned or avoided within fourteen (14) Business Days of service; or
(d) it is apparently insolvent within the meaning of the Bankruptcy (Scotland) Act 1985; 
(7) or any analogous procedure or step is taken in any jurisdiction;
b. where the Contractor is a firm: 
(1) the Contractor preparing and submitting documents to a nominee or filing or lodging documents in court, in each case in respect of a moratorium on creditor action under schedule A1 of IA 86 in respect of the Contractor;
(2) any composition, compromise, assignment, assignation or arrangement is made with any of the Contractor’s creditors (including, without limitation, an individual voluntary arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s creditors) or a moratorium on any of the Contractor’s indebtedness comes into force;
(3) any event listed in clause A19.a occurs in respect of any partner of the Contractor who is an individual in connection with a liability or debt of the Contractor; or
(4) any event listed in clause A19.c occurs in respect of any partner of the Contractor which is a company or limited liability partnership registered in England and Wales or Scotland in connection with a liability or debt of the Contractor;
(5) an event listed in clause A19.e in respect of any partner of the Contractor which is a company or similar entity (including any incorporated entity) registered other than in England and Wales or Scotland in connection with a liability or debt of the Contractor;
(6) any event listed in this clause A19.b occurs in respect of any partner of the Contractor which is itself a firm in connection with a liability or debt of the Contractor;
(7) the presentation of a petition or other application for the appointment of any liquidator (whether provisional, interim or otherwise), administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets, unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of it;
(8) the appointment of any liquidator (whether provisional, interim or otherwise) administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets;
(9) any resolution is passed or order made for the winding up, dissolution, administration or reorganisation of (or the institution of any other insolvency proceedings or procedure in relation to) the Contractor;
(10) where the Contractor is either unable to pay its debts as they fall due or has no reasonable prospect of being able to pay debts which are not immediately payable.  The Authority shall regard the Contractor as being unable to pay its debts if:
(a) it is apparently insolvent within the meaning of the Bankruptcy (Scotland) Act 1985; or
(b) it is unable to pay its debts in terms of section 221 of IA 86; 
(11) or any analogous procedure or step is taken in any jurisdiction;
c. [bookmark: _Ref276999584]where the Contractor is a company or limited liability partnership registered in England and Wales or Scotland:
(1) the Contractor preparing and submitting documents to a nominee or filing or lodging documents in court in each case in respect of a moratorium on creditor action under schedule A1 of IA 86; 
(2) any composition, compromise, assignment, assignation or arrangement is made with any of its creditors (including, without limitation, a company voluntary arrangement under IA 86) or a moratorium on any of the Contractors indebtedness comes into force;
(3) the presentation of a petition or other application for the appointment of any liquidator (whether provisional, interim or otherwise), administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets, unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of it;
(4) the appointment of any liquidator (whether provisional, interim or otherwise) administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets;
(5) any resolution is passed or order made for the winding up, dissolution, administration or reorganisation of (or the institution of any other insolvency proceedings or procedure in relation to) the Contractor;
(6) where the Contractor is either unable to pay its debts as they fall due or has no reasonable prospect of being able to pay debts which are not immediately payable.  The Authority shall regard the Contractor as being unable to pay its debts if the Contractor is unable to pay its debts in terms of section 123 of IA 86; or
(7) any analogous procedure or step is taken in any jurisdiction;
d. where the Contractor is unable or admits inability to pay its debts as they fall due or is deemed to be or declared to be unable to pay its debts, suspends or threatens to suspend making payments or any of its debts or, by reason of actual or anticipated financial difficulties, or commences negotiations with one or more of its creditors with a view to rescheduling any of its indebtedness;
e. where the Contractor is a company or similar entity (including any incorporated entity) registered other than in England and Wales or Scotland, events occur or are carried out which, within the jurisdiction to which it is subject, are similar in nature or effect to those specified above;
Corrupt Gifts:
f. where the Authority becomes aware that the Contractor, its employees, agents or any Subcontractor (or anyone acting on its behalf or any of its or their employees):
(1) has offered, promised or given to any Crown servant any gift or financial or other advantage of any kind as an inducement or reward:
(a) for doing or not doing (or for having done or not having done) any act in relation to the obtaining or execution of this Contract or any other contract with the Crown; or
(b) for showing or not showing favour or disfavour to any person in relation to this Contract or any other contract with the Crown;
(2) commits or has committed any prohibited act or any offence under the Prevention of Corruption Acts 1889 – 1916, under sub sections 108 – 109 of the Anti-Terrorism or Crime and Security Act 2001 before these Acts or sub sections are revoked or an offence under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in relation to this Contract or any other contract with the Crown; 
(3) has entered into this Contract or any other contract with the Crown in connection with which commission has been paid or has been agreed to be paid by it or on its behalf, or to its knowledge, unless before the Contract is made particulars of any such commission and of the conditions of any such agreement for the payment thereof have been disclosed in writing to the Authority.
g.	In exercising its rights or remedies to terminate the Contract under clause A19 f. the Authority shall:
(1) act in a reasonable and proportionate manner having regard to such matters as the gravity of, and the identity of the person committing the prohibited act;
(2) give due consideration, where appropriate, to action other than termination of the Contract, including (without being limited to):
(a) requiring the Contractor to procure the termination of a subcontract where the prohibited act is that of a Subcontractor or anyone acting on its or their behalf;
(b) requiring the Contractor to procure the dismissal of an employee (whether its own or that of a Subcontractor or anyone acting on its behalf) where the prohibited act is that of such employee.
h. 	Where the Contract has been terminated under clause A19.f, the Authority shall be entitled to purchase substitute Contractor Deliverables from elsewhere and recover from the Contractor any costs and expenses incurred by the Authority in obtaining the Contractor Deliverables in substitution from another supplier.
A20. [bookmark: _Toc411328539]Consequences of Termination
The termination of the Contract, however arising, shall be without prejudice to the rights and duties of either Party accrued prior to termination.  The Conditions that expressly or by implication have effect after termination shall continue to be enforceable even after termination.
A21. [bookmark: _Ref302027156][bookmark: _Toc411328540]Dispute Resolution
a. [bookmark: _Ref276998873][bookmark: _Ref301169377]The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract through negotiations between the respective representatives of the Parties having authority to settle the matter, which attempts may include the use of 	any alternative dispute resolution procedure on which the Parties may agree.
b. [bookmark: _Ref277078154]In the event that the dispute or claim is not resolved pursuant to clause A21.a the dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause A21.b shall be governed by the Arbitration Act 1996.  For the purposes of the arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996.
c. For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration process (including any awards) shall be confidential between the Parties, except as may be lawfully required in judicial proceedings relating to the arbitration or otherwise.
A22. [bookmark: _Toc411328541]Termination for Convenience 
a. The Authority shall have the right at any time to terminate the Contract in whole or in part by giving the Contractor written Notice to expire at the end of the period specified in Schedule 3 (Contract Data Sheet) or if no such period is specified at the end of twenty (20) Business Days. 
b. In the event that the Authority exercises its rights in accordance with clause A22.a, the Authority shall indemnify the Contractor against any commitments, liabilities or expenditure which are reasonably and properly chargeable by the Contractor in connection with the Contract and which would otherwise represent an unavoidable loss by the Contractor by reason of termination of the Contract or the relevant part thereof. 
c. The Authority’s total liability under clause A22.b shall be limited to the total price of the Contractor Deliverables payable under the Contract or the relevant part thereof, including any sums paid, due or becoming due to the Contractor at the date of termination. 
A23. [bookmark: _Toc411328542]Contractor’s Records
The Contractor shall maintain all records in connection with the Contract (expressly or otherwise), and without prejudice to condition A11 (Disclosure of Information), make them available to be examined or copied, by or on behalf of the Authority, as the Authority may require.  These records shall be retained for a period of at least six (6) years after the expiry or earlier termination of the Contract.
A24. [bookmark: _Toc411328543]Duration of Contract
	This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the provisions of the Contract, or otherwise lawfully terminated.
[bookmark: _Toc411328544]
B	The Contractor Deliverables
B1. [bookmark: _Toc411328545]Supply of Contractor Deliverables and Quality Assurance
a. [bookmark: _Ref277075986]The Contractor shall:
(1) supply the Contractor Deliverables in accordance with the Specification; and
(2) comply with any applicable quality assurance requirements specified in Schedule 3 (Contract Data Sheet);
in providing the Contractor Deliverables.
b. The Contractor shall comply with all applicable Legislation.
c. The Contractor warrants that it has the full capacity and authority to enter into and to exercise its rights and perform its obligations under the Contract.
d. The Contractor warrants and represents to the Authority that it shall discharge its obligations under the Contract with all due skill, care, diligence and operating practice by appropriately experienced, qualified and trained personnel.
e. To the extent that it is legally able to do so the Contractor undertakes that until the expiry date, or termination date if the Contract is terminated prior to the expiry date, it shall give the Authority Notice of any litigation, arbitration (in so far as it is permitted to do so in accordance with the terms of the arbitration), administrative or adjudication or mediation proceedings before any court, arbitrator, administrator or adjudicator or mediator or relevant authority against itself or a Subcontractor which would materially affect the Contractor's ability to perform its obligations under the Contract.
B2. [bookmark: _Toc411328546]Overseas Expenditure 
a. The Contractor shall report, in writing, to the Authority details of any direct Overseas expenditure valued over £1 million likely to be incurred in the execution of the Contract immediately the possibility is known if such details were not furnished at the time of tendering.  The details to be provided are as follows: 
(1) Contract No; 
(2) country in which subcontract placed/to be placed; 
(3) name, Division and full postal address of Subcontractor; 
(4) value of subcontract as applicable to main Contract; 
(5) date placed / to be placed. 
b. If no Overseas orders valued over £1 million are to be placed, or are placed, the Contractor shall advise the Authority to this effect. 
c. For the purpose of clauses B2.a and B2.b Overseas expenditure comprises only those direct payments made by the Contractor to:
(1) Overseas firms; and 
(2) UK firms, including UK branches or subsidiaries of Overseas firms, 
for the supply of finished or semi-finished manufactured products imported directly into the UK by the Contractor or by such UK firms. 
d. The Contractor shall submit any Information required by clause B2.a to the Authority’s Representative (Commercial). 
B3. [bookmark: _Toc411328547]Import Licence
If, in the performance of the Contract, the Contractor needs to import materiel into the UK for which an import licence is required, the responsibility for applying for the licence shall rest with the Contractor.  The Authority shall provide the Contractor with all reasonable assistance in obtaining any necessary import licence with regard to any defence or security issue that may arise.
B4. [bookmark: _Toc411328548]Export Licence 
a. The Contractor shall notify the Authority promptly if the Contractor becomes aware that all or part of any Contractor Deliverable (including Information and software) to be Delivered under the Contract is or will be subject to: 
(1) a non-UK export licence, authorisation or exemption; or 
(2) 	any other related transfer control, 
that imposes or will impose end use, end user, re-transfer, re-export restrictions, or restrictions on disclosure to individuals based upon their nationality.  This does not include the Intellectual Property-specific restrictions of the type referred to in condition D1.
b. If requested by the Authority, the Contractor shall give the Authority a summary of every existing or expected licence and restriction referred to in clause B4.a and any related obligation or restriction to the extent that they place an obligation or restriction on the Authority with which the Authority must comply, including, to the extent applicable to such obligations or restrictions: 
(1) the exporting nation, including the export licence number (where known); 
(2) the Contractor Deliverables (including Information and software) affected; 
(3) the nature of the restriction and obligation; 
(4) the authorised end use and end users; 
(5) any specific restrictions on access by third parties, or by individuals based upon their nationality, to the Contractor Deliverables or to anything Delivered or used in the performance or fulfilment of the Contractor Deliverables; and 
(6) any specific restrictions on the end user or on re-transfer or re-export to third parties of the Contractor Deliverables or of anything delivered or used in the performance or fulfilment of the Contractor Deliverable. 
The Contractor shall not be required to disclose any of the provisos to a licence (or even the existence of them) to the extent that they do not relate to an obligation or constraint with which the Authority must comply. 
c. When an export licence is required from a foreign government for the performance of the Contract, the Contractor shall promptly consult with the Authority on the licence requirements and, where the Contractor is the applicant for the licence: 
(1) ensure that when end use or end user restrictions, or both, apply to all or part of any Contractor Deliverable to be Delivered under the Contract, the Contractor, unless otherwise agreed with the Authority, identifies in the licence application: 
(a) the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great Britain and Northern Ireland (hereinafter “HM Government”), and 
(b) the end use as: For the Purposes of HM Government; 
(2) include in the submission for the licence a statement that "information on the status of processing this license application may be shared with the Ministry of Defence of the United Kingdom"; 
d. If the Information required under clauses B4.a and B4.b has been provided previously to the Authority by the Contractor, the Contractor may satisfy these requirements by giving details of the previous notification and confirming they remain valid and satisfy the provisions of clauses B4.a and B4.b. 
e. If the Contractor becomes aware of any changes in the Information notified previously under clause B4.a, B4.b or B4.d that would affect the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those clauses, the Contractor shall notify the Authority promptly of the change. 
f. If the Contractor or any Subcontractor in the performance of the Contract needs to export materiel for which an export licence from a foreign government is required, the responsibility for instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or that Subcontractor.  The Authority shall provide all reasonable assistance in obtaining and maintaining any export licence from the foreign government with regard to any defence or security issue that may arise. 
g. Where the Contract performance requires the export of items for which a foreign export licence is required, the Contractor shall include the dependencies for the export licence application, grant and maintenance in the Contract risk register and in the risk management plan for the Contract, with appropriate review points.  Where there is no requirement under the Contract for a risk management plan the Contractor shall submit an Export Licence Plan for agreement with the Authority. 
h. The Authority may make a written request to the Contractor to seek a variation to the licence conditions to a foreign export licence to enable the Authority to re-export or re-transfer a licensed item or licensed information from the UK to a non-licensed third party.  If the Authority makes such a request: 
(1) the Contractor shall, or procure that the Contractor’s Subcontractor will, expeditiously consider whether or not there is any reason why it should object to making the request and, where it has no objection, file an application to seek a variation of the applicable export licence in accordance with the procedures of the licensing authority; 
(2) the Authority shall provide sufficient Information, certification and other documentation necessary to support the application for the requested variation; and 
(3) the Authority will pay the Contractor a fair and reasonable charge for this service based on the cost of providing it. 
i. Where the Authority provides materiel (Information and items, including software) to enable the Contractor to perform the Contract, and that materiel is subject to a non-UK export licence or other related technology transfer control as described in the provisions of clause B4.a: 
(1) the Authority may, or at the request of the Contractor, undertake to give the Contractor a summary of every non-UK export licence or other related technology transfer control of which it is aware that would affect the Contractor’s ability to perform the Contract, including, to the extent applicable, to the Contractor’s performance of the Contract: 
(a) the exporting nation, including the export licence number (where known); 
(b) the items or Information affected; 
(c) the nature of the restriction and obligation; 
(d) the authorised end use and end users;
(e) any specific restrictions on access or use by third parties, or by individuals based upon their nationality, to the items or Information affected; and 
(f) any specific restrictions on re-transfer or re-export to third parties of the items or Information affected. 
(2) this will not include Intellectual Property specific restrictions of the type mentioned in condition D1 (Third Party Intellectual Property – Rights and Restrictions) in relation to the Authority instead of the Contractor. 
(3) the Contractor and its Subcontractors, where access by these restrictions is also authorised, shall abide by the lawful restrictions so notified by the Authority. 
(4) the Contractor shall notify the Authority immediately if it is unable for whatever reason to abide by any restriction advised by the Authority to the Contractor under clause B4.j. 
j. Where restrictions are advised by the Authority to the Contractor under clause B4.j., the Authority and the Contractor shall act promptly to mitigate their impact.  If these restrictions adversely affect performance of the Contract, the restrictions shall be regarded as a change to the Specification and handled under the terms of condition A3 (Variations to Specification) and the Contract Price or Delivery schedule or both shall be adjusted as appropriate.  If the Contractor is unable to perform the Contract as a result of these restrictions then the Authority shall consult with the Contractor on alternative solutions requiring amendment of the Contract under condition A2 (Amendments to Contract) and A3 (Variations to Specification) and may terminate the Contract if no alternative solution satisfies the essential terms of the Contract.  Termination under these circumstances will be under the terms of condition A22 (Termination for Convenience). 
k. Without prejudice to United Kingdom Government's position on the validity of any claim by a foreign government to extra-territoriality, the Authority undertakes to provide the Contractor with all reasonable assistance to facilitate the granting an export licence by a foreign Government in respect of performance of the Contract. 
B5. [bookmark: _Toc411328549]Environmental Requirements
The Contractor shall in all its operations in performing the Contract, adopt a sound proactive environmental approach that identifies, considers, and where possible, mitigates the environmental impacts of its supply chain.  The Contractor shall provide evidence of so doing to the Authority on demand.
B6. [bookmark: _Toc411328550]Marking of Contractor Deliverables
a. The Contractor shall ensure that each Contractor Deliverable is marked clearly and indelibly:
(1) in accordance with the requirements specified in Schedule 3 (Contract Data Sheet), or if no such requirement is specified, with the MOD stock reference number, Nato Stock Number (NSN) or alternative reference number specified in Schedule 2 (Schedule of Requirements);
(2) where the Contractor Deliverable has a limited shelf life, the marking shall include: the expiry date / date of manufacture, expressed as specified in Schedule 3 (Contract Data Sheet), or in the absence of such requirement they shall be marked as month (letters) and year (last two figures); and 
(3) ensure that any marking method used does not have a detrimental effect on the strength, serviceability or corrosion resistance of the Contractor 	Deliverables.
b. [bookmark: _Ref303591009]Where it is not possible to mark a Contractor Deliverable with the required particulars,    these should be included on the package in which the Contractor Deliverable is packed, in accordance with DEFCON 129.
B7. [bookmark: _Toc411328551]Packaging and Labelling (excluding Contractor Deliverables containing Munitions)
a. The Contractor shall pack or have packed the Contractor Deliverables:
(1) in accordance with any requirements specified in Schedule 2 (Schedule of Requirements) (which if represented by packing codes shall be interpreted by reference to DEFFORM 96 and DEF STAN 81-41 (Part 1));
(2) to ensure that each Contractor Deliverable may be transported in an undamaged and serviceable condition.
b. The Contractor shall ensure that each package containing the Contractor Deliverables is labelled to include:
(1) the name and address of the Consignor and Consignee as specified in Schedule 3 (Contract Data Sheet) including:
(a) the Delivery destination / address if not of the Consignee;
(b) the transit destination/address (for aggregation/disaggregation, onward shipment etc.);
(2) the DEFFORM 129J in accordance with the instructions shown therein and in the explanatory notes, or the serial number of the MOD Form 640;
(3) the description and quantity of the Contractor Deliverables enclosed;
(4) the full 13 digit NATO Stock Number (NSN) where the UK is registered as a user of it, or, where the requirement does not have a NSN, with the alternative reference number specified in Schedule 2 (Schedule of requirements);
(5) the makers part, catalogue, serial or batch number as appropriate;
(6) the Contract number (call off order numbers if Framework or as appropriate);
(7) any statutory Hazard markings and any handling markings, including the mass of any package which exceeds 3kg;
(8) the Packaging level (military J, N or P, special H, Commercial A etc) as specified in Schedule 2 (Schedule of Requirements);
(9) where applicable, any particulars which cannot be marked on each Contractor Deliverable in accordance with clause B6.b.;
(10) any additional markings specified in Schedule 2 (Schedule of Requirements);
(11) the Primary Packaged Quantity (PPQ) (if Trade Packaging); and
(12)  if Trade Packaging to be marked in blue “TRADE PACKAGE” or if Export Trade Packaging to be marked in black "EXPORT TRADE PACKAGING".
Where UK Military or NATO Packaging is required, labelling of the Contractor Deliverables shall be in accordance with DEF STAN 81-41 (Part 6) and clause B7b.
c. Bar code markings shall be applied to the external surface of each package and to 	each PPQ package within.  The minimum information shall include; the full 13 digit NSN, Denomination of Quantity (D of Q) see DEFFORM 96, actual quantity in package, Serial Number and / or batch number, if applicable.  The bar code symbology used shall meet the requirements of STANAG 4329.  Code 39 shall be the default symbology for the Packaging marking application.  Requirements for positioning bar codes are defined in DEF STAN 81-41 (Part 6).
d. Where the Contractor Deliverables are, or contain Dangerous Goods within the meaning of the Regulations set out in B8.a and B8.b, the Packaging level is always Trade or Export Trade Packaging not Military Level as noted in DEF STAN 81-41 (All Parts).
e. Where UK military or NATO Packaging is required, the Contractor shall meet the requirements as specified in Schedule 2 (Schedule of Requirements).  The Contractor Deliverables shall be contained in packages which comply with the requirements of DEF STAN 81-41 (parts 1, 2 and 5) and be capable of meeting the appropriate test requirements of DEF STAN 81-41 (part 3). 
f. Where there is requirement to design UK military or NATO level Packaging, the work shall be undertaken by a company which is registered and certified to Military Packaging Accreditation Scheme (MPAS), (ISO 9001 based), or which is able to demonstrate that its quality systems and military package design expertise are of an equivalent standard.  Military Level packages shall be designed to comply with the relevant requirements of DEF STAN 81-41; testing to DEF STAN 81-41 (Part 3) or DEF STAN 00-35.  Packaging designs shall be prepared on a Services Packaging Instruction Sheet (SPIS), in accordance with DEF STAN 81-41 (Part 4).
g. New designs shall not be made where there is an existing SPIS or one that may be easily modified to be in accordance with the contract requirements, (see clause B7.f.).  Application should be made to the Project Team (PT) or other access point for a search to establish the SPIS status using DEFFORM 129a (Application for Packaging Designs and Authorisation for Package Design Work); media format as per clause B7.j.
h. Where there is a usable Standard Family Specification (SFS), it shall be used in place of a SPIS design.
i. SPIS designs are maintained on a central Master Packaging Database (MPD), the SPIS Index (SPIN), held on the MOD design repository or other authorised secure servers, for monitoring by the MOD and review by MPAS certified contractors and the MOD. 
j. All SPIS, new or modified (and associated documentation) shall on completion be provided for uploading on to SPIN in the agreed electronic format which shall be Adobe "PDF" compatible with Adobe Acrobat version 5.  Any other format shall be agreed between the Packaging Design Authority (PDA) and the MOD and must be compatible with access to SPIN. 
k. Production of Military Level Packaging; where it is necessary to use a SPIS design the packaging manufacturer should also be a registered Contractor as stated in clause B7.g.  The manufacturer is responsible for confirming that the design is suitable.
l. Minor alterations / updates and similar to existing designs may be carried out by MPAS Certificated designers, all major / significant changes and new designs need to be authorised by the Authority’s Representative (Project Manager) (unless that power is delegated to a Prime or MPAS Registered company).
m. Intellectual Property Rights (IPR); the MOD shall retain the rights to the SPIS designs or to copy or use any information relating to them, if otherwise specified.
n. Where applicable one of the following procedures for the production of new or modified SPIS designs shall be applied:
(1) If the Contractor is the PDA, they shall:
(a) on receipt of instructions received from the Authority’s Representative, (Project Manager), prepare the required package design in accordance with DEF STAN 81- 41.
(b)  where the Contractor is certified they shall, on completion of any design work, provide the Authority’s Representative (Project Manager) with the following documents electronically: 
(i) a list of all SPIS which have been prepared or revised against the Contract; and
(ii) a copy of all new / revised SPIS, complete with all continuation sheets and associated drawings, where applicable, to be uploaded onto SPIN. 
(c) where the PDA is not a certified organisation, they shall obtain approval for their design from a certified organisation before proceeding, then continue with clause B7.n.(1)(b).
(2) Where the Packaging contractor is not the PDA and is un-certified, they shall not produce, modify, or update etc. SPIS Designs.  They shall obtain current SPIS design(s) from SPIN or a certified organisation before proceeding with manufacture of Packaging.  To allow designs to be provided in ample time, they shall apply for SPIS information as soon as practicable after receipt of Contract or Order.
(3) Where the Contractor is un-certified and has been given authority to produce, modify, and update SPIS Designs by contract, they shall obtain approval for their design from a certified organisation before proceeding, then continue with clause B7.n.(1)(b).

(4) Where the Contractor is not a PDA but is certified; follow clauses B7.n.(1)(a) and (b).
The Contractor shall note that all documents supplied as SPIS designs shall be considered as Contract Data Requirement.
o. The Contractor shall comply with the requirements for the design of Military Packaging as follows:
(1) Where there is a requirement to design UK Military or NATO Level Packaging, the work shall be undertaken by a certified organisation, or one that although non-certified is able to demonstrate that its Quality Systems and Military Package Design expertise are of an equivalent standard.
The certification scheme (MPAS) detail is available from:
DES IMOC SCP TLS Packaging
MOD Abbey Wood, 
Bristol, BS34 8JH

Tel: +44(0)30 679 35353
DESIMOCSCP-TLS-Pkg@mod.uk
(2) Military Level packages shall be designed to comply with the relevant requirements of DEF STAN 81-41; testing to DEF STAN 81-41 (Part 3) or DEF STAN 00-35.  Packaging designs shall be prepared on a Services Packaging Instruction Sheet (SPIS), in accordance with DEF STAN 81-41 (Part 4);
(3) all Packaging contractors on receipt of a requirement shall search SPIN; or apply for a search of SPIN to establish the SPIS status (using DEFFORM 129a ‘Application for Packaging Designs or their Status’, media format as per clause B7.g);
(4) new designs shall not be made where there is an existing usable SPIS, or one that may be easily modified; 
(5) where there is a usable Standard Family Specification (SFS), it shall be used in place of a SPIS design unless otherwise stated in this Contract.  When an SFS is used or replaces a SPIS design, the Contractor shall upload this information as with SPIS, see clause B7.f);
(6) all SPIS, new or modified (and associated documentation) shall on completion be provided for uploading on to SPIN in the agreed electronic format;  
(7) the default electronic media format of a SPIS shall be Adobe "PDF" compatible with SPIN requirements; 
(8) manufacture of Military Level Packaging; where it is necessary to use a SPIS design then the packaging manufacturer should also be a certified contractor as per clause B7.a above.  The Packaging manufacturer is responsible for confirming that the design is suitable.
p.	The Authority shall retain all Intellectual Property Rights (IPR) relating to the designs unless otherwise agreed in writing.
q.	If special jigs, tooling etc., are required for the production of military Packaging, the Contractor shall obtain written approval from the Authority’s Representative (Commercial) before providing them.  
B8. [bookmark: _Ref301168573][bookmark: _Toc411328552]Supply of Hazardous Material or Substance in Contractor Deliverables
a. The Contractor shall establish if the Contractor Deliverables are, or contain, Dangerous Goods as defined in the Regulations set out in this condition.  Any that do shall be packaged for UK or worldwide shipment by all modes of transport in accordance with the following unless otherwise specified in Schedule 2 (Schedule of  Requirements):
(1) the Technical Instructions for the Safe Transport of Dangerous Goods by Air (ICAO), IATA Dangerous Goods Regulations;
(2) the International Maritime Dangerous Goods (IMDG) Code;
(3) the Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID); and
(4) the European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR).
b. Certification markings, incorporating the UN logo, the package code and other prescribed Information indicating that the package corresponds to the successfully designed type shall be marked on the Packaging in accordance with the relevant regulation.
c. [bookmark: _Ref286047126]As soon as possible and in any event within the period specified in Schedule 3 (Contract Data Sheet) (or if no such period is specified no later than one (1) month prior to the Delivery Date), the Contractor shall provide to the Authority’s Representatives in the manner and format prescribed in Schedule 3 (Contract Data Sheet) and Schedule 6:	
(1) a completed Schedule 6 (Hazardous Articles, Materials or Substances Supplied under the Contract: Data Requirements), confirming whether or not to the best of its knowledge any of the Contractor Deliverables are Hazardous Contractor Deliverables; and
(2) for each Hazardous Contractor Deliverable, a Safety Data Sheet containing the data set out at clause B8.d, which shall be updated by the Contractor during the period of the Contract if it becomes aware of any new relevant data.
d. [bookmark: _Ref286057466]Safety Data Sheets if required under clause B8.c shall be provided in accordance with the REACH Regulations (EC) No 1907/2006 and any additional Information required by the Health and Safety at Work etc Act 1974 and shall contain:
(1) Information required by the Chemicals (Hazardous Information and Packaging for Supply) (CHIP) Regulations 2009 and / or the Classification, Labelling and Packaging (CLP) Regulation 1272/2008 (whichever is applicable) or any replacement thereof; and
(2) where the Hazardous Contractor Deliverable is, contains or embodies a Radioactive substance as defined in the Ionising Radiation Regulations SI 1999/3232, details of the activity, substance and form (including any isotope); and
(3) where the Hazardous Contractor Deliverable has magnetic properties, details of the magnetic flux density at a defined distance, for the condition in which it is packed;
(4) where the Hazardous Contractor Deliverables are ordnance, munitions or explosives, in addition to the requirements of CHIP and / or the CLP Regulation 1272 / 2008 and REACH the Contractor shall comply with hazard reporting requirements of DEF STAN 07-85 Design Requirements for Weapons and Associated Systems.
e. The Contractor shall retain its own copies of the Safety Data Sheets provided to the Authority in accordance with clause B8.d for four (4) years after the end of the Contract and shall make them available to the Authority’s Representatives on request.
f. Nothing in this condition B8 reduces or limits any statutory or legal obligation of the Authority or the Contractor.
B9. [bookmark: _Toc411328553]Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract: 
(1) shall comply with the Contract Specification; and 
(2) must originate either: 
(a) from a Legal and Sustainable source; or
(b) from a FLEGT-licensed or equivalent source.
b. In addition to the requirements of clause B9.a above, all Timber and Wood-Derived Products supplied by the Contractor under the Contract shall originate from a forest source where management of the forest has full regard for:
(1) identification, documentation and respect of legal, customary and traditional tenure and use rights related to the forest;
(2) mechanisms for resolving grievances and disputes including those relating to tenure and use rights, to forest management practices and to work conditions; and safeguarding the basic labour rights and health and safety of forest workers.
c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber and Wood-Derived Products supplied to the Authority under the Contract complies with the requirements of clause B9.a or B9.b or both.
d. The Authority reserves the right at any time during the execution of the Contract and for a period of five (5) years from final Delivery under the Contract to require the Contractor to produce the Evidence required for the Authority’s inspection within fourteen (14) days of the Authority’s request.
e. If the Contractor has already provided the Authority with the Evidence required under clause B9.c, the Contractor may satisfy these requirements by giving details of the previous notification and confirming the Evidence remains valid and satisfy the provisions of clauses B9.a and B9.b.
f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and accepted by the Authority, in accordance with condition A23.
g.	Notwithstanding clause B9.c, if exceptional circumstances render it strictly impractical for the Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the Contractor shall support the use of this Recycled Timber with:

(1)	a record tracing the Recycled Timber to its previous end use as a standalone object or as part of a structure; and

(2)	an explanation of the circumstances that rendered it impractical to record Evidence of proof of timber origin.
h.	The Authority reserves the right to decide, except where in the Authority’s opinion the timber supplied is incidental to the requirement and from a low risk source, whether the Evidence submitted to it demonstrates compliance with clause B9.a and B9.b, or both.  In the event that the Authority is not satisfied, the Contractor shall commission and meet the costs of an "Independent Verification" and resulting report that will:
(1) verify the forest source of the timber or wood; and 
(2) assess whether the source meets the relevant criteria of clause B9.b.
i.	The statistical reporting requirement at clause B9.j applies to all Timber and Wood-Derived Products delivered under the Contract.  The Authority reserves the right to amend the requirement for statistical reporting, in the event that the UK Government changes the requirement for reporting compliance with the Government Timber Procurement Policy.  Amendments to the statistical reporting requirement will be made in accordance with condition A2.
j.	The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements), the data or Information the Authority requires in respect of Timber and Wood-Derived Products delivered to the Authority under the Contract, or in respect of each Order in the case of an Framework Agreement, or at such other frequency as stated in the Contract.  The Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements), including Nil Returns where appropriate, to the Authority’s Commercial Branch identified in the Appendix to Contract.
k.	The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements) may be amended by the Authority from time to time, in accordance with condition A2.
l.	The Contractor shall obtain any wood, other than processed wood, used in Packaging from:
(1) companies that have a full registered status under the Forestry Commission and Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more detailed information can be accessed at www.forestry.gov.uk) and all such wood shall be treated for the elimination of raw wood pests and marked in accordance with that Programme; or
(2) sources supplying wood treated and marked so as to conform to Annex I and Annex II of the International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging Material in International Trade”, Publication No 15 published by the Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed information can be accessed at  www.fao.org).
B10. [bookmark: _Toc411328554]Certificate of Conformity
a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of 	Requirements) and any applicable Quality Plan.  One copy of the CofC shall be sent to the Authority’s Representative (Commercial) upon Delivery, and one copy shall be provided to the Consignee upon Delivery.
b. The Contractor shall consider the CofC to be a record in accordance with condition A23 (Contractor’s Records).
c. The Information provided on the CofC shall include:
(1) Contractor’s name and address;
(2) Contractor unique CofC number;
(3) Contract number and where applicable Contract amendment number;
(4) details of any approved concessions;
(5) acquirer name and organisation;
(6) Delivery address; 
(7) Contract Item Number from Schedule 2 (Schedule of Requirements);
(8) description of Contractor Deliverable, including part number, Specification and configuration status;
(9) identification marks, batch and serial numbers in accordance with the Specification;
(10) quantities;
(11) a signed and dated statement by the Contractor that the Contractor Deliverables comply with the requirements of the Contract and approved concessions.
           		Exceptions or additions to the above are to be documented.
d. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require demonstration of traceability and design provenance through the supply chain the Contractor shall include in any relevant subcontract the requirement for the Information called for at clause B10.c.  The Contractor shall ensure that this Information is available to the Authority through the supply chain, upon request in accordance with condition A23 (Contractor Records). 
[bookmark: _Toc411328555]C	Price
[bookmark: _Toc411328556]C1.	Contract Price
a. The Contractor shall supply the Contractor Deliverables to the Authority at the Contract Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet).
b. Subject to condition G2 the Contract Price shall be inclusive of any UK custom and excise or other duty payable.  The Contractor shall not make any claim for drawback of UK import duty on any part of the Contract Deliverables supplied which may be for shipment outside of the UK.
[bookmark: _Toc411328557]D	Intellectual Property
[bookmark: _Toc411328558]D1.	Third Party Intellectual Property – Rights and Restrictions
a. The Contractor shall promptly notify the Authority as soon as they become aware of:
(1) any invention or design the subject of patent or registered Design Rights (or application thereof) owned by a third party which appears to be relevant to the performance of the Contract or to use by the Authority of anything required to be done or delivered under the Contract; 
(2) any restriction as to disclosure or use, or obligation to make payments in respect of any other intellectual property (including technical information) required for the purposes of the Contract or subsequent use by the Authority of anything delivered under the Contract and, where appropriate, the notification shall include such Information as is required by Section 2 of the Defence Contracts Act 1958; 
(3) any allegation of infringement of intellectual property rights made against the Contractor and which pertains to the performance of the Contract or subsequent use by the Authority of anything required to be done or delivered under the Contract; 
clause D1.a does not apply in respect of Contractor Deliverables normally available from the Contractor as a commercial off the shelf (COTS) item or service. 
b. If the Information required under clause D1.a has been notified previously, the Contractor may meet its obligations by giving details of the previous notification.
c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of any question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the manufacture or supply under the Contract of Contractor Deliverables normally available from the Contractor as a COTS item or service is an infringement of a UK patent or registered design not owned or controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement of the third party owning such patent or registered design, be given exclusive conduct of any and all negotiations for the settlement of any claim or the conduct of any litigation arising out of such question.  The Contractor shall indemnify the Authority, its officers, agents and employees against any liability and cost arising from such allegation.  This condition shall not apply if:
(1) the Authority has made or makes an admission of any sort relevant to such question; 
(2) the Authority has entered or enters into any discussions on such question with any third party without the prior written agreement of the Contractor; 
(3) the Authority has entered or enters into negotiations in respect of any relevant claim for compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1977; 
(4) legal proceedings have been commenced against the Authority or the Contractor in respect of Crown Use, but only to the extent of such Crown Use that has been properly authorised. 
d. The indemnity in clause D1.c does not extend to use by the Authority of anything supplied under the Contract where that use was not reasonably foreseeable at the time of the Contract. 
e.  In the event that the Authority has entered into negotiation in respect of a claim for compensation, or legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any model, document or information relating to any such invention or design which may be required for that purpose. 
f. For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention or design has been notified to the Authority by the Contractor prior to the date of the Contract, then unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact that it is the subject of a UK Patent or U K Registered Design, for the purpose of performing the Contract. 
g. If, under clause D1.a, a relevant invention or design is notified to the Authority by the Contractor after the date of Contract, then: 
(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action against the Contractor, the Authority shall issue to the Contractor a written authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, and 
(2) in any event, unless the Contractor and the Authority can agree an alternative course of action, the Authority shall not unreasonably delay the issue of a written authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. 
h. The Authority shall assume all liability and shall indemnify the Contractor, its officers, agents and employees against liability, including the Contractor’s costs, as a result of infringement by the Contractor or their suppliers of any patent, utility model, registered design or like protection outside the United Kingdom in the performance of the Contract when such infringement arises from or is incurred by reason of the Contractor following any specification, statement of work or instruction in the Contract or using, keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with the Contract. 
i. The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and employees against liability, including the Authority’s costs, as a result of infringement by the Contractor or their suppliers of any patent, utility model, registered design or like protection outside the UK in the performance of the Contract when such infringement arises from or is incurred otherwise than by reason of the Contractor following any specification, statement of work or instruction in the Contract or using, keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with the Contract. 
j. The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar expense incurred in respect of anything to be done under the Contract, where: 
(1) a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in respect of any intellectual property; or 
(2) any obligation to make payments for intellectual property has not been promptly notified to the Authority under clause D1.a. 
k. Where authorisation is given by the Authority under clause D1.e, D1.f or D1.g, to the extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be: 
(1) released from payment whether by way of royalties, licence fees or similar expenses in respect of the Contractor's use of the relevant invention or design, or the use of any relevant model, document or information for the purpose of performing the Contract; and 
(2) authorised to use any model, document or information relating to any such invention or design which may be required for that purpose. 
l. The Contractor shall assume all liability and indemnify the Authority and its officers, agents and employees against liability, including costs as a result of: 
(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right, Design Right or the like protection in any part of the world in respect of any item to be supplied under the Contract or otherwise in the performance of the Contract; 
(2) misuse of any confidential information, trade secret or the like by the Contractor in performing the Contract; 
(3) provision to the Authority of any Information or material which the Contractor does not have the right to provide for the purpose of the Contract. 
m. The Authority shall assume all liability and indemnify the Contractor, its officers, agents and employees against liability, including costs as a result of: 
(1) infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right, Design Right or the like protection in any part of the world in respect of any item provided by the Authority for the purpose of the Contract but only to the extent that the item is used for the purpose of the Contract; 
(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor as a result of use of information provided by the Authority for the purposes of the Contract, but only to the extent that Contractor’s use of that Information is for the purposes intended when it was disclosed by the Authority. 
n. The general authorisation and indemnity is:
(1) clauses D1.a – D1.m represents the total liability of each Party to the other under the Contract in respect of any infringement or alleged infringement of patent or other Intellectual Property Right (IPR) owned by a third party; 
(2) neither Party shall be liable, one to the other, for any consequential loss or damage arising as a result, directly or indirectly, of a claim for infringement or alleged infringement of any patent or other IPR owned by a third party; 
(3) a Party against whom a claim is made or action brought, shall promptly notify the other Party in writing if such claim or action appears to relate to an infringement which is the subject of an indemnity or authorisation given under this Condition by such other Party.  The notification shall include particulars of the demands, damages and liabilities claimed or made of which the notifying party has notice; 
(4) the party benefiting from the indemnity or authorisation shall allow the other Party, at its own expense, to conduct any negotiations for the settlement of the same, and any litigation that may arise there from and shall provide such information as the other Party may reasonably require; 
(5) following a notification under clause D1.n.(3), the Party notified shall advise the other Party in writing within thirty (30) Business Days whether or not it is assuming conduct of the negotiations or litigation.  In that case the Party against whom a claim is made or action brought shall not make any statement which might be prejudicial to the settlement or defence of such a claim without the written consent of the other Party; 
(6) the Party conducting negotiations for the settlement of a claim or any related litigation shall, if requested, keep the other Party fully informed of the conduct and progress of such negotiations. 
o. If at any time a claim or allegation of infringement arises in respect of copyright, database right, Design Right or breach of confidence as a result of the provision of any Contractor Deliverable by the Contractor to the Authority, the Contractor may at its own expense replace the item with an item of equivalent functionality and performance so as to avoid infringement or breach.  The Parties will co-operate with one another to mitigate any claim or damage which may arise from use of third party IPR. 
p. Nothing in condition D1 shall be taken as an authorisation or promise of an authorisation under Section 240 of the Copyright, Designs and Patents Act 1988.
[bookmark: _Toc411328559]E	Facilities and Assets
[bookmark: _Toc411328560]E1.	Access to Contractor’ Premises
a.	The Contractor shall provide to the Authority’s Representatives following reasonable notice, relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to its premises for the purpose of monitoring the Contractor’s progress and quality standards in performing the Contract. 
[bookmark: _Toc411328561]F	Delivery and Breach Of Contract
[bookmark: _Ref276990079][bookmark: _Toc411328562]F1.	Delivery / Collection
a. Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority.
b. Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:
(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree administrative arrangements for Delivery and provide any Information pertinent to Delivery requested;
(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data Sheet);
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions shown therein and in the explanatory notes, the appropriate coloured copy of MOD Form 640, or a Delivery note;
(4) be responsible for all costs of Delivery; and
(5) [bookmark: _Ref278529933]Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the Parties.
c. [bookmark: _Ref279399628]Where the Contractor Deliverables are to be Collected by the Authority (or a 	third party acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:
(1) [bookmark: _Ref278533410]contact the Authority’s Representative (Transport) as detailed in box 10 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific arrangements for Collection and provide any Information pertinent to the Collection requested;
(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract Data Sheet);
(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions shown therein and in the explanatory notes, the appropriate coloured copy of MOD Form 640, or a Delivery note; 
(4) [bookmark: _Ref278530009][bookmark: _Ref302563022]ensure that the Contractor Deliverables are available for Collection by the Authority from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date between the hours agreed by the Parties; and
(5) in the case of Overseas consignments, ensure that  the Contractor Deliverables are accompanied by the necessary transit documentation.  All Customs clearance shall be the responsibility of the Authority’s Representative (Transport).
d. [bookmark: _Ref301168631]Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority:
(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in accordance with clause F1.b; or 
(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority once they have been made available for Collection by the Contractor in accordance with clause F1.c.
[bookmark: _Toc411328563][bookmark: _Ref278530225]F2.	Acceptance 
a. Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure specified in Schedule 8 (Acceptance Procedure).  If no acceptance procedure is so specified acceptance shall occur when either:
(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent with the Contractor’s ownership; or
(2) the time limit in which to reject the Contractor Deliverables defined in clause F3.b has elapsed.
[bookmark: _Toc411328564]F3.	Rejection
a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or any other terms of this Contract, then (without limiting any other right or remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in part).  The Authority shall return these Contractor Deliverables to the Contractor at the Contractor’s risk and cost.  
b. Rejection of any of the Contractor Deliverables under clause F3.a shall take place by the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified within twenty (20) Business Days.
[bookmark: _Toc411328565]F4.	Diversion Orders
a. [bookmark: _Ref303588226]The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order.
b. Where necessary the Authority may issue (or having issued cancel) a Diversion Order for urgent Delivery of the Contractor Deliverables identified in it:
(1) where a Diversion Order is issued the Contractor Deliverables are to be Delivered by the quickest means available, unless otherwise directed;
(2) any Diversion Order which is beyond the scope of the Contract is to be returned immediately to the Authority’s Representative (Commercial) with an appropriate explanation;
(3) if the terms of the Diversion Order are unclear, the Contractor shall contact the Authority’s Representative who issued it immediately for clarification or further instruction, copying the Authority’s Representative (Commercial) in on all correspondence;
(4) the Contractor shall be entitled to any additional Delivery and Packaging costs generated in complying with the Diversion Order or cancellation thereof, claims for which are to be submitted by the Contractor to the Authority’s Representative (Commercial) together with appropriate receipts and shall be priced and agreed in writing as a amendment to the Contract in accordance with condition A2.  The Contractor shall not delay complying with the Diversion Order whilst awaiting agreement of any additional Delivery and Packaging costs.
[bookmark: _Toc411328566]F5.	Self to Self Delivery
	Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be Delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-to-self delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until such time as it is handed over to the Authority.
[bookmark: _Ref301168868][bookmark: _Toc411328567]F6.	Authority’s Remedies for Breach of Contract
a. If the Contractor:
(1) fails to Deliver the Contractor Deliverables (or any part thereof) by the Delivery Date in accordance with clause F1.b;
(2) fails to ensure that the Contractor Deliverables (or any part thereof) are available for Collection by the Delivery Date in accordance with clause F1.c;
(3) subject to clause F6.b, fails to supply Contractor Deliverables that comply with the Specification; or
(4) fails to address the Authority’s concerns to the Authority’s satisfaction in accordance with condition A18, or fails to supply or withholds the Information, required under clauses A18.a or B8.c and / or B8.d; 
(5) commits a persistent failure by failing to meet either:
(a) [bookmark: Text321]a single Key Performance Indicator (KPI) on Not Applicable [INSERT NUMBER] or more occasions in a rolling [INSERT NUMBER] month period; or
(b) [bookmark: Text322]Not Applicable [INSERT NUMBER] or more KPIs on a rolling Not Applicable [INSERT NUMBER] month period,
where this Contract includes a KPI regime under Section L; or
(6) otherwise commits a material breach of its obligations under the Contract, 
the Authority shall have the right to exercise one or more of the following remedies:
(7) [bookmark: _Ref277076556][bookmark: _Ref301169052]where the Contractor commits a persistent failure in accordance with clause F6.a.(5) or where the breach is material, in accordance with clause F6.a.(6), to terminate the Contract or the relevant part thereof with immediate effect by giving written notice to the Contractor;
(8) [bookmark: _Ref277076559]reject those Contractor Deliverables that it has not accepted in accordance with condition F2 and return them to the Contractor in accordance with condition F3  and the Contractor shall refund to the Authority any sums paid in respect of the rejected Contractor Deliverables;
(9) [bookmark: _Ref277069508][bookmark: _Ref301169188]give the Contractor the opportunity at the Contractor’s expense to remedy any defect in the Contractor Deliverables, to supply replacement Contractor Deliverables or otherwise to rectify the failure or breach within the Authority-specified time limits;
(10) to claim such damages as may have been sustained as a result of the Contractor’s breach or breaches of the Contract, including but not limited to  any costs and expenses incurred by the Authority in:
(a) carrying out any work that may be required to make the Contractor Deliverables comply with the Contract; or
(b) obtaining the Contractor Deliverables in substitution from another supplier.
b. [bookmark: _Ref279399434]The Contractor shall not be liable for the Contractor Deliverables’ failure to comply with the Specification to the extent that any such non-compliance is attributable to one or more of the following circumstances:
(1) failure by the Authority to install, operate, maintain or store Contractor Deliverables in accordance with any documentation provided by the Contractor;
(2) fair wear and tear, misuse, neglect, accident or negligence, repair or modification by the Authority;
(3) damage caused by the Authority during transportation of the Contractor Deliverables in accordance with clause F1.c.
c. This condition F6 shall apply to any repaired or replacement Contractor Deliverables supplied by the Contractor in accordance with clause F6.a.(8).
d. In the event that the Authority terminates the Contract in whole or in part pursuant to this clause F6.a.(7) or for any other lawful reason, the Authority shall also have the right to require the Contractor to transfer any or all of the Assets to the Authority, wherever they are located, upon the payment of a sum  representing the market value of those Assets which the Contractor has purchased but not recovered the cost of from the Authority.
e. The Authority’s rights and remedies under these Conditions are in addition to its rights and remedies implied by statute and common law.
[bookmark: _Toc411328568]G 	Payment And Receipts
[bookmark: _Toc411328569]G1.	Payment
a. Schedule 3 (Contract Data Sheet) specifies whether payment is to be enabled by P2P, by MOD Form 640, or by AG173.  Payment may only be made using P2P where the Contractor has agreed a DEFFORM 30 with the Authority prior to the Effective Date of Contract and the DEFFORM 30 agreement is referenced in Schedule 3 (Contract Data Sheet).
b. Payment will be made by electronic transfer and prior to submitting any claims for payment under clause G1.e the Contractor shall provide to DBS Finance the name and address of the bank, the sort code and account number to which payment should be made and, if requested by DBS Finance, any further Information where payment is to be made outside of the UK.
c. [bookmark: _Ref286055149]In order to obtain approval for payment, the Contractor shall, upon completion of the Contract (or any part of the Contract for which the Contractor is entitled to payment):
(1) [bookmark: _Ref301168815]where payment is to be made using P2P, submit a properly completed DEFFORM 129J in accordance with the instructions shown therein and in the explanatory notes;
(2) submit the appropriate coloured copy of MOD Form 640 to the Consignee or as otherwise directed in Schedule 3 (Contract Data Sheet)  and complete and dispatch the other appropriate coloured copies of the MOD Form 640 in accordance with the instructions shown therein; or
(3) submit a properly completed AG173 to the Consignee or as otherwise directed in Schedule 3 (Contract Data Sheet).  
d. [bookmark: _Ref301168772]Upon receipt of DEFFORM 129J, the appropriate coloured copy of MOD Form 640 or AG173, the Authority shall without delay:
(1) approve payment by entering the relevant details into P2P to indicate receipt of the applicable Contractor Deliverables, or completing and signing the brown copy of the MOD Form 640 acknowledging receipt of the Contractor Deliverables, or AG173, and returning it to the Contractor; or
(2) notify the Contractor in writing, giving reasons why it considers approval of payment may be withheld.
e. [bookmark: _Ref286055105]The Contractor shall submit a claim for payment to DBS Finance by either:
(1) using a properly prepared message structure and format for invoice payment using P2P in accordance with the arrangements set out, or referenced in DEFFORM 30; or
(2) forwarding the completed MOD Form 640 or AG173 signed by the Authority, together with a properly completed DAB Form 10.
f. The Authority shall pay all valid, properly completed claims for payment submitted by the Contractor to DBS Finance in accordance with clause G1.e on or before the day which is thirty (30) days after the later of:
(1) the day upon which a valid request for approval of payment is received by the Authority in accordance with clause G1.c; and
(2) the date of completion of the part of the Contract to which the request for approval of payment relates.
g. Where using the MOD Form 640 or AG173, the period of thirty (30) days referred to in clause G1.f shall be exclusive of the number of days that elapse between the date the Contractor receives a MOD Form 640 or AG173 from the Authority showing payment approval in accordance with clause G1.d and the date DBS Finance receives a valid, properly completed claim for payment in accordance with clause G1.e.
h. Where the Authority is responsible for Collecting the Contractor Deliverables the Authority shall be deemed not to have received the DEFFORM 129J, MOD Form 640, AG173 or for the purposes of clause G1.c until the earlier of:
(1) the Contractor Deliverables being received by the Consignee; or
(2) five (5) days after the Contractor Deliverables are available for Collection by the Authority as confirmed by the Contractor to the Authority’s Representative (Transport) in accordance with clause F1c.(4).
i. The approval of payment by the Authority under clause G1.d shall not be construed as acceptance by the Authority of the performance of the Contractor’s obligations nor as a waiver of its rights and remedies under condition F6 or otherwise.
j. Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount owing at any time from the Contractor to the Authority against any amount payable by the Authority to the Contractor under the Contract or under any other contract with the Authority, or with any Government Department.
[bookmark: _Toc411328570]G2.	Value Added Tax
a. The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU) taxes chargeable on the supply of any Contractor Deliverables by the Contractor to the Authority.
b. If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily) in respect of its business activities at the time of any supply, the Contractor shall include separately in any claim for payment a sum equal to any VAT chargeable at the prevailing rate on the contract price claimed and the Authority shall pay it.  In the event of any doubt about the applicability of the tax in such cases, the Authority may require the Contractor to obtain and pass to the Authority a formal ruling from HM Revenue and Customs (HMRC). 
c. The Contractor is responsible for the determination of VAT liability.  In cases of doubt, the Contractor shall consult HMRC and not the Authority’s Representative.  The Contractor shall notify the Authority’s Representative of the Authority’s VAT liability under this Contract, when the liability is other than at the standard rate of VAT, and any changes to it.
d. Where the supply of any Contractor Deliverables comes within the scope of UK VAT, but the Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of the Contractor Deliverables.
e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the Contractor may be required by the laws of the country where the supply takes place to register there for EU (or non-EU) turnover or similar tax.  In that event, the Authority shall pay to the Contractor in addition to the Contract Price (and any other sum due to the Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the country in question in relation to the Contractor Deliverables.
[bookmark: _Toc411328571]G3.	Debt Factoring
a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance with condition A6 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof due to the Contractor under the Contract (including interest which the Authority incurred through late payment under the Late Payment of Commercial Debts (Interest) Act 1998).  Any assignment of the right to receive payment of the Contract Price (or any part thereof) under this condition G3 shall be subject to:
(1) reduction of any sums in respect of which the Authority exercises its right of recovery under clause G1.j;
(2) all related rights of the Authority under the Contract in relation to the recovery of sums due but unpaid; and
(3) the Authority receiving notification under both clauses G3.b and G3.c.(2).
b. In the event that the Contractor obtains from the Authority the consent to assign the right to receive the Contract Price (or any part thereof) under clause G3.a, the Contractor shall notify the Authority in writing of the assignment and the date upon which the assignment becomes effective.
c. The Contractor shall ensure that the Assignee:
(1) is made aware of the Authority’s continuing rights under clauses G3.a.(1) and G3.a.(2); and
(2) notifies the Authority of the Assignee’s contact Information and bank account details to which the Authority shall make payment, subject to any reduction made by the Authority in accordance with sub-clauses G3.a.(1) and G3.a.(2). 
d. The provisions of condition G1 (Payment) shall continue to apply in all other respects after the assignment and shall not be amended without the prior approval of the Authority.
[bookmark: _Toc411328572]H	Contract Administration
[bookmark: _Toc411328573]H1.	Progress Monitoring, Meetings and Reports
a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s representatives are suitably qualified to attend such meetings.
b. [bookmark: _DV_M163][bookmark: _DV_M164][bookmark: _DV_M974]The Contractor shall submit progress reports to the Authority’s Representatives at the times and in the format (if any) specified in Schedule 3 (Contract Data Sheet).
[bookmark: _Toc411328574]H2.	Authority Representatives
a. Any reference to the Authority in respect of:
(1) the giving of consent;
(2) the delivering of any Notices; or
(3) the doing of any other thing that may reasonably be undertaken by an individual acting on behalf of the Authority, 
shall be deemed to be references to the Authority's Representatives in accordance with this condition H2. 
b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract.  Unless notified in writing before such act or instruction, the Contractor shall be entitled to treat any act of the Authority’s Representatives which is authorised by the Contract as being expressly authorised by the Authority and the Contractor shall not be required to determine whether authority has in fact been given.
c. In the event of any change to the identity of the Authority’s Representatives, the Authority shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in accordance with condition A2 (Amendments to Contract). 
[bookmark: _Toc411328575]H3.	Notices
a. A Notice served under the Contract shall be:
(1) in writing in the English Language;
(2) authenticated by signature or such other method as may be agreed between the Parties;
(3) sent for the attention of the other Party’s representative, and to the address set out in Schedule 3 (Contract Data Sheet);
(4) marked with the number of the Contract; and
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 (Contract Data Sheet), by electronic mail.
b. Notices shall be deemed to have been received:
(1) if delivered by hand, on the day of delivery if it is a Business Day in the place of receipt, and otherwise on the first Business Day in the place of receipt following the day of delivery;
(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail) after the day of posting;
(3) if sent by facsimile or electronic means: 
(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on completion of receipt by the sender of verification of the transmission from the receiving instrument; or
(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) following the completion of receipt by the sender of verification of transmission from the receiving instrument.

[bookmark: _Toc411328576]J.	The project specific DEFCON SC and DEFFORM variants that apply to this Contract are:
	

	DEFCON 76 (Edn 10/13) Contractor's Personnel at Government Establishments

	DEFCON 812 (Edn 04/15) Single Source Open Book

	DEFCON 814SC (Edn 03/15) Single Source Confidentiality

	DEFCON 815 (Edn 04/15) Contract Pricing Statement - Single Source Non-qualifying Contracts 

DEFFORM

DEFFORM 315 (Edn 02/98) Contract Data Requirements


Quality Assurance related DEFSTANS and relevant AQAP Standard:
 
AQAP 2120 edition 3 (NATO Quality Assurance Requirements for Production)
AQAP 2210 NATO Supplementary Software Quality Assurance Requirements
DEFSTAN 05-57 issue 6 (Configuration Management of Defence Materiel)
DEFSTAN 05-61 part 1 issue 5 (Concessions)
DEFSTAN 05-135 Issue 1 Avoidance of Counterfeit Material.


[bookmark: _Toc411328577]K.	The special conditions that apply to this Contract are: 
K.1 	When called up in standards invoked by this contract, Quality Assurance Representative (QAR) is to be read as Government Quality Assurance Representative (GQAR and/or Acquirer) - Note the Acquirer is normally the TL or his delegated Quality Assurance Focal Point (QAFP). The QAFP for this contract is DES Ships MPS-QA-TL. Only MOD GQAR organisations or individuals that have been assessed, registered and authorised by the Defence Quality Assurance Authority (DQAA) can conduct Government Quality Assurance Surveillance (GQAS) on behalf of the MOD or overseas governments

K.2	A Deliverable Quality Plan is not required for the purposes of this Contract. 

K.3	The Contractor shall ensure that the Contract is carried out in accordance with the quality requirements specified in Schedule 2 of the Contract.

K.4	For the purposes of this contract the requirements of paragraph 5.4 of AQAP 2120 are waived. However the Contractor needs to be able to demonstrate to the Acquirer’s representative that there is a system in place that provides objective evidence that product realisation in accordance with the contract requirements can be achieved.

[bookmark: _Toc411328578]L.	The processes that apply to this Contract are:
Not Applicable

Official Sensitive - Commercial
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[bookmark: SC1][bookmark: _Toc367107576][bookmark: _Toc375205555][bookmark: _Toc402273351][bookmark: _Toc411328579]Schedule 1 - Definitions of Contract
AG173	means the MOD invoice form AG173 that suppliers submit as an invoice to enable payment to be processed;
Articles	means the Contractor Deliverables (goods and / or the services), including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports.  (This definition only applies when DEFCONs and DEFFORMs are added to these Conditions);
Assets	means items / materials which the Contractor has acquired for the purposes of performing their obligations under the Contract;
Authority	means the Secretary of State for Defence acting on behalf of the Crown;
Authority’s Representative(s)	shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act as the Authority’s Representative(s) in connection with the Contract.  Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of clause H2.b;
Business Day	means any day excluding:
a. Saturdays, Sundays and public and statutory holidays in the jurisdiction of either Party;
b. privilege days notified in writing by the Authority to the Contractor at least ten (10) Business Days in advance; and
c. such periods of holiday closure of the Contractor’s premises of which the Authority is given written notice by the Contractor at least ten (10) Business Days in advance;
Central Government Body	a body listed in one of the following sub-categories of the Central Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:
a. Government Department;
b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);
c. Non-Ministerial Department; or
d. Executive Agency; 
Child Labour Legislation	means those International Labour Law Conventions concerning economic exploitation of children through the performance of work which is likely to be hazardous or to interfere with a child's health or development, including but not limited to slavery, trafficking, debt bondage or forced labour, which are ratified and enacted into domestic law and directly applicable to the Contractor in the jurisdiction(s) in which it performs the Contract.
Collect	means pick up the Contractor Deliverables from the Consignor.  This shall include loading, and any other specific arrangements, agreed in accordance with clause F1.c and Collected and Collection shall be construed accordingly;
Conditions	means the terms and conditions set out in this document;
Consignee	means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be Delivered or on whose behalf they are to be Collected at the address specified in Schedule 3 (Contract Data Sheet) or such other part of the Authority as may be instructed by the Authority by means of a Diversion Order;
Consignor	means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;
Contract	means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition A2 (Amendments);
Contract Price	means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of Packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract.
Contractor	means the person who, by the Contract, undertakes to supply the Contractor Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of the Authority;
Contractor Commercially 	means the Information listed in the completed Schedule 9 
Sensitive Information	(Contractor’s Commercially Sensitive Information Form), which is Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;
Contractor Deliverables	means the goods and / or the services, including Packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports;
Control	means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:
a. by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or
b. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;
and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;
CPET 	means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy
Crown Use	in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949; 
[bookmark: _DV_M72][bookmark: _DV_M73]DAB Form 10	means the MOD invoice summary form;
DBS Finance	means Defence Business Services Finance, at the address stated in Schedule 3 (Contract Data Sheet);
DEFFORM	means the MOD DEFFORM series which can be found at https://www.aof.mod.uk;	
DEF STAN	means Defence Standards which can be accessed at https://www.dstan.mod.uk;
Deliver	means hand over the Contractor Deliverables to the Consignee.  This shall include unloading, and any other specific arrangements, agreed in accordance with condition F1 and Delivered and Delivery shall be construed accordingly;
Delivery Date	means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables, or the relevant portion of them are to be Delivered or made available for Collection;
Denomination of Quantity 	means the quantity or measure by which an item of material is 
(D of Q)	managed;
Design Right(s)	has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents Act 1988;
Diversion Order	means the Authority’s written instruction (typically given by MOD Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);
Effective Date of Contract	means the date specified on the Authority’s acceptance letter.  For example the DEFFORM 159, or where the standstill period applies, the relevant Notice of Entry into Contract letter;
Evidence 	means either:
a.	an invoice or delivery note from the timber supplier or Subcontractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or

b.	other robust Evidence of sustainability or FLEGT licensed origin, as advised by CPET; 
Firm Price	means a price (excluding VAT) which is not subject to variation;
FLEGT 	means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber-consuming countries to reduce the extent of illegal logging;
Hazardous Contractor	means a Contractor Deliverable or a component of a Contractor
Deliverable	Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;
Independent Verification 	means that an evaluation is undertaken and reported by an individual or body whose organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 45011:1998) General requirements for bodies operating product certification systems or equivalent”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;
Information	means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract;
Key Performance Indicators	means the agreed method of monitoring and measuring the Contractor’s performance against the Contract as set out in Section L (Processes) where this Contract includes Core Plus condition “Key Performance Indicators and Performance Management”;
Legal and Sustainable 	means production and process methods, also referred to as timber production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement".  The edition current on the day the Contract documents are issued by the Authority shall apply;
Legislation	means in relation to the United Kingdom:
a.  	any Act of Parliament;
b.	any subordinate Legislation within the meaning of Section 21 of the Interpretation Act 1978;
c.	any exercise of the Royal Prerogative; or
d.	any enforceable community right within the meaning of Section 2 of the European Communities Act 1972;
Military Level Packaging	Packaging that by the nature of the packaged item, or envisaged transport / movement or handling within the military supply chain and requires enhanced protection beyond that which commercial packaging normally provides;  
Military Packaging	is a MOD sponsored scheme to accredit military packaging 
Accreditation Scheme	designers capable of producing SPIS designs acceptable
(MPAS)	to the MOD by meeting its requirements and thereby assure good Military Level Packaging.  MPAS supersedes MPCAS / DR14.  MPAS detail is available from:  DESJSCSCM-EngTLS-Pkg@mod.uk;
Minor Change	means any change that does not significantly / materially affect the nature of the Contractor Deliverables;
MPAS Registered Orqanisation	is a packaging organisation having one or more MPAS Certificated Designers capable of Military Level designs.  A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;
MPAS Certificated Designer	shall mean an experienced Packaging designer trained and certified to MPAS requirements;
MOD Form 640	means the MOD Form in 5 separate parts, each with a different role in the Delivery / Collection and payment process, which may be obtained from the address specified for obtaining MOD forms and documentation in Schedule 3 (Contract Data Sheet);
NATO	means the North Atlantic Treaty Organisation which is an inter-governmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;
Notices	shall mean all Notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;
Overseas	shall mean non UK or foreign;
P2P	means the MOD electronic ordering, receipting and payment system;
Packaging	Verb.  The operations involved in the preparation of materiel for; transportation, handling, storage and Delivery to the user;
	Noun.  The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract; 
Packaging Design Authority	shall mean the organisation that is responsible for the original
(PDA) 	design of the Packaging except where transferred by agreement.  The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3.  The PDA should be MPAS registered or accepted as having an equivalent certification;
Parties	means the Contractor and the Authority, and Party shall be construed accordingly;
Primary Packaging Quantity	means the quantity of an item of material to be contained in an
(PPQ)	individual package, which has been selected as being the most suitable for issue(s) to the ultimate user;

Recycled Timber	means recovered wood that prior to being supplied to the Authority had an end use as a standalone object or as part of a structure.  Recycled Timber covers:

a. 	pre-consumer reclaimed wood and wood fibre and industrial by-products; 

b.	post-consumer reclaimed wood and wood fibre, and driftwood; 

c.	reclaimed timber abandoned or confiscated at least ten years previously;
it excludes sawmill co-products;
Schedule of Requirements	means Schedule 2 (Schedule of Requirements), which identifies, either directly or by reference, Contractor Deliverables, to be provided, the quantities and dates involved and the price or pricing terms in relation to each Contractor Deliverable;
Short-Rotation Coppice 	means a specific management regime whereby the poles of trees are cut every one to two years and which is aimed at producing biomass for energy.  It is exempt from the UK Government timber procurement policy.  For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;
Specification	means the description of the Contractor Deliverables, including any specifications, drawings, samples and / or patterns, referred to in Schedule 2 (Schedule of Requirements);
STANAG 4329	means the publication NATO Standard Bar Code Symbologies which can be sourced at https://www.dstan.mod.uk/faqs.html; 
Subcontractor 	means any person engaged by the Contractor from time to time as may be permitted by the Contract to provide the Contractor Deliverables (or any part thereof);
Supported  Businesses 	means establishments or services where more than 50% of the workers are disabled persons who by reason of the nature or severity of their disability are unable to take up work in the open labour market;
Timber and Wood-Derived 	means timber (including Recycled Timber and Virgin Timber but
Products 	excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers.  Such products range from solid wood to those where the manufacturing processes obscure the wood element;
Transparency Information	means the content of this Contract in its entirety, including from time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract;
Virgin Timber 	means Timber and Wood-Derived Products that do not include Recycled Timber. 


Sch. 1 - 6
[bookmark: SC2][bookmark: _Toc367107577][bookmark: _Toc375205556][bookmark: _Toc402273352][bookmark: _Toc411328580][bookmark: Text260]Schedule 2 - Schedule of Requirements for Contract No: SHIPACQ075

For the INITIAL PROVISIONING SPARES FOR QUEEN ELIZABETH CLASS
 
Grey and Black Water

	Line Item
	Description
	Order Quantity
	Supplier Reference
	NSN
	Unit Price Each
	Total Price
	Lead Time from Contract Placement (weeks)

	1
	PRESSURE TRANSDUCER
	13
	49401036
	6685123952713
	
	
	9

	2
	DP TRANSMITTER ASSY
	9
	B15185
	6695999952051
	
	
	11

	3
	FLOAT SWITCH BOOTED
	9
	4715100105
	5930999327774
	
	
	11

	4
	PRESSURE TRANSDUCER
	13
	49401038
	6695994832716
	
	
	11

	5
	BALL VALVE
	15
	49512155
	4820998116764
	
	
	9

	6
	GATE VALVE
	10
	4953500106
	4820997506628
	
	
	13

	7
	GASKET
	12
	42194068
	5330990976720
	ALL PRICING REDACTED
	
	10

	8
	FLAP VALVE
	1
	4951001002
	4820992169634
	
	
	14

	9
	GATE VALVE
	12
	45143054
	4820995455025
	
	
	10

	10
	BALL VALVE
	5
	49512389
	4820995517498
	
	
	9

	11
	GATE VALVE
	2
	4953500110
	 
	
	
	9

	12
	GATE VALVE
	2
	45143070
	 
	
	
	9

	13
	BALL VALVE
	1
	49534161
	 
	
	
	9

	14
	GLOBE VALVE
	1
	45271053
	 
	
	
	9

	15
	CHECK VALVE
	2
	45508157
	4820999761065
	
	
	9

	16
	GATE VALVE
	2
	45143088
	4820993002069
	
	
	10

	17
	GATE VALVE
	1
	45143096
	 
	
	
	10

	18
	GATE VALVE
	3
	4953500108
	 
	
	
	10

	19
	FLAP VALVE
	2
	49510022
	4820994746758
	
	
	10

	20
	GASKET
	10
	42194084
	 
	
	
	10

	21
	FLAP VALVE
	1
	49510023
	 
	
	
	9

	22
	BALL VALVE
	1
	49512344
	 
	
	
	11

	23
	ACTUATED VALVE
	1
	4951201016
	 
	
	
	9

	24
	ACTUATED VALVE
	1
	B18128
	 
	
	
	11

	25
	GATE VALVE
	1
	4953500109
	 
	
	
	14

	26
	HATCH GASKET
	18
	3615500284
	5330997014245
	
	
	14

	27
	HATCH GASKET
	54
	3623100601
	5330992458393
	
	
	8

	28
	HATCH GASKET
	45
	3615500286
	5330994888359
	
	
	10

	29
	HOSE
	8
	23740824
	 
	
	
	10

	30
	HOSE
	1
	23740830
	 
	
	
	13

	31
	HOSE
	1
	23740826
	4720996815932
	
	
	10

	32
	HOSE
	1
	23740827
	 
	
	
	10

	33
	HOSE
	1
	23740829
	 
	
	
	13

	34
	MOTOR
	1
	7BA132S02K
	6105998505235
	
	
	8

	35
	FLAP VALVE
	1
	23280060
	4820251509961
	
	
	8

	36
	SHAFT SEAL RING
	2
	38225703
	4320251611942
	
	
	8

	37
	SEALING RING
	2
	37224200
	5330251510032
	
	
	8

	38
	O-RING
	2
	37219270
	5331251600658
	
	
	8

	39
	O-RING
	4
	37219261
	5331251600623
	
	
	8

	40
	O-RING
	2
	37219220
	5331251497121
	
	
	8

	41
	O-RING
	2
	37219260
	5331251497122
	
	
	8

	42
	O-RING
	2
	37219280
	5331251507811
	
	
	8

	43
	RUBBER FLAP
	2
	37302100
	5330251497123
	
	
	8

	44
	V-RING
	2
	38399550
	5330251603994
	
	
	8

	45
	SPLIT SLEEVE
	2
	20207800
	5315251503618
	
	
	8

	46
	MOTOR
	1
	MEZ 7AA 90L-02
	6105251509959
	
	
	8

	47
	VACUUMARATOR
	1
	65MBA
	4320251617562
	
	
	8

	48
	VACUUMARATOR
	1
	15MB-D
	 
	
	
	8

	49
	SHAFT SEAL
	2
	38201500
	 
	
	
	8

	50
	SEALING RING
	2
	37219240
	 
	
	
	8

	51
	O-RING
	2
	37219210
	 
	
	
	8

	52
	O-RING
	4
	37219200
	5331251503616
	
	
	8

	53
	O-RING
	2
	37219230
	5331251510028
	
	
	8

	54
	O-RING
	2
	37219250
	5331251510029
	
	
	8

	55
	RUBBER FLAP
	2
	37302200
	5330251510030
	
	
	8

	56
	FLAP VALVE
	1
	29151010
	4320251509925
	
	
	8

	57
	LEVEL SWITCH, COMPLETE
	8
	2310300
	 
	
	
	8

	58
	DISCHARGE PUMP
	1
	28214300
	 
	
	
	8

	59
	VACUUM GAUGE
	1
	32300200
	 
	
	
	8

	60
	VACUUM TRANSMITTER
	1
	32318570
	6685251617563
	
	
	8

	61
	PRESSURE TRANSMITTER
	1
	S-11
	 
	
	
	8

	62
	SCREENING ZONE SCREEN
	1
	89009199
	 
	
	
	10

	63
	RETENTION CONE ASSEMBLY
	4
	B16306
	 
	
	
	9

	64
	THRUST SHIM
	4
	B16308
	 
	
	
	10

	65
	SHAFT SEAL
	4
	B16307
	 
	
	
	10

	66
	SEAL SET
	3
	B16309
	 
	
	
	9

	67
	SCREENING ZONE SCREW
	1
	89009194
	 
	
	
	10

	68
	SCREENING ZONE SCREEN
	1
	89009196
	 
	
	
	10

	69
	PRESSURE GAUGE
	2
	685-02-001C REF-361
	 
	
	
	11

	70
	WEIGHING PLATFORM
	1
	4474501001
	6670991551142
	
	
	12

	71
	BLOWER
	1
	93833-0401
	 
	
	
	14

	72
	MUFFLER
	4
	2BX4 013
	 
	
	
	15

	73
	GUAGE ASSEMBLY
	1
	R62433
	 
	
	
	10

	74
	FLOWMETER
	1
	4943000012
	 
	
	
	7

	75
	MOTOR
	26
	49980214
	4320994557787
	
	
	26

	76
	MECHANICAL SEAL
	44
	42619106
	5330994613779
	
	
	18

	77
	MECHANICAL SEAL
	44
	42619072
	 
	
	
	15

	78
	SPARES KIT
	5
	73478240
	4320991777699
	
	
	10

	79
	PUMP
	6
	6757100104
	4610992781398
	
	
	18

	80
	ISF BAG
	540
	4956700021
	5315995892500
	
	
	10

	81
	SPLIT PIN
	30
	89009162
	5330994716363
	
	
	10

	82
	ISF MESH FRAME GASKET (TOP)
	12
	89009163
	5330998980569
	
	
	10

	83
	ISF MESH FRAME GASKET (BTM)
	12
	89009164
	4310992547706
	
	
	10

	84
	ISF FLEXIBLE DIAPHRAGM
	12
	89009168
	5330992198656
	
	
	10

	85
	ISF MAIN LID GASKET
	12
	89009085
	5330993761944
	
	
	9

	86
	ISF COUPLING LID GASKET
	12
	89009086
	5331997267513
	
	
	10

	87
	ISF 'O' RING 1.5
	12
	89009586
	5331998568586
	
	
	9

	88
	ISF 'O' RING 1.125
	12
	89009585
	5120994411163
	
	
	10

	89
	ISF MESH CLIP RETAINING BAND
	48
	89009165
	5330994337618
	
	
	10

	90
	ISF DUAL LIP SEAL
	12
	89009150
	5330993293304
	
	
	9

	91
	ISF LIP SEAL
	12
	89009152
	 
	
	
	9

	92
	FLEXIBLE COUPLING
	12
	4914101015
	 
	
	
	8

	93
	FLEXIBLE COUPLING
	4
	4914101013
	5930999327774
	
	
	10

	94
	FLOAT SWITCH BOOTED
	6
	4715100105
	 
	
	
	10

	95
	PUMP
	2
	6757100132
	6105999850931
	
	
	22

	96
	MOTOR
	1
	3GAA 202 001-DE
	4320994797535
	
	
	16

	97
	CROSS-FLOW PUMP
	3
	93833-0210
	 
	
	
	20

	98
	DOSING PUMP
	3
	BT4A0413NPB900UA000
	6685999590186
	
	
	9

	99
	GUAGE ASSEMBLY
	1
	R62434
	 
	
	
	10

	100
	MOTOR (VEM)
	1
	89009081
	 
	
	
	10

	101
	REPAIR KIT
	12
	B14666
	 
	
	
	15

	102
	MECHANICAL SEAL
	30
	89009181
	 
	
	
	11

	103
	PUMP
	1
	B14287
	6680997279480
	
	
	13

	104
	FLOWMETER
	18
	4943000010
	6680992165965
	
	
	11

	105
	FLOWMETER
	1
	4943000003
	4620992165947
	
	
	10

	106
	TURBIDITY MONITOR
	1
	49443138
	 
	
	
	10

	107
	FIRE PROOF HOSE
	1
	23740820
	 
	
	
	10

	108
	FIRE PROOF HOSE
	1
	23740822
	 
	
	
	10

	109
	WATER TOTALIZER
	1
	49430053
	 
	
	
	10

	110
	PULSE SENSOR
	1
	4943000006
	6680991551140
	
	
	10

	111
	FLOWMETER
	3
	4943000002
	 
	
	
	10

	112
	ANTI-FOAM
	14
	89002898
	 
	
	
	16

	113
	VENTILATION FAN
	1
	SUZ3840
	 
	
	
	26

	114
	FILTER UNIT
	5
	SUZ3841
	 
	
	
	22

	115
	LIGHT 120V/60HZ
	1
	SUZ3846
	 
	
	
	8

	116
	THERMOSTAT 110V
	1
	B17075
	 
	
	
	8

	117
	MAINS FILTER
	3
	SUZ4102
	 
	
	
	11

	118
	MCCB ISOLATOR
	1
	SUZ3751
	 
	
	
	22

	119
	ROTARY HANDLE
	1
	SUZ3754
	 
	
	
	8

	120
	PHASE BARRIERS
	1
	SUZ3755
	 
	
	
	22

	121
	CURRENT LIMITER
	1
	747170667
	 
	
	
	10

	122
	BUSBAR TERMINAL BLOCK
	3
	747170683
	 
	
	
	10

	123
	BUSBAR SYSTEM 3 WAY
	3
	B17083
	 
	
	
	11

	124
	BUSBAR SYSTEM 4 WAY
	4
	B17082
	 
	
	
	11

	125
	MCB 2.5 … 4 AMPS
	1
	47171046
	 
	
	
	10

	126
	MCB 4 … 6.3 AMPS
	1
	47171053
	 
	
	
	9

	127
	MCB 6 … 10 AMP
	2
	47171061
	5925145279712
	
	
	10

	128
	MCB 13 …18 AMPS
	1
	47171079
	 
	
	
	9

	129
	MCB 40 …63 AMPS
	1
	47171410
	 
	
	
	10

	130
	C.B. AUX BLOCKS
	2
	SUZ3023
	 
	
	
	16

	131
	CONTACTOR 110VAC
	1
	B17709
	 
	
	
	9

	132
	CONTACTOR 110VAC
	1
	B17712
	 
	
	
	9

	133
	CONTACTOR 110VAC
	1
	B17714
	 
	
	
	10

	134
	CONTACTOR 110VAC
	1
	SUZ3756
	 
	
	
	14

	135
	TRANSFORMER 440/110V 600VA
	1
	B18053
	 
	
	
	11

	136
	1 AMP CIRCUIT BREAKER
	1
	47170923
	 
	
	
	10

	137
	2 AMP CIRCUIT BREAKER
	2
	47170527
	 
	
	
	10

	138
	4 AMP CIRCUIT BREAKER
	1
	47170535
	 
	
	
	10

	139
	6 AMP SLOW BLOW FUSE
	1
	SUZ3772
	 
	
	
	10

	140
	FUSE HOLDER
	1
	SUZ3770
	 
	
	
	14

	141
	10MM X 38MM 32MA FUSE
	4
	SUZ3845
	 
	
	
	10

	142
	110/24VDC POWER SUPPLY 5 AMPS
	2
	SUZ3760
	 
	
	
	8

	143
	SIEMENS S7-315-DP CPU
	4
	SUZ4080
	 
	
	
	11

	144
	128KB MEMORY CARD
	1
	B18235
	 
	
	
	10

	145
	SIEMENS INTERFACE MODULE
	1
	SUZ3779
	 
	
	
	16

	146
	SIEMENS PROFIBUS MODULE
	1
	SUZ4042
	 
	
	
	10

	147
	SIEMENS 8 ANALOGUE INPUT MODULE
	1
	SUZ4039
	 
	
	
	10

	148
	SIEMENS 40 PIN CONNECTOR
	2
	SUZ4041
	 
	
	
	10

	149
	SIEMENS 16 INPUT MODULE
	1
	SUZ4037
	 
	
	
	9

	150
	SIEMENS 16 OUTPUT MODULE
	1
	SUZ4038
	 
	
	
	8

	151
	SIEMENS 20 PIN CONNECTOR
	8
	SUZ4040
	 
	
	
	10

	152
	SIEMENS HMI MP277
	1
	B17789
	 
	
	
	9

	153
	MEMORY CARD FOR HMI
	1
	SUZ3806
	 
	
	
	10

	154
	SIEMENS PROFIBUS CONNECTOR SUITABLE FOR HMI
	1
	SUZ3814
	 
	
	
	10

	155
	SIEMENS PROFIBUS CONNECTOR WITH PG INTERFACE
	1
	SUZ4047
	 
	
	
	8

	156
	SIEMENS PROFIBUS CONNECTOR WITHOUT PG INTERFACE
	1
	SUZ4043
	 
	
	
	22

	157
	 SIEMENS PROFIBUS CABLE 03 MTRS
	1
	SUZ4044
	 
	
	
	8

	158
	CONTROL RELAY 4 X C/O, 110V AC COIL
	1
	47247762
	 
	
	
	10

	159
	RELAY BASES
	1
	47249099
	 
	
	
	10

	160
	CONTROL RELAY 2 X C/O 110V AC COIL
	2
	SUZ3804
	 
	
	
	11

	161
	LED MODULE
	2
	SUZ3837
	 
	
	
	9

	162
	PILZ EMERGENCY STOP RELAY
	1
	SUZ3761
	 
	
	
	8

	163
	AUDIBLE ALARM
	1
	B16192
	 
	
	
	10

	164
	EMERGENCY STOP BUTTON HEAD
	1
	47550629
	 
	
	
	10

	165
	E STOP BUTTON LEGEND
	1
	47149448
	 
	
	
	9

	166
	SWITCH BODY 1X N/C 
	1
	47149521
	 
	
	
	20

	167
	SW OP HEAD 3 POS
	1
	47149513
	 
	
	
	10

	168
	SWITCH BODY  + 2X N/O
	1
	47149364
	 
	
	
	10

	169
	1 X N/O ADD ON BLOCK
	1
	47815600
	 
	
	
	10

	170
	BLACK PB SWITCH HEAD
	1
	47149422
	 
	
	
	10

	171
	SWITCH BODY + 1X N/O 
	1
	47149471
	 
	
	
	10

	172
	LAMP BODY
	1
	47174669
	7025124003549
	
	
	10

	173
	RED LAMP LENS
	1
	47815139
	4140123739578
	
	
	10

	174
	OPERATOR PANEL
	2
	6AV6641-0BA11-0AX1
	6130123701839
	
	
	8

	175
	FAN
	2
	SK3323.107
	7025145681897
	
	
	12

	176
	LOUVRE
	2
	SK3323.207
	6110145715609
	
	
	12

	177
	PSU
	1
	6EP1332-1SH42
	6110145786374
	
	
	8

	178
	PLC
	1
	SIMATIC S7-200
	 
	
	
	8

	179
	CIRCUIT BREAKER
	2
	GV2ME10
	 
	
	
	14

	180
	CONTACTOR
	1
	LC1D128BD
	5925991550232
	
	
	9

	181
	LOAD MONITOR
	1
	HPL403
	5925992328997
	
	
	16

	182
	TRANSFORMER
	1
	4AM3896-0FJ00-0JA0
	7021015323847
	
	
	9

	183
	CIRCUIT BREAKER
	2
	S802S-D10
	 
	
	
	16

	184
	CIRCUIT BREAKER
	4
	S 201 M-C 2
	 
	
	
	11

	185
	ANOLOG MODULE
	1
	6ES7235-0KD22-0XA0
	 
	
	
	8

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	







Hangar Doors


	Line Item
	Description
	Order Quantity
	Supplier Reference
	NSN or NS Cat. Number
	Unit Price Each
	Total Price
	Lead Time from Contract Placement (weeks)

	1
	Proportional Control Valve
	1
	4WRAE10W60-2X/G24K31
	4810124019028
	
	
	16

	2
	Drive Chain
	6
	799078
	 
	
	
	18

	3
	Idler Gypsy
	3
	1382M10013/1
	 
	
	
	18

	4
	Drive Gypsy
	2
	1382M10015/1
	 
	
	
	18

	5
	Wheel Assembly
	10
	1382L10014
	5340997510869
	
	
	18

	6
	Wheel Assembly
	10
	1382L10009
	5340995686444
	
	
	18

	7
	Duplex Return Filter Element
	1
	DTEF 01E.320.10VG.16.S.P.IS06
	 
	ALL PRICING REDACTED
	
	12

	8
	Duplex Pressure Filter Element
	1
	HDD.61.10VG.30.EP-.G.5.
	 
	
	
	14

	9
	Hydraulic Drive Motor
	1
	SMA 0750-C1-175
	 
	
	
	30

	10
	Axial pistonFixed Pump
	3
	A2FO23/61R-VPB05
	 
	
	
	26

	11
	Pump Coupling
	3
	R38.42-25.AL 92Sh
	 
	
	
	12

	12
	Hand Pump
	3
	PMS 12
	 
	
	
	13

	13
	Pressure Gauge
	3
	8329826
	6685123655077
	
	
	10

	14
	Pressure Gauge
	3
	8329737
	6685998551293
	
	
	10

	15
	Relief valve
	1
	XREM-LWN-HA/S-224
	 
	
	
	14

	16
	Float Switch
	1
	RL-G2-F3-S2-S2-500
	 
	
	
	12

	17
	Temperature Switch
	1
	TR8430
	6685124020835
	
	
	12

	18
	Heater Element
	6
	HBS123BS
	 
	
	
	9

	19
	SLIPSIL COUPLING
	4
	SERIES 128
	 
	
	
	18

	20
	SLIPSIL COUPLING
	3
	SERIES 154
	 
	
	
	18

	21
	Limit Switch Striker
	6
	1382M20052/1
	 
	
	
	12

	22
	Limit Switch   
	3
	40052342 (PND001989)
	5930999591230
	
	
	12

	23
	Limit Switch
	3
	40052343 (PND001989)
	5930996149814
	
	
	12

	24
	Limit Switch
	3
	40052344 (PND001989)
	5930991549337
	
	
	12

	25
	Limit Switch
	3
	40052345 (PND001989)
	5930991549341
	
	
	12

	26
	Limit Switch
	3
	40052346 (PND001989)
	5930994935645
	
	
	12

	27
	Limit Switch
	3
	40052347 (PND001989)
	5930992383021
	
	
	12

	28
	Limit Switch
	3
	40052355 (PND001989)
	5930991549335
	
	
	12

	29
	Hand Pump
	3
	26192 (PND000899)
	 
	
	
	8

	30
	Seal
	2
	1382L10011-19
	 
	
	
	14

	30.1
	Seal
	2
	1382L10011-20
	 
	
	
	14

	30.2
	Seal
	3
	1382L10011-03
	 
	
	
	14

	30.3
	Seal
	3
	1382L10011-04
	 
	
	
	14

	30.4
	Seal
	3
	1382L10011-05
	 
	
	
	14

	30.5
	Seal
	3
	1382L10011-06
	 
	
	
	14

	30.6
	Seal
	3
	1382L10011-07
	 
	
	
	14

	30.7
	Seal
	3
	1382L10011-08
	 
	
	
	14

	30.8
	Seal
	3
	1382L10011-09
	 
	
	
	14

	30.9
	Seal
	3
	1382L10011-10
	 
	
	
	14

	31
	Seal
	3
	1383L10011-02
	 
	
	
	14

	31.1
	Seal
	3
	1382L10011-11
	 
	
	
	14

	31.2
	Seal
	3
	1382L10011-12
	 
	
	
	14

	31.3
	Seal
	3
	1382L10011-13
	 
	
	
	14

	31.4
	Seal
	3
	1382L10011-14
	 
	
	
	14

	31.5
	Seal
	3
	1382L10011-15
	 
	
	
	14

	32
	Adhesive
	3
	BOSTIC C
	 
	
	
	11

	33
	Adhesive
	4
	conti secure
	 
	
	
	14

	34
	TIRFOR
	5
	1382A10052-1
	 
	
	
	8

	35
	Wire
	6
	1382A10052-2
	 
	
	
	8

	36
	Wire
	3
	1382A10052-3
	 
	
	
	8

	37
	Shackle
	10
	1382A10052-4
	4030999682168
	
	
	12

	38
	Shackle
	6
	1382A10052-6
	4030999604353
	
	
	12

	39
	Block
	3
	1382A10052-9
	3940016532051
	
	
	14

	40
	Shackle
	3
	1382A10052-10
	3940016532048
	
	
	12

	41
	Turnbuckle
	6
	1382A10052-11
	 
	
	
	12

	42
	Motor
	2
	1382M10032-2.1
	 
	
	
	12

	43
	PSR1 Phase Monitoring Relay
	1
	M3PRC-S-2-415 V
	 
	
	
	12

	44
	PL1 Panel Light
	1
	SZ4155.500
	 
	
	
	12

	45
	PCR1 Relay
	1
	G7SA-3A3B
	5945994443182
	
	
	12

	46
	PH1 Panel Heater 40 W
	1
	HEAT40W
	4520150153621
	
	
	10

	47
	VF1 Vent Fan
	1
	SK3244.600
	4140123973440
	
	
	12

	48
	Air Filter
	24
	SK3243.060
	4460123936594
	
	
	12

	49
	PSU1& PSU2 Power Supply Units 400-500 VAC 24 V DC 10 A
	6
	S8VT
	6130016241085
	
	
	12

	50
	SR1 Safety Relay
	1
	PNOZ S4
	 
	
	
	12

	51
	SRR1 Safety Relay
	1
	G7SA-3A1B
	5945998425764
	
	
	12

	52
	SRS1 Safety Relay
	1
	P7SA-10F-ND
	5945998425766
	
	
	12

	53
	PLC PSU1 I Input/Output
	4
	IC693PWR331
	6130015523077
	
	
	12

	54
	PLC CPU1 Processor
	3
	IC693CPU374
	7021015624742
	
	
	12

	55
	PLC AO1 Analogue Output
	4
	IC693ALG391
	5998014396100
	
	
	12

	56
	PLC DI1 Digital Input
	4
	IC693MDL660
	5998995798350
	
	
	12

	57
	PLC DO1 Digital Output
	5
	IC693MDL740
	5998014683173
	
	
	12

	58
	R9 Relay
	1
	G2R-2-SND-24VDC
	5945998200257
	
	
	12

	59
	K1 Contactor
	3
	3RT10 15-1BB41
	5945123544829
	
	
	12

	60
	K2 Contactor
	6
	3RT10 26-1BB40
	5945123544830
	
	
	12

	61
	K4 Contactor
	3
	3RT10 23-1BB40
	5945123818816
	
	
	12

	62
	Filter Element
	10
	01E.60
	5331123995137
	
	
	12

	63
	O-Ring
	5
	304657
	5330124025188
	
	
	12

	64
	Support Ring
	5
	304660
	2940123714953
	
	
	12

	65
	O-Ring
	5
	305292
	5331124020556
	
	
	12

	66
	O-Ring
	5
	305191
	5331123894774
	
	
	12

	67
	O-Ring
	5
	304389
	5330124020941
	
	
	12

	68
	Breather /Filter
	6
	B03A9L1P01
	 
	
	
	12

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	




Solid Waste Treatment


	Line Item
	Description
	Order Quantity
	Supplier Reference
	NSN  Number
	Unit Price Each
	Total Price
	Lead Time from Contract Placement (weeks)

	1
	MOTOR STARTER
	2
	X001095
	 
	
	
	9

	2
	SAFETY SWITCH
	2
	SL11118
	5930123850915
	
	
	10

	3
	EMERGENCY SWITCH
	2
	X001096
	 
	
	
	10

	4
	MOTOR
	2
	X001094
	 
	
	
	16

	5
	BEARING (COMPL.)
	2
	X000203
	3110123850789
	
	
	7

	6
	DRIVE BELT
	2
	X000731
	3030123851176
	ALL PRICING REDACTED
	
	10

	7
	CRUSHER BLADES (SET OF 4) INC SCREWS
	2
	X009168
	4540123856644
	
	
	10

	8
	STATIONARY BLADES (SET OF 2) INC SCREWS
	2
	X009169
	4540124009897
	
	
	10

	9
	WEAR PLATE F HOPPER
	1
	X001091
	 
	
	
	10

	10
	WEAR PLATES F ROTOR HOUSING (SET OF 2)
	1
	X005982
	 
	
	
	8

	11
	SILENT BLOCK
	4
	X001093
	 
	
	
	10

	12
	GAS DAMPER
	1
	X001090
	 
	
	
	8

	13
	GASKET (SET OF)
	1
	X001092
	5330123851121
	
	
	9

	14
	INNER CURTAIN (SET OF)
	1
	X000204
	 
	
	
	10

	15
	3 POLE SWITCH
	1
	X004366
	5925124030175
	
	
	10

	16
	TOUCH PANEL
	2
	X004372
	7025123784865
	
	
	11

	17
	SWITCH,RED
	1
	X001221
	 
	
	
	8

	18
	INDICATOR,GREEN
	1
	X001601
	5980123598005
	
	
	9

	19
	PUSH BUTTON
	1
	X008326
	5930123896152
	
	
	9

	20
	PUSH BUTTON,BLACK
	6
	X000316
	5930123603617
	
	
	9

	21
	EMERGENCY STOP
	1
	X001160
	 
	
	
	9

	22
	CONTACTOR
	14
	X006395
	5945123778950
	
	
	9

	23
	SPEED CONTROLER
	5
	X001250
	6110123985039
	
	
	12

	24
	LEVEL SENSOR
	2
	X003621
	5930124024084
	
	
	9

	25
	RADAR SENSOR
	1
	X001917
	6130016534557
	
	
	10

	26
	RELAY
	2
	X001160
	5930123597583
	
	
	8

	27
	TEMPERATURE REGULATOR
	2
	X001168
	6685123465504
	
	
	9

	28
	FAN,COOLING
	1
	X001250
	4140124002335
	
	
	9

	29
	SWITCH,GREEN
	1
	X003621
	 
	
	
	8

	30
	EMERGENCY STOP BUTTON
	5
	X001165
	5930123627441
	
	
	8

	31
	SWITCH,GREEN
	1
	X001220
	 
	
	
	8

	32
	SWITCH,POWER SUPPLY
	1
	X007673
	 
	
	
	9

	33
	INDICATOR,GREEN
	4
	X001161
	5980123604204
	
	
	8

	34
	ELECTRONIC MODULE
	10
	X004375
	7050123647374
	
	
	9

	35
	RELAY
	10
	X006636
	5945151790295
	
	
	8

	36
	MAIN SWITCH 63A
	2
	X001369
	5930123931411
	
	
	8

	37
	SUPPLY
	2
	X002050
	6130124030098
	
	
	9

	38
	CURRENT CONVERTOR
	2
	X012269
	 
	
	
	9

	39
	CONTACTOR
	5
	X013717
	6110014859791
	
	
	7

	40
	EMERGENCY PUSHBUTTON
	2
	X003953
	 
	
	
	8

	41
	SWITCH,GREEN
	2
	X001376
	5930123598700
	
	
	8

	42
	SWITCH,RED
	2
	X001375
	5930123598701
	
	
	8

	43
	RELAY
	1
	X001182
	5945123616285
	
	
	8

	44
	INDICATOR,RED
	2
	X001162
	5980123597702
	
	
	9

	45
	INDICATOR,YELLOW
	1
	X001373
	6210123649854
	
	
	8

	46
	SWITCH,SELECTOR
	1
	X001374
	5930014812190
	
	
	9

	47
	BEVAL GEAR MOTOR
	1
	X013738
	 
	
	
	12

	48
	TORQUE SUPPORT GEAR BOX
	1
	X006375
	 
	
	
	12

	49
	CUTTER
	8
	X004476
	 
	
	
	11

	50
	MOTOR F DSEF320             
	1
	X008083
	 
	
	
	11

	51
	SLIDE BEARING (FRONT COVER)
	2
	X008088
	 
	
	
	14

	52
	FOOD WASTE PUMP, HM 25.02/03 SSS 316L
	1
	X001387
	 
	
	
	20

	53
	BEARING
	4
	X004486
	3110123850786
	
	
	10

	54
	MANOMETER K4, 0-10BAR
	6
	X001777
	 
	
	
	7

	55
	3-2-WAY-VALVE VHS20, MAN OP, G1/4"
	1
	X001771
	 
	
	
	8

	56
	SILENCER SD 18 MS
	3
	X005493
	 
	
	
	7

	57
	INTERMEDIATE PIECE Y200T
	3
	X005552
	4330998600579
	
	
	7

	58
	COMPRESSED AIR FILTER AF20, G1/4", ACD
	3
	X001773
	 
	
	
	9

	59
	INTERMEDIATE PIECE Y200
	3
	X005551
	4330997524654
	
	
	9

	60
	OILER AL20-F02, G1/4"
	9
	X001775
	 
	
	
	9

	61
	PERISTALTIC PUMP 24VAC, 10L/H
	4
	CP051
	 
	
	
	9

	62
	VACUUM PUMP, VTLF250/6, CPLT.
	2
	X004521
	 
	
	
	14

	63
	FILTER CARTRIDGE C22115 (1X) 2)
	4
	X000690
	4330123851978
	
	
	9

	64
	ROTOR
	3
	X001956
	4320123885625
	
	
	8

	65
	ROTOR VANES (5X) 2)
	2
	X000682
	4310123872653
	
	
	9

	66
	COMPLETE SET OF SEALS
	2
	X001949
	5330123851122
	
	
	8

	67
	MANUAL BALL VLALVE
	1
	X007547
	 
	
	
	8

	68
	VACUUMMETER
	6
	X001830
	6685124030350
	
	
	8

	69
	MOTOR
	1
	X013373
	6105124030102
	
	
	14

	70
	KNIFE GATE VALVE VNC150
	1
	X007834
	 
	
	
	10

	71
	PNEUMATIC CYLINDER F KNIFE GATE VALVE DN150
	1
	X001787
	 
	
	
	10

	72
	SEALING SET F KNIFE GATE VALVE VNC150
	1
	X001258
	5330123853470
	
	
	8

	73
	KNIFE GATE VALVE VNC100
	1
	X007838
	 
	
	
	12

	74
	LIMIT SWITCH XCMD21
	5
	SL11256
	5930994033376
	
	
	9

	75
	PNEUM. CYL. F KNIFE GATE VALVE VNC100
	1
	X001828
	 
	
	
	8

	76
	SEALING SET F KNIFE GATE VALVE VNC100
	2
	X001785
	 
	
	
	8

	77
	3-WAY BALL VALVE DN150 
	1
	SL11278
	 
	
	
	18

	78
	3-WAY BALL VALVE DN150 
	1
	X006408
	 
	
	
	10

	79
	PNEUMATIC ACTUATOR DR 00600
	21
	X006409
	 
	
	
	10

	80
	SWITCHBOX F ALFA30
	1
	X006410
	 
	
	
	8

	81
	KNIFE GATE VALVE VNC200
	1
	X007837
	 
	
	
	11

	82
	SEALING SET F KNIFE GATE VALVE DN200
	1
	X004869
	 
	
	
	8

	83
	FLEXIBLE HOSE
	1
	X009703
	4710995074533
	
	
	8

	84
	FLEXIBLE HOSE
	1
	X010347
	4710996697995
	
	
	8

	85
	FLEXIBLE HOSE
	1
	X011274
	4710997295926
	
	
	8

	86
	MECHANICAL SEAL F 1 1/2"
	2
	X008108
	 
	
	
	10

	87
	MECHANICAL SEAL F 1 1/8"
	2
	X008109
	 
	
	
	10

	88
	O-RING, 3,5X108MM
	2
	X008110
	 
	
	
	8

	89
	O-RING, 3,5X140MM
	2
	X008111
	 
	
	
	8

	90
	COMPACT BALL COCK DN50, HAND OPERATED
	1
	X003069
	 
	
	
	9

	91
	2/2-WAY SOLENOID VLV (24VDC), G
	1
	X001825
	 
	
	
	7

	92
	SOLENOID VALVE
	1
	X007890
	 
	
	
	10

	93
	SPEED SENSOR
	4
	X007856
	 
	
	
	10

	94
	MOTOR KW 7,5
	1
	X007950
	 
	
	
	10

	95
	MOTOR
	1
	X008024
	 
	
	
	10

	96
	JOINT CHAIN
	1
	X008027
	 
	
	
	10

	97
	CHAIN
	1
	X008028
	 
	
	
	10

	98
	FAN
	2
	X001250
	5999123850912
	
	
	9

	99
	SIMATIC MP 277 MULTIPANEL 
	2
	X004372
	6110123851836
	
	
	10

	100
	TERMINAL BLOCK F ET 200L, 6ES7193-1CL00-0XA0
	2
	X008311
	5940123851236
	
	
	9

	101
	ADDITIONAL TERM. 1 ROW, 32 CH.
	2
	X008312
	5940124030162
	
	
	9

	102
	CPU 315-2DP 
	2
	X008313
	7021015468323
	
	
	9

	103
	DIGITAL INPUT MODULE, 16 DI
	2
	X006627
	7050123527432
	
	
	8

	104
	DIGITAL INPUT SM 321 
	2
	X004376
	7050123558179
	
	
	9

	105
	DIGITAL OUTPUT SM 322 / 32 DA
	2
	X004378
	5998123558180
	
	
	9

	106
	ANALOG ASSEMBLY SM 334
	2
	X008314
	5963145712358
	
	
	9

	107
	MICRO MEMORY FLASH CARD, 512 KB 
	2
	X007420
	7025123774887
	
	
	10

	108
	RS485 REPEATER, 6ES7972-0AA01-0XA0 
	2
	X007628
	5998123558177
	
	
	9

	109
	BUS CONNECTOR FOR PROFIBUS, 6ES7972-0BA52-0XA0
	2
	X008315
	5935014977000
	
	
	9

	110
	BUS CONNECTOR FOR PROFIBUS, 6ES7972-0BB12-0XA0
	2
	X008316
	5935015103265
	
	
	9

	111
	CONNECTION PLUG FOR PROFIBUS      
	2
	X007421
	5985123617245
	
	
	9

	112
	CP 342-5 COMM., 6GK7342-5DA02-0XE0 
	2
	X007631
	7050015472466
	
	
	10

	113
	UNIVERSAL CONTACT RELAY, DILA-22(24VDC) 
	2
	X003986
	5945123942340
	
	
	8

	114
	UNIVERSAL CONTACT RELAY, DILA-31 230V   
	2
	X003994
	5945123941879
	
	
	9

	115
	AUXILIARY RELAIS, DILA-31(24VDC)  
	2
	X007637
	5945123985126
	
	
	9

	116
	AUXILIARY RELAY, DILA-40(230V50/60HZ)   
	2
	X004365
	5945123985291
	
	
	8

	117
	AUXILIARY CONTACT MODULES, DILA-XHI04 
	2
	X003988
	5930123744602
	
	
	8

	118
	AUXILIARY CONTACT MODULE, DILA-XHI13 
	2
	X004338
	5930123942630
	
	
	9

	119
	MOTOR CONTACTOR, DILM12-10(230V50/60HZ)
	2
	X008317
	5945124030115
	
	
	9

	120
	MOTOR CONTACTOR, DILM17-10(230V50/60HZ)
	2
	X008318
	5945123833908
	
	
	9

	121
	MOTOR CONTACTOR, DILM25-01(230V50/60HZ)
	2
	X008319
	5945124030111
	
	
	9

	122
	MOTOR CONTACTOR, DILM7-10(230V50/60HZ)
	4
	X008320
	5945123833906
	
	
	9

	123
	CURRENT CONTROLER, EMR4-I1-1-A  
	2
	X004341
	6110123851834
	
	
	9

	124
	CURRENT MEASURING DEVICE EMR4 
	2
	X003616
	6110123851788
	
	
	8

	125
	INSULATION CONTROLLER, EMR4-RAC-1-A 
	2
	X001157
	6625123850929
	
	
	9

	126
	CIRCUIT BREAKER, FAZ-C1/2 
	2
	X001209
	5925145673578
	
	
	9

	127
	CIRCUIT BREAKER, FAZ-C10/1
	2
	X008321
	5925123675144
	
	
	9

	128
	CIRCUIT BREAKER, FAZ-C10/2 
	2
	X001210
	5925015574366
	
	
	9

	129
	CIRCUIT BREAKER, FAZ-C2/1 
	3
	X001211
	5925014577373
	
	
	9

	130
	CIRCUIT BREAKER, FAZ-C2/2
	2
	X001212
	5925123811859
	
	
	8

	131
	CIRCUIT BREAKER, FAZ-C20/2
	2
	X008322
	5925123951278
	
	
	9

	132
	CIRCUIT BREAKER, FAZ-C4/2
	3
	X001216
	5925145673585
	
	
	9

	133
	CIRCUIT BREAKER, FAZ-C8/1
	2
	X008323
	5925123947676
	
	
	9

	134
	AUXILIARY CONTACT
	2
	X006404
	5930123947276
	
	
	9

	135
	FILTER PAD SK 3183.100
	20
	X001169
	5915123851749
	
	
	9

	136
	FIXING ADAPTER M22-A
	4
	X001159
	4730123985529
	
	
	9

	137
	DOUBLE PUSH BUTTON ILLUMINATED/LABELED
	2
	X008326
	5930123984866
	
	
	9

	138
	ILLUMINATED PUSH BUTTON, GREEN, M22-DL-G
	2
	X001220
	5930123631814
	
	
	8

	139
	ILLUMINATED PUSH BUTTON-RED, M22
	2
	X001221
	5930123984532
	
	
	8

	140
	PUSH BUTTON, ILLUMINATED, CLEAR M22-DL-X
	2
	X003621
	5930123984545
	
	
	8

	141
	OPENING CONTACT, NC, M22-K01
	2
	X001223
	5930123984606
	
	
	8

	142
	CONTACT ELEMENT M22-K10
	4
	X001160
	5930123984689
	
	
	8

	143
	INDICATOR LIGHT, GREEN
	2
	X004361
	6210123632177
	
	
	7

	144
	LAMP SOCKET W LED M22-LED-G
	2
	X001161
	5980123985554
	
	
	8

	145
	LAMP SOCKET W LED M22-LED-R
	2
	X001162
	5980123985550
	
	
	9

	146
	LAMP HOUSING W LED M22-LED-W
	2
	X001372
	5980123985292
	
	
	8

	147
	LED ELEMENT-GREEN, TYPE M22-LED230-G
	2
	X001601
	5980123985293
	
	
	9

	148
	EMERGENCY STOP EXTERNAL, M22-PV/KC11/IY
	2
	X001253
	5930123984528
	
	
	8

	149
	SELECTOR SWITCH, M22-WRS3
	4
	X001166
	5930123781573
	
	
	9

	150
	AUXILIARY CONTACT, NHI11-PKZ0
	4
	X008327
	5930123784536
	
	
	9

	151
	MOTOR PROTECTION, PKM0-25
	2
	X008328
	5925145673482
	
	
	9

	152
	MOTOR PROTECTION, PKZM0-10
	2
	X007665
	5925121947396
	
	
	9

	153
	MOTOR PROTECTION, PKZM0-16
	2
	X001399
	5925123523672
	
	
	9

	154
	TRANSFORMER CIRCUIT BREAKER, PKZM0-4-T
	2
	X001242
	5925123952186
	
	
	9

	155
	MOTOR PROTECTION, PKZM0-6,3
	2
	X007668
	5925123495322
	
	
	9

	156
	TRANSFORMER PROTECTION, PKZM0-6,3-T 
	2
	X007669
	5925123952031
	
	
	9

	157
	MOTOR STARTER CONECTOR, PKZM0-XM32DE 
	2
	X007670
	5999123950426
	
	
	9

	158
	MOTOR PROTECTION PKZM4-50
	4
	X003495
	5925145481240
	
	
	10

	159
	RELAY 24VDC 1WS
	10
	X006636
	5945123850981
	
	
	8

	160
	TRANSFORMER STE 1000VA 440V - 230V
	2
	X004357
	6120123851954
	
	
	10

	161
	TRANSFORMER STE 2000VA 440V - 230V 
	2
	X007366
	6120123850985
	
	
	9

	162
	MOTOR  
	1
	X013703
	 
	
	
	16

	163
	ROLLER BEARING
	4
	X000585
	3110123850753
	
	
	9

	164
	LAMELLA PACKING RING
	4
	X006351
	5330123856621
	
	
	9

	165
	CUTTER
	84
	X000580
	 
	
	
	12

	166
	DISTANCE RING
	84
	X000581
	 
	
	
	12

	167
	STRIPPER
	84
	X000582
	 
	
	
	12

	168
	RUBBER CURTAIN
	4
	X007770
	 
	
	
	8

	169
	BASE PLATE
	1
	X006355
	 
	
	
	10

	170
	MACHINE FOOT
	1
	X006356
	 
	
	
	10

	171
	BASE FOOT
	1
	X013378
	 
	
	
	10

	172
	LIMIT SWITCH
	4
	X001545
	5930124030131
	
	
	7

	173
	SAFETY SENSOR
	2
	SL11185
	5930123985632
	
	
	9

	174
	DOOR LOCKING SWITCH
	2
	SL11138
	 
	
	
	9

	175
	MOTOR
	2
	DRS 90 M4
	6105993470782
	
	
	10

	176
	MOTOR
	2
	X007494
	3010999876484
	
	
	14

	177
	MOTOR
	2
	DRS 100 M4
	 
	
	
	9

	178
	FLANGE BEARING
	1
	UCF 214
	3130123850904
	
	
	9

	179
	FLANGE BEARING
	1
	X003878
	 
	
	
	8

	180
	SHAFT SEAL
	2
	X007822
	 
	
	
	9

	181
	WEAR GLIDE SHELL
	1
	X007823
	 
	
	
	11

	182
	GEARMOTOR
	1
	X007821
	 
	
	
	11

	183
	SCREW DRIVE CHAIN
	2
	X007470
	 
	
	
	11

	184
	GEAR CHAIN WHEEL
	1
	X007471
	 
	
	
	11

	185
	SCREW CHAIN WHEEL
	1
	X007472
	 
	
	
	11

	186
	LEVEL CONTROLLER
	4
	SL11123
	 
	
	
	9

	187
	HYDRAULIC CYLINDER F SILO PUSH FLOOR
	1
	X001139
	 
	
	
	16

	188
	SILO ODOUR FAN
	1
	X007465
	 
	
	
	11

	189
	MOTOR, ODOUR FAN
	1
	X007352
	 
	
	
	10

	190
	SEALINGS F HYDRAULIC CYLINDER 60/100
	5
	X000966
	5330123851120
	
	
	8

	191
	PUMP
	2
	X010713
	 
	
	
	12

	192
	FILTER ELEMENT
	2
	X010710
	 
	
	
	12

	193
	LEVEL SWITCH
	2
	X010707
	 
	
	
	12

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	



Oily Water System 


	Line Item
	Description
	Order Quantity
	Supplier Reference
	NSN
	Unit Price Each
	Total Price
	Lead Time from Contract Placement (weeks)

	1
	Ball valve INLET
	1
	0018-7662-400
	 
	
	
	14

	2
	Ball valve RETURN TO BILGE TANK
	1
	0018-7660-400
	 
	
	ALL PRICING REDACTED
	12

	3
	Non-return valve
	1
	0018-6086-600
	4820015616640
	
	
	12

	4
	Control Unit
	1
	0018-6623-280
	4460015755924
	
	
	12

	5
	2/2 way Solenoid Valve
	1
	0018-3715-680
	 
	
	
	12

	6
	2-way ball valve
	1
	0018-7339-630
	 
	
	
	12

	7
	Soleniod Valve Assembly, compl.
	1
	0018-7614-000
	4810123827437
	
	
	12

	8
	2-way ball valve
	1
	0018-7673-630
	 
	
	
	12

	9
	Ball valve
	1
	0018-7562-640
	 
	
	
	12

	10
	Corrugated Hose
	1
	0018-7401-850
	 
	
	
	12

	11
	Corrugated Hose
	1
	0018-7313-850
	 
	
	
	12

	12
	Corrugated Hose
	1
	0018-7314-850
	 
	
	
	12

	13
	Hose
	1
	0018-7614-910
	4720123827472
	
	
	12

	14
	Hose
	1
	0018-6479-710
	4720145477442
	
	
	12

	15
	Hose
	1
	0018-6744-710
	4720145477441
	
	
	12

	16
	Compresed Air Tubing
	1
	0018-7970-758
	 
	
	
	12

	17
	Eccentric Screw Pump
	1
	9990-0196-043
	 
	
	
	25

	18
	Diaphragm pump
	1
	8078-9200-010
	4310015499042
	
	
	12

	19
	Level Switch
	1
	0005-1475-010
	5930123941755
	
	
	12

	20
	Filter cartridge
	24
	9913-8432-020
	 
	
	
	12

	21
	Gasket
	2
	0007-3543-840
	5330123732750
	
	
	12

	22
	Gasket
	4
	0007-3541-750
	5330123604865
	
	
	12

	23
	Gasket
	2
	0007-2129-760
	5330123871270
	
	
	12

	24
	Gasket
	2
	0007-2825-750
	5331123601498
	
	
	12

	25
	Gasket
	4
	0007-1860-750
	5331121430166
	
	
	12

	26
	Gasket
	2
	0007-2385-760
	5330123601499
	
	
	12

	27
	Gasket
	2
	0007-2421-750
	5330121567585
	
	
	12

	28
	Gasket
	2
	0007-2706-750
	5331123601500
	
	
	12

	29
	Gasket
	2
	0007-3542-840
	5330123601501
	
	
	12

	30
	Gasket
	2
	0007-1987-750
	5331121579151
	
	
	12

	31
	Gasket
	2
	0007-1861-750
	5331121334320
	
	
	12

	32
	Gasket
	2
	0007-2393-750
	5331123579649
	
	
	12

	33
	Drive Motor
	1
	M13AA 100 LB2   (IP55)
	 
	
	
	12

	34
	Clutch shoe
	4
	0021-3293-870
	3040123593326
	
	
	12

	35
	Drive belt
	2
	0021-3344-900
	3030123593540
	
	
	12

	36
	Grooved ball bearing
	2
	0011-6207-000
	3110121240347
	
	
	12

	37
	Grooved ball bearing
	2
	0011-6203-000
	3110123764198
	
	
	12

	38
	Angular contact ball bearing
	2
	0011-7203-250
	3110145296301
	
	
	12

	39
	Pivoting bearing, complete
	2
	0011-8040-010
	3110123871718
	
	
	12

	40
	Gasket
	2
	0007-3378-750
	5331123601502
	
	
	12

	41
	Gasket
	2
	0007-2825-750
	 
	
	
	12

	42
	Gasket
	2
	0007-2581-750
	5330123827537
	
	
	12

	43
	Gasket
	2
	0007-2608-750
	5331121429290
	
	
	12

	44
	motor protection relay
	2
	0005-1100-070
	6110123555174
	
	
	12

	45
	contactor
	2
	0005-4382-000
	5945123563650
	
	
	12

	46
	contactor
	2
	0005-4382-210
	5945123829807
	
	
	12

	47
	RC-element
	1
	0005-0915-110
	5915123583487
	
	
	12

	48
	RC-element
	1
	0005-0915-130
	5915123583483
	
	
	12

	49
	circuit breaker
	2
	0005-4390-100
	5925123593762
	
	
	12

	50
	single phase power supply
	1
	0005-1407-020
	6130014871611
	
	
	12

	51
	timing unit
	1
	0005-4050-630
	4460015499052
	
	
	12

	52
	miniature circuit breaker
	2
	0005-1551-060
	5925124015211
	
	
	12

	53
	Control Voltage Transformer
	1
	0005-0551-410
	 
	
	
	12

	54
	manual motor starter
	2
	0005-1437-010
	6110226014532
	
	
	12

	55
	circuit breaker complete
	2
	0005-4390-270
	5925123698889
	
	
	19

	56
	circuit breaker complete
	2
	0005-4390-380
	5925123560525
	
	
	12

	57
	push button complete
	2
	0005-1414-100
	5930123593764
	
	
	14

	58
	push button complete
	4
	0005-1414-110
	5930123593764
	
	
	14

	59
	key-operated switch complete
	2
	0005-1441-000
	5930123769774
	
	
	15

	60
	measuring transducer
	2
	0005-3482-060
	
	
	
	12

	61
	filter fan
	2
	0005-1409-370
	4140124015053
	
	
	15

	62
	discharge filter
	1
	0005-1409-240
	4130123860968
	
	
	12

	63
	interface relay
	2
	0005-4033-120
	5945145434037
	
	
	12

	64
	interface relay
	2
	0005-4033-140
	5945016436004
	
	
	12

	65
	interface relay
	2
	0005-4033-040
	5945015790275
	
	
	12

	66
	interface relay
	2
	0005-4033-080
	5945123596014
	
	
	12

	67
	current transformer
	1
	0005-0924-220
	5950014383084
	
	
	19

	68
	amplifier
	1
	0005-1411-000
	5996123758223
	
	
	12

	69
	frequency converter
	1
	0005-5333-320
	5895251485558
	
	
	12

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	




Ship Lifts


	Line Item
	Description
	Order Quantity
	Supplier Reference
	NSN or NS Cat. Number
	Unit Price Each
	Total Price
	Lead Time from Contract Placement (weeks)

	1
	EMBEDDED PULL
	8
	PN90682
	 
	
	
	8

	2
	EMERGENCY STOP – RED MUSHROOM PUSHBUTTON
	4
	ZB4-BS844+ZB4-BZ102
	5930145699608
	[bookmark: _GoBack]ALL PRICING REDACTED
	
	7

	3
	PUSHBUTTON GREEN
	4
	ZB4 BA3
	5930994133032
	
	
	7

	4
	NO PUSHBUTTON BODY
	6
	ZB4BZ101
	 
	
	
	7

	5
	PUSHBUTTON WHITE + ARROW
	4
	ZB4 BA334
	 
	
	
	7

	6
	STANDARD CT NET COUPLER
	7
	BK7200
	 
	
	
	10

	7
	4 WAY DIGITAL INPUT 24 V
	8
	KL1404
	5998123928515
	
	
	10

	8
	8 WAY DIGITAL INPUT 24 V
	8
	KL1408
	7050123751857
	
	
	10

	9
	MAKE RELAY O/PS
	8
	KL2622
	5945123815237
	
	
	10

	10
	BUS END TERMINALS
	6
	KL9010
	5985123751136
	
	
	10

	11
	ATLAS 5 GUARDMASTER INTERLOCK
	7
	PN99589
	5930015952137
	
	
	10

	13
	RELAY
	8
	CA3KN31BD
	5945014559878
	
	
	7

	14
	CONTACTOR, 10 A, 24 V DC COIL 2
	2
	CA3SK11BD
	6110996699293
	
	
	7

	15
	CONTACTOR, 10 A, 24 V DC COIL 2
	2
	CA3SK20BD
	5945123765034
	
	
	7

	16
	DIN RAIL THERMOSTAT N/C,-20-40C
	2
	FLZ520
	5930992860121
	
	
	7

	17
	DIN RAIL THERMOSTAT N/O,0-60DEGC
	2
	FLZ530
	5930123847381
	
	
	7

	18
	3 POSITION SPRING RETURN CENTRE SW
	1
	ZB4BD5
	5930145815053
	
	
	7

	19
	MASTER STATION (DECK CONTROL STN)
	4
	COM20-BV-KEYBOARD
	 
	
	
	8

	20
	STEEL EXTENSION SPRING
	10
	6018 751-887
	 
	
	
	TBC

	21
	PRESSURE SW
	1
	9533
	 
	
	
	8

	22
	LIFT GUIDE SHOE
	20
	1365L40015/1
	 
	
	
	17

	23
	WEATHERSEAL
	7
	EPDM 57*32 shore 40
	 
	
	
	9

	24
	EMC SEAL
	7
	SNS55-0160-0350
	 
	
	
	12

	26
	SPHERICAL BEARING (PLUMMER BLOCK) MFL
	4
	BW1903F-0001-9
	 
	
	
	9

	27
	CLOSED CELL NEOPRENE SEAL
	4
	A354
	 
	
	
	8

	28
	HORIZONTAL GEARBOX ROTARY SHAFT SEAL
	101
	137936
	 
	
	
	8

	29
	HORIZONTAL GEARBOX ROTARY SHAFT SEAL
	101
	131471
	 
	
	
	8

	30
	VERT. G'BOX ROTARY SHAFT SEAL
	101
	354988
	 
	
	
	8

	31
	VERT. G'BOX ROTARY SHAFT SEAL
	101
	355460
	 
	
	
	8

	32
	SERIES TERMINAL PDU
	100
	1365L37002/17
	 
	
	
	TBC

	34
	LANDING DOOR CONTACT - INTERLOCK
	7
	1365L37002/20
	 
	
	
	10

	35
	LININGS FOR GUIDE SHOES 16MM 
	20
	1365L37002/15
	 
	
	
	10

	36
	GUIDE SHOE
	8
	1365L39002/8
	 
	
	
	10

	37
	BUFFER (DIA. 156 X 80 MM)
	11
	300400
	 
	
	
	10

	38
	LIMIT SWITCH (GC U1 - AV)
	2
	1365L39002/5
	 
	
	
	10

	39
	LIMIT SWITCH, EMERGENCY
	2
	5-60004-0454
	5930123947120
	
	
	10

	40
	DOOR CONTACT
	2
	AZ15ZV
	 
	
	
	8

	41
	DOOR LOCKING DEVICE
	2
	AV18 RH X11,5
	 
	
	
	8

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	



Sch. 2 - 24


[bookmark: SC3][bookmark: _Toc367107578][bookmark: _Toc375205557][bookmark: _Toc402273353][bookmark: _Toc411328581][bookmark: Text269]Schedule 3 - Contract Data Sheet for Contract No: SHIPACQ075


	
Condition A9  Governing Law 
	
Contract to be governed and construed in accordance with: 
(one must be chosen)

  English Law 	|_|

  Scots Law   	|_|  clause A9.d shall apply

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with clause A9.g (if applicable) are as follows:

Not Applicable   


	
Condition A22  Termination for Convenience
	
[bookmark: Text159]The Notice period for terminating the Contract shall be 20 (Twenty)  Business Days.


	
Condition A24  Contract Period
	
[bookmark: Text125]The Contract expiry date shall be upon completion and delivery of all the Articles under the Contract. 



	
Clause B1.a.(2) Contractor’s Obligations – Quality Assurance
	
Is a Deliverable Quality Plan required for this Contract? 

Yes 	  |_|

No  	  |_|

If Yes the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the Authority (Quality) within            Business Days of Contract Award.  Once agreed by the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times, solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:



See sections J and K to Conditions of SHIPACQ075 above

     

     

     




	
Condition B6   Marking of Contractor Deliverables
	
Special Marking requirements:
Not Applicable





	
Condition B8  Supply of Data for Hazardous Contractor Deliverables, Materials and Substances

















	
A completed Schedule 6 (Hazardous Articles, Materials or Substance Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a)  The Authority’s Representative (Commercial)
1. 
1. b)  DSALand-MovTpt-DGHSIS@mod.uk

or:  if only a hardcopy is available to:

a)  The Authority’s Representative (Commercial)

b)  Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)
Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019
MOD Abbey Wood (North)
Bristol, BS34 8QW

DSA-DLSR-MovTpt-DG HSIS (MULTIUSER)

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable. 

	
Clause B9.i Timber and Wood-Derived Products
	
A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data Requirements), is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

The Authority’s Representative (Commercial)

Or, if only a hardcopy is available to:

The Authority’s Representative (Commercial)

[bookmark: Text309]to be Delivered by the following date: Not Applicable



	
Condition B10 Certificate of Conformity
	
Is a Certificate of Conformity required for this Contract? 

Yes  	|_|

No    	|_|

[bookmark: Text126]Line Items: Single Certificate Per Equipment Type	

If Yes, does the Contractor Deliverables require traceability throughout the supply chain?

Yes  	|_|

No    	|_|

Line Items: All Lines	







	
Condition C1  Contract Price (Excl. Vat)
	
All Schedule 2 line items shall be Firm Price other than those stated below: 

REDACTED


	
Clause F1.a Delivery (for Schedule 2 items)
	
The transport requirements shown below are applicable:

[bookmark: Text138][bookmark: Dropdown17]Line Items Not Applicable  




Line Items All Schedule 2 Line Items  







	
Clause F1.b Delivery by the Contractor (for Schedule 2 items)
	
(Where applicable, see Box F1.a above)


Special Delivery Instructions (Clause F1.b.(2)) :
Not Applicable


Each consignment of the Contractor Deliverables  to be accompanied by (Clause F1.b.(3)): 

[bookmark: Dropdown13]Line Items	Not Applicable  

[bookmark: Dropdown14]Line Items	Not Applicable  

[bookmark: Dropdown15]Line Items	Not Applicable  



	

Clause F1.c Collection by the Authority (for Schedule 2 items)

	
(Where applicable, see Box F1.a above)

Special Collection Instructions (Clause F1.c.(2)):
Base Telephone: 02392 722796

Restricted delivery times apply: 

Between Monday to Friday 08:00-15:00 hours.

Specialist mechanical handling equipment requirements are to be telephoned in advance. 

Ex-Works

Each consignment of the Contractor Deliverables to be accompanied by (Clause F1.c.(3)): 

[bookmark: Text155]Line Items	Not Applicable  

[bookmark: Text156]Line Items	All Lines  

Line Items	Not Applicable  

Consignor Address (F1.c.(4)) : 

[bookmark: Text141]Line Items  All Lines  Address: Babcock Integrated Technology Limited, Ashton House, Ashton Vale Road, Bristol, BS3 2HQ


Consignee Address Details (for the purposes of Clause B7.b.(1)):

[bookmark: Text145][bookmark: Text146]Line Items	All Lines  Address Details  Inward Shippers, Portsmouth Freight Centre, HM Naval Base, Portsmouth, Hants, PO1 3LU

Delivery times restricted to 08:00 – 15:00 hours Monday to Friday
	

	
Clause F3.b Rejection 

Note: If no period is inserted here the time period shall be twenty (20) Business days)
	
[bookmark: Text153]Time limit for rejection of the Contractor Deliverables shall be 20 (Twenty) Business Days.  




	
Condition F5 Self to Self Delivery
	
Is Self to Self Delivery required:

Yes	|_|

No	|_|

If Yes, Delivery address applicable:

     


	 
Clause G1.a  Payment
	
DEFFORM 30 Agreement refers (if applicable)

Reference   METOBU/BABCOCKINTEGRATEDTECHNOLOGYLIMITED/DF30V1  Edn 01/07   Date   7 April 2012


	

Clause G1.c.(2) and G1.c.(3) Payment (for Schedule 2 items)
	
Payment is to be enabled by:  

[bookmark: Text132][bookmark: Dropdown16]Line Items All Lines    

Line Items Not Applicable    

Line Items Not Applicable    

[bookmark: Dropdown12](Address to which MOD Form 640 or AG173 (approval for payment) should be sent if different from Consignee): 


	
Clause H1.a  Progress Monitoring
	
The Contractor shall be required to attend the following meetings:

[bookmark: Text58]Type: Telephone Conference 

[bookmark: Text59]Frequency: Monthly

[bookmark: Text60]Location: Not Applicable


	
Clause H1.b  Progress Reports
	
The Contractor is required to submit the following Reports:

Type: REDACTED

Frequency: REDACTED

Method of Delivery: REDACTED

Delivery Address: REDACTED

	
Clause H2.b Authority’s Representatives
	
The Authority’s Representatives for the Contract are as follows:

Commercial: REDACTED

Project Manager: REDACTED

Payment: REDACTED 


	Clause H3.a.(3) Notices
	Notices served under the Contract shall be sent to the following address:

Authority: Ship Acquisition, Ash 0C #3016, Ministry of Defence, Filton Abbey Wood, Bristol, BS34 8JH 

[bookmark: _Toc411328582]Contractor: Babcock Integrated Technology Limited, Ashton House, Ashton Vale Road, Bristol, BS3 2HQ 


	Clause H3.a.(5) Notices
	Notices served under the Contract can be transmitted by electronic mail

Yes	|_|

No   	|_|


	Other Addresses and Other Information
(Covers forms and publications addresses and official use information) 
	
See Annex A to Schedule 3 (DEFFORM 111)
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[bookmark: SC3A][bookmark: _Toc367107579][bookmark: _Toc375205558][bookmark: _Toc402273354][bookmark: _Toc411328583]Annex A to Schedule 3
	DEFFORM 111
(Edn 04/15)
Appendix - Addresses and Other Information

	
	1. Commercial Officer

[bookmark: Text272]REDACTED, Ship Acquisition, Ash 0C #3016 Defence Equipment and Support, Abbey Wood South, Bristol, BS34 8JH

Email: REDACTED
	
	8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD	 44 (0) 161 233 5397
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD  
 44 (0) 161 233 5394
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader
 (from whom technical information is available)
Ministry of Defence

Email: REDACTED

	
	9.  Consignment Instructions
The items are to be consigned as follows:
[bookmark: Text276]Inward Shippers, Portsmouth Freight Centre, HM Naval Base, Portsmouth, Hants, PO1 3LU


	

	

	
	3. Packaging Design Authority

Not Applicable





(Where no address is shown please contact the Project Team in Box 2) 
	
	10.  Transport.  The appropriate Ministry of Defence Transport Offices are:
A. DSCOM, DE&S, DSCOM, MOD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH                      
Air Freight Centre
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943
EXPORTS  030 679 81113 / 81114   Fax 0117 913 8943
Surface Freight Centre
IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946
EXPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 8946
	

	
	4. (a) Supply/Support Management Branch 

Tel No: REDACTED

   (b) U.I.N. REDACTED
	
	B. JSCS
JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837

www.freightcollection.com 
	

	

	
	5. Drawings/Specifications are available from

Ministry of Defence

Email: REDACTED


	
	11. The Invoice Paying Authority (see Note 1)
Ministry of Defence			 0151-242-2000
DBS Finance
Walker House, Exchange Flags		Fax:  0151-242-2809
Liverpool, L2 3YL                    Website is: https://www.gov.uk/government/organisations/ministry-of-defence/about/procurement
	

	

	
	6.  For contracts containing DEFCON 5, mauve Copies of MOD Form 640 are to be sent to
Not Applicable


(where no address is shown the mauve copy should be destroyed)
	
	12.  Forms and Documentation are available through *:
Ministry of Defence, Forms and Pubs Commodity Management 
PO Box 2, Building C16, C Site
Lower Arncott, Bicester, OX25 1LP  (Tel. 01869 256197  Fax: 01869 256824)
Applications via  email: 
DESLCSLS-OpsFormsandPubs@mod.uk
	

	

	
	7. Quality Assurance Representative: Ken Burrows

Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 
Schedule J & K
AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed].
	
	NOTES
1.  Forms.  Hard copies, including MOD Form 640 are available from address in Box 12., All other invoicing forms e.g. AG Forms 169 and 173, are available from the website address shown at Box 11.

2.* Many DEFCONs and DEFFORMs can also be obtained from the MOD Internet Website; https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
	

	    For Official Use Only	Recoverable	YES
	|_|
	     NO
	|_|
	
	Finance Branch
	     
	

	

	   Issue of Government Property		YES
	|_|
	     NO
	|_|
	
	LH No/Project No
	     
	

	VAT Contractor - Country of Origin (delete those not applicable)
	
	Requisition No
	     
	

	 

	
	UK
|_|
	
	[bookmark: Check16]Non-UK (non-EU Country) |_|
	
	Non-UK (EU Country)
|_|
	               
	Project Management/ Production branch reference
	     
	

	     If EC specify country:
	     
	
	Place of manufacture
	     
	

	

	     Outside the scope
	|_|
	    Item Nos
	     
	
	Place of packaging
	     
	

	     Exempt
	|_|
	    Item Nos
	     
	
	
	
	

	     Taxable Zero Rate
	|_|
	    Item Nos
	     
	
	Contractor’s Tel No
	     
	

	     Taxable - Standard Rate
	|_|
	    Item Nos
	     
	
	
	
	

	     (where a contract is with a Contractor whose place of business is not in the UK JSP 916 should be consulted) 
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[bookmark: SC4][bookmark: _Toc367107580][bookmark: _Toc375205559][bookmark: _Toc402273355][bookmark: _Toc411328584][bookmark: Text295]Schedule 4 - Contract Change Process Procedure (i.a.w. clause A2.b) for Contract No: SHIPACQ075
1.	Authority Changes
Subject always to Condition A2 (Amendments to Contract), the Authority shall be entitled, acting reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this Schedule 4.  
2.	Notice of Change
a.	If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the Contractor.
b.	The Authority Notice of Change shall set out the change required to the Contractor Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with clause 3 below. 
3.	Contractor Change Proposal
a.	As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal.
b.	The Contractor Change Proposal shall include:
(1) the effect of the Change on the Contractor’s obligations under the Contract;
(2) a detailed breakdown of any costs which result from the Change;
(3) the programme for implementing the Change;
(4) any amendment required to this Contract as a result of the Change, including, where appropriate, to the Contract Price; and 
(5) such other information as the Authority may reasonably require.
c.	The price for any Change shall be based on the prices (including all rates) already agreed for the Contract and shall include, without double recovery, only such charges that are fairly and properly attributable to the Change.
4.	Contractor Change Proposal – Process and Implementation
a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall: 
(1) evaluate the Contractor Change Proposal;
(2) where necessary, discuss with the Contractor any issues arising and following such discussions the Authority may modify the Authority Notice of Change and the Contractor shall as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties may agree) after receipt of such modification, submit an amended Contractor Change Proposal.
b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as necessary) the Authority shall:
(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance with Condition A2 (Amendments to Contract); or 
(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued) the Authority Notice of Change.
c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such rejection.
d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred unless a Contractor Change Proposal has been accepted in accordance with Clause 4b.(1) above.  
5.	Contractor Changes
If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the Authority, which shall include all of the information required by Clause 3b above, and the process at Clause 4 above shall apply.
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[bookmark: SC5][bookmark: _Toc367107581][bookmark: _Toc375205560][bookmark: _Toc402273356][bookmark: _Toc411328585][bookmark: Text296]Schedule 5 – Export Licence (i.a.w. clause A17.g) for Contract No: SHIPACQ075

Condition to be included in relevant Subcontracts 
Export Licence
1. In this Condition the following words and expressions shall have the meanings set respectively against them: 
a. “Agreement” means this Subcontract; 
b. “Authority” means the Secretary of State for Defence of the United Kingdom of Great Britain and Northern Ireland; 
c. “Contract” means Contract No [insert MOD Contract No] between the Authority and the Contractor; 
d. “Contractor” means [insert name of prime contractor]; 
e. “First Party” means [insert name of purchaser]; 
f. “Second Party” means [insert name of supplier]. 
2. In this Condition, “foreign” and “overseas” shall be understood from the position of the Authority and be regarded as “non-UK”. 
3. The Second Party shall notify the First Party promptly if the Second Party becomes aware that all or part of any article or service (including Information and software) to be delivered under the Agreement is or will be subject to a non-UK export licence, authorisation or exemption or any other related transfer control that imposes or will impose end use, end user, re-export or re-transfer or re-export restrictions, or restrictions on disclosure to individuals based upon nationality, affecting the Authority, the Contractor or both.  This does not include the Intellectual Property-specific restrictions of the type referred to in condition D1 (Third Party Intellectual Property – Rights and Restrictions) of the First Party’s Conditions of Contract. 
4. If requested by the First Party, the Second Party shall give the First Party a summary of every existing or expected licence and restriction referred to in clause 3 and any related obligation or restriction to the extent that they place an obligation or restriction upon the First Party or the Authority with which the First Party or the Authority must comply including, to the extent applicable to such obligations or restrictions:
a. the exporting nation, including the export licence number (where known); 
b. the article or service (including software and Information) affected; 
c. the nature of the restriction and obligation; 
d. the authorised end use and end users and other parties; 
e. any specific restrictions on access by third parties, or by individuals based upon their nationality, to the articles or to anything Delivered or used in the performance or fulfilment of the services; and 
f. any specific restrictions on re-transfer or re-export of the articles or of anything Delivered or used in the performance or fulfilment of the services. 
The Second Party shall not be required to disclose any of the provisos to a licence (or even the existence of them) to the extent that they do not relate to an obligation or constraint with which the First Party or the Authority must comply. 
5. When an export licence is required from a foreign government for the performance of the Agreement, the Second Party shall promptly consult with the First Party on the licence requirements and, where the Second Party is the applicant for the licence:
a. ensure that when end use or end user restrictions, or both, apply to all or part of any Article or Service to be Delivered under the Contract, the Second Party, unless otherwise agreed with the Authority, identifies in the licence application:
(1) the end user as: Her Britannic Majesty’s Government of the United Kingdom of Great Britain and Northern Ireland (hereinafter “HM Government”), and 
(2) the end use as: For the Purposes of HM Government; 
b. include in the submission for the licence a statement that "information on the status of  processing this license application may be shared with the [insert name of the Contractor] and the Ministry of Defence of the United Kingdom"; 
c. include in the submission the information that the First Party (and any intermediary parties in the supply chain, as applicable) and the Contractor will be recipients and users of the items, including information, for the performance of the Contract.
6. If the information required under clauses 3 and 4 has been provided previously to the First Party by the Second Party, the Second Party may satisfy these requirements by giving details of the previous notification and confirming they remain valid and satisfy the provisions of Clauses 3 and 4. 
7. If the Second Party becomes aware of any changes in the information notified previously under clause 3, 4 or 6 that would affect the Contractor’s or the Authority’s ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in those clauses, the Second Party shall notify the First Party promptly of the change. 
8. If the Second Party or any subcontractor in the performance of the Agreement needs to export materiel for which an export licence from a foreign government is required, the responsibility for instituting expeditious action to apply for and obtain the licence shall rest with the Second Party or that subcontractor.  The First Party will liaise with its purchaser to enable the Authority to provide all reasonable assistance in obtaining and maintaining any export licence from the foreign government with regards to any defence or security issue that may arise. 
9. Where the Agreement performance requires the export of items for which a foreign export licence is required, the Second Party shall include the dependencies for the export licence application, grant and maintenance in the Agreement risk register and in the risk management plan for the Agreement, with appropriate review points.  Where there is no requirement under the Agreement for a risk management plan the Second Party shall submit an Export Licence Plan for agreement with the First Party. 
10. The Authority may make a written request to the Contractor to seek a variation to the licence conditions to a foreign export licence to enable the Authority to re-export or re-transfer a licensed item or licensed information from the UK to a non-licensed third party.  If the Authority makes such a request that is transmitted to the Second Party by the First Party, the Second Party shall, or procure that the Second Party’s Subcontractor will, expeditiously consider whether or not there is a reason why it should object to making the request and, where it has no such objection, file an application to seek a variation of the applicable export licence in accordance with the procedures of the licensing authority.  The First Party shall provide information, certification and other documentation necessary to support the application for the requested variation that it has received.  A fair and reasonable charge for this service based on the cost of providing it will be borne by the Authority. 
11. Where the Second Party subcontracts work under the Agreement, which is likely to be subject to foreign export control, the Second Party shall use reasonable endeavours to incorporate in each subcontract the same terms as set out in these clauses 1 - 14.  Where it is not practicable to include these said terms, the Second Party shall report that fact and the circumstances to the First Party.
12. Where the First Party provides materiel (information and items, including software) to enable the Second Party to perform the Agreement, and that materiel is subject to a non-UK export licence or other related technology transfer control as described in clause 3: 
a. the First Party may, or at the request of the Second Party undertake to, give the Second Party a summary of every non-UK export licence or other related technology transfer control of which it is aware that would affect the Second Party’s ability to perform the Agreement including, to the extent applicable to the Second Party’s performance of the Agreement: 
(1) the exporting nation, including the export licence number (where known); 
(2) the items or information affected; 
(3) the nature of the restriction and obligation;
(4) the authorised end use and end users; 
(5) any specific restrictions on access or use by third parties, or by individuals based upon their nationality, to the items or information affected; and 
(6) any specific restrictions on re-transfer or re-export to third parties of the items or information affected. 
b. This will not include Intellectual Property-specific restrictions of the type mentioned in condition D1 (Third Party Intellectual Property – Rights and Restrictions) in relation to the First Party’s Conditions of Contract instead of the Contractor. 
c. The Second Party and its subcontractors, where access by these restrictions is also authorised, shall abide by the lawful restrictions so notified by the First Party. 
d. The Second Party shall notify the First Party immediately if it is unable for whatever reason to abide by any restriction advised by the First Party to the Second Party under clause 12. 
13. Where restrictions are advised by the First Party to the Second Party under clause 12, the First Party and the Second Party shall act promptly to mitigate their impact.  If these restrictions adversely affect performance of the Agreement by the Second Party, then the First Party shall consult with the Second Party on alternative solutions and the terms of the Agreement shall be amended to give effect to the agreed solution.  If no alternative solution satisfying the essential terms of the Agreement is agreed by the Parties then the First Party shall have the right to terminate the Agreement.  Termination under these circumstances will be in accordance with the principles of condition A22 (Termination for Convenience) of the First Party’s Conditions of Contract. 
14. Without prejudice to United Kingdom Government's position on the validity of any claim by a foreign government to extra-territoriality, the Authority has undertaken to provide the Second Party with all reasonable assistance to facilitate the granting of an export licence by a foreign Government in respect of performance of the Agreement.
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[bookmark: SC6][bookmark: _Toc367107582][bookmark: _Toc375205561][bookmark: _Toc402273357][bookmark: _Toc411328586]Schedule 6 - Hazardous Articles, Materials or Substances Supplied under the Contract: Data Requirements

Hazardous Articles, Materials or Substances
Statement by the Contractor
REDACTED
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[bookmark: SC7][bookmark: _Toc367107583][bookmark: _Toc375205562][bookmark: Text298]Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract: Data Requirements for Contract No: SHIPACQ075

The following information is provided in respect of clause B9.h (Timber and Wood-Derived Products):

	Schedule of Requirements item and timber product type
	Volume of timber Delivered to the Authority with FSC, PEFC or equivalent evidence
	Volume of timber Delivered to the Authority with other evidence
	Volume (as Delivered to the Authority) of timber without evidence of compliance with Government Timber Procurement Policy
	Total volume of timber Delivered to the Authority under the Contract
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[bookmark: SC8][bookmark: _Toc367107584][bookmark: _Toc375205563][bookmark: _Toc402273358][bookmark: _Toc411328587][bookmark: Text304]Schedule 8 - Acceptance Procedure (i.a.w. condition F2) for Contract No: SHIPACQ075

Not Used
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[bookmark: SC9][bookmark: _Toc367107585][bookmark: _Toc375205564][bookmark: _Toc402273359][bookmark: _Toc411328588][bookmark: Text306]Schedule 9 -  Contractor’s Commercially Sensitive Information Form (i.a.w. condition A14) for Contract No: SHIPACQ075

REDACTED






















Schedule 10 Security Measures Provisions to be included in Relevant Subcontract  (i.a.w. condition A17) for Contract Number: SHIPACQ075


1.	Security Provisions for Inclusion into Subcontracts 	

The Official Secrets Act
2.	The Second Party shall: 
a. 	Take all reasonable steps to ensure that all Employees engaged on any work in connection with the Agreement have notice that the Official Secrets Acts 1911-1989 apply to them and will continue so to apply after the completion or termination of the Agreement; and 
b. 	If directed by the First Party or the Authority, ensure that any Employee shall sign a statement acknowledging that, both during the term of the Agreement and after its completion or termination, they are bound by the Official Secrets Acts 1911-1989 (and where applicable any other legislation). 
Security Measures 
3. 	Unless they have the written authorisation of the Authority to do otherwise, neither the Second Party nor any of their Employees shall, either before or after the completion or termination of the Agreement, do or permit to be done anything which they know or ought reasonably to know may result in Secret Matter being disclosed to or acquired by a person in any of the following categories: 
a. 	who is not a British citizen; 
b. 	who does not hold the appropriate authority for access to the protected matter; 
c. 	in respect of whom the Authority has notified the Second Party in writing that the Secret Matter shall not be disclosed to or acquired by that person; 
d. 	who is not an Employee of the Second Party; 
e. 	who is an Employee of the Second Party and has no need to know the information for the proper performance of the Agreement. Standardised Contracting Template 2 User Guide MOD Conditions for the Supply of Goods and Associated Services 20.
4. 	Unless they have the written permission of the Authority to do otherwise, the Second Party and their Employees shall, both before and after the completion or termination of the Agreement, take all reasonable steps to ensure that: 
a. 	no photograph of, or pertaining to, any Secret Matter shall be taken and no copy of or extract from any Secret Matter shall be made except to the extent necessary for the proper performance of the Agreement; 
b. 	any Secret Matter is at all times strictly safeguarded in accordance with the Security Policy Framework (as amended from time to time) and upon request is delivered up to the Authority who shall be entitled to retain it. 
A decision of the Authority on the question of whether the Second Party has taken or is taking reasonable steps as required by this Clause, shall be final and conclusive. 
5. 	The Second Party shall: 
a. 	provide to the Authority: 
(1) upon request, such records giving particulars of those Employees who have had at any time, access to any Secret Matter that is required to be kept in accordance with Sub-clause 4.b).; 
(2) upon request, such information as the Authority may from time to time require so as to be satisfied that the Second Party and their Employees are complying with their obligations under this Condition, including the measures taken or proposed by the Second Party so as to comply with their obligations and to prevent any breach of them; 
(3) full particulars of any failure by the Second Party and their Employees to comply with any obligations relating to Secret Matter arising under this Condition immediately upon such failure becoming apparent; 
b. 	ensure that, for the purpose of checking the Second Party's compliance with the obligation in Sub-clause 4.b), a representative of the First Party or the Authority shall be entitled at any time to enter and inspect any premises used by the Second Party which are in any way connected with the Agreement and inspect any document or thing in any such premises, which is being used or made for the purposes of the Agreement. Such representative shall be entitled to all such information as they may reasonably require. 
6. 	If at any time either before or after the completion or termination of the Contract, the Second Party or any of their Employees discovers or suspects that an unauthorised person is seeking or has sought to obtain information directly or indirectly concerning any Secret Matter, the Second Party shall forthwith inform the Authority of the matter with full particulars thereof. 
Subcontracts 
7. 	If the Second Party proposes to make a subcontract which will involve the disclosure of Secret Matter to the subcontractor, the Second Party shall: 
a. 	submit for approval of the Authority the name of the proposed subcontractor, a statement of the work to be carried out and any other details known to the Second Party which the Authority shall reasonably require; 
b. 	incorporate into the subcontract the terms of this Condition and such secrecy and security obligations as the Authority shall direct. 
c. 	inform the Authority immediately they become aware of any breach by the subcontractor of any secrecy or security obligation and, if requested to do so by the Authority, terminate the Agreement. 
Termination 
8. 	The First Party shall be entitled to terminate the Agreement immediately if: 
a. 	the Second Party is in breach of any obligation under this Condition; or 
b. the Second Party is in breach of any secrecy or security obligation imposed by any other contract with the Crown;  where the Authority consider the circumstances of the breach jeopardise the secrecy or security of the Secret Matter and notifies its contractor accordingly.

Security Aspects Letter

i. The Contractor shall protect all information relating to the aspects designated as Reportable OFFICIAL and OFFICIAL-SENSITIVE as identified in the security aspects letter annexed to the Contract, in accordance with the official security conditions annexed to the security aspects letter.

The Contractor shall ensure that the requirements and obligations set out under clause 9 above are flowed down to their sub-contractors. 
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