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MOD Conditions for the Provision of Services:  
Contract No: CBRN/00215
A 
General Contract Provisions
A1. Interpretation
a.
The defined terms in the Contract shall be as set out in Schedule 1. 
b.
Unless the context otherwise requires:

(1)
The singular includes the plural and vice versa, and the masculine includes the feminine and vice versa.
(2)
The words “include”, “includes”, “including” and “included” are to be construed as if they were immediately followed by the words “without limitation”, except where explicitly stated otherwise. 

(3)
The expression “person” means any individual, firm, body corporate, unincorporated association or partnership, government, state or agency of a state or joint venture.

(4)
References to any statute, enactment, order, regulation, or other similar instrument shall be construed as a reference to the statute, enactment, order, regulation, or instrument as amended, supplemented, replaced or consolidated by any subsequent statute, enactment, order, regulation, or instrument.

(5)
The heading to any Contract provision shall not affect the interpretation of that provision.

(6)
Any decision, act or thing which the Authority is required or authorised to take or do under the Contract may be taken or done only by the person (or their nominated deputy) authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing on behalf of the Authority.
(7)
Unless excluded within the terms of the Contract or required by law, references to
Submission of documents in writing shall include electronic submission.
A2. Amendments to Contract
a.
All amendments to this Contract shall be serially numbered, in writing, issued only by the Authority’s Representative (Commercial), and agreed by both Parties.

b.
Where the Authority or the Contractor wishes to introduce a change which is not Minor or which is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Change Process) shall apply.  The Contractor shall not carry out any work until any necessary change to the Contract Price has been agreed and a written amendment in accordance with clause A2.a above has been issued.
A3. Variations to Specification       
a.
The Authority’s Representative may, by Notice (following consultation with the Contractor as necessary), alter the Specification as from a date agreed by both Parties and to the extent specified by the Authority, provided that any such variations shall be limited to the extent that they do not alter the fit, form, function or characteristics of the Contractor Deliverables to be supplied under the Contract.  The Contractor shall ensure that the Contractor Deliverables take account of any such variations.  Such variations shall not require formal amendment of the Contract in accordance with the process set out in condition A2 (Amendments to Contract) and shall be implemented upon receipt, or at the date specified in the Authority’s Notice, unless otherwise specified.
b.
Any variations that cause a change to:
(1)
fit, form, function or characteristics of the Contractor Deliverables;

(2)
the cost;

(3)
Delivery Dates;

(4)
the period required for the production or completion; or

(5)
other work caused by the alteration,
shall be the subject to condition A2 (Amendments to Contract).  Each amendment under condition A2 shall be classed as a formal change.
A4. Precedence

a.
If there is any inconsistency between the different provisions of the Contract the inconsistency shall be resolved according to the following descending order of precedence:

(1)
Sections A - H (and J - L, if sections J - L are included in this Contract) of the Conditions of the Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and Schedule 3 (Contract Data Sheet);

(2)
Schedule 2 (Schedule of Requirements) and, where included, Schedule 8 (Acceptance Procedure);
(3)
the remaining Schedules; and

(4)
any other documents expressly referred to in the Contract.

b.
If either Party becomes aware of any inconsistency, within or between the documents referred to in clause A4.a such Party shall notify the other Party forthwith and the Parties will seek to resolve that inconsistency on the basis of the order of precedence set out in clause A4.a.  Where the Parties fail to reach agreement, and if either Party considers the inconsistency to be material to its rights and obligations under the Contract, then the matter will be referred to the dispute resolution procedure in accordance with condition A21 (Dispute Resolution).

A5. Severability

If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:

a.
such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no effect and shall be deemed not to be included in the Contract but without invalidating any of the remaining provisions of the Contract; and
b.
the Parties shall use all reasonable endeavours to replace the invalid, illegal or unenforceable provision by a valid, legal and enforceable substitute provision the effect of which is as close as possible to the intended effect of the invalid, illegal or unenforceable provision.
A6. Assignment of Contract
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written consent of the other Party.
A7. Waiver
a.
No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless expressly stated by that Party in writing.  In particular, no reasonable delay in exercising any right or remedy shall by itself constitute a waiver of that right or remedy.
b.
No waiver in respect of any right or remedy shall operate as a waiver in respect of any other right or remedy.
A8. Third Party Rights
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any person who is not a Party to the Contract to enforce any term of the Contract in its own right and the Parties to the Contract declare that they have no intention to grant any such right.
A9. Governing Law  
a. Subject to clause A9.d, the Contract shall be considered as a contract made in England and subject to English Law. 
b. Subject to clause A9.d and A21 (Dispute Resolution) and without prejudice to the dispute resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of England to resolve, and the laws of England to govern, any actions proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or breach thereof. 
c. Subject to clause A.9.d any dispute arising out of or in connection with the Contract shall be determined within the English jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely for the purpose of giving effect to this clause A9 and for the enforcement of any judgment, order or award given under English jurisdiction. 
d. If the Parties agree pursuant to the Contract that Scots Law should apply then the following amendments shall apply to the Contract: 
(1) 
Clause A9.a, A9.b and A9.c shall be amended to read:

“a. 
The Contract shall be considered as a contract made in Scotland and subject to Scots Law. 
b. 
Subject to clause A21 (Dispute Resolution) and without prejudice to the dispute resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of Scotland to govern, any actions, proceedings, controversy or claim of whatever nature arising out of or relating to the Contract or breach thereof. 
c. 
Any dispute arising out of or in connection with the Contract shall be determined within the Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions may apply solely for the purpose of giving effect to this clause A9 and for the enforcement of any judgment, order or award given under Scottish jurisdiction.”

(2) 
Clause A21.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause A21.a the dispute shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this clause A21.b shall be governed by the Arbitration (Scotland) Act 2010.  The seat of the arbitration shall be Scotland.  For the avoidance of doubt, for the purpose of arbitration the tribunal shall have the power to make provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”
e. Each Party warrants to each other that entry into the Contract does not, and the performance of the Contract will not, in any way violate or conflict with any provision of law, statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it. Each Party also warrants that the Contract does not conflict with or result in a breach or termination of any provision of, or constitute a default under, any mortgage, contract or other liability, charge or encumbrance upon any of its properties or other assets.
f. Each Party agrees with each other Party that the provisions of this clause A9 shall survive any termination of the Contract for any reason whatsoever and shall remain fully enforceable as between the Parties notwithstanding such a termination.
g. Where the Contractor’s place of business is not in England or Wales (or Scotland where the Parties agree pursuant to this Contract that Scots Law should apply), the Contractor irrevocably appoints the solicitors or other persons in England and Wales (or Scotland where the Parties agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract Data Sheet) as its agents to accept on its behalf service of all process and other documents of whatever description to be served on the Contractor in connection with any litigation or arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties agree pursuant to this Contract that Scots Law should apply) arising out of or relating to the Contract or any issue connected therewith.  
A10. Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject matter of the Contract.  The Contract supersedes, and neither Party has relied upon, any prior negotiations, representations and undertakings, whether written or oral, except that this condition shall not exclude liability in respect of any fraudulent misrepresentation.
A11. Disclosure of Information

a.
Subject to clauses A11.d, A11.e, A11.h and A14 each Party:

(1)
shall treat in confidence all Information it receives from the other;
(2)
shall not disclose any of that Information to any third party without the prior written consent of the other Party, which consent shall not unreasonably be withheld, except that the Contractor may disclose Information in confidence, without prior consent, to such persons and to such extent as may be necessary for the performance of the Contract;

(3)
shall not use any of that Information otherwise than for the purpose of                 
the Contract; and

(4)
shall not copy any of that Information except to the extent necessary for the 
purpose of exercising its rights of use and disclosure under the Contract.

b.
The Contractor shall take all reasonable precautions necessary to ensure that all Information disclosed to the Contractor by or on behalf of the Authority under or in connection with the Contract:

(1)
is disclosed to its employees and Subcontractors, only to the extent necessary for the performance of the Contract; and

(2)
is treated in confidence by them and not disclosed except with the prior written consent of the Authority or used otherwise than for the purpose of performing work or having work performed for the Authority under the Contract or any subcontract.

c.
The Contractor shall ensure that its employees are aware of the Contractor’s arrangements for discharging the obligations at clauses A11.a and A11.b before receiving Information and shall take such steps as may be reasonably practical to enforce such arrangements.

d.
Clauses A11.a and A11.b shall not apply to any Information to the extent that either Party:

(1)
exercises rights of use or disclosure granted otherwise than in consequence of, or under, the Contract;
(2)
has the right to use or disclose the Information in accordance with other Conditions of the Contract; or 

(3)
can show:

(a)
that the Information was or has become published or publicly available for use otherwise than in breach of any provision of the Contract or any other agreement between the Parties;

(b)
that the Information was already known to it (without restrictions on disclosure or use) prior to receiving the Information under or in connection with the Contract;
(c)
that the Information was received without restriction on further disclosure from a third party which lawfully acquired the Information without any restriction on disclosure; or

(d)
from its records that the same Information was derived independently of that received under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

e.
Neither Party shall be in breach of this condition where it can show that any disclosure of Information was made solely and to the extent necessary to comply with a statutory, judicial or parliamentary obligation.  Where such a disclosure is made, the Party making the disclosure shall ensure that the recipient of the Information is made aware of and asked to respect its confidentiality.  Such disclosure shall in no way diminish the obligations of the Parties under this condition.

f. 
The Authority may disclose the Information: 

(1) on a confidential basis to any central government body for any proper purpose of the Authority or of the relevant central government body, which shall include: disclosure to the Cabinet Office and / or HM Treasury for the purpose of ensuring effective cross-Government procurement processes, including value for money and related purposes; 

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary reporting requirement; 

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or appropriate in the course of carrying out its public functions; 

(4) on a confidential basis to a professional adviser, consultant or other person engaged by any of the entities defined in Schedule 1 (including benchmarking organisations) for any purpose relating to or connected with this Contract;

(5) on a confidential basis for the purpose of the exercise of its rights under the Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment, novation or disposal of any of its rights, obligations or liabilities under the Contract; 

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean disclosure subject to a confidentiality agreement or arrangement containing terms no less stringent than those placed on the Authority under this condition. 

g.
Before sharing any Information in accordance with sub-clause A11.f above, the Authority may redact the Information.  Any decision to redact Information made by the Authority shall be final.

h.  
The Authority shall not be in breach of the Contract where disclosure of Information is made solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”).  To the extent permitted by the time for compliance under the Act or the Regulations, the Authority shall consult the Contractor where the Authority is considering the disclosure of Information under the Act or the Regulations and, in any event, shall provide prior notification to the Contractor of any decision to disclose the Information.  The Contractor acknowledges and accepts that its representations on disclosure during consultation may not be determinative and that the decision whether to disclose Information in order to comply with the Act or the Regulations is a matter in which the Authority shall exercise its own discretion, subject always to the provisions of the Act or the Regulations. 

i.  
Nothing in this condition shall affect the Parties' obligations of confidentiality where Information is disclosed orally in confidence.
A12. Publicity and Communications with the Media

The Contractor shall not, and shall ensure that any employee or Subcontractor shall not, communicate with representatives of the press, television, radio or other media on any matter concerning the Contract unless the Authority has given its prior written consent.

A13. Protection of Personal Data
In the performance of the Contract, both Parties shall comply with their obligations as a data controller, as defined in the Data Protection Act 1998.

A14. Transparency
a.
Subject to clause A14.b but notwithstanding condition A11, the Contractor understands that the Authority may publish the Transparency Information to the general public.  The Contractor shall assist and cooperate with the Authority to enable the Authority to publish the Transparency Information. 
b.
Before publishing the Transparency Information to the general public in accordance with clause A14.a, the Authority shall redact any Information that would be exempt from disclosure if it was the subject of a request for Information under the Freedom of Information Act 2000 or the Environmental Information Regulations 2004, and any Information which has been acknowledged by the Authority at Schedule 6 (Contractor’s Commercially Sensitive Information).
c.
The Authority may consult with the Contractor before redacting any Information from the Transparency Information in accordance with clause A14.b. The Contractor acknowledges and accepts that its representations on redactions during consultation may not be determinative and that the decision whether to redact Information is a matter in which the Authority shall exercise its own discretion, subject always to the provisions of the Freedom of Information Act 2000 or the Environmental Information Regulations 2004.
d.
For the avoidance of doubt, nothing in this condition A14 shall affect the Contractor’s rights at law.
A15. Equality
a.
The Contractor shall not unlawfully discriminate either directly or indirectly on the grounds of age, disability, gender (including re-assignment), sex or sexual orientation, marital status (including civil partnerships), pregnancy and maternity, race, or religion or belief.

b.
Without prejudice to the generality of the obligation in clause A15.a, the Contractor shall not unlawfully discriminate within the meaning and scope of the Equality Act 2010 (or any statutory modification or re-enactment thereof) or other relevant or equivalent Legislation in the country where the Contract is being performed.
c.
The Contractor agrees to take reasonable efforts to secure the observance of the provisions of this condition A15 by any of its employees, agents, or other persons acting under its direction or Control who are engaged in the performance of the Contract.

d.
The Contractor agrees to take reasonable efforts to reflect this condition A15 in any subcontract that it enters into to satisfy the requirements of the Contract and to require its Subcontractors to reflect this condition A15 in their subcontracts that they enter into to satisfy the requirements of the Contract.
A16. Child Labour and Employment Law
a.
In performing the Contract, the Contractor shall comply in all material respects with Child Labour Legislation and applicable employment legislation of those jurisdiction(s) where the Contract is being performed.

b.   
The Contractor agrees to use reasonable efforts to reflect this Condition in any subcontract that it enters into to satisfy the requirements of the Contract and to require its Subcontractors to reflect this Condition in their subcontracts that they enter into to satisfy the requirements of the Contract.

A17. Subcontracting

a.
Subcontracting any part of the Contract shall not relieve the Contractor of any obligation, duty or liability attributable to the Contractor under the Contract. 

b.
The Contractor shall ensure, to the extent that they are applicable, that the Conditions of the Contract are reflected in any subcontracts for any part of the Contractor Deliverables. 

c.
In all circumstances the Contractor shall ensure that all subcontracts in relation to this Contract include:

(1)
a requirement that either party to the subcontract may release to the Authority any of those parts of the subcontract documentation as are necessary to demonstrate the Contractor’s compliance with the provisions of the Contract and that any such release shall not amount to a breach of any provision of confidentiality contained within the subcontract; and

(2)
a term which requires payment to be made to the Subcontractor within a specified period not exceeding thirty (30) days from receipt of a valid invoice as defined by the subcontract requirements. 

d.
Where the Contractor places any subcontract with a value of more than £50,000 in connection with this Contract, it shall ensure that it has the right to terminate that subcontract for convenience in the event that the Authority exercises its right to terminate this Contract under Condition A22 (Termination for Convenience), with twenty (20) Business Days notice (or such other notice period as the Authority shall give under this Contract).
e.
When placing subcontracts, the Contractor is asked to give consideration, as far as possible, to placing work on a competitive basis with Subcontractors that are Supported Businesses.  The Contractor can find details of Supported Businesses in the United Kingdom on the Supported Business Directory that is British Association for Supported Employment at REDACTED.    
f.
The Contractor shall secure from any Subcontractor, the prompt notification to the Authority of the Information required by clause D1.a (Third Party Intellectual Property – Rights and Restrictions).  On receipt of any such notification the Authority shall issue a written authorisation to the Subcontractor in accordance with clause D1.g.  Any such authorisation shall always be subject to clauses D1.j, D1.k and D1.n as though the Subcontractor was the Contractor.  If any claim or action relevant to such authorisation arises, it shall be promptly notified to the Authority.  The Contractor is not authorised to enter into any substantive correspondence in such matter nor in any way to act on behalf of the Authority in any such claim or action.  Any arrangement between the Contractor and Subcontractor to enable the Contractor to underwrite their indemnities to the Authority under this Condition is a matter between the Contractor and the Subcontractor. 
g.
Where the Contractor subcontracts work under the Contract, which is likely to be subject to foreign export control, the Contractor shall use reasonable endeavours to incorporate in each subcontract the terms set out in the relevant parts of SC3 Schedule “Export Licence”.  Where it is not practicable to include the terms set out in SC3 Schedule “Export Licence”, the Contractor shall report that fact and the circumstances to the Authority. 
A18. Change of Control of Contractor
a.
The Contractor shall inform the REDACTED as soon as practicable of any intended, planned or actual change of Control.  The Contractor shall not be required to submit any notice which is unlawful or is in breach of either any pre-existing non-disclosure agreement or any regulations governing the change of Control of the Contractor in the UK or other jurisdictions.  The Authority’s Representative shall consider the potential change of Control and advise the Contractor in writing of any concerns that the Authority may have.  Such concerns may include but are not limited to potential threats to national security, the ability of the Authority to comply with its statutory obligations or matters covered by the declarations made by the Contractor prior to Contract Award.
b.
Each notice of change of Control shall be taken to apply to all contracts with the Authority.

c.
The Authority may, acting reasonably, terminate the Contract by giving written notice to the Contractor within six (6) months of the Authority being notified or becoming aware that the Contractor has undergone a change of Control where the Contractor has failed to address the Authority’s concerns to the Authority’s satisfaction in accordance with clause A18.a, or has failed to supply or withheld the Information required under clause A18.a.

d.
If the Authority exercises its right to terminate in accordance with clause F1.a.(4) the Contractor shall be entitled to request the Authority to consider making a payment to represent any commitments, liabilities or expenditure which are reasonable and properly chargeable by the Contractor in connection with the Contract and which would otherwise represent an unavoidable loss by the Contractor by reason of the termination of the Contract.  Any request for payment under this clause A18.d must be fully supported by documentary evidence.  The decision whether to make such a payment shall be at the Authority’s sole discretion. 
A19. Termination for Insolvency or Corrupt Gifts 
The Authority may terminate the Contract with immediate effect, without compensation, by giving written Notice to the Contractor at any time after any of the following events:
Insolvency:
a.
where the Contractor is an individual:
(1)
the application by the Contractor for an interim order pursuant to Section 252 of the Insolvency Act 1986 (the “IA 86”) or the court making an interim order pursuant to Section 253 of the IA 86;

(2)
any composition, compromise, assignment, assignation or arrangement is made with any of the Contractor’s creditors (including, without limitation, an individual voluntary arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s creditors) or a moratorium on any of the Contractor’s indebtedness comes into force;
(3)
a debt payment programme under the Debt Arrangement and Attachment (Scotland) Act 2002 (the “DAAS Act”) is approved in respect of a Contractor, an application is made by a Contractor to the Debt Arrangement Scheme (DAS) Administrator under the DAAS Act for approval of a debt payment programme or a Contractor gives written intimation to the DAS Administrator of their intention to make such an application;

(4)
the presentation of a petition or other application for the appointment of any liquidator (whether provisional, interim or otherwise), administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets, unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of it;

(5)
the appointment of any liquidator (whether provisional, interim or otherwise) administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets;
(6)
where the Contractor is either unable to pay its debts as they fall due or has no reasonable prospect of being able to pay debts which are not immediately payable.  The Authority shall regard the Contractor as being unable to pay its debts if:

(a)
it has failed to comply with or to set aside a statutory demand under section 268 of the Insolvency Act 1986 or section 7 of the Bankruptcy (Scotland) Act 1985 within twenty-one (21) Business Days of service of the statutory demand on it;

(b)
an execution or other process to enforce a debt due under a judgment or order of the court has been returned unsatisfied in whole or in part;

(c) 
a charge for payment of a debt has been served on the Contractor and has not been satisfied, returned or avoided within fourteen (14) Business Days of service; or
(d)
it is apparently insolvent within the meaning of the Bankruptcy (Scotland) Act 1985; or
(7)
any analogous procedure or step is taken in any jurisdiction;

b.
where the Contractor is a firm: 

(1)
the Contractor preparing and submitting documents to a nominee or filing or lodging documents in court, in each case in respect of a moratorium on creditor action under schedule A1 of IA 86 in respect of the Contractor;

(2)
any composition, compromise, assignment, assignation or arrangement is made with any of the Contractor’s creditors (including, without limitation, an individual voluntary arrangement under IA 86 and a trust deed for the benefit of any of the Contractor’s creditors) or a moratorium on any of the Contractor’s indebtedness comes into force;

(3)
any event listed in clause A19.a occurs in respect of any partner of the Contractor who is an individual in connection with a liability or debt of the Contractor; 

(4)
any event listed in clause A19.c occurs in respect of any partner of the Contractor which is a company or limited liability partnership registered in England and Wales or Scotland in connection with a liability or debt of the Contractor;

(5)
an event listed in clause A19.e in respect of any partner of the Contractor which is a company or similar entity (including any incorporated entity) registered other than in England and Wales or Scotland in connection with a liability or debt of the Contractor;

(6)
any event listed in this clause A19.b occurs in respect of any partner of the Contractor which is itself a firm in connection with a liability or debt of the Contractor;

(7)
the presentation of a petition or other application for the appointment of any liquidator (whether provisional, interim or otherwise), administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets, unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of it;
(8)
the appointment of any liquidator (whether provisional, interim or otherwise) administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets;

(9)
any resolution is passed or order made for the winding up, dissolution, administration or reorganisation of (or the institution of any other insolvency proceedings or procedure in relation to) the Contractor; 
(10)
where the Contractor is either unable to pay its debts as they fall due or has no reasonable prospect of being able to pay debts which are not immediately payable.  The Authority shall regard the Contractor as being unable to pay its debts if:
(a)
it is apparently insolvent within the meaning of the Bankruptcy (Scotland) Act 1985; or

(b)
it is unable to pay its debts in terms of section 221 of IA 86; or 

(11)
any analogous procedure or step is taken in any jurisdiction;
c.
where the Contractor is a company or limited liability partnership registered in England and Wales or Scotland:
(1)
the Contractor preparing and submitting documents to a nominee or filing or lodging documents in court in each case in respect of a moratorium on creditor action under schedule A1 of IA 86; 
(2)
any composition, compromise, assignment, assignation or arrangement is made with any of its creditors (including, without limitation, a company voluntary arrangement under IA 86) or a moratorium on any of the Contractors indebtedness comes into force;
(3)
the presentation of a petition or other application for the appointment of any liquidator (whether provisional, interim or otherwise), administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets, unless it is withdrawn within three (3) Business Days from the date on which the Contractor is notified of it;

(4)
the appointment of any liquidator (whether provisional, interim or otherwise) administrator, receiver, administrative receiver, compulsory manager, trustee (in sequestration or otherwise), insolvency official or other similar officer in respect of the Contractor or any of its assets;

(5)
any resolution is passed or order made for the winding up, dissolution, administration or reorganisation of (or the institution of any other insolvency proceedings or procedure in relation to) the Contractor;
(6)
where the Contractor is either unable to pay its debts as they fall due or has no reasonable prospect of being able to pay debts which are not immediately payable.  The Authority shall regard the Contractor as being unable to pay its debts if the Contractor is unable to pay its debts in terms of section 123 of IA 86; or
(7)
any analogous procedure or step is taken in any jurisdiction;
d.
where the Contractor is unable or admits inability to pay its debts as they fall due or is deemed to be or declared to be unable to pay its debts, suspends or threatens to suspend making payments or any of its debts or, by reason of actual or anticipated financial difficulties, or commences negotiations with one or more of its creditors with a view to rescheduling any of its indebtedness; 
e.
where the Contractor is a company or similar entity (including any incorporated entity) registered other than in England and Wales or Scotland, events occur or are carried out which, within the jurisdiction to which it is subject, are similar in nature or effect to those specified above;
Corrupt Gifts
f.
where the Authority becomes aware that the Contractor, its employees, agents or any Subcontractor (or anyone acting on its behalf or any of its or their employees):

(1)
has offered, promised or given to any Crown servant any gift or financial or other advantage of any kind as an inducement or reward:
(a) 
for doing or not doing (or for having done or not having done) any act in relation to the obtaining or execution of this Contract or any other contract with the Crown; or

(b)
for showing or not showing favour or disfavour to any person in relation to this Contract or any other contract with the Crown;
(2)
commits or has committed any prohibited act or any offence under the Prevention of Corruption Acts 1889 – 1916, under sub sections 108 – 109 of the Anti-Terrorism or Crime and Security Act 2001 before these Acts or sub sections are revoked or an offence under the Bribery Act 2010 with or without the knowledge or authority of the Contractor in relation to this Contract or any other contract with the Crown; 
(3)
has entered into this Contract or any other contract with the Crown in connection with which commission has been paid or has been agreed to be paid by it or on its behalf, or to its knowledge, unless before the Contract is made particulars of any such commission and of the conditions of any such agreement for the payment thereof have been disclosed in writing to the Authority.
g.
In exercising its rights or remedies to terminate the Contract under A19 f. the Authority shall:

(1) act in a reasonable and proportionate manner having regard to such matters as the gravity of, and the identity of the person committing the prohibited act;

(2) give due consideration, where appropriate, to action other than termination of the Contract, including (without being limited to):
(a) requiring the Contractor to procure the termination of a subcontract where the prohibited act is that of a Subcontractor or anyone acting on its or their behalf;
(b) requiring the Contractor to procure the dismissal of an employee (whether its own or that of a Subcontractor or anyone acting on its behalf) where the prohibited act is that of such employee.
h. 
Where the Contract has been terminated under clause A19 f. of this Condition, the Authority shall be entitled to purchase substitute Contractor Deliverables from elsewhere and recover from the Contractor any costs and expenses incurred by the Authority in obtaining the Contractor Deliverables in substitution from another supplier.
A20. Consequences of Termination
The termination of the Contract, however arising, shall be without prejudice to the rights and duties of either Party accrued prior to termination.  The Conditions that expressly or by implication have effect after termination shall continue to be enforceable even after termination.
A21. Dispute Resolution
a.
The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to the Contract through negotiations between the respective representatives of the Parties having authority to settle the matter, which attempts may include the use of 
any alternative dispute resolution procedure on which the Parties may agree.
b.
In the event that the dispute or claim is not resolved pursuant to clause A21.a the dispute shall be referred to arbitration.  Unless otherwise agreed in writing by the Parties, the arbitration and this clause A21.b shall be governed by the Arbitration Act 1996.  For the purposes of the arbitration, the arbitrator shall have the power to make provisional awards pursuant to Section 39 of the Arbitration Act 1996.

c.
For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration process (including any awards) shall be confidential between the Parties, except as may be lawfully required in judicial proceedings relating to the arbitration or otherwise.
A22. Termination for Convenience 
a.
The Authority shall have the right at any time to terminate the Contract in whole or in part by giving the Contractor written Notice to expire at the end of the period specified in Schedule 3 (Contract Data Sheet) or if no such period is specified at the end of twenty (20) Business Days. 

b.
In the event that the Authority exercises its rights in accordance with clause A22.a, the Authority shall indemnify the Contractor against any commitments, liabilities or expenditure which are reasonably and properly chargeable by the Contractor in connection with the Contract and which would otherwise represent an unavoidable loss by the Contractor by reason of termination of the Contract or the relevant part thereof. 

c.
The Authority’s total liability under clause A22.b shall be limited to the total price of the Contractor Deliverables payable under the Contract or the relevant part thereof, including any sums paid, due or becoming due to the Contractor at the date of termination. 
A23. Contractor’s Records

The Contractor shall maintain all records in connection with the Contract (expressly or otherwise), and without prejudice to condition A11 (Disclosure of Information), make them available to be examined or copied, by or on behalf of the Authority, as the Authority may require.  These records shall be retained for a period of at least six (6) years from:

(1)
the end of the Contract term;

(2)
termination of the Contract; or

(3)
the final payment,
whichever occurs latest.
A24. Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in accordance with the provisions of the Contract, or otherwise lawfully terminated. 
A25. Contractor’s Warranties

a.
The Contractor warrants and represents, that:

(1)
it has the full capacity and authority to enter into, and to exercise its rights and perform its obligations under, the Contract;

(2)
from the Effective Date of Contract and for so long as the Contract remains in force it shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited from doing so in accordance with the terms of the arbitration), administrative or adjudication or mediation proceedings before any court, tribunal, arbitrator, administrator or adjudicator or mediator or relevant authority against itself or a Subcontractor which would adversely affect the Contractor's ability to perform its obligations under the Contract;
(3)
as at the Effective Date of Contract no proceedings or other steps have been taken and not discharged (nor, to the best of the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the appointment of a receiver, administrative receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues;

(4)  
for so long as the Contract remains in force it shall give the Authority Notice of any proceedings or other steps that have been taken but not discharged (nor to the best of the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to any of its assets or revenues. 
B
The Contractor Deliverables
B1.
Supply of Contractor Deliverables and Quality Assurance
a.
The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the Schedule of Requirements and the Specification, and shall allocate sufficient resource to the provision of the Contractor Deliverables to enable it to comply with this obligation.

b.
The Contractor shall:

(1)
comply with any applicable quality assurance requirements specified in Schedule 3 (Contract Data Sheet) in providing the Contractor Deliverables;
(2)
comply with all applicable Legislation; and
(3)
discharge its obligations under the Contract with all due skill, care, diligence and operating practice by appropriately experienced, qualified and trained personnel.

c.
The provisions of clause B1.b. shall survive any performance, acceptance or payment pursuant to the Contract and shall extend to any remedial services provided by the Contractor.

d.
The Contractor shall:
(1)
observe, and ensure that the Contractor’s Team observe, all health and safety rules and regulations and any other security requirements that apply at any of the Authority’s premises;

(2)
notify the Authority as soon as it becomes aware of any health and safety hazards or issues which arise in relation to the Contractor Deliverables; and 

(3)
before the date on which the Contractor Deliverables are to start, obtain, and at all times maintain, all necessary licences and consents in relation to the Contractor Deliverables.
B2.
Environmental Requirements

The Contractor shall in all its operations to perform the Contract, adopt a sound proactive environmental approach that identifies, considers, and where possible, mitigates the environmental impacts of its supply chain.  The Contractor shall provide evidence of so doing to the Authority on demand.
B3.
Disruption
a. The Contractor shall take reasonable care to ensure that in the performance of its obligations under this Contract it does not disrupt the operations of the Authority, its employees or any other contractor employed by the Authority.

b. The Contractor shall inform the Authority of any actual or potential industrial action which affects or might affect its ability at any time to perform its obligations under the Contract as soon as it becomes aware of the actual or potential industrial action and certainly no later than seven (7) Business Days before the action is due to take place, whether such action be by its own employees or others.

c. The Contractor shall have robust contingency plans in place to ensure that, in the event of industrial action by the Contractor’s Team, provision of the Contractor Deliverables is maintained and such contingency plans shall be available for the Authority to inspect and / or comment on at any reasonable time and shall be updated and revised as necessary by the Contractor throughout the contract period.
C
Price
C1.
Contract Price

a.
The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price.  The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data Sheet).
b.
Subject to condition G2 the Contract Price shall be inclusive of any UK custom and excise or other duty payable.  The Contractor shall not make any claim for drawback of UK import duty on any part of the Contract Deliverables supplied which may be for shipment outside of the UK.
D
Intellectual Property
D1.
Third Party Intellectual Property – Rights and Restrictions
a. The Contractor shall promptly notify the Authority as soon as they become aware of:

(1) 
any invention or design the subject of patent or registered Design Rights (or application thereof) owned by a third party which appears to be relevant to the performance of the Contract or to use by the Authority of anything required to be done or delivered under the Contract; 
(2)
any restriction as to disclosure or use, or obligation to make payments in respect of any other intellectual property (including technical Information) required for the purposes of the Contract or subsequent use by the Authority of anything Delivered under the Contract and, where appropriate, the notification shall include such Information as is required by Section 2 of the Defence Contracts Act 1958; 

(3)
any allegation of infringement of intellectual property rights made against the Contractor and which pertains to the performance of the Contract or subsequent use by the Authority of anything required to be done or delivered under the Contract. 

Clause D1.a does not apply in respect of Contractor Deliverables normally available from the Contractor as a commercial off the shelf (COTS) item or service. 

b. If the Information required under clause D1.a has been notified previously, the Contractor may meet its obligations by giving details of the previous notification.

c. For COTS Contractor Deliverables patents and registered designs in the UK,  in respect of any question arising (by way of an allegation made to the Authority or Contractor, or otherwise) that the manufacture or provision under the Contract of Contractor Deliverables normally available from the Contractor as a COTS item or service is an infringement of a UK patent or registered design not owned or controlled by the Contractor or the Authority, the Contractor shall, subject to the agreement of the third party owning such patent or registered design, be given exclusive conduct of any and all negotiations for the settlement of any claim or the conduct of any litigation arising out of such question.  The Contractor shall indemnify the Authority, its officers, agents and employees against any liability and cost arising from such allegation.  This clause shall not apply if:
(1)
the Authority has made or makes an admission of any sort relevant to such question; 

(2)
the Authority has entered or enters into any discussions on such question with any third party without the prior written agreement of the Contractor; 

(3)
the Authority has entered or enters into negotiations in respect of any relevant claim for compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1977; 

(4)
legal proceedings have been commenced against the Authority or the Contractor in respect of Crown Use, but only to the extent of such Crown Use that has been properly authorised. 

d.
The indemnity in clause D1.c does not extend to use by the Authority of anything supplied under the Contract where that use was not reasonably foreseeable at the time of the Contract. 

e.
In the event that the Authority has entered into negotiation in respect of a claim for compensation, or legal proceedings in respect of the Crown Use have commenced, the Authority shall forthwith authorise the Contractor for the purposes of performing the Contract (but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any model, document or information relating to any such invention or design which may be required for that purpose. 

f.
For all other Contractor Deliverables patents and registered designs in the UK, if a relevant invention or design has been notified to the Authority by the Contractor prior to the Effective Date of the Contract, then unless it has been otherwise agreed, under the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, for the purpose of performing the Contract. 

g.
If, under clause D.1a, a relevant invention or design is notified to the Authority by the Contractor after the Effective Date of Contract, then: 

(1)
if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant action against the Contractor, the Authority shall issue to the Contractor a written authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, and 
(2) in any event, unless the Contractor and the Authority can agree an alternative course of action, the Authority shall not unreasonably delay the issue of a written authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949. 
h.
The Authority shall assume all liability and shall indemnify the Contractor, its officers, agents and employees against liability, including the Contractor’s costs, as a result of infringement by the Contractor or their suppliers of any patent, utility model, registered design or like protection outside the United Kingdom in the performance of the Contract when such infringement arises from or is incurred by reason of the Contractor following any specification, statement of work or instruction in the Contract or using, keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with the Contract. 

i.
The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and employees against liability, including the Authority’s costs, as a result of infringement by the Contractor or their suppliers of any patent, utility model, registered design or like protection outside the UK in the performance of the Contract when such infringement arises from or is incurred otherwise than by reason of the Contractor following any specification, statement of work or instruction in the Contract or using, keeping or disposing of any item given by the Authority for the purpose of the Contract in accordance with the Contract. 

j.
The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar expense incurred in respect of anything to be done under the Contract, where: 

(1)
a relevant discharge has been given under Section 2 of the Defence Contracts Act 1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988 in respect of any intellectual property; or 

(2)
any obligation to make payments for intellectual property has not been promptly notified to the Authority under clause D1.a. 

k.
Where authorisation is given by the Authority under clause D1.e, D1.f or D1.g, to the extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be: 

(1)
released from payment whether by way of royalties, licence fees or similar expenses in respect of the Contractor's use of the relevant invention or design, or the use of any relevant model, document or information for the purpose of performing the Contract; and 

(2)
authorised to use any model, document or information relating to any such invention or design which may be required for that purpose. 
l.
The Contractor shall assume all liability and indemnify the Authority and its officers, agents and employees against liability, including costs as a result of: 

(1)
infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right, Design Right or the like protection in any part of the world in respect of any item to be supplied under the Contract or otherwise in the performance of the Contract; 

(2)
misuse of any confidential information, trade secret or the like by the Contractor in performing the Contract; 

(3)
provision to the Authority of any information or material which the Contractor does not have the right to provide for the purpose of the Contract. 

m.
The Authority shall assume all liability and indemnify the Contractor, its officers, agents and employees against liability, including costs as a result of: 

(1)
infringement or alleged infringement by the Contractor or their suppliers of any copyright, database right, Design Right or the like protection in any part of the world in respect of any item provided by the Authority for the purpose of the Contract but only to the extent that the item is used for the purpose of the Contract; 

(2)
alleged misuse of any confidential Information, trade secret or the like by the Contractor as a result of use of information provided by the Authority for the purposes of the Contract, but only to the extent that Contractor’s use of that Information is for the purposes intended when it was disclosed by the Authority. 

n.
The general authorisation and indemnity is:

(1)
Clauses D1.a – D.1.m represents the total liability of each Party to the other under the Contract in respect of any infringement or alleged infringement of patent or other Intellectual Property Right (IPR) owned by a third party;
(2)
Neither Party shall be liable, one to the other, for any consequential loss or damage arising as a result, directly or indirectly, of a claim for infringement or alleged infringement of any patent or other IPR owned by a third party;
(3)
A Party against whom a claim is made or action brought, shall promptly notify the other Party in writing if such claim or action appears to relate to an infringement which is the subject of an indemnity or authorisation given under this Condition by such other Party.  The notification shall include particulars of the demands, damages and liabilities claimed or made of which the notifying Party has notice;
(4)
The Party benefiting from the indemnity or authorisation shall allow the other Party, at its own expense, to conduct any negotiations for the settlement of the same, and any litigation that may arise therefrom and shall provide such information as the other Party may reasonably require;
(5)
Following a notification under clause D1.n.(3), the Party notified shall advise the other Party in writing within thirty (30) Business Days whether or not it is assuming conduct of the negotiations or litigation.  In that case the Party against whom a claim is made or action brought shall not make any statement which might be prejudicial to the settlement or defence of such a claim without the written consent of the other Party;
(6)
The Party conducting negotiations for the settlement of a claim or any related litigation shall, if requested, keep the other Party fully informed of the conduct and progress of such negotiations. 
o.
If at any time a claim or allegation of infringement arises in respect of copyright, database right, Design Right or breach of confidence as a result of the provision of any Contractor Deliverable by the Contractor to the Authority, the Contractor may at its own expense replace the item with an item of equivalent functionality and performance so as to avoid infringement or breach.  The Parties will co-operate with one another to mitigate any claim or damage which may arise from use of third party IPR. 
p.
Nothing in condition D1 shall be taken as an authorisation or promise of an authorisation under Section 240 of the Copyright, Designs and Patents Act 1988.
E
Facilities And Assets
E1.
Access to Contractor’s Premises

The Contractor shall provide to the Authority’s Representatives following reasonable notice, relevant accommodation / facilities, at no direct cost to the Authority, and all reasonable access to its premises for the purpose of monitoring the Contractor’s progress and quality standards in performing the Contract. 
F
Delivery
F1.
Authority’s Remedies for Breach of Contract
a.
If the Contractor:

(1)
fails to provide the Contractor Deliverables (or any part thereof) by the relevant date specified in Schedule of Requirements and / or the Specification;

(2)
provides Contractor Deliverables (or any part thereof) that are not in accordance with, or the Contractor fails to comply with, any terms of the Contract;

(3)
supplies Contractor Deliverables that do not comply with clause B1.b;

(4)
fails to address the Authority’s concerns to the Authority’s satisfaction in accordance with condition A18, or fails to supply or withholds the Information required under clause A18.a; 
(5) commits a persistent failure by failing to meet either:

(a) a single Key Performance Indicator (KPI) on 2 or more occasions in a rolling 6 month period; or

(b) 2 or more KPIs on a rolling 6 month period,

where this Contract includes Core+ condition “Key Performance Indicators and Performance Management"; or
(6) otherwise commits a material breach of its obligations under the Contract, 
the Authority shall have the right to exercise one or more of the following remedies: 
(7) where the Contractor commits a persistent failure in accordance with clause F1.a.(5) or where the breach is material in accordance with clause F1.a.(6), to terminate the Contract or the relevant part thereof, with immediate effect and without liability to the Authority, by giving written Notice to the Contractor;

(8)
refuse to accept the provision of any further Contractor Deliverables by the Contractor and the Contractor shall refund to the Authority any sums paid in respect of the Contractor Deliverables that fail to comply with the terms of the Contract;

(9)
give the Contractor the opportunity at the Contractor’s expense to carry out such remedial services as is necessary to correct the Contractor’s failure or otherwise to rectify the breach within the Authority-specified time limits;

(10)
purchase substitute services from elsewhere; 

(11)
claim such damages as may have been sustained as a result of the Contractor’s breach or breaches of the Contract, including but not limited to any costs and expenses incurred by the Authority in:

(a) carrying out any work that may be required to make the Contractor Deliverables comply with the Contract; or

(b) obtaining the Contractor Deliverables in substitution from another supplier.

b.
In addition to the Authority’s rights in clause F1.a., if the Authority reasonably believes at any time before the Contract Implementation Date that the Contractor will not be able to achieve Full Service Provision by the Contract Implementation Date then the Authority shall be entitled to terminate the Contract in whole or in part with immediate effect and without liability by giving written Notice to the Contractor. 
c.
In the event that the Authority terminates the Contract in whole or in part pursuant to clause F1.a.(7) or F1.b. or for any other lawful reason, the Authority shall also have the right to require the Contractor to transfer any or all of the Assets to the Authority, wherever they are located, upon the payment of a sum  representing the market value of those Assets which the Contractor has purchased but not recovered the cost of from the Authority.

d.
This condition F1 shall also apply to any remedial services carried out by the Contractor in accordance with clause F1.a.(9).
e. 
The Authority’s rights and remedies under this condition F1 are in addition to its rights and remedies implied by statute and common law.
G 
Payment And Receipts
G1.
Payment
a.
Payment for Contract Deliverables under the Contract shall be made via the Contracting, Purchasing & Finance (CP&F) electronic procurement tool.  
b.
the Authority shall pay all valid and undisputed claims for payment by the Contractor to DBS Finance on or before the day which thirty (30) days after later of:

(1) the day upon which a valid request for approval of payment is received by the Authority; and

(2) the date of completion of the part of the Contract to which the request for approval of payment relates
c.
The approval for payment of a valid and undisputed invoice by the Authority shall not be constructed as acceptance by the Authority of the performance of the Contractors obligations nor as a waiver of its rights and remedies under this Contract. 
d.
Without prejudice to any other right or remedy, the Authority reserves the right to set off any amount owing at any time from the Contractor to the Authority against any amount payable by the Authority to the Contractor under the Contract or under any other contract with the Authority, or with any Government Department.
G2.
Value Added Tax

a.
The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-EU) taxes chargeable on the provision of any Contractor Deliverables by the Contractor to the Authority.

b.
If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered voluntarily) in respect of its business activities at the time of any supply, the Contractor shall include separately in any claim for payment a sum equal to any VAT chargeable at the prevailing rate on the Contract Price claimed and the Authority shall pay it.  In the event of any doubt about the applicability of the tax in such cases, the Authority may require the Contractor to obtain and pass to the Authority a formal ruling from HM Revenue and Customs (HMRC). 

c.
The Contractor is responsible for the determination of VAT liability.  In cases of doubt, the Contractor shall consult HMRC and not the Authority’s Representative.  The Contractor shall notify the Authority’s Representative (Commercial) of the Authority’s VAT liability under this Contract, when the liability is other than at the standard rate of VAT, and any changes to it.
d.
Where the provision of any Contractor Deliverables comes within the scope of UK VAT, but the Contractor is not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily), the Authority shall be responsible for assessing and paying over directly to HMRC any UK output VAT due in respect of the Contractor Deliverables.

e.
Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the Contractor may be required by the laws of the country where the supply takes place to register there for EU (or non-EU) turnover or similar tax.  In that event, the Authority shall pay to the Contractor in addition to the Contract Price (and any other sum due to the Contractor under the Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the country in question in relation to the Contractor Deliverables.

G3.
Debt Factoring
a.
Subject to the Contractor obtaining the prior written consent of the Authority in accordance with condition A6 (Assignment of Contract), the Contractor may assign to a third Party (“the Assignee”) the right to receive payment of the Contract Price or any part thereof due to the Contractor under the Contract (including interest which the Authority incurred through late payment under the Late Payment of Commercial Debts (Interest) Act 1998 (‘the Act’)).  Any assignment of the right to receive payment of the Contract Price (or any part thereof) under this condition G3 shall be subject to:

(1) 
reduction of any sums in respect of which the Authority exercises its right of recovery under clause G1.i; 
(2) 
all related rights of the Authority under the Contract in relation to the recovery of sums due but unpaid; and

(3)
the Authority receiving notification under both clauses G3.b and G3.c.(2).

b.
In the event that the Contractor obtains from the Authority the consent to assign the right to receive the Contract Price (or any part thereof) under clause G3.a, the Contractor shall notify the Authority in writing of the assignment and the date upon which the assignment becomes effective.
c.   
The Contractor shall ensure that the Assignee:

(1) 
is made aware of the Authority’s continuing rights under clauses G3.a.1 and G3.a.2; and

(2) 
notifies the Authority of the Assignee’s contact information and bank account details to which the Authority shall make payment, subject to any reduction made by the Authority in accordance with sub-clauses G3.a.(1) and G3.a.(2). 

d.     
The provisions of condition G1 (Payment) shall continue to apply in all other respects after the assignment and shall not be amended without the prior approval of the Authority.
H
Contract Administration
H1.
Progress Monitoring, Meetings and Reports
a.
The Contractor shall attend progress meetings at the frequency or times (if any) specified in Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’s Representatives are suitably qualified to attend such meetings.
b.
The Contractor shall submit progress reports to the Authority’s Representatives at the times and in the format (if any) specified in Schedule 3 (Contract Data Sheet).  The reports shall detail as a minimum:
(1)
performance/Delivery of the Contractor Deliverables;

(2)
risks and opportunities;

(3)
any other information specified in Schedule 3 (Contract Data Sheet); and

(4)
any other information reasonably requested by the Authority.
H2.
Authority Representatives

a.
Any reference to the Authority in respect of:

(1)
the giving of consent;

(2)
the delivering of any Notices; or

(3)
the doing of any other thing that may reasonably be undertaken by an individual acting on behalf of the Authority, 
shall be deemed to be references to the Authority's Representatives in accordance with this condition H2. 

b.
The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of the Contract.  Unless notified in writing before such act or instruction, the Contractor shall be entitled to treat any act of the Authority’s Representatives which is authorised by the Contract as being expressly authorised by the Authority and the Contractor shall not be required to determine whether authority has in fact been given.

c.
In the event of any change to the identity of the Authority’s Representatives, the Authority shall provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data Sheet) in accordance with condition A2 (Amendments to Contract). 

H3.
Notices
a.
A Notice served under the Contract shall be:

(1)
in writing in the English Language;

(2)
authenticated by signature or such other method as may be agreed between the Parties;

(3)
sent for the attention of the other Party’s representative, and to the address set out in Schedule 3 (Contract Data Sheet);

(4)
marked with the number of the Contract; and

(5)
delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in Schedule 3 (Contract Data Sheet), by electronic mail.
b.
Notices shall be deemed to have been received:

(1)
if delivered by hand, on the day of delivery if it is a Business Day in the place of receipt, and otherwise on the first Business Day in the place of receipt following the day of delivery;

(2) 
if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the case of airmail) after the day of posting;

(3)
if sent by facsimile or electronic means: 

(a)
if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time) on completion of receipt by the sender of verification of the transmission from the receiving instrument; or

(b)  
if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time) following the completion of receipt by the sender of verification of transmission from the receiving instrument.

J.
The project specific DEFCONS and DEFCON SC variants that apply to this Contract are:

DEFCON 14 (Edn. 11/05)- Inventions and Design rights and Ownership of Patents and Registered Designs

DEFCON 15 (Edn. 02/98)- Design rights and Rights to use Design Information

DEFCON 16 (Edn.10/04) - Repair and Maintenance Information

DEFCON 21 (Edn.10/04) - Retention of Records

DEFCON 532B(SC) (Edn. 03/15) Protection of Personal Data (where Personal Data in being processed on behalf of the Authority)

DEFCON 624(SC) (Edn.03/15) - Use of Asbestos

DEFCON 637(SC) (Edn. 03/15) Defect Investigation and Liability

DEFCON 649(SC3) (Edn.12/14) Vesting

DEFCON 660 (Edn.12/15 - Reportable OFFICIAL and OFFICIAL-SENSITIVE Security Requirements

DEFCON 684 (Edn. 01/04) Limitation upon claims in respect of Aviation Products

DEFCON 812 (Edn. 04/15) Single Source Open Book

DEFCON 815 (Edn. 04/15) Contract Pricing Statement - Single Source Non-qualifying contracts
 

K.
The special conditions that apply to this Contract are: 

 K1.
Supply of Hazardous Material or Substance in Contractor Deliverables

a.
The Contractor shall establish if the Contractor Deliverables are, or contain, Dangerous Goods as defined in the regulations set out in this condition. Any that do shall be packaged for UK or worldwide shipment by all modes of transport in accordance with the following unless otherwise specified in Annex A to Schedule 2 (Schedule of Requirements for Associated Goods):

(1)
the Technical Instructions for the Safe Transport of Dangerous Goods by Air (ICAO), IATA Dangerous Goods Regulations;

(2)
the International Maritime Dangerous Goods (IMDG) Code;

(3)
the Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID); and

(4)
the European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR).

b.
Certification markings, incorporating the UN logo, the package code and other prescribed Information indicating that the package corresponds to the successfully designed type shall be marked on the Packaging in accordance with the relevant regulation.

c.
As soon as possible and in any event within the period specified in Schedule 3 (Contract Data Sheet) (or if no such period is specified no later than one (1) month prior to the Delivery Date), the Contractor shall provide to the Authority’s Representatives in the manner and format prescribed in Schedule 3 (Contract Data Sheet) and SC3 Core Plus Schedule "Hazardous Articles, Materials or Substances Supplied Under the Contract (Data Requirements)":

(1)
a completed SC3 Core Plus Schedule "Hazardous Articles, Materials or Substances Supplied Under the Contract (Data Requirements)", confirming whether or not to the best of its knowledge any of the Contractor Deliverables are Hazardous Contractor Deliverables; and

(2)
for each Hazardous Contractor Deliverable, a Safety Data Sheet containing the data set out at clause d., which shall be updated by the Contractor during the period of the Contract if it becomes aware of any new relevant data.

d.
Safety Data Sheets, if required under clause c., shall be provided in accordance with the REACH Regulations (EC) No 1907/2006 and any additional Information required by the Health and Safety at Work etc Act 1974 and shall contain:

(1)
Information required by the Chemicals (Hazardous Information and Packaging for Supply) (CHIP) Regulations 2009 and/or the Classification, Labelling and Packaging (CLP) Regulation 1272/2008 (whichever is applicable) or any replacement thereof; 

(2)
where the Hazardous Contractor Deliverable is, contains or embodies a Radioactive substance as defined in the Ionising Radiation Regulations SI 1999/3232, details of the activity, substance and form (including any isotope); 

(3)
where the Hazardous Contractor Deliverable has magnetic properties, details of the magnetic flux density at a defined distance, for the condition in which it is packed; and

(4)
where the Hazardous Contractor Deliverables are ordnance, munitions or explosives, in addition to the requirements of CHIP and/or the CLP Regulation 1272/2008 and REACH the Contractor shall comply with hazard reporting requirements of DEF STAN 07-85 Design Requirements for Weapons and Associated Systems.

e.
The Contractor shall retain its own copies of the Safety Data Sheets provided to the Authority in accordance with clause d. for four (4) years after the end of the Contract and shall make them available to the Authority’s Representatives on request.

f.
Nothing in this condition reduces or limits any statutory or legal obligation of the Authority or the Contractor.


 K2.
Timber and Wood-Derived Products

a.
All Timber and Wood-Derived Products supplied by the Contractor under the Contract: 

(1)
shall comply with the Contract Specification; and 

(2) 
must originate either; 

(a)
from a Legal and Sustainable source; or

(b)
from a FLEGT-licensed or equivalent source.

b.
In addition to the requirements of clause a., all Timber and Wood-Derived Products supplied by the Contractor under the Contract shall originate from a forest source where management of the forest has full regard for:

(1)
identification, documentation and respect of legal, customary and traditional tenure and use rights related to the forest;

(2)
mechanisms for resolving grievances and disputes including those relating to tenure and use rights, to forest management practices and to work conditions; and

(3)
safeguarding the basic labour rights and health and safety of forest workers.

c.
If requested by the Authority, the Contractor shall provide to the Authority Evidence that the Timber and Wood-Derived Products supplied to the Authority under the Contract complies with the requirements of clauses a. or b. or both.

d.
The Authority reserves the right at any time during the execution of the Contract and for a period of five (5) years from final Delivery under the Contract to require the Contractor to produce the Evidence required for the Authority’s inspection within fourteen (14) days of the Authority’s request.

e.
If the Contractor has already provided the Authority with the Evidence required under clause c, the Contractor may satisfy these requirements by giving details of the previous notification and confirming the Evidence remains valid and satisfy the provisions of clauses a. and b.

f.
The Contractor shall maintain records of all Timber and Wood-Derived Products Delivered to and accepted by the Authority, in accordance with condition A23.

g.
Notwithstanding clause c., if exceptional circumstances render it strictly impractical for the Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the Contractor shall support the use of this Recycled Timber with:

(1)
a record tracing the Recycled Timber to its previous end use as a standalone object or as part of a structure; and

(2)
an explanation of the circumstances that rendered it impractical to record evidence of proof of timber origin.

h.
The Authority reserves the right to decide, except where in the Authority’s opinion the timber supplied is incidental to the requirement and from a low risk source, whether the Evidence submitted to it demonstrates compliance with clauses a. and b., or both. In the event that the Authority is not satisfied, the Contractor shall commission and meet the costs of an "Independent Verification" and resulting report that will:

(1)
verify the forest source of the timber or wood; and 

(2)
assess whether the source meets the relevant criteria of clause b.

i.
The statistical reporting requirement at clause j. applies to all Timber and Wood-Derived Products delivered under the Contract. The Authority reserves the right to amend the requirement for statistical reporting, in the event that the UK Government changes the requirement for reporting compliance with the Government Timber Procurement Policy.  Amendments to the statistical reporting requirement will be made in accordance with condition A2.

j.
The Contractor shall provide to the Authority, a completed SC3 Core Plus Schedule “Timber and Wood-Containing products Supplied under the Contract: Data Requirements”, the data or Information the Authority requires in respect of Timber and Wood-Derived Products delivered to the Authority under the Contract, or in respect of each order in the case of an Framework Agreement, or at such other frequency as stated in the Contract.  The Contractor shall send all completed Schedules (as described in this clause j.), including nil returns where appropriate, to the Authority’s Representative (Commercial) identified in the Appendix to Contract.

k.
The SC3 Core Plus Schedule "Timber and Wood-Derived Products Supplied under the Contract (Data Requirements)" may be amended by the Authority from time to time, in accordance with condition A2.

l.
The Contractor shall obtain any wood, other than processed wood, used in Packaging from:

(1)
companies that have a full registered status under the Forestry Commission and Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking Programme (more detailed Information can be accessed at www.forestry.gov.uk) and all such wood shall be treated for the elimination of raw wood pests and marked in accordance with that Programme; or

(2)
sources supplying wood treated and marked so as to conform to Annex I and Annex II of the International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood Packaging Material in International Trade”, Publication No 15 published by the Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed Information can be accessed at  www.fao.org).

K3.
Rejection

a.
If any of the Contractor Deliverables Delivered to the Authority do not conform to the Specification or any other terms of this Contract, then (without limiting any other right or remedy that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in part). The Authority shall return these Contractor Deliverables to the Contractor at the Contractor’s risk and cost.  

b.
Rejection of any of the Contractor Deliverables under clause a. shall take place by the time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified within 20 (twenty) Business Days.

K4.
Delivery/Collection

a.
Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority.

b.
Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:

(1)
contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree administrative arrangements for Delivery and provide any Information pertinent to Delivery requested;

(2)
comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data Sheet);

(3)
ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions shown therein and in the explanatory notes, the appropriate coloured copy of MOD Form 640, or a Delivery note;

(4)
be responsible for all costs of Delivery; and

(5)
Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule 2, (Schedule of Requirements for Associated Goods) by the Delivery Date between the hours agreed by the Parties;

c.
Where the Contractor Deliverables are to be Collected by the Authority (or a third Party acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1)
contact the Authority’s Representative (Transport) as detailed in box 10 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree specific arrangements for Collection and provide any Information pertinent to the Collection requested;

(2)
comply with any special instructions for arranging Collection in Schedule 3 (Contract Data Sheet);

(3)
ensure that each consignment of the Contractor Deliverables is accompanied by, (as specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with the instructions shown therein and in the explanatory notes, the appropriate coloured copy of MOD Form 640, or a Delivery note; 

(4)
ensure that the Contractor Deliverables are available for Collection by the Authority from the Consignor (as specified in Schedule 3 (Contract Data Sheet) by the Delivery Date between the hours agreed by the Parties; and

(5)
in the case of Overseas consignments, ensure that the Contractor Deliverables are accompanied by the necessary transit documentation.  All Customs clearance shall be the responsibility of the Authority’s Representative (Transport).

d.
Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority:

(1)
on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in accordance with clause b.; or

(2)
on the Collection of the Contractor Deliverables from the Consignor by the Authority once they have been made available for Collection by the Contractor in accordance with clause c.

K5.
Acceptance

a.
Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance procedure specified in SC3 Core Plus Schedule "Acceptance Procedure". If no acceptance procedure is so specified acceptance shall occur when either:

(1)
the Authority does act in relation to the Contractor Deliverable which is inconsistent with the Contractor’s ownership; or

(2)
the time limit in which to reject the Contractor Deliverables defined in the clause KXb. of the SC3 condition "Rejection" has elapsed.

K6.
Packaging and Labelling (excluding Contractor Deliverables containing Munitions)

a.
The Contractor shall pack or have packed the Contractor Deliverables:

(1)
in accordance with any requirements specified in Annex A to Schedule 2, (Schedule of Requirements for Associated Goods) (which if represented by packing codes shall be interpreted by reference to DEFFORM 96 and DEF STAN 81-41 (Part 1));

(2)
to ensure that each Deliverable may be transported in an undamaged and serviceable condition.

b.
The Contractor shall ensure that each package containing the Contractor Deliverables is labelled to include:

(1) 
the name and address of the Consignor and Consignee as specified in Schedule 3 (Contract Data Sheet) including:

(a) the Delivery destination/address if not of the Consignee;

(b) the transit destination/address (for aggregation/disaggregation, onward shipment etc.);

(2)
the DEFFORM 129J in accordance with the instructions shown therein and in the explanatory notes, or the serial number of the MOD Form 640;

(3)
the description and quantity of the Contractor Deliverables enclosed;

(4) 
the full 13 digit NATO Stock Number (NSN) where the UK is registered as a user of it, or, where the requirement does not have an NSN, with the alternative reference number specified in Annex A to Schedule 2, (Schedule of Requirements for Associated Goods);

(5) 
the makers part, catalogue, serial or batch number as appropriate;

(6) 
the Contract number (call off order numbers if Framework or as appropriate);

(7)
any statutory Hazard markings and any handling markings, including the mass of any package which exceeds 3kg;

(8)
the Packaging level (Military J, N or P, special H, Commercial A etc.) as specified in Annex A to Schedule 2, (Schedule of Requirements for Associated Goods);

(9)
where applicable, any particulars which cannot be marked on each Contractor Deliverable in accordance with clause K2.b;

(10)
any additional markings specified in Annex A to Schedule 2, (Schedule of Requirements for Associated Goods);

(11)
the Primary Packaged Quantity (PPQ) (if Trade Packaging); and

(12)
 if Trade Packaging to be marked in blue “TRADE PACKAGE” or if Export Trade Packaging to be marked in black "EXPORT TRADE PACKAGING".

Where UK Military or NATO Packaging is required, labelling of the Contractor Deliverables shall be in accordance with DEF STAN 81-41 (Part 6) and clause b.

c.
Bar code markings shall be applied to the external surface of each package and to 
each PPQ package within.  The minimum information shall include; the full 13 digit NSN, Denomination of Quantity (D of Q) see DEFFORM 96, actual quantity in package, Serial Number and/or batch number, if applicable.  The bar code symbology used shall meet the requirements of STANAG 4329. Code 39 shall be the default symbology for the Packaging marking application.  Requirements for positioning bar codes are defined in DEF STAN 81-41 (Part 6).

d.
Where the Contractor Deliverables are, or contain Dangerous Goods within the meaning of the regulations set out in clauses K3.a and K3.b, the Packaging level is always Trade or Export Trade Packaging not Military Level as noted in DEF STAN 81-41 (All Parts).

e.
Where UK Military or NATO Packaging is required, the Contractor shall meet the requirements as specified in Annex A to Schedule 2, (Schedule of Requirements for Associated Goods).  The Contractor Deliverables shall be contained in packages which comply with the requirements of DEF STAN 81-41 (parts 1, 2 and 5) and be capable of meeting the appropriate test requirements of DEF STAN 81-41 (part 3). 

f. 
Where there is requirement to design UK Military or NATO level Packaging, the work shall be undertaken by a company which is registered and certified to Military Packaging Accreditation Scheme (MPAS), (ISO 9001 based), or which is able to demonstrate that its quality systems and Military package design expertise are of an equivalent standard.  Military Level Packages shall be designed to comply with the relevant requirements of DEF STAN 81-41; testing to DEF STAN 81-41 (Part 3) or DEF STAN 00-35.  Packaging designs shall be prepared on a Services Packaging Instruction Sheet (SPIS), in accordance with DEF STAN 81-41 (Part 4).

g.
New designs shall not be made where there is an existing SPIS or one that may be easily modified to be in accordance with the contract requirements, (see clause f.). Application should be made to the Project Team (PT) or other access point for a search to establish the SPIS status using DEFFORM 129a (Application for Packaging Designs and Authorisation for Package Design Work); media format as per clause j.

h.
Where there is a usable Standard Family Specification (SFS), it shall be used in place of a SPIS design.

i.
SPIS designs are maintained on a central Master Packaging Database (MPD), the SPIS Index (SPIN), held on the MOD design repository or other authorised secure servers, for monitoring by the MOD and review by MPAS certified contractors and the MOD. 

j.
All SPIS, new or modified (and associated documentation) shall on completion be provided for uploading on to SPIN in the agreed electronic format which shall be Adobe "PDF" compatible with Adobe Acrobat version 5.  Any other format shall be agreed between the Packaging Design Authority (PDA) and MOD and must be compatible with access to SPIN. 

k.
Production of Military Level Packaging; where it is necessary to use a SPIS design the Packaging manufacturer should also be a registered contractor as stated in clause g.  The manufacturer is responsible for confirming that the design is suitable.

l.
Minor alterations/updates and similar to existing designs may be carried out by MPAS Certificated designers, all major/significant changes and new designs need to be authorised by the Authority’s Representative (Project Manager) (unless that power is delegated to a Prime or MPAS Registered company).

m.
Intellectual Property Rights (IPR); the MOD shall retain the rights to the SPIS designs or to copy or use any information relating to them, if otherwise specified.

n.
Where applicable one of the following procedures for the production of new or modified SPIS designs shall be applied:

(1)
If the Contractor is the PDA, they shall:

(a)
on receipt of instructions received from the Authority’s Representative, (Project Manager), prepare the required package design in accordance with DEF STAN 81- 41;

(b)
where the Contractor is certified they shall, on completion of any design work, provide the Authority’s Representative (Project Manager) with the following documents electronically: 
(i)
a list of all SPIS which have been prepared or revised against the Contract; and

(ii)
a copy of all new / revised SPIS, complete with all continuation sheets and associated drawings, where applicable, to be uploaded onto SPIN. 


(c) 
where the PDA is not a certified organisation, they shall obtain approval for their design from a certified organisation before proceeding, then continue with sub-clause n.(1)(b) of this condition.

(2)
Where the Packaging contractor is not the PDA and is un-certified, they shall not produce, modify, or update etc SPIS Designs.  They shall obtain current SPIS design(s) from SPIN or a certified organisation before proceeding with manufacture of Packaging.  To allow designs to be provided in ample time, they shall apply for SPIS information as soon as practicable after receipt of Contract or order.



(3)
Where the Contractor is un-certified and has been given authority to produce, modify, and update SPIS Designs by contract, they shall obtain approval for their design from a certified organisation before proceeding, then continue with sub-clause n (1)(b) of this condition.



(4)
Where the Contractor is not a PDA but is certified; follow sub-clauses n (1)(a) and (b) of this condition.

The Contractor shall note that all documents supplied as SPIS designs shall be considered as Contract Data Requirement.

o.
The Contractor shall comply with the requirements for the design of Military Packaging as follows:

(1) Where there is a requirement to design UK Military or NATO Level Packaging, the work shall be undertaken by a certified organisation, or one that although non-certified is able to demonstrate that its Quality Systems and Military Package Design expertise are of an equivalent standard.



The certification scheme (MPAS) detail is available from:

REDACTED
REDACTED
(2) Military Level packages shall be designed to comply with the relevant requirements of DEF STAN 81-41, testing to DEF STAN 81-41 (Part 3) or DEF STAN 00-35.  Packaging designs shall be prepared on a Services Packaging Instruction Sheet (SPIS), in accordance with DEF STAN 81-41 (Part 4);

(3) all Packaging contractors on receipt of a requirement shall search SPIN or apply for a search of SPIN to establish the SPIS status (using DEFFORM 129a ‘Application for Packaging Designs or their Status’, media format as per clause g.);

(4) new designs shall not be made where there is an existing usable SPIS, or one that may be easily modified;

(5) where there is a usable Standard Family Specification (SFS), it shall be used in place of a SPIS design unless otherwise stated in this Contract.  When an SFS is used or replaces a SPIS design, the Contractor shall upload this information as with SPIS, see clause f;

(6) all SPIS, new or modified (and associated documentation) shall on completion be provided for uploading on to SPIN in the agreed electronic format; 

(7) the default electronic media format of a SPIS shall be Adobe "PDF" compatible with SPIN requirements; 

(8) manufacture of Military Level Packaging; where it is necessary to use a SPIS design then the packaging manufacturer should also be a certified contractor as per clause a.  The Packaging manufacturer is responsible for confirming that the design is suitable.

p.
The Authority shall retain all Intellectual Property Rights (IPR) relating to the designs unless otherwise agreed in writing.
q.
If special jigs, tooling etc., are required for the production of Military Packaging, the Contractor shall obtain written approval from the Authority’s Representative (Commercial) before providing them.  

K7.
Overseas Expenditure

a.
The Contractor shall report, in writing, to the Authority details of any direct Overseas expenditure valued over £1 million likely to be incurred in the execution of the Contract immediately the possibility is known if such details were not furnished at the time of tendering. The details to be provided are as follows:

(1)
Contract No;

(2)
country in which subcontract placed/to be placed;

(3)
name, division and full postal address of Subcontractor;

(4)
value of subcontract as applicable to main Contract;

(5)
date placed/to be placed.

b.
If no overseas orders valued over £1 million are to be placed, or are placed, the Contractor shall advise the Authority to this effect.

c.
For the purpose of clauses a. and b. Overseas expenditure comprises only those direct payments made by the Contractor to:

(1)
Overseas firms and

(2)
UK firms, including UK branches or subsidiaries of Overseas firms,

for the supply of finished or semi-finished manufactured products imported directly into the UK by the Contractor or by such UK firms.

d.
The Contractor shall submit any Information required by clause a. to the Authority’s Representative (Commercial).

K8.
Import Licences

If, in the performance of the Contract, the Contractor needs to import materiel into the UK for which an import licence is required, the responsibility for applying for the licence shall rest with the Contractor.  The Authority shall provide the Contractor with all reasonable assistance in obtaining any necessary import licence with regard to any defence or security issue that may arise.

K9.
Copyright

a.
This Condition shall apply to all copyright works generated under the Contract, or delivered to the Authority under the provisions of the Contract, except that it shall not apply to copyright works consisting of technical data and software where such rights are granted elsewhere in the Contract.

b.
The Contractor shall use all reasonable endeavours to ensure that copyright in any work generated under the Contract shall be the property of and vest in the Contractor, subject to the rights of third parties in pre-existing works.

c.
The Contractor agrees not to publish any copyright work generated under the Contract without the consent in writing of the Authority.  The Authority will not normally raise objection to publication unless delay or limited publication only is considered necessary in the national interest.  The Authority will review, upon request by the Contractor, any such restriction on publication.

d.
The Authority shall have, in respect of any copyright work to which this Condition applies, a free licence:

(1)
to copy the work and to circulate and use the work or any copy thereof within any United Kingdom Government Department (which term includes the United Kingdom Armed Forces) provided that no part of the work nor any copy thereof shall, except with the prior written permission of the  Contractor or pursuant to clauses b., c. or d. of this condition, be made available to any third party;

(2)
to issue the work or any part of the work or any copy of the work or any part thereof to any contractor or agent for the purpose of use only in connection with a contract for the United Kingdom Government for the study, management, evaluation, and/or assessment of the work, provided that any such contractor or agent shall be placed under an obligation which restricts disclosure and use of such work to the said purpose;

(3)
to issue the work or any part of the work or any copy of the work or any part thereof to the government of a nation who is a member of the EU or NATO or bodies forming part of said groupings, to the Governments of Australia, New Zealand and Japan or such other government(s) of nation(s) prescribed in the Contract, for information only, in pursuance of information exchange arrangements for defence purposes, provided that the recipient government is placed under an obligation not to use such work for other than information purposes or disclose it to a third party;

(4)
to issue the work or any part of the work or any copy of the work or any part thereof to another supplier or potential supplier to the United Kingdom Government for the purpose of use only under a contract, or tendering for a proposed contract, for a United Kingdom Government purpose, provided that the supplier or potential supplier is placed under an obligation which restricts disclosure and use of such work to the said purposes.

Provided that, subject to any pre-existing rights of the Authority, clauses c. and d. shall only apply to the work or any part of the work or any copy of the work or any part thereof if such work or part thereof is generated under the Contract. Clauses c. and d. shall apply to all works or part thereof unless otherwise marked by the Contractor in accordance with clause f. below.

e.
As soon as it becomes aware that any copyright work or part thereof Delivered or proposed to be Delivered is a work subject to special conditions or any third party rights known to the Contractor, or is a work or part thereof not generated under the Contract, the Contractor shall inform the Authority and upon Delivery shall appropriately mark such work or part thereof to identify the same and indicate the relevant conditions or rights.

f.
The Contractor may mark or include in any copyright work to which this Condition applies a copyright notice provided that such copyright notice acknowledges the Authority's rights under this Condition. Any such notice shall be perpetuated in any copies of such work made by the Authority or any other United Kingdom Government Department or its agents or contractors.

g.
This Condition shall constitute an "agreement to the contrary" for the purposes of Section 48 of the Copyright, Design and Patents Act 1988.

h.
In this Condition "copyright work" shall be understood to include any works, data or other materials in which a database right subsists.


K.10 International Traffic In Arms Regulations (ITAR)

a. 
If, in the execution of the Contract, the Contractor needs to import material for which a foreign export licence, a Technical Assistance Agreement (TAA) or Manufacturing Licensing Agreement (MLA) is required, it shall be the Contractor’s responsibility to apply for and obtain in a timely manner such a licence.

b. 
The Contractor shall inform the Authority at the earliest opportunity of the route by which he intends to obtain export licence approval from the US Government in order to satisfy delivery requirements under the Contract in particular, where the Contractor chooses to use a Technical Assistance Agreement or Manufacturing Licence Agreement, he shall promptly notify the Authority and shall not seek US Government approval for the Agreement until first agreeing its contents with the Authority.

K.11 Authorisation of Work 


Schedule 5- Line Items 1, 2 & 7a (Consumable spares Initial buy)

a.
Authorisation to commence work for the above lines shall be from the date of placement of the contract.


Schedule 5- Line Item 5a & b

b. 
Authorisation to commence work for task under line item 5 shall be upon receipt of written approval by the authorised Authority commercial representative to begin work on either; or both, tasks of this item. The anticipated start date for this task is Q2/3 2018.

Schedule 5- Line Items 3, 4,, 6, 7b (consumable spares excluding initial & Second Buy)  & 8

c.
Authorisation to commence work for tasks under line items 6 and 8 shall be upon the receipt of a fully signed part C Task Approval Form (TAF) by the Authority’s commercial representative as per the TAF process identified at condition L.

K.12 Payment for work 

Payment for Line Items  1, 2, 5, 7 (Initial & Second Buys)

a.
Payment for Items 1, 2 & 5, 7 (initial & Second Buys) of the Schedule of Requirement shall be firm priced and paid following satisfactory delivery/completion as specified in the Schedule of Requirements (Schedule 2) to the Contract. The Contractor shall claim payment in accordance with the CP&F procedures at condition G above, against which the Authority’s Project Manager shall approve.


Payment for Line Items 3, 4, 6, 7 & 8

c.
Payment for Items 3, 4, 6 7 & 8  of the Schedule of Requirements shall be firm priced made against the Limit of Liability set against each line. Payment shall be made upon satisfactory completion/delivery as specified in the Tasking procedure at condition L to the Contract in accordance with the terms and conditions of the Contract. The Contractor shall submit claims in accordance with the CP&F procedure at condition G above, against which the Authority’s Project Manager shall approve. 


K.13
Key Performance Indicators and Performance Management


a.
The Contractor’s performance of the Contract shall be monitored and measured using the agreed Key Performance indicators (KPIs) within Schedule 20 of this Contract.


b.
The Contractor is responsible for raising all Key Performance Dashboard Reports that will identify the Contractors performance of the Contract in that Quarter against the expected outputs of the contract. 

K.14
Exercise of Options 


a.
In addition to the services & goods detailed at Schedule 2 of the Contract, the Contractor hereby grants to the Authority the following irrevocable options to extend the programme in accordance with the terms and conditions set out in this contract or any such subsequent contract or contracts where such options are taken up, it being agreed that the Authority has no obligation to exercise such options.



i.
Option 1: Extend all services (with the exception of Line Item 5) detailed at the Schedule of Requirements- Schedule 2 of the Contract for an extra year duration to 30th April 2022 at the Firm Prices identified at Schedule 15, and associated schedules, in accordance with the Statement of Work at Schedule 5 and the terms and conditions and associated schedules as set out within this contract provided that the Authority exercises such an option by no later than 31st December 2019. 

b. 
The Authority shall have the right to exercise the options by the specified dates or within such further period as corresponds to the aggregate of any period(s):




i. of delay in the delivery programme whether constituting any breach of the Contract, or



ii. for the duration of which the Authority is prevented from exercising any such option by reason of any other breach of the Contract by the Contractor.

c. The Authority shall not be obliged to exercise the options.


d. 
The Contractor shall not commence work on any Option Period unless the Authority has exercised such option in accordance with this condition K.14 and the Option has been incorporated within this contract via a contract amendment in accordance with Condition A2.
L.
The processes that apply to this Contract are:
L1- TASKING PROCEDURE – APPLICABLE TO ITEM 3,4,6 7b & 8 OF THE SCHEDULE OF REQUIREMENTS (SCHEDULE 2) 

PART A of the TASKING APPROVAL FORM.

a. 
The Task Approval Form at Schedule 10 shall be used to authorise ad-hoc support activities under the Contract. The Authority’s Project Manager shall define the content of the work required and shall issue a Task Approval Form. The Task Approval Form shall identify the individual priority of the Task. The Contractor shall be advised by the Authority’s Project Manager of the Task Number to be used.

PART B of the TASKING APPROVAL FORM.

b.
The Contractor shall complete part 2 of the Task Approval Form giving details of how he will carry out the work specified in Part 1 and provide a firm price quotation for the task. The Contractor shall give a breakdown by labour grade, man-hours and any other costs, utilising the agreed rates at schedule 13- 16. Part B shall be returned within 5 Business days of receipt by the Contractor.

PART B1 of the TASKING APPROVAL FORM

c.
The Contractor shall identify, in his task proposal, any work which he will be required to conduct away from his premises.

d.
The Contractor may claim accommodation of up to a maximum of £90 per night per person, on production of evidence of actual expenditure. Payment in excess of £90 will require the prior written approval of the Authority’s Project Manager or his nominated representative. Meals shall be up to a maximum of £20.00 per person (if not included in the overnight accommodation costs). Subsistence shall be variable (dependant upon UK or Overseas) up to a maximum of £10.00 per person.

e.
UK: Car journeys using the Contractor’s own vehicle will be paid at a maximum of Twenty Six pence per mile. The Contractor shall produce a signed certificate detailing the number of miles travelled and confirming that the claim relates solely to travel in connection with the performance of the Contract. Claims relating to vehicle insurance are inadmissible. All rates quoted for Air Travel within the UK shall be at the most economical class.

f.
The Authority will only pay fees for Contractors personnel which it has accepted as assigned to a Project and as identified in the Tasking Form as part of the Contractors proposal (or any amendment thereof). All maximum values shall continue for the term of the Contract. 

g.
For any quotation submitted, the Authority reserves the right to demand evidence of receipts against which any claim has been made and shall, if the total value of the receipts is found to be disproportionately lower than the claim submitted, invoice the Contractor by DAB1 the difference between estimates/rates listed at Schedule 15 and actuals.

PART C of the TASKING APPROVAL FORM.

h.
Subject to approval and acceptance of the Part B of the Task Approval Form by the Authority, the Contractor shall proceed with the agreed work accordingly. A formal Contract Amendment shall be issued adding the task to Schedule 11 to the Contract on completion of the task.

i.
If it is decided not to proceed with any specific task, the Authority shall so advise the Contractor in writing. 

j.
Any agreed task working under a limit of Liability (LofL) shall require only one contract amendment to set up the system of tasking and shall not require subsequent amendments until the LoL is required to be increased, at which time the Contract shall be updated at Schedule 11.
Schedule 1 - Definitions of Contract

Core Definitions

AG173
means the MOD invoice form AG173 that suppliers submit as an invoice to enable payment to be processed;
AG210
means the MOD invoice form AG210 that suppliers submit as an invoice to enable a stage or milestone payment to be processed;
Assets
means items / materials which the Contractor has acquired for the purposes of performing their obligations under the Contract;

Authority
means the Secretary of State for Defence acting on behalf of the Crown;
Authority’s Representative(s)
shall be those person(s) defined in Schedule 3 (Contract Data Sheet) who will act as the Authority’s Representative(s) in connection with the Contract.  Where the term “Authority’s Representative(s)” in the Conditions is immediately followed by a functional description in brackets, the appropriate Authority’s Representative(s) shall be the designated person(s) for the purposes of clause H2.b;

Business Day
means any day excluding:

a. Saturdays, Sundays and public and statutory holidays in the jurisdiction of either Party;
b. privilege days notified in writing by the Authority to the Contractor at least ten (10) Business Days in advance; and
c. such periods of holiday closure of the Contractor’s premises of which the Authority is given written Notice by the Contractor at least ten (10) Business Days in advance;

Central Government Body
a body listed in one of the following sub-categories of the Central Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal);

c. Non-Ministerial Department; or Executive Agency.
Child Labour Legislation
means those International Labour Law Conventions concerning economic exploitation of children through the performance of work which is likely to be hazardous or to interfere with a child's health or development, including but not limited to slavery, trafficking, debt bondage or forced labour, which are ratified and enacted into domestic law and directly applicable to the Contractor in the jurisdiction(s) in which it performs the Contract.
Conditions
means the terms and conditions set out in this document;

Consignee
means that part of the Authority identified in Schedule 3 (Contract Data Sheet) to whom the Contractor Deliverables are to be supplied;

Contract
means the Contract including its Schedules and any amendments agreed by the Parties in accordance with condition A2 (Amendments);

Contract Implementation Date
means the day upon which the Contractor is fully responsible for the provision of all of the Contractor Deliverables required;

Contract Price
means the amount set out in Schedule 2 (Schedule of Requirements) to be paid (inclusive of packaging and exclusive of any applicable VAT) by the Authority to the Contractor, for the full and proper performance by the Contractor of its obligations under the Contract;
Contractor
means the person who, by the Contract, undertakes to provide the Contractor Deliverables, for the Authority as is provided by the Contract.  Where the Contractor is an individual or a partnership, the expression shall include the personal representatives of the individual or of the partners, as the case may be, and the expression shall also include any person to whom the benefit of the Contract may be assigned by the Contractor with the consent of the Authority;
Contractor Commercially 
means the Information listed in the completed Schedule 6 - 
Sensitive Information
Contractor’s Commercially Sensitive Information Form, which is Information notified by the Contractor to the Authority, which is acknowledged by the Authority as being commercially sensitive;
Contractor Deliverables
means the services and, where appropriate the documents, which the Contractor is required to provide under the Contract in accordance with the Schedule of Requirements and the Specification;

Contractor’s Representative
means a person or persons employed by the Contractor in connection with the provision of the Contractor Deliverables and in connection with this Contract;
Contractor’s Team
means all employees, consultants, agents and Subcontractors which the Contractor engages in relation to the Contract;
Control
means the power of a person to secure that the affairs of the Contractor are conducted in accordance with the wishes of that person:
a.
by means of the holding of shares, or the possession of voting powers in, or in relation to, the Contractor; or
b. by virtue of any powers conferred by the constitutional or corporate documents, or any other document, regulating the Contractor;
and a change of Control occurs if a person who Controls the Contractor ceases to do so or if another person acquires Control of the Contractor;
CP&F
means the MOD electronic ordering, receipting and payment system;
Crown Use
in relation to a patent means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949; 

DAB Form 10
means the MOD invoice summary form;

DBS Finance
means Defence Business Services Finance, at the address stated at Annex A to Schedule 3 (Contract Data Sheet);

DEFFORM
means the MOD DEFFORM series which can be found at https://www.gov.uk/acquisition-operating-framework;


DEF STAN
means Defence Standards which can be accessed at https://www.dstan.mod.uk;

Deliver
means hand over the Contractor Deliverables to the Consignee.  This shall include unloading, and any other specific arrangements, agreed in accordance with SC3 Condition “Delivery / Collection” and Delivered and Delivery shall be construed accordingly;
Delivery Date
means the date as specified in Schedule 2 (Schedule of Requirements) on which the Contractor Deliverables, or the relevant portion of them are to be Delivered or made available for Collection;
Design Right(s)
has the meaning ascribed to it by Section 213 of the Copyright, Designs and Patents Act 1988;
Effective Date of Contract
means the date specified on the Authority’s acceptance letter.  For example the DEFFORM 159, or where the standstill period applies, the relevant Notice of Entry into Contract letter;

Firm Price
means a price (Excl. VAT) which is not subject to variation;

Full Service Provision
means the provision by the Contractor of all of the Contractor Deliverables in accordance with the Conditions of this Contract;
Head Measuring
The means by which the critical dimensions of a wearer’s head, including the location of the pupils, are obtained.  The resultant data is used to manufacture a CFPL, which when fitted into a helmet shell ensures that any pre-positioned optics on the shell are optimally located with respect to the subject’s pupils and remain so for the duration of any Battlefield Mission.

Information
means any Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party under or in connection with the Contract, including information provided in the tender or negotiations which preceded the award of the Contract;

Key Performance Indicators
means the agreed method of monitoring and measuring the Contractor’s performance against the Contract as set out in Section L (Processes) where this Contract includes Core Plus condition “Key Performance Indicators and Performance Management”;
Lead Time
number of Business Days it will take for an item/ good to be delivered to the Authority’s premises, as per the Contracts Consignment instructions, from the placing of an order.
Legislation
means in relation to the United Kingdom:

a.  
any Act of Parliament;

b.
any subordinate Legislation within the meaning of section 21 of the Interpretation Act 1978;

c.
any exercise of the Royal Prerogative; or

d.
 any enforceable community right within the meaning of section 2 of the European Communities Act 1972;
Minor Change
means any change that does not significantly/materially affect the nature of the Contractor Deliverables;

MOD Form 640
means the MOD form in 5 separate parts which may be obtained from the address specified for obtaining MOD forms and documentation in Schedule 3 (Contract Data Sheet);
Notices
shall mean all notices, orders, or other forms of communication required to be given in writing under or in connection with the Contract;
Parties
means the Contractor and the Authority, and Party shall be construed accordingly;
Schedule of Requirements
means Schedule 2 (Schedule of Requirements) and Annex A to Schedule 2, which identifies, either directly or by reference, Contractor Deliverables to be provided, the performance dates involved and the price or pricing terms in relation to each Contractor Deliverable;
Specification
means Schedule 5 (Specification) which provides the detailed description of the Contractor Deliverables and sets out any performance dates by which the Contractor shall provide such Contractor Deliverables;

Subcontractor 
means any person engaged by the Contractor from time to time as may be permitted by the Contract to provide the Contractor Deliverables (or any part thereof);
Successful Delivery
Any deliverable rejected by the Authority will not be considered to have been delivered to the Authority for the purpose of KPI monitoring;
Supported Businesses 
means establishments or services where more than 50% of the workers are disabled persons who by reason of the nature or severity of their disability are unable to take up work in the open labour market;

Transparency Information
means the content of this Contract in its entirety, including from time to time agreed changes to the Contract, and details of any payments made by the Authority to the Contractor under the Contract.
Appendix A to Schedule 1 – Core+ Definitions of Contract
Core+ Definitions

Articles
means the Contractor Deliverables (goods and / or the services), including packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under the Contract in accordance with Schedule 2 (Schedule of Requirements), but excluding incidentals outside Schedule 2 (Schedule of Requirements) such as progress reports.  (This definition only applies to Core Plus Schedule “Hazardous Articles, Materials or Substances supplied under the Contract” and any DEFCONs if either are included in this Contract);

CA
Contract Award
Collect
means pick up the Contractor Deliverables from the Consignor. This shall include loading, and any other specific arrangements, agreed in accordance with clause K14.c and Collected and Collection shall be construed accordingly;

Consignor
means the name and address specified in Schedule 3 (Contract Data Sheet) from whom the Contractor Deliverables will be dispatched or Collected;

CPET 
means the UK Government’s Central Point of Expertise on Timber, which provides a free telephone helpline and website to support implementation of the UK Government timber procurement policy
Denomination of Quantity 
means the quantity or measure by which an item of material is 

(D of Q)
managed;

Diversion Order
means the Authority’s written instruction (typically given by MOD Form 199) for urgent Delivery of specified quantities of Contractor Deliverables to a Consignee other than the Consignee stated in Schedule 3 (Contract Data Sheet);

Employee 
shall include any person who is an employee or director of the Contractor or who occupies the position of a director of the Contractor, by whatever title given.  (This definition only applies to the narrative condition “Security Measures”);  

Evidence 
means either:

a. an invoice or delivery note from the timber supplier or subcontractor to the Contractor specifying that the product supplied to the Authority is FSC or PEFC certified; or

b. other robust evidence of sustainability or FLEGT licensed origin, as advised by CPET; 

FLEGT 
means the Forest Law Enforcement, Governance and Trade initiative by the European Union to use the power of timber-consuming countries to reduce the extent of illegal logging;
Hazardous Contractor
means a Contractor Deliverable or a component of a Contractor
Deliverable
Deliverable that is itself a hazardous material or substance or that may in the course of its use, maintenance, disposal, or in the event of an accident, release one or more hazardous materials or substances and each material or substance that may be so released;
Independent Verification 
means that an evaluation is undertaken and reported by an individual or body whose organisation, systems and procedures conform to “BS EN ISO / IEC 17065: 2012 Conformity assessment - Requirements for bodies certifying products, processes and services”, and who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011: 2004 General Requirements for Providing Assessment and Accreditation of Conformity Assessment Bodies or equivalent”;

Legal and Sustainable 
means production and process methods, also referred to as timber production standards, as defined by the document titled “UK Government Timber Production Policy: Definition of legal and sustainable for timber procurement”. The edition current on the day the contract documents are issued by the Authority shall apply;
Military Level Packaging
Packaging that by the nature of the packaged items nature, or envisaged transport / movement or handling within the military supply chain and requires enhanced protection beyond that which commercial Packaging normally provides;  

Military Packaging
is a MOD sponsored scheme to accredit military packaging 

Accreditation Scheme
designers capable of producing SPIS designs acceptable 
(MPAS)
to the MOD by meeting its requirements and thereby assure good Military Level Packaging.  MPAS supersedes MPCAS/DR14.  MPAS detail is available from REDACTED;

MPAS Registered Organisation
is a packaging organisation having one or more MPAS Certificated Designers capable of Military level designs.  A company capable of both Military Level and commercial Packaging designs including MOD labelling requirements;

MPAS Certificated Designer
shall mean an experienced Packaging Designer trained and certified to MPAS requirements;

NATO
means the North Atlantic Treaty Organisation which is an intergovernmental military alliance based on the North Atlantic Treaty which was signed on 4 April 1949;

Overseas
shall mean non UK or Foreign
Packaging
Verb.  The operations involved in the preparation of materiel for:  transportation, handling, storage and Delivery to the user;

Noun.  The materials and components used for the preparation of the Contractor Deliverables for transportation and storage in accordance with the Contract; 
Packaging Design Authority
shall mean the organisation that is responsible for the original

(PDA) 
design of the Packaging except where transferred by agreement.  The PDA shall be identified in the Contract, see Annex A to Schedule 3 (Appendix – Addresses and Other Information), Box 3. The PDA should be MPAS registered or accepted as having an equivalent certification;

Primary Packaging Quantity
means the quantity of an item of material to be contained in an

(PPQ)
individual package, which has been selected as being the most suitable for issue(s) to the ultimate user;

Recycled Timber
means recovered wood that prior to being supplied to the Authority had an end use as a standalone object or as part of a structure.  Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and industrial by products but excluding sawmill co-products which fall within the category of Virgin Timber; 

b. post-consumer reclaimed wood and wood fibre, and driftwood; 
c. reclaimed timber abandoned or confiscated at least ten years previously; 

it excludes sawmill co-products;
Short-Rotation Coppice 
means a specific management regime whereby the poles of trees are cut every one to two years and which is aimed at producing biomass for energy.  It is exempt from the UK Government timber procurement policy.  For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy;
STANAG 4329
means the publication NATO Standard Bar Code Symbologies which can be sourced from Information at REDACTED; 

Timber and Wood-Derived 
means timber (including Recycled Timber and Virgin Timber but

Products 
excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers. Such products range from solid wood to those where the manufacturing processes obscure the wood element;
Virgin Timber 
means Timber and Wood-Derived Products that do not include Recycled Timber.
Schedule 2 - Schedule of Requirements for Services for Contract No: CBRN/00215
For: Aircrew Protective Equipment and Detection (APED) Above Neck System (ANS) Support
	Item Number
	Contractor Deliverables
	Notes to Supplier
	Unit Firm Price

$ (ex-VAT)


	Firm Price

$ (ex-VAT)



	1
	In-Service Support
	As per Schedule 5

Contract duration
	May 17- April 18 REDACTED
	REDACTED


	
	
	
	May 18- April 19 REDACTED
	

	
	
	
	May 19- April 20 REDACTED
	

	
	
	
	May 20- April 21 REDACTED
	

	
	
	
	May 21- April 22 REDACTED
	

	2
	System Specification
	As per Schedule 5

Contract Duration
	May 17- April 18 REDACTED
	REDACTED


	
	
	
	May 18- April 19 REDACTED
	

	
	
	
	May 19- April 20 REDACTED
	

	
	
	
	May 20- April 21 REDACTED
	

	
	
	
	May 21- April 22 REDACTED
	

	3
	Head Measurement
	As per Schedule 5

Demand Order
	
	REDACTED
 Limit of Liability

	4
	Clip-on Face-shield Respirator (CFR) Overhaul Service
	As per Schedule 5

Demand Order
	
	REDACTED

 Limit of Liability

	5
	Technical Investigations into Filter Life and System Disposal as Out of Service Date (OSD)
	As per Schedule 5

TBC
	Filter Life- REDACTED
	REDACTED

	
	
	
	Disposal- REDACTED
	

	6
	Ad Hoc Technical Support and Documentation 
	As per Schedule 5

TAF
	
	REDACTED 
Limit of Liability 

	7
	Supply of Consumable Spares 


	As per Schedule 5


	
	REDACTED

 Limit of Liability

	8
	Supply of Capital Spares
	As per Schedule 5


	
	REDACTED

 Limit of Liability

	
	
	
	TOTAL:
	REDACTED


Note:  Any associated goods shall be covered at Annex A to Schedule 2
Annex A to Schedule 2 (Schedule of Requirements for Associated Goods) for Contract No: CBRN/00215
Section 1.1 Consumable Spares
	NSN
	Item Description 
	Part Number
	Initial buy quantity
	Initial .Price

($ USD)
	Second buy quantity
	Second Price

($ USD)
	PK Code

	Notes
	 Delivery Location
  

	4240-01-601-5496
	Helmet Assembly Green / Anvis / Silec (Chinook), Size 1 

	AD0205-11
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	Initial Buy quantities to be delivered by REDACTED
Second buy quantities to be delivered by REDACTED
	MoD Stores Depot

	4240-01-601-5497
	Helmet Assembly Green / Anvis / Silec (Chinook), Size 2 3
	AD0205-12
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5500
	Helmet Assembly Green / Anvis / Silec (Chinook), Size 3 3
	AD0205-13
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5501
	Helmet Assembly Green /Anvis/ Racal, Size 1 3
	AD0205-21
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5502
	Helmet Assembly Green / Anvis/ Racal, Size 2 3
	AD0205-22
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5503
	Helmet Assembly Green / Anvis / Racal , Size 3 3
	AD0205-23
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5504
	Helmet Assembly White / NG700 / Racal (NSRW), Size 1 3
	AD0205-31
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5506
	Helmet Assembly White / NG700 / Racal (NSRW), Size 2 3
	AD0205-32
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5507
	Helmet Assembly White / NG700 / Racal (NSRW), Size 3 3
	AD0205-33
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-612-7597
	Helmet Assembly Green / Anvis / Racal / Day HUD, Size 1
	AD0205-41
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-612-7599
	Helmet Assembly Green / Anvis / Racal / Day HUD, Size 2
	AD0205-42
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	TBD
	Helmet Assembly Green / NG700 / Racal (Merlin), Size 1 3
	AD0205-51
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	TBD
	Helmet Assembly Green / NG700 / Racal (Merlin), Size 2 3
	AD0205-52
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	TBD
	Helmet Assembly Green / NG700 / Racal (Merlin), Size 3 3
	AD0205-53
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5508
	Helmet Shell Subassembly Green, Size 1
	AD0179-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5509
	Helmet Shell Subassembly Green, Size 2
	AD0179-02
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5511
	Helmet Shell Subassembly Green, Size 3
	AD0179-03
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-607-4739
	Helmet Shell Subassembly White, Size 1
	AD0179-31
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-607-4740
	Helmet Shell Subassembly White, Size 2
	AD0179-32
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-607-4742
	Helmet Shell Subassembly White, Size 3
	AD0179-33
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-612-7591
	Day HUD Helmet Shell Subassembly Green, Size 1
	AD0179-41
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-612-7595
	Day HUD Helmet Shell Subassembly Green, Size 2
	AD0179-42
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	5340-01-601-7228
	Dust Cap, Helmet Head Ventilation
	MD0406-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5510
	Demist Plenum
	AD0180-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5513
	Front Keeper
	AD0202-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5512
	New Rear Keeper, Size 1
	AD0203-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8415-01-6011222
	New Rear Keeper, Size 2
	AD0203-02
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8415-01-601-1221
	New Rear Keeper, Size 3
	AD0203-03
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8415-01-601-1189
	Retention / Chinstrap Assembly
	AD0181-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8415-99-000-6501
	Chinstrap Wear Sleeve 
	AD0246-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8415-01-601-1218
	Nape Spacer Pad
	AD0196-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	5965-01-601-5239
	Headset Subassembly
	AD0182-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8475-01-574-6952
	Foam Earshells (Earseals)
	AD0092-03
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	5995-01-601-5241
	Downlead Assembly (including Gasket)
	AD0166-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	5965-01-601-5242
	APED Silec Boom Microphone Assembly, 150 ohm (including Gasket)
	AD0183-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	5965-01-601-5244
	APED Racal Boom Microphone Assembly (including Gasket)
	AD0184-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8415-01-601-1219
	Fitting Pad Set
	AD0185-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5515
	Respirator Receiver Plate (ANVIS 9)
	AD0187-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5517
	Respirator Receiver Plate (NG-700)
	AD0186-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5521
	Generic Custom Fit Protective Liner, Size 1
	AD0188-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5524
	Generic Custom Fit Protective Liner, Size 2
	AD0188-02
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5523
	Generic Custom Fit Protective Liner, Size 3
	AD0188-03
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8415-01-616-4543
	Generic Custom Fit Protective Liner Fitting Pad Kit
	AD0215-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5505
	Dual Visor Assembly (with cover)
	AD0164-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5526
	Visor Kit, Clear Inner
	AD0204-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5525
	Visor Kit, Tinted Outer
	AD0204-02
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5527
	Visor Mechanism, Left
	AD0165-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5528
	Visor Mechanism, Right
	AD0165-02
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5529
	Cover, Dual Visor
	AD0189-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5253
	Mask Retention Assembly, Long
	AD0155-02
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5254
	Mask Retention Assembly, Short
	AD0155-03
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	5995-01-601-5256
	Extension Cord, Microphone
	AD0192-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	6650-01-601-7216
	Faceshield Lens Cover
	AD0193-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5258
	Skirt Assembly, Size 1
	AD0190-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5259
	Skirt Assembly, Size 2
	AD0190-02
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5260
	Skirt Assembly, Size 3
	AD0190-03
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	2990-01-601-7215
	Air Delivery Manifold
	AD0191-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5261
	Air Delivery Hose
	AD0194-02
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	2815-01-601-7217
	Blower Assembly (with Adaptor)
	AD0162-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-99-911-2543
	CBRN Filter Assembly
	ESS 068.4.147
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5266
	Man Side System Bag (including Shoulder Strap)
	AD0199-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8465-01-601-5267
	Shoulder Strap
	AD0200-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8465-99-500-2930
	Waist Strap
	
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4220-99-837-7952
	Blower and Filter Bag (NSRW only)
	A4972A00
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4220-99-323-7013
	Battery and BIA Bag (NSRW only)
	A4971A00
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5519
	ANVIS 9 Mount
	AD0154-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8415-01-641-3210
	Mini-Blower
	AD0216-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-612-7601
	Day HUD Visor Module Assembly
	AD0208-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-612-7604
	Day HUD Visor Module Subassembly
	AD0213-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-612-7585
	Visor Mechanism, Right (Day HUD)
	AD0165-12
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-612-7581
	Visor Mechanism, Left (Day HUD)
	AD0165-11
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5264
	Helmet Bag
	AD0197-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5265
	Faceshield Respirator Bag
	AD0198-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8415-01-641-3211
	Anti-Rotation Strap
	MD0562-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	4240-01-601-5263
	Low Profile Clear Visor (Long)
	AD0195-01
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8415-01-641-3209
	Low Profile Clear Visor (Medium)
	AD0195-02
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	8415-01-641-3208
	Low Profile Clear Visor (Short)
	AD0195-03
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	
	
	MoD Stores Depot

	
	TOTALS
	
	
	
	
	
	
	
	


Section 1.2 – Consumable Spares (Custom Fit Protective Liners) – New

	NSN
	Item Description 

(New)
	Part Number
	Annual Forecast 
	DofQ
	PPQ
	PK Code

	 MOQ 
	Lead Times
	Notes
	 Delivery Location

	Year 1 Price Each
$USD
(Ex VAT) 
	Year 2 Price Each
$USD
(Ex VAT) 
	Year 3 Price Each
$USD
(Ex VAT) 
	Year 4 Price Each
$USD 
(Ex VAT) 
	Option Year Price Each
$USD
(Ex VAT) 

	4240-01-601-5518
	CFPL Size 1
	AD0173-01
	60
	EA
	
	
	6
	45
	The Authority reserves the right to vary the size quantities within the annual forecast for these items.
	
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	4240-01-601-5522
	CFPL Size 2
	AD0173-02
	
	EA
	
	
	
	45
	
	
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	4240-01-601-5520
	CFPL Size 3
	AD0173-03
	
	EA
	
	
	
	45
	
	
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED


Section 1.2B Consumable Spares (Custom Fit Protective Liners)- Replacement

	NSN
	Item Description 

(Replacement) 
	Part Number
	Annual Forecast 
	DofQ
	PPQ
	PK Code4
	 MOQ 
	Lead Times
	Notes
	 Delivery Location5
	Year 1 Price Each
$USD
(Ex VAT) 
	Year 2 Price Each
$USD
(Ex VAT) 
	Year 3 Price Each
$USD
(Ex VAT) 
	Year 4 Price Each
$USD 
(Ex VAT) 
	Option Year Price Each
$USD
(Ex VAT) 

	4240-01-601-5518
	CFPL Size 1
	AD0173-01
	
	EA
	
	
	1
	15
	Replacement CFPLs produced from existing scan data
	
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	4240-01-601-5522
	CFPL Size 2
	AD0173-02
	
	EA
	
	
	1
	15
	
	
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	4240-01-601-5520
	CFPL Size 3
	AD0173-03
	
	EA
	
	
	1
	15
	
	
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED


Section 1.3 - Capital Spares,  CFR

	NSN
	Item Description 
	Part Number
	Annual Forecast 
	DofQ
	PPQ
	PK Code4
	 MOQ 
	Lead Times

	Notes
	 Delivery Location

	Year 1 Price Each
$USD
(Ex VAT) 
	Year 2 Price Each
$USD
(Ex VAT) 
	Year 3 Price Each
$USD
(Ex VAT) 
	Year 4 Price Each
$USD 
(Ex VAT) 
	Option Year Price Each
$USD
(Ex VAT) 

	4240-01-601-5463
	CFR Size L1 

	AD0153-01
	18
	EA
	
	
	6
	150
	The Authority reserves the right to vary the size quantities within the annual forecast for these items.
	MoD Stores Depot
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	4240-01-601-5461
	CFR Size L2 8
	AD0153-02
	
	EA
	
	
	
	150
	
	MoD Stores Depot
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	4240-01-601-5462
	CFR Size L3 8
	AD0153-03
	
	EA
	
	
	
	150
	
	MoD Stores Depot
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED


Schedule 3 - Contract Data Sheet for Contract No: CBRN/00215
	Condition A9  Governing Law 
	Contract to be governed and construed in accordance with: 

(one must be chosen)

  English Law 
 FORMCHECKBOX 

  Scots Law   
 FORMCHECKBOX 
  clause A9.d shall apply

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in accordance with clause A9.g (if applicable) are as follows:
        

	Condition A22  Termination for Convenience
	The Notice period for terminating the Contract shall be 20  Business Days.

	Condition A24  Contract Period
	The Contract expiry date shall be: 01/05/2022

	Clause B1.b.(1)  Contractor’s Obligations – Quality Assurance
	Is a Deliverable Quality Plan required for this Contract? 

Yes 
   FORMCHECKBOX 

No  
   FORMCHECKBOX 

If Yes the Deliverable Quality Plan must be set out as defined in AQAP 2105 and delivered to the Authority (Quality) within       Business Days of Contract Award.  Once agreed by the Authority the Quality Plan shall be incorporated into the Contract.  The Contractor shall remain at all times, solely responsible for the accuracy, suitability and applicability of the Deliverable Quality Plan.

Other Quality Assurance Requirements:

SEE SCHEDULE 18
     
     
     
     

	Condition C1  Contract Price (Excl. Vat)
	All Schedule 2 line items shall be Firm Price other than those stated below:

Line Items 

Clause K  refers

Line Items      

Clause K       refers

Line Items           
Clause K       refers

	Clause H1.a  Progress Monitoring
	The Contractor shall be required to attend the following meetings:

Type: Quarterly In service Support Meetings 

Frequency: Quarterly
Location: Over the year- Alternating between the Authority premises, teleconference, Contractors premises, and teleconference (Contract Start up meeting to be held at Contractors premises. 


	Clause H1.b  Progress Reports
	The Contractor is required to submit the following Reports:

Type: AS PER SCHEDULE 5
Frequency: AS PER SCHEDULE 5
Content:  AS PER SCHEDULE 5
Method of Delivery: AS PER SCHEDULE 5
Delivery Address: REDACTED

	Clause H2.b Authority’s Representatives
	The Authority’s Representatives for the Contract are as follows:

Commercial:   REDACTED
Project Manager:
REDACTED
Payment:  REDACTED

	Clause H3.a.(3) Notices
	Notices served under the Contract shall be sent to the following address:

Authority:     REDACTED                                                                                                                                                                                                                
Contractor:  

	Clause H3.a.(5) Notices
	Notices served under the Contract can be transmitted by electronic mail:
Yes
 FORMCHECKBOX 

No   
 FORMCHECKBOX 




	Condition K3 Supply of Data for Hazardous Contractor Deliverables, Materials and Substances (Core+ Only)

	A completed SC3 Core Plus Schedule “Hazardous Articles, Materials or Substance Statement”, and if applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

a)  The Authority’s Representative (Commercial)

b) b)  REDACTED
or  if only a hardcopy is available to:

a)  The Authority’s Representative (Commercial)

b)  REDACTED 
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable or by the following date:  FORMDROPDOWN 



	Clause K4.i Timber and Wood-Derived Products (Core+ Only)
	A completed SC3 Core Plus Schedule “Timber and Wood-Derived Products Supplied under the Contract: Data Requirements”, is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to:

The Authority’s Representative (Commercial)
or, if only a hardcopy is available to:

The Authority’s Representative (Commercial)

to be Delivered by the following date:  FORMDROPDOWN 




	Clause K5.b Rejection  (Core+ Only)


	Time limit for rejection of the Contractor Deliverables shall be 20  Business Days.  


	Clause K6.a Delivery (for Schedule 2, Appendix A items) (Core+ Only)
	The transport requirements shown below are applicable:

Line Items 1-8  

To be Delivered by the Contractor (See box “Delivery by the Contractor” below)

Line Items        

To be Collected by the Authority (See box “Collection by the Authority” below)

	Clause K6.b Delivery by the Contractor (for Schedule 2, Appendix A items) (Core+ Only)
	(Where applicable, see box “Delivery” above.)

Special Delivery Instructions:

     
Each consignment of the Contractor Deliverables  to be accompanied by: 

Line Items
        FORMDROPDOWN 

Line Items
   1-8             FORMDROPDOWN 

Line Items
        FORMDROPDOWN 



	Clause K6.c Collection by the Authority (for Schedule 2, Appendix A items) (Core+ Only)

	(Where applicable, see Box “Delivery” above)

Special Collection Instructions:

     
Each consignment of the Contractor Deliverables  to be accompanied by: 

Line Items:
        FORMDROPDOWN 

Line Items:
        FORMDROPDOWN 

Line Items:
        FORMDROPDOWN 

Consignor Address: 

Line Items:         Address:      
Line Items:         Address:      
Consignee Address Details:

Line Items:
       Address Details:       
Line Items: 
       Address Details:       
Line Items: 
       Address Details:       


	Other Addresses and Other Information

(Covers forms and publications addresses and official use information) 
	See Annex A to Schedule 3 (DEFFORM 111)


Annex A to Schedule 3

	DEFFORM 111

(Edn 02/16)
Appendix - Addresses and Other Information

	
	1. Commercial Officer
REDACTED
	
	8. Public Accounting Authority
REDACTED
	

	

	
	2. Project Manager, Equipment Support Manager or PT Leader
(from whom technical information is available)
REDACTED
	
	9.  Consignment Instructions
The items are to be consigned as follows:

REDACTED
	

	

	
	3. Packaging Design Authority
Organisation & point of contact:
     
(Where no address is shown please contact the Project Team in Box 2) 
	
	10.  Transport. The appropriate Ministry of Defence Transport Offices are:

REDACTED
	

	
	
	

	
	4. (a) Supply / Support Management Branch or Order Manager:

Branch/Name:      
Tel No:       
   (b) U.I.N.        
	
	
	

	

	
	5. Drawings/Specifications are available from
     

	
	11. The Invoice Paying Authority (see Note 1)
REDACTED
	

	

	
	6.  For contracts containing DEFCON 5, mauve Copies of MOD Form 640 are to be sent to
     
(where no address is shown the mauve copy should be destroyed)
	
	12.  Forms and Documentation are available through *:
REDACTED
	

	

	
	7. Quality Assurance Representative:

     
Commercial staff are reminded that all Quality Assurance requirements should be listed under the General Contract Conditions. 

AQAPS and DEF STANs are available from UK Defence Standardization, for access to the documents and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk

 HYPERLINK "http://www.dstan.dii.r.mil.uk/" \o "http://www.dstan.dii.r.mil.uk/" /  [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed]. 
	
	NOTES
1.  Forms.  
REDACTED 
2.* Many DEFCONs and DEFFORMs can be obtained from the MOD Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm
	

	

	


Schedule 4 - Contract Change Process (i.a.w. clause A2.b) for Contract No: CBRN/00215
1.
Authority Changes

a.
Subject always to condition A2 (Amendments to Contract), the Authority shall be entitled, acting reasonably, to require changes to the Contractor Deliverables (a "Change") in accordance with this Schedule 4.  

2.
Notice of Change

a.
If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on the Contractor.
b.
The Authority Notice of Change shall set out the change required to the Contractor Deliverables in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change Proposal") in accordance with condition 3 below. 

3.
Contractor Change Proposal

a.
As soon as practicable, and in any event within fifteen (15) Business Days (or such other period as the Parties may agree) after having received the Authority Notice of Change, the Contractor shall deliver to the Authority a Contractor Change Proposal.
b.
The Contractor Change Proposal shall include:

(1) the effect of the Change on the Contractor’s obligations under the Contract;

(2) a detailed breakdown of any costs which result from the Change;

(3) the programme for implementing the Change;

(4) any amendment required to this Contract as a result of the Change, including, where appropriate, to the Contract Price; and 
(5) such other information as the Authority may reasonably require.

c.
The price for any Change shall be based on the prices (including all rates) already agreed for the Contract and shall include, without double recovery, only such charges that are fairly and properly attributable to the Change.

4.
Contractor Change Proposal – Process and Implementation

a. As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority shall: 

(1) evaluate the Contractor Change Proposal;

(2) where necessary, discuss with the Contractor any issues arising and, following such discussions, the Authority may modify the Authority Notice of Change and the Contractor shall, as soon as practicable, and in any event not more than ten (10) Business Days (or such other period as the Parties may agree) after receipt of such modification, submit an amended Contractor Change Proposal.

b. As soon as practicable after the Authority has evaluated the Contractor Change Proposal (amended as necessary) the Authority shall:

(1) indicate its acceptance of the Change Proposal by issuing an amendment to the Contract in accordance with condition A2 (Amendments to Contract); or 

(2) serve a Notice on the Contractor rejecting the Contractor Change Proposal and withdrawing (where issued) the Authority Notice of Change.
c. If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such rejection.

d. The Authority shall not be liable to the Contractor for any additional work undertaken or expense incurred unless a Contractor Change Proposal has been accepted in accordance with clause 4.b.(1).  

5.
Contractor Changes

a. If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the Authority, which shall include all of the information required by clause 3.b, and the process at condition 4 shall apply.
Schedule 5 - Specification for Contract No: CBRN/00215
	Item #
	Work Category
	Schedule of Requirement
	Requirement Guidance
	Contract Deliverables
	Delivery Date

	Section 1. In-Service Support  

	1
	In-Service Support.


	The Contractor shall provide In-Service support to APED REDACTED by: 
a) The Maintenance of a failure management system for the system using a Data, Reporting, Analysis and Corrective Action System (DRACAS).

b)  Undertake DRACAS failure Investigations.

c)  Facilitate and attend Quarterly In-Service Support Meetings (QISSMs) for APED. 

d) Provide SME input into the annual Safety Review.


	1.  QISSMs shall be held iaw Condition H1.a). To include any Failure Investigations and Sentencing. This meeting will also fulfil the requirements of a combined Local Technical Committee/ Configuration Control Board iaw the relevant Military Aviation Authority (MAA) Regulatory Article (RA)s.

2. DEF STAN 00-49 and MAA RAs detail the use of a closed loop DRACAS. The Contractor shall maintain a DRACAS to record information about incidents and corrective actions that have been implemented. Including Design  changes where appropriate 

3.  Incidents for inclusion in the DRACAS Report shall include Failures reported using the MoD Form 760 / 760A / 761 process as detailed in MAA RAs and MAP-01 Chapter 7.5.1 as well as incidents and corrective action raised by / taken by the Contractor.

4.  Quarterly DRACAS Reports compliant with the MAA RAs.

5.  Technical support to the Authority including provision of required SME input into the annual Safety Review in order to maintain the Safety and Environmental Case Report that underwrites the APED Equipment

6.  Failure Investigations and sentencing to be instigated by TAF, (see SoW Section 6).
	1.  Maintenance of a DRACAS Reporting System and issuance of Quarterly DRACAS Reports. 

(Electronic, editable Microsoft Office format).

This report is to be updated and supplied to the Authority’s PM by no later than 10 business days prior to the QISSM throughout the duration of this Contract.

2.  In agreement with the Authority, draft the Agenda for the QISSM and promulgate to attendees (identified by the authority) no later than 10 business days prior to the meeting.

3.  Host the QISSM iaw the agreed schedule.

4.  Prepare minutes and issue actions arising from QISSMs within 10 business days of completion.

5.  Complete Assigned Actions within timeframes agreed by both Authority and Contractor.
6. Report on KPI performance, in the form of a KPI dashboard.
7. Provide SME support to the annual Safety Review. 
	 Quarterly


	Section 2. System Specification  

	2
	System Specification.


	a) In respect to APED, the contractor shall ensure that the function and responsibilities of Design Organization (DO) are discharged iaw MAA RAs.
b) The Contractor shall maintain the Final Declaration of Design Performance (FDDP) for the In-Service build standard based on the System Specification and any approved modifications. 


	1.  APED REDACTED In-Service Support phase utilises APED MOC equipment at the World-Wide Clearance (WWC) configuration. 

2. The Configuration is defined in the System Specification and  in the  FDDP

3.  The Authority requires the performance and configuration of APED equipment at the In-Service System Specification to be maintained for the duration of this support contract.

4. The Contractor shall ensure that the System Specification and the FDDP, along with all other relevant documentation are up-issued in order to accurately reflect agreed configuration changes.
	1. No less than 30 days prior to the next QISSM issue one copy of any proposed amendments to the System Specification to the Authority’s PM.

2. Place proposed amendments to the System Specification onto the Agenda of the QISSMs.

3. Capture the decision of the QISSM in the Minutes of that meeting

4. Up-issue the System Specification and FDDP as appropriate. Maintain these documents under Configuration control iaw the relevant Def Stan.

	Quarterly


	Section 3. Head Measurement  


	3
	Head Measurement 


	A Head Measurement Service that provides for measurement, data collation and transmission that is scaled to maintain the APED capability for up to REDACTED Aircrew and allowing for churn in personnel assigned to APED equipped units for the duration of this support contract. 
	1.  A Head Measurement Service that shall provide for: 

a)  Conduct of Head Measurement of Aircrew who requires the APED System, to be undertaken at REDACTED or other location within the UK to be agreed by the Authority.
b)  Collation of head measurement data and transmission to the Contractors nominated location.
c)  Maintain the library of Head Measurements and include in it all new subjects to allow replacement liners to be produced.
d)  The Contractor is to ensure that the measurement equipment and personnel trained and competent to operate it are available iaw the schedule agreed at CA.
e) To enable a suitable measurement venue to be identified and  subjects notified; each measurement event will be scaled to achieve up to a maximum of 15 sets of measurement data obtained over a maximum 3 day period and a minimum of 6 over a 2 day period

2.  The accuracy of the head measurements taken must be such that CFPLs can be produced to the performance as detailed in Section 7.2, within this Schedule.
3.  At closure of this support contract provide the Authority with the library of Head Measurements.


	1.  The Service shall provide data for an estimate of REDACTED measurements over the duration of the Contract. 

2.  The first measurement event is to be scheduled at CA + one month. Thereafter the intervals between measurement sessions shall not exceed four months. Dates of measurement events to be agreed with the authority and promulgated at least one month in advance.


	Ad Hoc


	Section 4: Clip-on Face shield Respirator (CFR) Overhaul Service 

	4.1
	CFR survey


	 Survey APED CFRs when they are withdrawn from personnel leaving APED equipped formations.


	1.  CFRs are individually assigned to Aircrew for duration of their tour on an APED equipped unit.  

2. CFRs will be shipped by the Contractor in a batch, the batch size to be agreed between the Authority and Contractor before shipment. (Minimum batch size of 6, maximum batch size of 10) 

3.  On receipt of returned CFR undertake a survey of each CFR to ascertain condition.

4.  For each CFR, by serial number to inform the authority which can be refurbished and which need to be disposed of.


	 1.  The Service provided shall be able to survey an estimate of REDACTED CFRs over the duration of the Contract. 

2.  A list, by serial number of CFRs that can be refurbished delivered electronically to the Authority.

3.  A list, by serial number of CFRs that can be disposed of delivered electronically to the Authority.


	Ad Hoc


	4.2
	CFR Refurbishment


	From the CFRs listed by serial number for refurbishment, undertake the refurbishment and ship the CFRs to MoD stores depot. 


	1.  Based on the survey information supplied to the Authority (Section 4.1 Contract Deliverable 2), the Authority will provide a TAF, identifying serial number, of CFRs to be refurbished. 

2.  The Contractor shall refurbish the CFRs on the list supplied in this section guidance 1, (refurbishment meaning to clean the CFR and replace components as required to bring a CFR back to as new condition and therefore fit for re-issue to a new user with its performance underwritten).

3. The Contractor shall ship the CFRs in a batch back to a MoD Stores Depot, the batch size to be agreed between the Authority and Contractor before shipment. (Maximum batch size of 10)
	Refurbished CFRs fit for re-issue to a new user with their performance underwritten, delivered to designated MoD Main Stores Depot in the agreed batch size
	Ad Hoc


	4.3
	CFR Disposal


	Dispose of  those CFRs with serial numbers supplied by  the Authority


	1.  Based on the survey information supplied to the Authority (Item 4.1 Contract Deliverable 3), the Authority will place a TAF, identifying by serial number, CFRs for disposal. 

2.  The Contractor shall dispose of the CFRs on the list supplied in this section guidance 1


	Proof of disposal documentation provided to the Authority indicating that the item/s have been disposed of in accordance with the relevant legislation
	Ad Hoc


	Section 5. Technical Investigations into Filter Life and System Disposal at Out of Service Date (OSD).  

	5.1
	Filter Life


	The Contractor shall undertake a technical investigation into the remaining life of APED CBRN Filter Assemblies 
	1.  APED CBRN Filters are a stock item delivered with APED MOC in the REDACTED timeframe by the manufacturers Emcel.

2.  The Authority wishes to understand the remaining life of its filter stock and be presented with options for a course of action that provides the lowest risk to reaching APED OSD with sufficient viable filters available to APED users.

3.  It is anticipated that this task will be scheduled in REDACTED once assumptions for APED OSD have matured accordingly. 


	1.  A report at no later than 6 months of task initiation delivered to the PM detailing the remaining life of the APED CBRN Filter stock including options and recommendations to manage that stock out to agreed OSD of APED.
	TBC


	5.2 


	Disposal Activities


	The Contractor shall provide an APED Disposal Plan.
	1.  The contractor will provide a Disposal Plan for all In-Service APED Equipment.

2.  It is anticipated that this task will be scheduled in REDACTED once assumptions for APED OSD have matured accordingly. 

(The Authority will facilitate disposal of all In-Service APED equipment using SME advice provided by the Disposal Services Authority  (DSA))
	One version of the Disposal Plan no later than 6 months of task initiation to the Authority’s PM.


	TBC


	Section 6. Ad Hoc Technical Support and Documentation 

	6
	Technical Support Tasks


	When tasked by the Authority, the Contractor shall undertake ad hoc technical support tasks.
	1.  Ad Hoc Technical Support and Documentation which could  include:

a)  Technical investigations and advice.

b) Draft Service Instructions (Technical).
c)  Up-issue of the APED Operating and Maintenance Instructions (O&MI).
(The specifics of each support task will be agreed and instructed through the TAF process (in accordance with clause L).

	1. Initiation of this process and agreement of the level of effort required by each task will be achieved through the TAF process. 

2. Delivery of output appropriate to the task placed using the TAF process and agreed on a case-by-case basis when TAFs are raised.


	Ad Hoc


	Section 7.  Supply of Consumable Spares 

	7.1
	Consumable Spares


	a) The contractor shall supply an Initial buy of APED Consumable spares  to restore spares holdings to a level REDACTED.
b) The Contractor shall supply

Consumable Spares listed as part of the APED Equipment at the In-Service System Specification.


	1.  The contractor shall replenish the Authority’s “Initial and Secondary buy” Consumable spares holdings in accordance with the quantities and lead times identified within Annex A to Schedule 2 (Section 1.1 
2. The spares supplied are to be part of the APED Equipment at the In-Service Specification.


	1.  Delivery of Consumable spares ordered within the agreed timetable detailed in Annex A Section 1.1 to Schedule 2 of this contract to designated MoD Stores Depot 


	First Tranche Delivered by REDACTED
Second Trance Delivered by REDACTED

	7.2
	Supply of CFPLs.


	Produce CFPLs from measurement data derived from Head Measurement (Section 3 of this SoW) for the duration of this support contract. 
	1.  Produce a CFPL from each set of measurement data received (or replacement CFPLs from library data if required). 

2.  The Service shall be able to provide up an estimate of REDACTED CFPLs during the period of the contract 

3.  The contractor shall ship the CFPLs in batches notifying the Authority in advance of the number of CFPLs being shipped  and the due date for delivery. Deliveries will be sent to REDACTED. Delivery address to be confirmed by the Authority prior to shipping. 
4.  REDACTED
	1.  A CFPL for each subject measured, delivered to the nominated Survival Equipment Section (SES) within the agreed lead times of the subject’s head measurement date; refer to Annex A to Schedule 2 -section 1.2 (CFPLs).


	Ad Hoc


	Section 8.  Supply of Capital Spares

	8
	 Capital Spares.


	When tasked by the Authority the Contractor shall produce and deliver Capital Spares.


	1. The Contractor shall supply APED Equipment at the In-Service Specification. 

2.  Refer to Annex A to Schedule 2 -section 1.3 (CFR Capital Spares).


	1. Initiation of this process and agreement of the level of effort required by each task will be achieved through the TAF process. 

2.  Delivery of Line Items to the Lead Times agreed within the TAF to the designated MoD stores depot.


	Ad Hoc 


Schedule 6 - Contractor’s Commercially Sensitive Information Form

(i.a.w Condition A14)
	Contract  No: CBRN/00215 

	Crew Systems considers all details of its cost proposal to be Commercially Sensitive information.

Crew Systems further considers any detailed design information to be Proprietary Information.



	Cross Reference(s) to location of sensitive information:

Cost information provided in the Proposal:

 DEFFORM 47ST Annex A (Attachment 1);

 Contract Pricing in Schedules 2 (including Annex A), 12, 13, 14, 15, 16 (Attachment 3);

 DEFFORM 815 (Attachment 4); and

 Pricing Spreadsheets (Attachment 5).

Design and pricing information may be found in the Technical Proposal (CSCQ1611A).



	Explanation of Sensitivity:

This type of information provides competitors with unfair advantages to pricing on this or any other

potential program; the technical information creates the same situation.

Furthermore, it is noted that the technical data is subject to ITAR controls.



	Details of potential harm resulting from disclosure:

Competitive and financial harm



	Period of Confidence (if applicable):      

	Contact Details for Transparency / Freedom of Information matters:

REDACTED


Schedule 7 Acceptance Procedure (i.a.w clause K5)
	Item #
	Work Category
	Contract Deliverables
	Acceptance Criteria

	Section 1. In-Service Support  

	1
	In-Service Support.


	1.  Maintenance of a DRACAS Reporting System and issuance of Quarterly DRACAS Reports. 

(Electronic, editable Microsoft Office format).

This report is to be updated and supplied to the Authority’s PM by no later than 10 business days prior to the QISSM throughout the duration of this Contract.

2.  In agreement with the Authority, draft the Agenda for the QISSM and promulgate to attendees (identified by the authority) no later than 10 business days prior to the meeting.

3.  Host the QISSM iaw the agreed schedule.

4.  Prepare minutes and issue actions arising from QISSMs within 10 business days of completion.

5.  Complete Assigned Actions within timeframes agreed by both Authority and Contractor.
6. Report on KPI performance, in the form of a KPI dashboard.
7. Provide SME support to the annual Safety Review. 
	 Review and Approval by Authority’s PM of QISSM Agenda.

Review and Approval of the QISSM minutes (including actions) including the DRACAS report by Authority’s PM.

Actions assigned to the Contractor at each QISSM are completed and documented to the satisfaction of the Authority’s PM.



	Section 2. System Specification  

	2
	System Specification.


	1. No less than 30 days prior to the next QISSM issue one copy of any proposed amendments to the System Specification to the Authority’s PM.

2. Place proposed amendments to the System Specification onto the Agenda of the QISSMs.

3. Capture the decision of the QISSM in the Minutes of that meeting

4. Up-issue the System Specification and FDDP as appropriate. Maintain these documents under Configuration control iaw the relevant Def Stan.

	Up-issued System Specification and FDDP reviewed and approved by the Authority’s PM.

Up-issue of other relevant documentation reviewed and approved by the Authority’s PM.



	Section 3. Head Measurement  

	3
	Head Measurement 


	1.  The Service shall provide data for an estimate of REDACTED measurements over the duration of the Contract. 

2.  The first measurement event is to be scheduled at CA + one month. Thereafter the intervals between measurement sessions shall not exceed four months. Dates of measurement events to be agreed with the authority and promulgated at least one month in advance.


	Confirmation received by the Authority’s PM that a Head-measurement event has been undertaken and the number of successful measurements achieved (a successful measurement being defined as the individual data file being received, checked and deemed satisfactory by the Contractor for a Custom Fit Protective Liner (CFPL) to be produced to the criteria defined in Section 7.2 of this SoW).  



	Section 4: Clip-on Face shield Respirator (CFR) Overhaul Service

	4.1
	CFR survey


	 1.  The Service provided shall be able to survey an estimate of REDACTED CFRs over the duration of the Contract. 

2.  A list, by serial number of CFRs that can be refurbished delivered electronically to the Authority.

3.  A list, by serial number of CFRs that can be disposed of delivered electronically to the Authority.

      
	The CFRs, by serial number, for refurbishment list provided electronically to the Authority within 20 business days of collection from MoD Stores Depot.

The CFRs, by serial number, for disposal list provided electronically to the Authority within 20 business days of collection from MoD Stores Depot.



	4.2
	CFR Refurbishment


	Refurbished CFRs fit for re-issue to a new user with their performance underwritten, delivered to designated MoD Main Stores Depot in the agreed batch size
	Return the refurbished CFRs to the designated MoD Stores depot such that they are available for re-issue to a front-line user within 40 business days of list, by serial number of CFRs that can be refurbished being delivered electronically to the Authority.



	4.3
	CFR Disposal


	Proof of disposal documentation provided to the Authority indicating that the item/s have been disposed of in accordance with the relevant legislation
	Agreement reached with the Authority where CFRs are to be disposed of with respect to their ultimate disposal. 



	Section 5. Technical Investigations into Filter Life and System Disposal at Out of Service Date (OSD).  

	5.1
	Filter Life


	1.  A report at no later than 6 months of task initiation delivered to the PM detailing the remaining life of the APED CBRN Filter stock including options and recommendations to manage that stock out to agreed OSD of APED.
	APED CBRN Filter Report reviewed and approved by the Authority’s PM.



	5.2 


	Disposal Activities


	One version of the Disposal Plan no later than 6 months of task initiation to the Authority’s PM.


	In-Service APED Disposal Plan reviewed and approved by the Authority’s PM.



	Section 6. Ad Hoc Technical Support and Documentation

	6
	Technical Support Tasks


	1. Initiation of this process and agreement of the level of effort required by each task will be achieved through the TAF process. 

2. Delivery of output appropriate to the task placed using the TAF process and agreed on a case-by-case basis when TAFs are raised.


	Deliverables contracted for under the TAF process reviewed and approved by the Authority’s PM.



	Section 7.  Supply of Consumable Spares

	7.1
	Consumable Spares


	1.  Delivery of Consumable spares to the schedule agreed within Annex A Section 1.1 to Schedule 2 of this contract to designated MoD Stores Depot 


	Confirmation received by the Authority’s PM that consumables meeting APED In-Service Build Standard (as described in the System Specification)  in the quantities ordered within the agreed time lead-time have been delivered.



	7.2
	Supply of CFPLs.


	1.  A CFPL for each subject measured, delivered to the nominated Survival Equipment Section (SES) within the agreed lead times of the subject’s head measurement date; refer to Annex A to Schedule 2 -section 1.2 (CFPLs).


	Confirmation received by the Authority’s PM that a CFPL meeting APED In-Service Build Standard (as described in the System Specification) has been received at the appropriate SES and satisfactorily integrated with the rest of the helmet assembly such that it can be made available to the subject for use.



	Section 8.  Supply of Capital Spares

	8
	 Capital Spares.


	1. Initiation of this process and agreement of the level of effort required by each task will be achieved through the TAF process. 

2.  Delivery of Line Items to the Lead Times agreed within the TAF to the designated MoD stores depot.


	Confirmation received by the Authority’s PM that delivered capital spares meeting APED Equipment In-Service Build standard have been received. 


Schedule 8 - Hazardous Articles, Materials or Substances Supplied under the Contract:  Data Requirements

Hazardous Articles, Materials or Substances

Statement by the Contractor

Contract No:  CBRN/00215
Contract Title:  APED Above Neck System Support
Contractor:  Crew Systems Corporation 
Date of Contract: 01/05/2017 
* To the best of our knowledge there are no hazardous Articles, materials or substances to be supplied.   FORMCHECKBOX 

* To the best of our knowledge the hazards associated with materials or substances to be supplied under the Contract are identified in the Safety Data Sheets (Qty:     ) attached in accordance with the SC3 Core Plus condition “Supply of Hazardous Material or Substance in Contractor Deliverables”.

Contractor’s Signature:       

Name:  REDACTED 
Job Title:  REDACTED
Date:       

* Check box (() as appropriate 



To be completed by the Authority 

Domestic Management Code (DMC):       

NATO Stock Number:       

Contact Name:       

Contact Address:       

Copy to be forwarded to:

REDACTED
Schedule 9 - Timber and Wood - Derived Products Supplied under the Contract: Data Requirements
Contract No: CBRN/00215
The following information is provided in respect of SC3 Core Plus condition “Timber and Wood-Derived Products”:

	Schedule of Requirements item and timber product type
	Volume of timber delivered to the Authority with FSC, PEFC or equivalent evidence
	Volume of timber delivered to the Authority with other evidence
	Volume (as delivered to the Authority) of timber without evidence of compliance with Government Timber Procurement Policy
	Total volume of timber delivered to the Authority under the Contract

	N/A
	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     

	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     

	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     

	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     

	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     
	 FORMTEXT 

     


Schedule 10 - TAF Form
	
	
	
	Password = SHOWMETHEMONEY

	TASK APPROVAL FORM – PART A

	
	
	
	

	PROPOSAL (To be completed by MOD Task Sponsor)
	
	

	
	
	
	

	ENABLING CONTRACT No.
	TAF No.
	ISSUE No.

	CBRN/00215
	 
	1

	CONTRACTOR
	TASK TITLE

	 
	 

	
	
	
	

	INTRODUCTION/BACKGROUND

	 

	TECHNICAL REQUIREMENTS

	Item No. 1
	 

	Item No. 2
	 

	Item No. 3
	 

	ADDITIONAL QUALITY REQUIREMENTS AND STANDARDS
	PACKAGING/CONSIGNMENT

	 
	 

	ITEMS QUALITY ASSURANCE REQUIREMENTS
	TIMESCALE/COMPLETION DATE

	 
	 

	Signed
	Name
	Post
	Date

	 
	 
	 
	 

	
	
	
	

	 TASK APPROVAL FORM – PART B

	
	
	
	

	RESPONSE (to be completed by Contractor)
	
	

	
	
	
	

	ENABLING CONTRACT No.
	TAF No.
	ISSUE No.

	CBRN/00215
	0
	1

	TASK TITLE
	MOD TASK SPONSOR

	0
	 

	Item
	Description
	FIRM Price (Ex VAT)

	Item No. 1
	 
	$0.00

	Item No. 2
	 
	$0.00

	Item No. 3
	 
	$0.00

	TOTAL FIRM PRICE FOR THE TASK APPROVAL FORM                                               (Materials + Labour + Subsistence + Travel)
	$0.00

	TIMESCALE/COMPLETION DATE
	 

	VALIDITY OF QUOTATION
	 

	OVERSEAS EXPENDITURE (is to be detailed separately in accordance with DEFCON 528)

	Signed for Company
	Name
	Position
	Date

	 
	 
	 
	 

	
	
	
	

	
	
	
	

	TASK APPROVAL FORM – PART C

	
	
	
	

	MINISTRY APPROVALS

	
	
	
	

	ENABLING CONTRACT No.
	TAF No.
	ISSUE No.

	CBRN/00215
	0
	1

	TASK TITLE
	MOD TASK SPONSOR

	0
	0

	
	
	
	

	TECHNICAL APPROVAL

	It is confirmed that the Man-hours and Materials quoted at Part B are considered commensurate with the requirement specified at Part A and therefore recommended for acceptance.

	Signed
	Name
	Post
	Date

	 
	 
	 
	 

	FINANCIAL CONCURRENCE

	It is confirmed that the requirement detailed in this TAF is financially concurred and that funding as detailed below is available.

	Stage Number
	Vote
	UIN
	Value (ex VAT)

	 
	 
	 
	$0.00

	 
	 
	 
	$0.00

	 
	 
	 
	$0.00

	Total Value of Financial Concurrence
	$0.00

	Signed
	Name
	Post
	Date

	 
	 
	 
	 

	 
	
	
	 

	FINANCIAL APPROVAL 

	It is confirmed that the requirement detailed in this TAF is financially approved and that funding as detailed below is available.

	Stage Number
	Vote
	UIN
	Value (ex VAT)

	 
	 
	 
	$0.00

	 
	 
	 
	$0.00

	 
	 
	 
	$0.00

	Total Value of Financial Approval
	$0.00

	Signed
	Name
	Post
	Date

	 
	 
	 
	 

	COMMERCIAL APPROVAL

	FIRM Prices for all work under this TAF are hereby agreed as detailed below:

	On satisfactory completion of the work your claim for payment should be submitted in accordance with DEFCON522 and DEFCON522A

	Stage Number
	Description
	FIRM Price (ex VAT)

	 
	 
	$0.00

	 
	 
	$0.00

	 
	 
	$0.00

	Total FIRM Price for the Task
	$0.00

	Signed
	Name
	Post
	Date

	 
	 
	 
	 


Schedule 11 List of Authorised Tasks 
 11.1 Authorised Tasks for Line Item 6 – Ad Hoc Technical Support and Documentation
	TAF No
	Task Title
	Date Approved
	Value

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	Total
	


11.2 Authorised Tasks for Line Item 8 - Supply of Capital Spares
	TAF No
	Task Title
	Date Approved
	Value

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	
	

	
	
	Total
	


Schedule 12 Head Measuring
The below firm prices will apply to conducting head measurement, per person in accordance with line item 3 of schedule 2 to this contract:

12.1 Head Measuring- Scanning Event Price (2 Days activity)
	Year
	Price (USD ex VAT)

	2017
	REDACTED

	2018
	REDACTED

	2019
	REDACTED

	2020
	REDACTED

	2021
	REDACTED

	2022
	REDACTED


12.2 Head Measuring- Additional Days activity 

	Year
	Price (USD ex VAT)

	2017
	REDACTED

	2018
	REDACTED

	2019
	REDACTED

	2020
	REDACTED

	2021
	REDACTED

	2022
	REDACTED


Schedule 13 Clip-on Faceshield Respirator Overhaul Service
The below firm prices will apply to line item 4 of schedule 2 to this contract:

13.1 Strip Survey price per CFR

	Year
	Price USD (Ex VAT)

	2017
	REDACTED

	2018
	REDACTED

	2019
	REDACTED

	2020
	REDACTED

	2021
	REDACTED

	2022
	REDACTED


13.2 Refurbishment Service price per CFR
	Year
	Price USD (Ex VAT)

	2017
	REDACTED

	2018
	REDACTED

	2019
	REDACTED

	2020
	REDACTED

	2021
	REDACTED

	2022
	REDACTED


13.3 Disposal price per CFR

	Year
	Price USD (Ex VAT)

	2017
	REDACTED

	2018
	REDACTED

	2019
	REDACTED

	2020
	REDACTED

	2021
	REDACTED

	2022
	REDACTED


Schedule 14 – Man Day Rates
The below rates will apply to tasks placed in each year under line item 6 of schedule 2 to this contract:

14.1 Man Day Rates
	Hourly Rate* (Ex VAT)
(Inc. G&A and profit)

	Grade of Staff


	2017
	2018
	2019
	2020
	2021
	2022

	Senior Engineer

(SE) 


	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	Engineer (E)


	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED

	Technician (T)


	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED
	REDACTED


* TAF’s should be priced in accordance with the year they are submitted.
Schedule 15 – Option Period Pricing
Firm Price Option Prices

In the event of the option period identified within clause K.14 being exercised the following Firm Prices shall apply:

Line Item 1- In Service support

	Year
	Firm Price ($) Ex-VAT

	Year 5

1st May 2021- 30th April 2022
	REDACTED


Line Item 2- System Specification
	Year
	Firm Price ($) Ex-VAT

	Year 5

1st May 2021- 30th April 2022
	REDACTED


Line Item 3- Head Measurement
Option Period Prices identified within Schedule 12
Line Item 4- Clip on Face shield Respirator Overhaul 
Option Period Prices identified within Schedule 13 

Line Item 6- Ad Hoc Technical Support & Documentation
Option Period Prices identified within Schedule 14
Schedule 16 – Milestone Payment Plan
The below milestone payment plan relates to payments in accordance with line item 1 of schedule 2 to this contract:

	17.1 In Service Support (SOW Line Item 1) Milestone Payment Plan



	Milestone Payment Number
	Description
	Date Due
	%
	Value $ (Ex VAT)

	1a
	First Quarter ISS (a)
	REDACTED
	REDACTED
	REDACTED

	1b
	First Quarter ISS (b)
	REDACTED
	REDACTED
	REDACTED

	2
	Second Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	3
	Third Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	4
	Fourth Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	5
	Fifth Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	6
	Sixth Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	7
	Seventh Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	8
	Eighth Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	9
	Ninth Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	10
	Tenth Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	11
	Eleventh Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	12
	Twelfth Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	13
	Thirteenth Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	14
	Fourteenth Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	15
	Fifteenth Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	16
	Sixteenth Quarter ISS
	REDACTED
	REDACTED
	REDACTED

	
	
	
	
	

	
	
	Total
	100
	REDACTED


The below milestone payment plan relates to payments in accordance with line item 2 of schedule 2 to this contract:

	17.2 System Specification (SOW Line Item 2) Milestone Payment Plan



	Milestone Payment Number
	Description
	Date Due
	%
	Value $ (Ex VAT)

	1
	First Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	2
	Second Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	3
	Third Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	4
	Fourth Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	5
	Fifth Quarter System Specification 
	REDACTED
	REDACTED
	REDACTED

	6
	Sixth Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	7
	Seventh Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	8
	Eighth Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	9
	Ninth Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	10
	Tenth Quarter System Specification 
	REDACTED
	REDACTED
	REDACTED

	11
	Eleventh Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	12
	Twelfth Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	13
	Thirteenth Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	14
	Fourteenth Quarter System Specification 
	REDACTED
	REDACTED
	REDACTED

	15
	Fifteenth Quarter System Specification
	REDACTED
	REDACTED
	REDACTED

	16
	Sixteenth Quarter System Specification 
	REDACTED
	REDACTED
	REDACTED

	
	
	
	
	

	
	
	Total
	100
	REDACTED


Schedule 17 

Ministry of Defence
CONTRACT DATA REQUIREMENT
	1.  ITT/Contract Number
CBRN/00215


	2.  CDR Number
001


	3.  Data Category
Maintenance/Repair/Reconditioning


	4.  Contract Delivery Date


	5.  Equipment/Equipment Subsystem Description
APED Above Neck System


	6.  General Description of Data Deliverable
Amendments to the system specification, and maintenance of documents in accordance with Def Stan 05-57 (Configuration Management of Defence Material).



	7.  Purpose for which data is required
Maintenance of the in-service build standard based on the system specification.


	8.  Intellectual Property Rights
a.  Applicable DEFCONs
DEFCON 16 (Edn 10/04) Repair and Maintenance Information

DEFCON 21 (Edn 10/04) Retention of Records

b. Special IP Conditions
None



	9.  Update/Further Submission Requirements
Proposed amendments to the system specification to be submitted to the Authority no less than 30 days prior to the next Quarterly In-Service Support Meetings.



	10. Medium of Delivery
Paper/IT Copy


	11. Number of Copies
1




	1.  ITT/Contract Number
CBRN/00215


	2.  CDR Number
002


	3.  Data Category
Technical report into remaining life of filter

	4.  Contract Delivery Date
TBC


	5.  Equipment/Equipment Subsystem Description
APED Above Neck System 


	6.  General Description of Data Deliverable
Report detailing the remaining life of the APED CBRN filter stock.



	7.  Purpose for which data is required
Technical investigation into the remaining life of the CBRN Filter.


	8.  Intellectual Property Rights
a.  Applicable DEFCONs
DEFCON 16 (Edn 10/04) Repair and Maintenance Information

DEFCON 21 (Edn 10/04) Retention of Records

b. Special IP Conditions
None



	9.  Update/Further Submission Requirements
None



	10. Medium of Delivery
Paper/IT Copy


	11. Number of Copies
1




	1.  ITT/Contract Number
CBRN/00215


	2.  CDR Number
003

	3.  Data Category
Disposal report

	4.  Contract Delivery Date
TBC


	5.  Equipment/Equipment Subsystem Description
APED Above Neck System 


	6.  General Description of Data Deliverable
Report detailing the disposal plan.



	7.  Purpose for which data is required
Investigation into the equipment to inform disposal.


	8.  Intellectual Property Rights
a.  Applicable DEFCONs
DEFCON 16 (Edn 10/04) Repair and Maintenance Information

DEFCON 21 (Edn 10/04) Retention of Records

b. Special IP Conditions
None



	9.  Update/Further Submission Requirements
None



	10. Medium of Delivery
Paper/IT Copy


	11. Number of Copies
1




Schedule 18 Table of Applicable Standards (i.a.w. Clause B1.b(i)

	No


	Reference
	Description

	1
	DefStan 05-102
	Military Aircrew Helmet Impact Standard

	2
	DefStan 00-600 Issue 3 
	Integrated Logistic Support

	3
	DefStan 81-41
	Packaging of Defence Material

	4
	DAP108A-0006-2(NAR)1
	RAF AEA Maintenance Policy

	5
	DefStan 00-45 Parts 1 (Iss 3), 2 (Iss 3) and 3 (Iss 2)
	Reliability Centred  Maintenance

	6
	DefStan 05-057 Issue 6
	Configuration Management of Defence Materiel

	7
	APED ICD Issue #3 3030325
	Interface Control Document

	8
	DefStan 00-49
	MoD R&M Guide to Terminology

	9
	JSP(D) 543 – Defence Technical Documentation – Policy and Requirements 
	Detailed guidance on how to produce and format technical documentation for defence equipment

	10
	DefStan 05-099
	Managing Government Furnished Assets in Industry

	11
	DefStan 00-056 Pt. 1, Issue 6
	Safety Management Requirements for defence systems 

	12
	DefStan 05-135
	Avoidance of Counterfeit Materiel

	13
	AQAP 2110 Ed3
	Quality Assurance Requirements for Design, Development and Production 


MAA Regulatory Articles (RA):

	No


	RA Reference Number
	Sub Category Description

	1
	1005 Contracting with Competent Organizations


	1005(1): General Principles

1005(2): Competent Design

Organizations

1005(3): Competent Maintenance

Organizations



	2
	1018 Production Organization – Airworthiness Responsibilities


	1018(1): Responsibilities of the Production Organization



	3
	1220 Project Team Airworthiness and Safety


	

	4
	5001 Certification and Release of Materiel


	5001(1): Certification of Design



	5
	5102 Design and Development Responsibilities


	5102(1): Responsibilities of a Contractor

5102(2): Contractor Responsibilities for Sub-Contractors

5102(3): Sub-Contractors

5102(4): Designs Using Government Furnished Assets

5102(5): Relationship Between Contractor and MOD



	6
	5103 Certification of Design


	5103(1): Approval of Certificate of Design

5103(2): Format of Certificate of Design

5103(3): Retention of Certificate of Design

5103(4): Certification of Sub-contracted Items



	7
	5105 Requalification and Production Testing


	5105(1): Requirement for Requalification



	8
	5203 Requirement Specifications


	5203(1): Environmental Effect

5203(2): Contract Specifications

5203(3): Sub-Contract Specifications



	9
	5221 Traceability of Aircraft Identifiable Parts


	5221(1): Identifiable Parts



	10
	5301 Control of Designs


	5301(1): Configuration Management of Design

5301(2): Management of Design Records

	11
	5302 Design Records 


	5302(1): Custody and Maintenance of Design Records



	12
	5303 Local Technical Committee (LTC)


	5303(1): LTC Authority

5303(2): LTC Administration

5303(3): Significant Design Changes



	13
	5304 Configuration Control Board 


	5304(1): Configuration Control Board (CCB)



	14
	5307 Identification and Recording of Design and Modification States of Materiel


	5307(2): Mark or Model Numbers

5307(3): Methods of Indicating a Design Change



	15
	5312 In-Service Design Changes
	5312(1): In-Service Design Changes



	16
	5401 Provision of Service Technical Publications


	5401(1): Provision of Service Technical Publications

5401(2): Validation of Service Technical Publications

5401(3): Verification of Service Technical Publications

5401(4): Amendments to Service Technical Publications



	17
	5404 Fault Reporting and Investigation


	5404(1): Fault Reporting

5404(2): Quarantine and Disposal

5404(3): Fault Investigation



	18
	5405 Special Instructions (Technical)


	5405(1): Special Instructions (Technical)

	19
	5406 Aircrew Publications – Contractors Responsibilities
	5406(1): Aircrew Publications – Contractors Responsibilities




Schedule 19 Key Performance Indicators
	KPI 1

	Description
	Supply of Custom Fit Protective Liners

	Type
	Key Performance Indicator

	Linked to: Schedule 5 Item 7.1
	PI.1.1 CFPL’s shall successfully be delivered to the Authority within the lead times identified at schedule 2 to this contract.



	Data source
	Contractor Dashboard Report.

	Data Owner (Output)
	CBRN DT, Project Manager.

	Monitoring frequency
	Quarterly

	Reporting frequency
	KPI reported as part of QISSM

	

	Performance Criteria
	

	Green
	The Contractor shall be scored Green where it delivers all ordered CFPL’s within the Lead Times identified or within 5 Business Days within those identified within the Contract.



	Amber
	The Contractor shall be scored Amber where it delivers all ordered CFPL’s between 6 Business Days and 10 Bussiness Days beyond the Lead Times Identified within the Contract. 


	Red
	The Contractor shall be scored Red where it delivers ordered CFPL’s 11 Business Days after the Lead Times identified within the Contract. 

	Impact/Consequence


	If the Contractors scores ‘Red’ for this KPI, it shall constitute a material breach by the contractor and the Authority shall have the right, (but not the obligation) to terminate the contract in accordance with Clause F1.
Breach of this contractual obligation shall be acknowledged by the Authority’s Commercial Officer by email for the first two events, the third breach shall result in written notification being sent to the Contractor with the Authority’s intended course of action. The Contractor shall respond to this notification within 1 Business Day.


	KPI 2

	Description
	Supply of CFR

	Type
	Key Performance Indicator.

	Linked to: Schedule 5 Item 5

	PI 2.1 The lead time for conducting the strip survey shall be in accordance with the SOW
PI 2.2 Refurbishment Lead Times shall be in accordance with that identified with the TAF.


	Data source
	Contractor Dashboard Report.

	Data Owner (Output)
	CBRN DT, Project Manager.

	Monitoring frequency
	Quarterly

	Reporting frequency
	KPI reported as part of QISSM

	

	Performance Criteria
	

	Green
	The Contractor shall be scored Green where it services all ordered CFR’s strip survey or refurbishment within or 5 Business Days over the Lead Times identified within the Contract.


	Amber
	The Contractor shall be scored Amber where it services ordered CFR’s strip Survey or refurbishment between 6 and 10 Business days beyond the Lead Times identified within this Contract.


	Red
	The Contractor shall be scored Red where it services all ordered CFR’s 11 Business days beyond the Lead Times identified within this Contract.



	Impact/Consequence


	If the Contractors scores ‘Red’ for this KPI, it shall constitute a material breach by the contractor and the Authority shall have the right, (but not the obligation) to terminate the contract in accordance with Clause F1.
Breach shall result in written notification being sent to the Contractor with the Authority’s intended course of action. The Contractor shall respond to this notification within 1 Business Day.




	KPI 3

	Description
	In Service Support

	Type
	Key Performance Indicator.

	Linked to: Schedule 5 Item 1

	PI 3.1 Provision of QISSM no later than 12 weeks from previous meeting
PI.3.2 Provision of Meeting minutes and Agendas within 10 business days of the QISSM


	Data source
	Contractor Dashboard Report.

	Data Owner (Output)
	CBRN DT, Project Manager.

	Monitoring frequency
	Quarterly

	Reporting frequency
	KPI reported as part of QISSM

	

	Performance Criteria
	

	Green
	The Contractor shall be scored Green where it delivers all of the PIs outlined above to the agreed timescale or within 2 weeks.

	Amber
	The Contractor shall be scored Amber where it delivers the above PI between 2 or 3 weeks over the timescale identified within the above PI.


	Red
	The Contractor shall be scored Red where it delivers the above PI 3 weeks or more over the timescale identified within the above PI.




	Impact/Consequence


	If the Contractors scores ‘Red’ for this KPI, it shall constitute a material breach by the contractor and the Authority shall have the right, (but not the obligation) to terminate the contract in accordance with clause F1.
Breach shall result in written notification being sent to the Contractor with the Authority’s intended course of action. The Contractor shall respond to this notification within 1 Business Day.




Schedule 20- Shipping Form Design

Use the following design and complete the fields in accordance with Annex A:

	From:
	 
	Unique Identifier:
	 

	REDACTED
	

	
	REDACTED

	
	

	Via:
	
	To:
	

	 

 

 
	
	

	
	
	

	
	 
	

	Demand / Task Reference:

 
	 
	 

	 
	
	REDACTED
	 

	 
	
	 

	 
	 
	 
	
	 

	Description:
	
	
	

	 
	
	 
	 

	 
	 
	 
	 
	 
	 

	RDD:
	
	SPC:
	
	UN Haz Code:

 

	 
	 
	
	
	 
	 

	Date Shipped:
	Batch Number:
	Piece Number:

	 
	
	 
	 
	 
	

	
	
	
	
	
	

	 Weight:
	Dimensions:
	 
	 

	
	 
	 
	
	 

	NSN:
	
	 REDACTED
	 
	 
	 

	 
	
	
	
	
	 

	 
	
	 

	 
	
	 

	 IMC/DMC:
	D of Q: 
	Qty in Package:

	 
	 
	 
	 
	 
	

	
	
	
	
	Total this Delivery:

	 
	 
	 
	 
	 
	


NB  Four fields have been completed for illustration purposes only.

ANNEX A TO DEFFORM 129J

Shipping Form Attributes

The following table details the shipping form fields.

	Field
	Field Name
	Field Description
	Field Size
	Data Type
	Format
	Mandatory for:  

	A
	From
	Details of the supplier providing the Goods or Service.
	256
	alphanumeric
	
	Goods & Services 

	B
	Unique Identifier

(UOI, URRI or EUPI)
	Unique Order Identifier (UOI) Produced by P2P for non inventory Purchase Orders


	The identifier that P2P uses to uniquely identify a specific shipment within a Purchase Order Line.

These fields are concatenated together in the UOI. 

This field should be provided in both Bar Code Symbology 39 and human readable text.
	30
	Alphanumeric and 

Bar Code Symbology 39
	A concatenation of the PO Number, PO Line Number and PO Shipment Number delimited by the forward slash character ‘/’ 

If the PO Number is for a Blanket Purchase Agreement (BPA) then the format of the Number is:  BPA Number and BPA Release Number delimited by the hyphen character ‘-’.

Example of a UOI for a BPA: 

123456-1234/12345/1234 

If the PO Number is for a Standard PO and Contract Purchase Agreement (CPA) then the format of the Number is: Numeric 

Example of a UOI for a Standard PO or CPA: 23456/12345/1234


	Goods & Services 

	
	
	Unique Receipt Reference Identifier (URRI) Produced by P2P for Inventory Orders


	An alpha/numeric sequence that links the item received to original Purchase Order/Dues-In.  For each full or part item delivery the Trading Partner will add an alpha suffix to the Unique Receipt Reference Number.


	6
	This attribute is provided in both Bar Code 39 and human readable text format. 


	5 or 6 alphanumeric in the following formats:

For deliveries to Sea:
    Sxxxxxa   e.g. S1234AA

For deliveries to Land:
   Lxxxxxa   e.g. L1234BA

For deliveries to Air:
    xxxxxA e.g. 12345A 
	Goods and Services

	
	
	Electronic Business Capability Unique Package Identifier (EUPI)


	An alphanumeric sequence generated by the supplier.
	12
	alphanumeric
	
	Goods 

	C
	Via
	Intermediate Address responsible for forwarding the package to the final destination.

The address to which the supplier should send the delivery if filled in.


	256
	alphanumeric
	
	Goods and Services

	D
	To
	The Final Address to which the package shall be delivered or, in the case of a service, the address of the receipting authority.

Unit name

Delivery Address 1

Delivery Address 2

Delivery Address 3

Delivery Address 4

Delivery Address 5

Delivery Address Post Code

Country
	256


	alphanumeric
	
	Goods and Services

	E
	Demand / Task Reference
	Orders from P2P (Where the Unique Identifier is either the UOI or URRI)

Inventory Orders from P2P (where the Unique Identifier is the URRI)


	Contract Number identifying the MoD contract placed on a supplier responsible for the supply of specific goods

And if an inventory order

Order Number identifying Purchase Order / warrant Order / Requisition placed against an Enabling Contract for the delivery of goods against that Contract.

This attribute is provided in both Bar Code 39 and human readable test format. 

	12

20
	alphanumeric

alphanumeric & Barcode 39
	
	Goods and Services

Goods



	
	
	Non P2P electronic Orders (Where the Unique Identifier is the EUPI)
	Demand Date + Serial Number +

Line number + UIN
	8+5+6+6
	alphanumeric
	DDMMYYYY + 12345678 + 12345 + 123456 + 123456
	Goods

	F
	Description
	Description of the item or service as defined in the contract.


	240
	alphanumeric
	
	Goods and Services

	G
	RDD
	Required Delivery Date (RDD) that the package is required at the demander’s point of delivery.


	8
	numeric
	DD/MM/YYYY
	Goods

	H
	SPC
	The Standard Priority Code denoting at what speed the package should be handled within MoD Supply Chain.


	2
	numeric
	
	Goods

	J
	UN Haz Code
	UN Hazard Class. Denotes the potential hazard of the items within the package

References: DEFCON 68 and DEFCON 129


	2
	alphanumeric
	
	Goods

	K
	Date Shipped
	Date package dispatched from the supplier or service provided.


	8
	Numeric
	DD/MM/YYYY
	Goods and Services

	L
	Batch Number
	Batch Production Number indicated on the goods if required


	
	
	
	Goods

	M
	Piece Number
	The specific number of the package as a constituent of a number of packages delivered to complete one order.

i.e. 1 of 1, 2 of 2 or 4 of 10


	6
	alphanumeric
	
	Goods

	N
	Weight
	The gross weight of the package in metric format.
	8
	numeric
	
	Goods

	P
	Dimensions
	The size of the package in L x B x H in metric format
	15
	alphanumeric
	
	Goods

	Q
	NSN
	The NATO Stock number. The NATO supply Classification code (NSC), Nation Code (NC) and Item Identity Number (IIN) that denotes the unique identification of a line item within the inventory system.

This 13 character attribute (NSC 4, NC2, IIN 7) is provided in both Barcode 39 and human readable test format.


	13
	numeric & Barcode 39


	
	Goods

	R
	IMC/DMC
	The Inventory Management Code (IMC) / Domestic management Code (DMC) code given to a range of like or linked items managed by MoD Inventory manager


	6
	alphanumeric
	
	Goods

	S
	DofQ
	Denomination of Quantity of the items in the package
	2
	alphanumeric
	
	Goods

	T
	Qty in Package
	The total quantity of the item contained within the package
	7
	numeric
	
	Goods

	T
	Total This Delivery
	The total quantity of the item being delivered for a specific order shipment
	9
	numeric
	
	Goods


Schedule 21- Security Aspects Letter
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	REDACTED
	
	

	
	REDACTED
	
	

	
	REDACTED
	
	
	

	
	REDACTED 
REDACTED
REDACTED 
REDACTED
	
	

	
	REDACTED
	
	


	Attn: The Company Security Officer
	Our Reference: 

CBRN/00215 

Issue 1

Your Reference:

Date: 

13 May 2016


Dear Sir

ITN CBRN/00215 APED Above Neck In_Service Support Contract-  Security  Aspects Letter
1.
On behalf of the Secretary of State for Defence, I hereby give you notice that any sketch, model, article, note or document, or information connected with or arising out of the above-mentioned Invitation To Tender is subject to the provisions of the Official Secrets Act 1911-1989. 

2.
Your attention is particularly drawn to the following equipment and their specific aspects which must be fully safeguarded:

	Security Aspects
	Classification

	REDACTED
	OFFICIAL

	REDACTED
	OFFICIAL-SENSITIVE

	REDACTED
	OFFICIAL-SENSITIVE

	REDACTED
	OFFICIAL-SENSITIVE

	REDACTED
	OFFICIAL-SENSITIVE

	REDACTED
	OFFICIAL-SENSITIVE

	REDACTED
	SECRET UK EYES ONLY

	REDACTED
	OFFICIAL-SENSITIVE - COMMERCIAL


3.
Will you please confirm that:

a. This definition of the classified aspects of the above Invitation to Tender has been brought to the attention of the person directly responsible for the security of this tender.

b. The definition is fully understood.

c. Measures can, and will, be taken to safeguard the protected aspects.

4. If you have any difficulty either in interpreting this definition of the protected aspects or in safeguarding them, will you please let me know immediately.

5. In the event of a contract being placed with you, these aspects would constitute ‘SECRET Matter’ for the purpose of the Security Clause included in the contract and as OFFICIAL-SENSITIVE.

7.
Any access to classified information on MoD premises that may be needed will be subject to MoD security regulations under the direction of the MoD Project Officer.

Yours faithfully

REDACTED
Copies via DII email to:

REDACTED
Schedule 22- Not Used

� All Packaging in accordance with DefStan 81-41 Issue 8 – Military Packaging Level P


� Delivery address REDACTED


� Helmet Assy deliverable includes visor assy, visor cover, mic, and bag


� All Packaging in accordance with DefStan 81-41 Issue 8 – Military Packaging Level P


� REDACTED


� Upon agreement of Part C TAF


� Delivery address Leidos designated Main Storage Depot, currently Bldg B55, KNGD Donnington, TF2 8JT


� CFR deliverable includes lens cover, demist plenum, extension cord, and stowage bag
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