

SCHEDULE 1
DEFINITIONS AND ABBREVIATIONS

CONTENTS

1 Definitions..... 3

2 Abbreviations..... 44

1 DEFINITIONS

In this Contract, the following words and expressions will be deemed to have the following meanings:

Term	Definition
A	
Accounting Day	Means the last day of the month that the company requires invoices to be received
Achieved Task Completion Date	Means the point at which the Authority receives a notification that the Contractor has declared the task to be complete for tasks placed through the Task Database (this definition does not relate to tasks placed through the Task Authorisation Form process detailed in Schedule 9 (Contract Management))
Active Service	Means as defined in DEFSTAN 05-129.
Actual	Means the total amount that has been spent.
Actual FAF	Means a calculation of the average number of aircraft in the FAF achieved in that month as defined in Schedule 4 (Performance Management)
Actual Monthly FAF	Means the cumulative number of days Aircraft are allotted to Forward in a month (for example if (3) three aircraft are available every day in a (30) thirty day calendar month the Actual Monthly FAF is (90) ninety).
Actual Rates Claim Report	Means the rates claim report required under by SSCR.
Additional Penalty Depth Maintenance	Means additional Depth maintenance occasioned through unilateral action by Forward that has not been agreed in advance by the Contractor.
Additional Tasking	Means additional tasks performed at Depth that is added to Core Work as detailed in Schedule 2 (<i>Statement of Work</i>) Paragraph Error! Reference source not found. . Additional Tasking could include the following activities: <ul style="list-style-type: none"> • Embodiment of Modifications. • Any additional miscellaneous tasking i.e. interconnectivity condition surveys.
Adjoining Property	Means any land and/or property adjoining the Authority Sites and each and every part of such land and/or property, including all conduits, roads, footpaths, walls, fences, buildings and other erections and all other apparatus on, under or within such land and/or property.
Affected Party	Means for the purposes of Clause 23 (<i>Force Majeure</i>) of the Terms and Conditions of this Contract, the Affected Party is the Party who is affected by the Force Majeure Event.
Affiliate	Means in relation to any person, any holding company or subsidiary of that person or any subsidiary of such holding company, and " holding company " and " subsidiary " shall have the meaning given to them in section

OFFICIAL

Term	Definition
	736 of the Companies Act 1985, or to the extent that the Companies Act 2006 applies, section 1159 of that Act;
Air Force Law	Means the Air Force Law as detailed in the Air Force Act 1955 (“AFA 1955”) and section 16 of the Armed Forces Act 1966 and as set out in AFA and Queen’s Regulations (“QR”) for the RAF.
Aircraft	Means Sentinel aircraft R Mk1 for the purposes of this Contract.
Aircraft Technical Manual	Means the formal document, which details the way in which all maintenance tasks carried out on an aircraft shall be accomplished.
Aircraft On Ground (AOG)	Means an aircraft prevented from flying due to a lack of resource including materiel.
Aircrew Data Set	Means a set of aircrew publications issued for Sentinel in accordance with Schedule 2 (<i>Statement of Work</i>) Table 29.
Allowable Costs	Means shall have the meaning given in the Statutory Guidance On Allowable Costs published by the Single Source Regulatory Office.
Alternative Dispute Resolution	Any of a range of voluntary processes usually involving a neutral third party that brings the Parties together to resolve a dispute without resorting to litigation, and shall include mediation, adjudication and expert determination in accordance with any further provisions of Clause 82 (<i>Disputes</i>) of the Terms and Conditions of this Contract.
Amendment Letter	Means a sequentially numbered letter titled “Amendment Letter” with an enclosed DEFFORM 10B, which is the means by which the contract is amended.
Annual CASP Review	Means the review defined in Paragraph 2.10.1 of Schedule 2 (<i>Statement of Work</i>)
Annual Flying Task	Means a maximum number of flying hours, which the Contractor is required to enable through the provision of the Contractor Deliverables. The Annual Flying Task is expressed per annum, and is for the entirety of the Sentinel fleet. The Annual Flying Task is detailed in the assumptions in Schedule 2 (<i>Statement of Work</i>).
Annual Performance Report	Means as defined in Schedule 9 (<i>Contract Management</i>) of this Contract.
Annual Performance Review Meeting	Means as defined in Schedule 9 (<i>Contract Management</i>) of this Contract.
Annual Service Prices	Means the annual price for Item 1 of the Schedule of Requirements as detailed in Schedule 5 (<i>Pricing and Payment</i>).
Approved Data Set	Means in accordance with MAA 02 (Master Glossary), airworthiness data or information, sustained and developed by the appropriate DO, endorsed for use by the MOD and published in the ADS.
Arms	Means any weapon, which, for the avoidance of doubt, excludes anything to be used for the purpose of performing the Contract.
Article(s)	Means all goods (excluding Services) which the Contractor is required under the Contract to supply.
Assembly Sponsored Public	Means a non-departmental public body directly funded by the Welsh Government

Term	Definition
Body	
Assessment Specification	Means the description of the organisation, type of test, marking details, pass/fail criteria for the assessment of training objectives and the consequences of failure. It provides the practical details required to assess the achievement of the standards specified by an associated training objective.
Asset(s)	Means Transferable Industry Assets and Government Furnished Assets.
Asset Accounting Centre (AAC)	Means as defined at DEFSTAN 05-99, Issue 4 dated 23 December 2010 (Managing Government Furnished Equipment in Industry).
Authorised Representative	Means the person duly authorised by the Authority to act for the purposes of the provision and identified in the Contract or in any subsequent notice to act for the purposes of the provision.
Authority	Means the Secretary of State for Defence, acting on behalf of the Crown
Authority's Commercial Representative	Means the Authority's Representative as detailed at Box 1 of DEFFORM 111 (<i>Appendix to Contract</i>).
Authority Handling Squadron	Means Authority User Authenticator and Handling Squadron.
Authority Related Party	Means an officer, servant or agent of the Authority.
Authority Resource	Means Military and Civilian personnel provided to the Contract as GFA.
Authority Sites	Means those sites which are in the Authority's control or were in its control immediately prior to the Effective Date and which are to be used by the Contractor for the purposes of providing the contracted Services.
Authority to Deploy	Means the Authority's formal written authority for the Contractor to Deploy.
Authority's Agent	Means the Government Departments or Contractors authorised by the Codification Authority to undertake NATO codification.
Authority's Representative	in any provision of the Contract means the person duly authorised by the Authority to act for the purposes of the provision and identified in the Contract or in any subsequent notice to act for the purposes of the provision.
Authority's Transport Officer	Means the reference as per Box 10 of DEFFORM 111 (<i>Appendix to Contract</i>)
Availability	Means the measure of the number of Aircraft allotted and available to 5 Sqn in the Forward Available Fleet.
Availability Cell	Means the Authority led Air ISTAR cell based at the MOB, joint team responsible for coordinating activities and presenting to the Authority and Contractor information which has the ability to impact on the Aircraft Available.
Available Aircraft	Means the measure of the number of Aircraft allotted and available to 5 Sqn in the Forward Available Fleet.
B	
Background IP	Means any Intellectual Property generated otherwise than under this Contract or already developed prior to this Contract by the Contractor.
Barrack Item	Means any furniture that is used within a building or group of buildings that is on a military establishment

OFFICIAL

Term	Definition
	owned by the Authority and defined within Schedule 7 (<i>Government Furnished Assets</i>).
Baseline Monthly Service Payment	Means the payment value calculated in accordance with Schedule 5.
Bay Maintenance	Means as defined in Schedule 2 (<i>Statement of Work</i>) to this Contract.
Beyond Economical Repair	Means an item is defined as BER when the cost of repair exceeds 75% of the replacement item price. If there is no replacement price the commercial list price will be used.
Bill Paying Authority	Means the Authority's agency for payment.
Bill Paying Branch	Means the address as per Box 11 of DEFFORM 111 (<i>Appendix to Contract</i>).
Bolthole	Means a temporary Forward Operating base at RAF Cranwell
Bombardier	Means Bombardier Inc .the OEM for the Green Aircraft at: 400 Cote-Vertu West Dorval Quebec Canada H4S 1Y9
British Standards	Means the Standards produced by British Standards Institute (BSI) incorporated under authority of the charter.
Broughton	Means the Contractor's maintenance facility at: Hawarden Airport, Chester Road, Broughton, Cheshire. CH4 0BA
Business Continuity	Means a set of planning, preparatory and related activities which are intended to ensure that an organisation's critical business functions will continue to operate despite serious incidents or disasters that might otherwise have interrupted them.
Business Continuity Plan	Means a plan defining the re-establishment of normal business practices following a business interruption, crisis or natural disaster.
Business Day	Means Mondays to Fridays, excluding Bank Holidays.
C	
C State	Means as defined in JSP886 Vol 3 Part 1 Standard Priority System, Chapter 2 Version 3.16 dated 05 Sep 14: Code C indicates that an Aircraft or weapon system or simulator, though serviceable, is not capable of fulfilling its full operational role through lack of certain spares. For weapon systems operating in support of an

OFFICIAL

Term	Definition
	operation, this state is to be given the same management and movement attention as a D State.
Calendar Days	Means all days in a month, including weekends and holidays.
Cannibalisation	Means as defined in JSP886 Vol 1 Part 1A Glossary dated 18 Feb 14: The removal of serviceable assemblies, sub-assemblies or components from a repairable or serviceable item of equipment in order to install them on another.
Carriage Only	Means the following Sentinel AMS will be carried but not operated: <ol style="list-style-type: none"> 1. Wideband Data Link Subsystem (WDLS). 2. Narrowband Data Link Subsystem (NDLS). 3. Defensive Aids Group (DAG).
CASP	Means the Command Acquisition Support Plans (CASP), reviewed and updated annually between the commands/strategic programmes and Defence Equipment & Support (DE&S).
Central Government Body	Means a body listed in one of the following sub-categories of the Central Government classification of the Public Sector Classification Guide, as published and amended from time to time by the Office of National Statistics: <ol style="list-style-type: none"> 1. Government Department; 2. Non-Departmental Public Body or Assembly Sponsored Public Body (advisory, executive, or tribunal); 3. Non-Ministerial Department; or 4. Executive Agency.
Change	Means as set out at Paragraph 1.1 of Schedule 6 (<i>Contract Change</i>) authorised in accordance with Clause 71 (<i>Contract Changes</i>) of the Terms and Conditions of this Contract.
Change Assessment Price	Means the price agreed for the provision of a Contract Change Proposal Stage 3 Form in accordance with the provisions of Schedule 6 (<i>Contract Change</i>).
Child Labour Legislation	Means as stated in Clause 42 of the Terms and Conditions to the Contract.
Claimed Relief Event	Means a claimed Relief Event made by the Contractor in accordance with the provisions of Schedule 4 (<i>Performance Management</i>).
Claimed Relief Event Hours	Means the claimed lost hours by the Contractor in delivering Depth Maintenance as a result of a Relief Event pursuant to Trial KPI 1 as detailed in Schedule 4 (<i>Performance Management</i>).
Classified Data	Means data that has a security classification and therefore restrictions of use.
Clearance with Limited Evidence	Means a Clearance with Limited Evidence (CLE) shall be raised when insufficient evidence is available to support the normal standards required for a Release To Service clearance.
Codification	Means the application applicable of unique identification and classification information to Items of Supply, using a common supply language (detailed in Annex A to DEFCON 117 Edn 10/13) which is recorded in

Term	Definition
	sufficient detail to distinguish uniquely Items of Supply from other items, using NATO Stock Numbers (NSN).
Codification Authority	Means the United Kingdom National Codification Bureau ("UKNCB"), except as provided in paragraph 2.10 of Schedule 11 (<i>Ancillary Requirements</i>).
Codification Purposes	Means use to enable maximum effectiveness in national and international logistic support, data management in the area of materiel, supply and inventory introduction and management, throughout the life of an equipment by the UK MOD and its NATO partners,
Command Plan	Means a Confidential document produced by the Authority providing Sentinel fleet operational requirements.
Commercial Officer	Means the Authority's Commercial Representative.
Commercial Off The Shelf (COTS)	The term for commercial items, including services, available in the commercial marketplace to be bought and used.
Commercial Packaging	Means Commercial Packaging for military use as described in Def Stan 81-41 (Part 1).
Common Core Skills	Means RAF Military course to provide basic war fighting skills.
Compliant	Means in regards Schedule 4 (Performance Management) Phase 1, the achievement of Satisfactory, Good or Very Good levels of performance.
Coordinating Design Authority	Means the approved organisation responsible for the overall design of the Sentinel System and for coordinating the design of sub-systems designed by other design organisations. The co-ordinating design organisation may also be a design organisation for some of the sub-systems.
Concession	Means the approved deviation from the approved design which arises unintentionally during manufacture or maintenance.
CONDO	Means Contractors on Deployed Operations, being contractors providing Articles or Services or both outside the British Isles within a CAA as part of the civilian component supporting UK armed forces.
CONDO Applicable Area	A Joint Operations Area or Operations Area or Single Service Operations Area as defined by DEFSTAN 05-129 at Schedule 3 (<i>Quality Standards and Requirements</i>).
Confidential	Means a form of privileged communication passed only from authorised personnel to other authorised personnel.
Configuration Control Board	In accordance with Def Stan 05-57, a group of persons, assigned responsibility and authority to make decisions on product configuration as defined in the requirements for product design, realisation, verification, operation and support. Summary provided in Schedule 9 (Contract Management) of this Contract.
Consignee	means the reference as per Box 9 of DEFFORM 111 (<i>Appendix to Contract</i>)
Consolidated Version	Means a version of the Contract which incorporates into the body of the Contract all amendments made to the Contract.
Consolidated Version Date	Means:

OFFICIAL

Term	Definition
	<ol style="list-style-type: none"> 1. where one or more consolidated versions have been issued, the date on which the latest consolidated version was issued, or 2. where a consolidated version has not been issued, the date on which the Contract was entered into.
Continual Improvement	Means the ongoing effort to improve products, services, or processes that are part of the Contractor Deliverables.
Continuing Airworthiness	Means all of the processes ensuring that at any time in its operating life the Aircraft complies with the airworthiness requirements in force and is in a condition for safe operation.
Continuing Airworthiness Management Organisation (CAMO)	Means the RAF Waddington organisation charged with managing Continuing Airworthiness.
Continuous Airworthiness Management Exposition	Means the document that's purpose is to set forth the procedures, means and methods of the Continuous Airworthiness Management Organisation (CAMO).
Contract	Means the AirSTAR/CB/6 Contract including any contract amendments (including its Schedules and Appendices to the Schedules).
Contract Amendment	Means a formal amendment to the Contract, in accordance with Clause 71 (<i>Contract Changes</i>) of the Terms and Conditions of this Contract.
Contract Change	Means as defined in Paragraph 1.1 in Schedule 6 (<i>Contract Change</i>) of the Contract.
Contract Change Proposal (CCP)	Means as set out in Paragraph 1.3 of Schedule 6 (<i>Contract Change</i>).
Contract Closure Phase	Means the time period given to closing down the contract in accordance with Schedule 13 (<i>Exit Management</i>).
Contract Closure Plan	Means the plan for orderly exit when the Contract is due to expire as detailed in Schedule 13 (<i>Exit Management</i>).
Contract Completion Report	Means the Contract completion report required under SSCR.
Contract Deliverables	Means the works, goods and/or the services, including packaging (and Certificate(s) of Conformity and supplied in accordance with any QA requirements if specified) which the Contractor is required to provide under this Contract.
Contract Embodiment Item (CEI)	Means an item of materiel provided to the Contractor, by the Authority, without charge, for incorporation into an asset under manufacture, production, construction, repair, refurbishment, maintenance, servicing, modification, enhancement or conversion.
Contract Effective Date	Means the date on which this Contract becomes effective.
Contract Expiry	Means the Expiry Date or Termination Date.
Contract Management	Means those activities defined in Schedule 9 (<i>Contract Management</i>) of this Contract.
Contract Management Plan	Means a jointly agreed plan on the day to day management and processes for delivering the Contract that the Contractor will support as defined in Schedule 9 (<i>Contract Management</i>).

OFFICIAL

Term	Definition
Contract Notification Report	Means the Contract notification report pricing statement required under SSCR.
Contract Period	Means the period commencing on and from the Effective Date and ending on the earlier of the Expiry Date or the Termination Date.
Contract Price	Means the price exclusive of VAT payable to the Contractor by the Authority under this Contract for the full and proper performance by the Contractor of his part of the Contract as determined under the provisions of Schedule 5 (<i>Pricing and Payment</i>) of this Contract.
Contract Pricing Statement	Means the pricing statement required under SSCR.
Contract Profit Rate	Means the profit rate set out in Schedule 5 (<i>Pricing and Payment</i>).
Contract Reporting Plan	Means the reporting plan required under SSCR.
Contract Risk Register	Means the document containing the results of qualitative and quantitative risk analysis; detailing all identified risks, including description, category, cause, probability of occurring, impact on objectives, proposed responses, owners, and current status. Used by both the Contractor and the Authority for risk response planning.
Contract Support Item (CSI)	Means an item of materiel provided to the Contractor by the Authority for a particular purpose and specified period, with or without charge, which is subject to return in the same condition as issued, fair wear and tear accepted, or is replaced with an identical item as new.
Contract Work Arising (CWA)	Means an item of materiel, which is removed (often as a result of cannibalisation or salvage action) from an existing item of materiel (which may then be identified for disposal) for incorporation into another item of materiel, or for retention as a fixed asset or stock item.
Contract Work Item (CWI)	Means an item of materiel temporarily issued to the Contractor, without charge and for a specified period, typically for the purpose of undergoing repair, refurbishment, maintenance, servicing, modification, enhancement or conversion, or for the purposes of undergoing inspection or packing, and which is subject to physical return in a specified condition.
Contract Year	Means each successive 12 month period commencing on 1 st April of a calendar year and ending on 31 st March of the following calendar year.
Contractor	Means the organisation who, by the Contract, undertakes to supply the Articles, or perform the Service, or both for the Authority as is provided by the Contract. For the purposes of this Contract, the Contractor is: Raytheon Systems Limited, The pinnacles, Harlow, CM19 5BB.
Contractor Commercially Sensitive Information	Means the information listed in the DEFFORM 539A (held at Schedule 12 to this Contract); being information notified to the Authority by the Contractor, which is acknowledged by the Authority as being Commercially Sensitive Information.
Contractor Default	Means any one or more of the following:

Term	Definition
	(a) a breach by the Contractor of any of its obligations under this Contract which materially and adversely affects the provisions of the Contractor Deliverables; (b) the occurrence of a Persistent Breach; the occurrence of an Insolvency Event; (d) the occurrence of a Prohibited Act (e) a breach by the Contractor of Clause 70 (Tax Compliance); (f) a breach by the Contractor of Clause 72 (Change of Control of Contractor); (g) a breach by the Contractor of Clause 73 (Transfer of Contract); (h) any withholding of information concerning, materials or substances as referred to in Part E of Schedule 11 (Ancillary Requirements) (Supply of Data For Hazardous Articles, Materials And Substances); (i) NOT USED (j) NOT USED; and/or (k) the occurrence of the circumstances referred to in Clause 36.8 (Security – Secret Matters).
Contractor Default Termination Date	Means as defined in Clause 64 (<i>Termination for Contractor Default</i>) of the Terms and Conditions of this Contract.
Contractor Deliverable(s)	Means the works, goods (including the Articles) and/or the Services, including packaging (and Certificate(s) of Conformity) and supplied in accordance with any Quality Assurance requirements if specified which the Contractor is required to provide under this Contract.
Contractor Related Party	Means any one of the following: (a) an officer, servant or agent of the Contractor, or any Affiliate of the Contractor; (b) any Sub-Contractor acting in connection with this Content; (c) any person on or at any of the Authority Sites at the express or implied invitation of the Contractor (other than an Authority Related Party), save to the extent such person is acting under the instruction or control of the Authority; and/or (d) Authority resources under Schedule 7 (<i>Government Furnished Assets</i>), to the extent such manpower is acting under the instruction or control of the Contractor but save to the extent that such manpower acts contrary to the instruction of the Contractor.
Contractor's Actual Performance Score (CAPS)	Means: the agreed output from the MPRM to assess the Contractor's performance against achievement of the KPIs as applied in Schedule 4 (<i>Performance Management</i>).
Contractor's CONDO Enabled Team	Means as defined in Paragraph 3.5 8 of Schedule 2 (<i>Statement of Work</i>) to this Contract.
Contractor's Employee	Means those employees of the Contractor, being UK nationals and TCNs, but excluding LRWs, who are

Term	Definition
	Deployed in connection with the performance of the Contract.
Contractor's Premises	Means those premises or parts of premises which are not Authority Sites but which are used by the Contractor and/or Sub-Contractor for the purpose of providing the Contractor Deliverables.
Contractor's Proposed Performance Score (CPPS)	Means the Contractors proposed performance score submitted to the MPRM against achievement of the KPIs, Trial KPIs and PIs prior to any agreed adjustment to reflect Relief Events as detailed in Schedule 4 (<i>Performance Management</i>) of this Contract.
Contractor's Representatives	Means a representative of the Contractor in any provision of the Contract means the person duly authorised by the Contractor to act for the purposes of the provision and identified in the Contract or in any subsequent notice to act for the purposes of the provision.
Controlled Information	Means any information in a written or tangible form in any media which is disclosed to the Contractor by or on behalf of the Authority under or in connection with this Contract, and which is identified by the legend "Controlled Information" or any other approved legend notified to the Contractor and which is subject to an export, transfer or transit obligation or any other related technology transfer or disclosure restriction that requires special handling measures or is deemed by the Authority to be especially sensitive commercial information that has been obtained from a third party. The term "Controlled Information" shall exclude information provided by oral communication.
Core Service	Means services provided by the Contract that are detailed within Schedule 2 (<i>Statement of Work</i>) of this Contract, which do not refer to placing tasks against the Limit of Liability at Schedule 5 (<i>Pricing and Payment</i>).
Core Work	Means as defined in Paragraph 4.8 of Schedule 2 (<i>Statement of Work</i>) of this Contract.
Cost Certificates	Means: Records of actual expenditure for TAFs placed against Item 3 of the Schedule of Requirements. The detail for which is provided in Schedule 5 (<i>Pricing and Payment</i>).
Critical Spare	Means critical Spares which can include C States and D States but can also include an item demanded for with an RDD of 2 (two) weeks or less).
Critical Spare Parts Report	Means the report provided on the template detailed in Paragraph 10.4 Table 17 of Schedule 2 (<i>Statement of Work</i>) to this Contract.
Crown Data	Means information that falls under Crown Use.
Crown Use	Means the doing of anything by virtue of Sections 55 to 57 of the Patents Act 1977 which otherwise would be an infringement of the patent and in relation to a Registered Design has the meaning given in paragraph 2A(6) of the First Schedule to the Registered Designs Act 1949.
Customer and Supplier Satisfaction Reviews	Means as defined in Schedule 3 (<i>Quality Standards and Requirements</i>).
D	

Term	Definition
D State	Means; as defined in JSP886 Vol 3 Part 1 Standard Priority System, Chapter 2 Version 3.16 dated 05 Sep 14: State Code D indicates that an aircraft is grounded or that a weapon system, simulator, radar or navigational aids are not available for tasking and all work has stopped specifically for the lack of a spare or spares. Emphasis on the use of a D state is placed only when all work is stopped.
Dangerous Goods	Means substances, preparations and articles that are capable of posing a risk to health, safety, property or the environment which are prohibited by regulation, or classified and authorised only under the conditions prescribed by the: (1) Carriage of Dangerous Goods and Use of Transportable Pressure Equipment Regulations 2009 (CDG) (as amended 2011); (2) European Agreement Concerning the International Carriage of Dangerous Goods by Road (ADR); (3) Regulations Concerning the International Carriage of Dangerous Goods by Rail (RID); (4) International Maritime Dangerous Goods (IMDG) Code; (5) International Civil Aviation Organisation (ICAO) Technical Instructions for the Safe Transport of Dangerous Goods by Air; (6) International Air Transport Association (IATA) Dangerous Goods Regulations.
Data Controller	Means as set out in the Data Protection Act.
Defence Quality Assurance Field Force (DQAFF)	Means the force that is tasked by MOD, NATO governments and others to conduct assurance and surveillance activities through the supply chain to ensure contractual objectives are met.
Defence Reform Act	Means the primary legislation applicable to single source procurement.
Defence Standards	Means quality Standards (see Standards) that are produced for UK military use, also referred to as Def Stans.
Dependency Optimisation Tool	Means the Contractor's bespoke IT tool used for managing GFA dependencies.
Dependency/ Dependencies	Means Authority provided items that the Contractor depends upon to perform their obligations as defined in Schedule 7 (<i>Government Furnished Assets</i>).
Deploy	Means bringing the Contractor, the Contractor's Employees, its Subcontractors and the Subcontractor's Employees under the administration and control of the Authority, which will take place: 1. on entering a Government Establishment for transit to the CAA; or 2. Contractors On Deployed Operations (CONDO) 3. on entering the CAA at the nominated entry point; or 4. on reporting to the Representative of the Authority when already in the CAA.
Deployment	Means the period during any act of preparing, moving and initial setting up of personnel and equipment to enable the delivery of Services within a location identified in CONDO Form 2 issued in accordance with Def Stan 05-129 (Issue 5), their presence within that location and their subsequent recovery or redeployment.
Deployed Inventory	Means the inventory deployed to support a Force Element, the content of which originates from a Priming

Term	Definition
	Equipment Pack (PEP).
Deployment Plan	Means an Authority produced plan that lays out Authorities intention on deployment of Sentinel aircraft.
Depth	Means as defined in JSP 886, Volume 7, Part 8.03C, Chapter 2 and AP101B-6800-2(AR)1 in accordance with Schedule 3 (<i>Quality Standards and Requirements</i>). For the purposes of Sentinel, Depth shall mean maintenance undertaken by the Contractor during the time period from allotment of the Aircraft to the Contractor to allotment of the Aircraft back to the Authority.
Depth Maintenance Schedule	A schedule reflecting the scope of work against a Depth Maintenance SOW; which shall set the agreed input and output dates for Aircraft going into Depth.
Depth Maintenance SOW	A statement of work for each Aircraft entering Depth that should accurately reflect the decisions and agreements from the 3 rd Pre-Input Meeting.
Design Approved Organisation Scheme	Design Approved Organisation Scheme (DAOS) is a mechanism by which the competence of a Design Organisation (DO) can be assessed. Approval under DAOS is confirmation of compliance with the established procedures and rules governing the responsibilities and privileges for Military Design Approved Organisations.
Design Control Authority (DCA)	Means the individual, company, firm, corporation, designing authority or government department, which controls the design, characteristics and production of an Item by means of its engineering drawings, specifications and inspection requirements.
Design Organisation (DO)	Means in accordance with MAA 02 (Master Glossary), the organisation appointed by the PTL to be responsible for the design or design change of an airborne system or its associated equipment, and for certifying the airworthiness of the design by issue of a certificate of design.
Designated Officer	Means an Authority appointed person who is the point of contact for the Contractor and Authority Manpower in regard to their employment under the Contract as GFA.
Disposals	Means Materiel that is no longer required for the Contract.
Disputed Amount	Means as defined in Clause 15.4 of this Contract.
Dispute Forum	Means ,as defined in Clause 5.2.1 of the Terms and Conditions of this Contract.
Disputes	Means as defined in Clause 82 (<i>Disputes</i>) of the Terms and Conditions of this Contract.
DPA	Means Data Protection Act 1998 as amended or replaced from time to time
E	
Effective Date	Means the date on which this Contract becomes effective.
Elapsed Time Indicator	Means a means of monitoring and indicating system, sub system or LRI usage metrics.
Emergent Work	Means unplanned remedial action that emerges during the satisfaction of Core Work during Depth, as defined in the relevant Depth Maintenance SOW.

Term	Definition
Employee	Means any person who is an employee, officer or director of the Contractor and/or any person who is an employee, officer or director of any Sub-Contractor (as the case may be) or who occupies the position of an officer or director of the Contractor and/or any Sub-Contractor (as the case may be), by whatever title given.
Employee Liability Information	Means as defined in Regulation 11 (2) of the Transfer Regulations.
Employing Sub-Contractor	Means any sub-contractor of the Contractor providing all or any part of the Services who employs or engages any person in providing the Services
Engineering Operations	Means the Authority's point of contact to handle maintenance priorities with the Station and other Agencies, including out of hours, as required.
Engineering Record Card	Means a method of maintaining a permanent technical record of significant events in the in-service life of airframes, aero-engines and other specified equipment.
Estimated Rates Claim Report	Means the estimated rates claim report required under SSCR.
Estimated Rates Agreement Pricing Statement	Means the estimated rates agreement pricing statement required under SSCR.
Evidence	<p>Means either:</p> <ol style="list-style-type: none"> 1. an invoice or delivery note from the timber supplier or sub-contractor to the Contractor specifying that the product supplied to the Authority is Forest Stewardship Council FSC or Programme for the Endorsement of Forest Certification PEFC certified; or 2. other robust evidence of sustainability or FLEGT licensed origin, as advised by CEPT.
Executive Agency	Definition of Central Government Body
Exceptional Emergent Work	Exceptional Emergent Work is any unusual or not typical Emergent Work, which by its nature or impact to cost and/or schedule could not have reasonably been expected to occur during the planned maintenance period or which could not have been identified as part of any Pre-Input Survey. Agreement of work identified as Exceptional Emergent Work will be agreed as by the Exceptional Emergent Work Sentencing Panel.
Exceptional Emergent Work Sentencing Panel	Means as defined in Schedule 9 of this Contract.
Exit Management Plan	Means the plan for orderly exit from the Contract as detailed in Schedule 13 (<i>Exit Management</i>).
Exit Point	Means the Contractor's 'hole in the wall' at the Contractor's store at the MOB for the delivery of parts to the Authority. This shall be the Exit Point for both MOB and FOB, Purple Gate, spares requests.
Expected Modes of Transport	Means the modes of transport to be used in the CAA for the transportation of the Contractor, the Contractor's Employees, its Subcontractors, the Subcontractor's Employees and LRWs specified in the Contract.

Term	Definition
Expected Work Locations	Means the locations specified in the CAA specified within the Contract.
Expiry Date	Means the date the Contract expires – 31 st March 2021.
External Validation	Means qualitative and quantitative data to focus on the degree to which training prepares people for their jobs delivered from outside the training delivery organisation.
F	
Failure Reporting Analysis Corrective Action System	Means a system that provides a process for reporting, classifying, analysing failures, and planning corrective actions in response to those failures.
Final Warning Notice	Means as defined in Clause 64.2.1 of this Contract.
Firm Price	Means a price, agreed for the Contractor Deliverables, which is not subject to variation except where stated in Clauses 2.1 to 2.6 of Schedule 5 (<i>Pricing and Payment</i>).
First Time Demands	Means the first time an item is requested. It remains a First Time Demand until such time as it is Through Life Costed.
Fit For purpose (FFF)	Means Aircraft defined as the number of aircraft that are available at first line that are reliable, safe and capable of performing the required task (FMC + Partially Mission Capable (PMC)).
Fleet	Means the Sentinel aircraft in the Authority's operating fleet.
Fleet Plans	Means the Strategic Fleet Plan and the Tactical Fleet Plan.
FOI Act	Means the Freedom of Information Act 2000.
FOIA Information	Means recorded and unrecorded information given under section 84 of the FOI Act.
Follow-On-Contractor	Means any replacement service provider or providers engaged to provide the Services (or part thereof) or substantially similar services or the Authority itself where the Services or substantially similar services (or part thereof) continue to be provided by the Authority after partial termination, termination or expiry of this Contract.
Force Majeure Event	<p>Means any of the events or circumstances set out in paragraphs 1 to 9 below which are beyond the control of the Affected Party; could not have been avoided by steps which might reasonably be expected to have been taken by the Affected Party; and could not have been reasonably foreseen by the Affected Party at the date of this Contract, and which cause or result in either the failure of the Affected Party to perform or a delay in performing any of its obligations owed to the other Party under this Contract.</p> <p>The events or circumstances referred to above are:</p> <ol style="list-style-type: none"> 1. National Strike (but not in so far as the employees of the Contractor or the Authority are on strike); 2. war, civil war, invasion, hostilities (whether declared or undeclared), armed conflict, rebellion, terrorism, quarantine or act of foreign enemy; 3. revolution, riot, insurrection, civil commotion, military or usurped power;

Term	Definition
	4. nuclear explosion, radioactive, biological or chemical contamination, ionizing radiation, or any hazardous properties of any nuclear assembly (or any component part thereof) (unless in any case the source or cause of the contamination or radiation is brought to or near the Sites by the Affected Party (or any other person for whom the Affected Party is responsible); 5. pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds; or 6. storm, fire, flood, epidemics or explosion, which directly causes the Affected Party to be unable to comply with all or part of its obligations under this Contract; 7. necessary consents are refused or become unobtainable or withdrawn 8. if the US Government withdraws its consent for the Contractor to continue any of its obligations under this Contract
Forecast	Means what is expected to be spent.
Form, Fit and Function	Means; In respect of each of its elements: 1. Form: the shape, dimensions and other physically measurable parameters that uniquely characterize an article. For software, form denotes the language and media; 2. Fit: the characteristics of an article to enable it to interface or interconnect with another article including the dimensional relationship between mating parts and the limit of tolerances; 3. Function: the actions that a product is designed to perform in normal use or operation. 4. An FFF alternative must be an OEM approved alternative part or must be approved as FFF by the Design Authority.
Formal Training Statement	Means a statement that details the totality of the training required to achieve OPS and forms the basis of the agreement between the TRA and the training provider regarding what will be achieved (in terms of Performance, Conditions and Standard) and where the training will be conducted.
Forward	Means those processes and functions that are focussed on, and/or provide immediate support to the operating environment.
Forward Available Fleet (FAF)	Means Aircraft that are: 1. Allotted to Forward, 2. Loaned or allotted to a third party, except where such loan has been agreed in advance with the Contractor and KPI 1 targets adjusted accordingly; 3. Awaiting categorisation following any incident; 4. On detachment or deployment away from the Main Operating Base, irrespective of condition or serviceability.
Frequently	Occurring or done many times at short intervals.

OFFICIAL

Term	Definition
Fully Mission Capable	Means an Aircraft which is able to deliver all mission effects for the purposes of this Contract, it is measured as the number of Aircraft sufficiently serviceable to deliver all operational effect within the bounds of the Sentinel System.
Full Time Equivalent	Means the number of working hours that represents one full-time employee during a fixed time period.
G	
General Anti-Abuse Rule	Means; as stated int Clause 70.1.2 of the Terms and Conditions of this Contract.
GFA Failure	Means any failure by the Authority to comply with any of its obligations under Clause 50 (Issued Property) of the Terms and Conditions of this Contract.
Green Aircraft	Means non-modified Bombardier GEx 5000 systems and sub-systems.
Good Industry Practice	Means at any time the exercise of that degree of skill, diligence, prudence and foresight which would reasonably and ordinarily be expected from a skilled and experienced provider of services similar to the Services seeking in good faith to comply with its contractual obligations and complying with all relevant law.
Government Establishment	Means any sites and/or real property owned and/or operated by the Government, including the Authority Sites, any of Her Majesty's ships or vessels and any Service stations.
Government Furnished Assets (GFA)	Means an overarching term for Issued Property provided by the Authority that includes Government Furnished Equipment (GFE), Government Furnished Facilities (GFF), Government Furnished information (GFI), Government Furnished Resources (GFR), required to be provided by the Authority to be used by the Contractor in order to perform its obligations under this Contract. It is an interchangeable term with Government Furnished 'X' (GFX).
Government Furnished Equipment (GFE)	Means the equipment issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority. For the purpose of this Contract all GFE is listed at Schedule 7 (<i>Government Furnished Assets</i>).
Government Furnished Facilities (GFF)	Means buildings, parts of buildings, sites and other infrastructure issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority. For the purpose of this Contract all GFF is listed at Schedule 7 (<i>Government Furnished Assets</i>).
Government Furnished Information (GFI)	Means information or data issued or made available to the Contractor in connection with the Contract by or on behalf of the Authority For the purpose of this Contract all GFI is listed at Schedule 7 (<i>Government Furnished Assets</i>).
Government Furnished Resources (GFR)	Means MOD personnel loaned to the Contractor in connection with the Contract by or on behalf of the Authority. For the purpose of this Contract all GFR is listed at Schedule 7 (<i>Government Furnished Assets</i>).
Government Property	All property owned or leased by the Government
Group Undertaking	Means as defined in 1161 of the Companies Act 2006.

Term	Definition
Group	The quorum of personnel to attend the governance meetings: APR, QPR and MPR, as detailed in Schedule 9 (<i>Contract Management</i>).
H	
Halifax Abuse Principle	Means; as stated in Clause 70.1.3 of the Terms and Conditions of this Contract.
Houchin	Means 400Hz aircraft ground power unit (GPU).
I	
Independent Verification	Means that an evaluation is undertaken and reported by an individual or body: <ol style="list-style-type: none"> 1. whose organisation, systems and procedures conform to “ISO Guide 65:1996 (EN 45011:1998) General Requirements for bodies operating product certification systems” or equivalent; and 2. who is accredited to audit against forest management standards by a body whose organisation, systems and procedures conform to “ISO 17011:2004 General Requirements for Providing Assessments and Accreditation of Conformity Assessment Bodies” or equivalent.
Information	Means Information in any written or other tangible form disclosed to one Party by or on behalf of the other Party (or acquired by one Party from the other Party in the performance of that Party’s obligations under this Contract) under or in connection with this Contract.
Insolvency Event	Means any one of the following: <ol style="list-style-type: none"> 1. <ol style="list-style-type: none"> a. The court making an administration order in relation to the Contractor; b. the company passing a resolution that the Contractor shall be wound up; c. the court making an order that the Contractor shall be wound-up; d. the appointment of a receiver or manager or administrative receiver; e. any voluntary arrangement is made for a composition of debts or a scheme of arrangement is approved under the Insolvency Act 1986 or the Companies Act 2006 for the Contractor except for the purposes of a solvent re-organisation or reconstruction; or 2. <ol style="list-style-type: none"> a. any event which, within the jurisdiction to which such Contractor is subject, is similar in nature or effect to any of those specified in 1a to 1e (inclusive).
Instructional Specification	Means the Products of Training Design and Development, contain the details of an Training Objectives and associated Key Learning Points, the relevant assessment/test, method and media selected, time allocated, resource requirements and essential references.

Term	Definition
Integrated Logistic Support	Means an integrated and iterative process for developing material and a support strategy that optimises functional support.
Integrated Programme Management Plan	Means the management plan provided by the Contractor in accordance with the requirements of paragraph 2.5.8 Schedule 2 (<i>Statement of Work</i>) of this Contract.
Intellectual Property Rights (IPR)	Means all trademarks, trade and business names, patents, copyright (including copyright in computer programs), database rights, design rights, registered designs, utility models, semi-conductor topography rights, inventions, know-how, moral rights, confidential information and all other intellectual property and rights of a similar or corresponding nature in any part of the world, whether or not registered or capable of registration, and, in respect of such rights which are capable of registration, the right to apply for registration and all applications for registration of any of the foregoing rights.
Internal Validation	Means internal qualitative data and quantitative data to focus on the extent to which the training objectives are met in relation to the expenditure of resources.
International Collaboration Agreement	Means any agreement or arrangement made or proposed to be made between the United Kingdom Government and the government of another country or any government-sponsored international body for collaboration in a joint programme of research, development, production, supply or operations utilising any results produced under this Contract and for the allocation of responsibility for work under such programme between the parties to such agreement or arrangement.
International Traffic and Arms Regulations	Means a set of United States government regulations that control the export and import of defence-related articles and services on the United States Munitions List.
Inventory Optimisation	Means optimising inventory through the balancing of capital investment and service goals over a large spares range of stock, taking into account spares demand and volatility characteristics.
Issued Property	Means any item of Government Furnished Equipment (GFE), including any Articles in connection with which the Contractor is required under the Contract to carry out any Service, issued or otherwise furnished to the Contractor in connection with the Contract by or on behalf of the Authority. For the purpose of this Contract all Issued Property is subject to Clause 50 (Issued Property) of this Contract.
Item	Means an article or unit of materiel as defined in JSP886 Vol 1 Part 1A dated 18 Feb 2014.
Item Identification	Means the minimum information required to uniquely identify the Item of Supply derived from information supplied in response to the requirements specified in Annex A to DEFCON 117 Edn 10/13.
Item of Supply	Means an Item, or where there are two or more Items are attached or assembled together, the minimum assembly of Items listed in the Design Control Authority's Mmaster Parts List or required to be delivered to the Authority under this Contract;
J	

Term	Definition
Joint Obsolescence Working Group (JOWG)	Means a working group in accordance with the OMP.
Joint Risk and Opportunities Management Plan	The Contractor shall produce and maintain a JROMP in accordance with Schedule 2 (<i>Statement of Work</i>), to detail how risks and opportunities shall be jointly managed. The Contractor shall record and manage risks in ARM.
K	
Key Performance Indicator (KPI)	Means the key performance indicators set out in Paragraphs 7 to 10 (inclusive) of Schedule 4 (<i>Performance Management</i>).
L	
Legislation	<p>Means, in relation to the United Kingdom:</p> <ol style="list-style-type: none"> 1. any Act of Parliament; any subordinate legislation within the meaning of section 21 of the Interpretation Act 1978, Any exercise of the Royal Prerogative; or 2. any enforceable community right within the meaning of section 2 of the European Communities Act 1972 <p>in each case in the United Kingdom</p> <ol style="list-style-type: none"> 3. any applicable law, statute, bye-law, regulation, order, regulatory policy, guidance of industry code, rule of court, or directives or requirements of any Regulatory Body, delegated or subordinate legislation or notice of any Regulatory Body.
Limit of Liability	Means a limit for TAFs as detailed within Schedule 5 (<i>Pricing and Payment</i>).
Limitation of Liability	Means a written statement that serves as a disclaimer to limit conditions or instances under which the disclaiming party may be held liable for loss or damages.
Line Replacement Item	Means a component within a system where all of the maintenance actions required to replace the component can be performed without having to return the system to a maintenance facility.
Loan Categories	Means a detailed at JSP886 Vol4 Part 4 and cover the different types of Issued Property to this Contract.
Local Military Commander	Means the senior UK military person within a specific geographical area who is responsible for discipline, security and administration of that area and who for the purposes of this Condition shall be a Representative of the Authority.
Locally Recruited Workers (LRW)	Means workers who are engaged either by the Contractor or by its Subcontractors and who normally reside in

Term	Definition
	the country or countries in which the contracted Services are being performed.
Logistics Information Technology Strategy (LITS)	Means the Authority's electronic system that supports a number of RAF aircraft fleets and is used to manage assets, reference data and data applications.
M	
Main Operating Base (MOB)	Means RAF Waddington, where Sentinel aircraft will be operated and maintained regularly from.
Maintenance Organisation Exposition	Means the Contractor's MAOS Exposition, as defined in Schedule 3 (<i>Quality Standards and Requirements</i>).
Maintenance Statement of Work	Means the formal document defining the maintenance work activity to be undertaken for an Aircraft undergoing Depth Maintenance.
Manage	<p>Means:</p> <p>The Contractor shall:</p> <p>Schedule the meetings and send out invitations no later than twenty (20) Business Days before the meeting date.</p> <p>Distribute the agenda no later than ten (10) Business Days before the meeting date.</p> <p>Arrange the meeting location and distribute any meeting subject data.</p> <p>Participate.</p> <p>Minute Writing.</p> <p>This definition shall apply unless otherwise stated in the Contract and/or agreed at the meeting and documented in the meeting minutes.</p>
Manufacturing License Agreement	Means an agreement between an inventor and a manufacturer. The agreement allows a third party to produce and use the inventor's product for payment in royalties or a specific lump sum.
Master Data Assumptions List (MDAL)	Means the agreed list of assumptions at the Effective Date and attached to this Contract at Schedule 2 (<i>Statement of Work</i>) which serves to bound the Service.
Materiel	Means equipment (including fixed assets), stores, supplies and spares.
Materiel Support	Means providing the spares and supply support functions as detailed within Schedule 2 (<i>Statement of Work</i>) of this Contract.

Term	Definition
Measures in a Crisis	Means any measures of the Authority taken pursuant to Clause 21.4 (Effect of Implementation of Measures in a Crisis) and/or 21.6 (Authority's Overriding Rights) of this Contract; if the circumstances in Clause 21 (Measures in a Crisis) of this Contract apply.
Mil/Military Standard	Means the US name for their Quality Standards (see Standards) that are produced for military use.
Military Level Packaging (MLP)	Means packaging that provides enhanced protection in accordance with Def Stan 81-41 (Part 1), beyond that which Commercial packaging normally provides for the military supply chain.
Military Packager Approval Scheme (MPAS)	Means a MOD sponsored scheme to certify military Packaging designers and register organisations, as capable of producing acceptable Services Packaging Instruction Sheet (SPIS) designs in accordance with Def Stan 81-41 (Part 4).
Minor Logistic Support Task (MLST)	Means non-recurring effort towards supporting the Core Services authorised in accordance with Schedule 9 (<i>Contract Management</i>).
Minute Writing	<p>Means:</p> <p>The Authority shall perform the Manage obligations.</p> <p>The Contractor shall:</p> <p>Participate.</p> <p>Provide secretarial services to draft the minutes.</p> <p>Issue the minutes five (5) Business Days post the meeting end date to the single Authority meeting chair/lead.</p> <p>The Authority shall review and approve and/or provide comments against the minutes within five (5) Business Days of receipt from the Contractor.</p> <p>If the minutes are not approved upon initial Authority review, the Contractor shall revise to final version within three (3) Business Days of receiving Authority chair/lead comments.</p> <p>If the minutes are not approved upon initial Authority review, the Authority chair/lead shall review the final version minutes within three (3) Business Days of receiving the final version minutes from the Contractor.</p> <p>This definition shall apply unless otherwise stated in the Contract and/or agreed at the meeting and documented in the meeting minutes.</p>

Term	Definition
Mission Capable	Means; as defined in table 8 of Schedule 4 (Performance Management) of this Contract. Able to meet a defined military task.
Mission Capable Aircraft	Means an Aircraft assessed as being sufficiently serviceable to deliver all operational effect within the bounds of its extant RTS.
Mission Planning and Mission Data Replay Facility (MP&MDRF)	Means a facility that includes WSS (including two servers and one switch router) and five Operator Workstation positions.
Mission System	<p>1. Means Aircraft Mission Systems (AMS) as follows:</p> <p>Workstation server subsystem (WSS) Hardware.</p> <p>Dual Mode Radar System (DMRS).</p> <p>Satellite Communications (SATCOM) Voice and Data.</p> <p>Conversational hypertext access technology (CHAT) (as Role Fit equipment).</p> <p>Aircraft communication subsystem (ACS):</p> <ul style="list-style-type: none"> • Integrated Communication Control System (ICCS). • High Frequency (HF) Radios. • Very/ultra high frequency (V/UHF) , radios, boxes 3 and 4 only. • Joint Tactical Information Distribution System (JTIDS). <p>Central Suppression Unit (CSU).</p> <p>2. The following Sentinel AMS will be Carriage Only, but still considered part of the Mission System for support purposes:</p> <ul style="list-style-type: none"> • Wideband Data Link Subsystem (WDLS). • Narrowband Data Link Subsystem (NDLS).

Term	Definition
	<ul style="list-style-type: none"> • Defensive Aids Group (DAG).
Mission System Status Test	The ground Mission System test to prove the Mission System serviceability state on inward and outward allotment in Depth maintenance.
Mission System Reference Sample Facility (MSRSF)	Means a system that includes: <ul style="list-style-type: none"> • Aircraft equipment. • DMR Special Test Equipment (STE). • Legacy Ground equipment (not operational). • Software Simulation Suite: <ul style="list-style-type: none"> • MLTF. • TGARS.
MOB Training Facility	Means: Building 782 at the MOB and the OTS.
Modification Proposal Form (MPF)	Means the formal documentation that provides engineering information and other data in sufficient detail to support the requirement for a change to a Configurable Item and its configuration documentation.
Month	Means Calendar month.
Monthly Performance Payment	Means the relevant amount calculated in accordance with the provisions of Schedule 5 (<i>Pricing and Payment</i>) of this Contract.
Monthly Performance Report	Means as defined in Schedule 9 (<i>Contract Management</i>) of this Contract.
Monthly Performance Review Meeting	Means a joint meeting as defined in Schedule 9 (<i>Contract Management</i>) of this Contract.
Monthly Service Payment	Means the relevant amount calculated in accordance with the provisions of Schedule 5 (<i>Pricing and Payment</i>) of this Contract
N	
NATO Commercial & Government Entity code (NCAGE)	Means the unique number allocated to a supplier by the UKNCB.
NATO Stock Number (NSN)	Means as detailed within JSP 886, Defence Logistics Support Chain Manual, Volume 2 Inventory Management, Part 4 NATO Codification, Chapter 3.
NATO Supply Classification	Means an approach to identify, classify and number items of supply. This is applicable to items that are repetitively used and stocked (e.g., repair parts, equipment).
Necessary Consents	Means all permits, licences, permissions, consents, approvals, certificates and authorisations (whether statutory or otherwise) which are required for the performance of any of the Contractor's obligations under this Contract, whether required in order to comply with Legislation or as a result of the rights of any third party.

OFFICIAL

Term	Definition
Non Active Service	As defined in DEFSTAN 05-129.
Non Attributable Item	Means the replacement or repair of a defective item that is not as a result of fair wear and tear. This will include (but not be limited to) items that are removed and subsequently declared to have no fault found; the replacement of an item, which could be a consumable or a repair, because of misuse or neglect by the Authority or any of its agents, or is replaced as a result of an Authority driven inspection (STI, RTI etc.). In respect of this definition, neglect means the incorrect use, storage, husbandry etc. of the Aircraft and any component thereof, with particular relevance to Green Aircraft components and corrosion.
Non-Critical Spare	Means any repairable part that is not classed as Critical. <i>Note: Critical can include C states and D states but can also include an item demanded for a planned piece of work in two weeks' time (ie Critical but not urgent).</i>
Non-Departmental Public Body	Definition of Central Government Body
Non-Ministerial Department	Definition of Central Government Body
Non-Sentinel Specific Parts	Parts that are purchased via RAF Logistics due to their commonality across multiple platforms.
Non-Transfer End Use Certificate (DSP 83)	Means the form, defining the end user, to be included as part of an application to the US State Department for the export of significant military equipment or data.
Normal Working Hours	Means 0800 – 1700 hours on Business Days, unless otherwise stated in Schedule 2 (<i>Statement of Work</i>).
Notice of Arbitration	Means as defined in Clause 82.3 (Disputes) of the Terms and Conditions of this Contract.
Notices	Means as defined in Clause 77.1 (Notices) of the Terms and Conditions of this Contract.
O	
Operations Area (OA)	Means: being an area of land, sea and airspace outside the British Isles but excluding the PJOBS and Germany unless a PJOB is included within an OA due to specific operational circumstances, defined by the Authority and in which a joint UK operational commander (for a joint operations area), or a single service operational commander (for a single service operations area), plans and conducts military operations or exercises to accomplish a specific mission.
Obsolescence	Means an Obsolescence Event identified on the Obsolescence Register in accordance with the process detailed in the OMP.
Obsolescence Event	Means the point in time at which the Contractor becomes aware of Obsolescence, in accordance with their obligations under paragraph 5.12 of Schedule 2 (<i>Statement of Work</i>). The Obsolescence Event may require Obsolescence Resolution to address the overall effect on the Sentinel System.
Obsolescence Management Plan	Defines the Obsolescence process and responsibilities; delivered in accordance with Paragraph Error! Reference source not found. , Error! Reference source not found. , Schedule 2 (<i>Statement of Work</i>).

Term	Definition
Obsolescence Register	Means the register of Obsolescence Events provided in accordance with the OMP.
Obsolescence Case Sheet	A case sheet provided in accordance with Paragraph Error! Reference source not found. of Schedule 2 (<i>Statement of Work</i>), against an Obsolescence Event in accordance with the process detailed in the OMP.
Obsolescence Resolution	The execution of a recommended plan, as detailed in the Obsolescence Case Sheet, to mitigate an Obsolescence Event.
Occasion of Tax Non-Compliance (“OOTNC”)	Means as defined in Clause 70.1.5 of the Terms and Conditions of this Contract.
Office of Defense Trade Controls Licensing (DTCL)	Means a part of the Bureau of Political Military Affairs Directorate of Defense Trade Controls (DDTC) which is the organization within the U.S. Department of State responsible for enforcing the International Traffic in Arms Regulations (ITAR).
Officer Commanding	Means Commissioned officer at the head of a chain of command.
Officer in Charge	Means any Officers, Commanding Service Stations or Senior Officers and heads of Government Establishments.
OGEL	Means the licence needed for the Contractor to import or export goods on behalf of the Authority
Operations	Means any military action or the carrying out of any strategic, operational, tactical, service, training or administrative military mission or the process of carrying on combat including any movement, supply, attack, defence and manoeuvre needed to gain the objectives of any battle or campaign.
Operational Flight Test	A flight test performed by the Authority to verify the serviceability of the Aircraft and fitness for undertaking operational tasking. For the purposes of this Contract this flight test shall be achieved through undertaking ‘Exercise Timber Short’.
Operational Performance Statement	Means a detailed statement of the tasks/sub-tasks required to be undertaken by an individual to achieve the operational/workplace performance. It is written in terms of Performance, Conditions and Standards.
Operations Area	Means an area of land, sea and airspace outside the British Isles but excluding the PJOBS and Germany unless a PJOB is included within an OA due to specific operational circumstances, defined by the Authority and in which a joint UK operational commander (for a joint operations area), or a single service operational commander (for a single service operations area), plans and conducts military operations or exercises to accomplish a specific mission.
Operational Training System	Means a training system that consisting of: <ul style="list-style-type: none"> • Fixed Base Flight Crew Trainer (FBFCT). • Rear Crew Trainer (RCT). • WSS System. • Instructor Operating System (IOS): <ul style="list-style-type: none"> • MIST.

Term	Definition
	<ul style="list-style-type: none"> • TGARS. • AGILE.
OTS	<p>Means the Operational Training System (OTS) consisting of:</p> <ul style="list-style-type: none"> • Fixed Base Flight Crew Trainer (FBFCT). • Rear Crew Trainer (RCT). • WSS System. • CHAT <p>Instructor Operating System (IOS):</p> <ul style="list-style-type: none"> • MIST. • TGARS. • AGILE.
Out of Scope	Means Items or Services not included within Schedule 2 (<i>Statement of Work</i>).
Out of Service Date	Means the planned date an Aircraft will be removed by the Authority from its Fleet.
OSI	Means Operation Specific Information, being information specific to the CAA.
P	
Packaging Design Authority (PDA)	Means the organisation that is responsible for the design of the packaging, see Box 3 of DEFFORM 111 (<i>Appendix to Contract</i>) as defined in Clause 45 of the Terms and Conditions of this Contract.
Part Number	Means a combination of numbers, letters, and symbols assigned by a designer, a manufacturer, or vendor to identify a specific Article, part or item being without having to add additional data, such as colour, size etc.
Partial Mission Capable	Means the number of Aircraft sufficiently serviceable to deliver some operational effect within the bounds of the Sentinel System.
Participate	<p>Means the Contractor shall provide SQEP attendance and complete actions in accordance with the scope and timeframes documented in the meeting minutes.</p> <p>This definition shall apply unless otherwise stated in the Contract and/or agreed at the meeting and documented in the meeting minutes.</p>
Parties	Means the Contractor and the Authority collectively unless expressly stated differently.
Payment Approval	Means completion by the Representative of the Authority, including signature where required, of the appropriate parts of the Relevant Form, sufficient for submission as a claim for payment.

Term	Definition
Payment Period	Means each calendar month commencing after the Effective Date for the Contract Period.
Withholds	Means a sum calculated in accordance with Schedule 5 (<i>Pricing and Payment</i>) which shall be deducted from the Baseline Monthly Service Payment to determine the Monthly Service Payment.
Penalty Depth Maintenance	Means Maintenance activities due to extension to a scheduled maintenance event.
PEP Fill Rate	Means the number of items in the PEP as a proportion of the PEP scale.
Performance Indicators (PI)	Means the performance indicators set out in Paragraphs 16 to 20 (inclusive) of Schedule 4 (<i>Performance Management</i>).
Performance Management Team	Means the Authority's and Contractor's teams responsible for managing all aspects of the Contract, as detailed in Schedule 9 (<i>Contract Management</i>).
Performance Measure	Means a KPI, Trial KPI or PI as stated in Schedule 4 (<i>Performance Management</i>) of this Contract.
Persistent Breach	Means as defined in Clause 64.1 of the Terms and Conditions of this Contract.
Person	Means any legal or natural person or persons.
PJOB	Means a Permanent Joint Operating Base
Post-Output Meeting(s)	In accordance with AP101B-6800-2(AR)1, Leaflet 37 as referenced in Schedule 3 (<i>Quality Standards and Requirements</i>).
Prescribed Rate	Means the prevailing rate of statutory interest (as defined in the Late Payment of Commercial Debts (Interest) Act 1998).
Pre-Input Meeting(s)	In accordance with AP101B-6800-2(AR)1, Leaflet 37 as referenced in Schedule 3 (<i>Quality Standards and Requirements</i>).
Pre Input Meeting Process	Means the process for agreeing the scope of Depth maintenance pre-allotment of the aircraft via three (3) Pre-Input Meetings in accordance with the AP101B-6800-2(AR)1, Leaflet 37 as detailed at Schedule 3 (<i>Quality Standards and Requirements</i>).
Primary Packaging Quantity (PPQ)	Means as described Def Stan 81-41 (Part 1).
Primary Equipment Pack (PEP)	Means: a pack of spares and materiel provided by the Contractor to the Authority to support a DOB as detailed in Paragraph Error! Reference source not found. , Error! Reference source not found. of Schedule 2 (<i>Statement of Work</i>).
Programme Controls	Means the Contractor organisation responsible for adherence to Contractor company policy with respect of delivering the Service.
Prohibited Act	Means any instance of the Contractor or any of its employees, agents or Sub-Contractors (or anyone acting on behalf of such persons), with or without the knowledge or authority of the Contractor. (a) offering, giving or agreeing to give to any Crown servant any gift or consideration of any kind as an

Term	Definition
	<p>inducement or reward:</p> <p>(i) for doing or not doing (or for having done or not having done) any act in relation to the obtaining or performance of this Contract or any other contract with the Crown; or</p> <p>(ii) for showing or not showing favour or disfavour to any person in relation to this Contract or any other contract with the Crown;</p> <p>(b) entering into this Contract or any other contract with the Crown in connection with which commission has been paid or has been agreed to be paid by the Contractor or on its behalf, or to its knowledge, unless before such contract is entered into, particulars of any such commission and of the terms and conditions of any such agreement for the payment thereof have been disclosed in writing to the Authority;</p> <p>(i) committing any offence where the Contractor is an individual or a firm: committing any offence where the Contractor is an individual or a firm</p> <p>(ii) under the Prevention of Corruption Acts 18-9 - 1916;</p> <p>(iii) under Legislation creating offences in respect of fraudulent acts ;or</p> <p>(iv) at common law in respect of fraudulent acts,</p> <p>in relation to this Contract or any other contract with the Crown; or</p> <p>(v) Defrauding, attempting to defraud or conspiring to defraud the Crown.</p>
Public Store Account (PSA)	Means the primary record for accounting for receipts, usage and disposal or return of GFE of all loan types held under contract, as defined at DEFSTAN 05-99, Issue 4 dated 23 December 2010 (Managing Government Furnished Equipment in Industry), paragraph 8.
Purchase Order	Means means a contractual commitment entered into by the Contractor for the supply of Articles or Services required in connection with this Contract.
Purple Gate	As defined in JSP 886, Volume 3, Part 3.
Q	
QBU Actual Cost Analysis Report	Means the QBU actual cost report required under SSCR.
QBU Estimated Cost Analysis Report	Means the QBU estimated cost analysis report required under SSCR.
Qualifying Defence Contract (QDC)	Means a single source contract which has been assessed, and which meets the criteria for a contract to which the DRA and SSCR must apply.
Quality Assurance	Means the maintenance of a desired level of quality in a service or product, especially by means of attention to every stage of the process of delivery or production.

OFFICIAL

Term	Definition
Quality Management System (QMS)	Means the management system used to direct and control an organisation with regard to Quality Assurance.
Quality Plan	Means the document that specifies a plan against which procedures and associated resources shall be applied by whom and when to a specific project, product, process or contract requirement.
Quarterly Contract Report	Means the Quarterly Contract Report required under SSCR.
Quarterly Performance Report	Means as defined in Schedule 9 (<i>Contract Management</i>) of this Contract.
Quarterly Performance Review Meeting	Means as defined in Schedule 9 (<i>Contract Management</i>) of this Contract.
R	
RAF Terms of Service	Means the agreed employment terms to which RAF personnel have signed.
RAF Waddington	Means the RAF base located in Waddington, Lincolnshire LN5 9NB.
RAF Waddington Engineering Operations	Means the RAF organisation that coordinate the engineering activities at the MOB
Rates Comparison Report	Means the rates comparison report required under SSCR.
Reach Back	Means bought out support from subcontractors e.g. OEMs and DOs.
Readiness States	Means as stated in the RAF Management Plan and provide the required timescales the Sentinel fleet aircraft are to be available for operations.
Records	Means as detailed at Clauses 27.1.1 to 27.1.7 of the Terms and Conditions of this Contract.
Recycled Timber	<p>Means recovered wood that prior to being supplied to the Authority had an end use as a standalone object or as part of a structure. Schedule 11 (<i>Ancillary Requirements</i>) Paragraph 10 (Timber and Wood-Derived Products) uses Recycled Timber to cover:</p> <p>pre consumer reclaimed wood and wood fibre and industrial by products but excluding sawmill co-products which fall within the category of Virgin Timber;</p> <p>Post consumer reclaimed wood and wood fibre, and driftwood;</p> <p>Reclaimed timber abandoned or confiscated at least ten (10) years previously.</p>
Release To Service	The Release to Service (RTS) is the document that authorises Service flying on behalf of the responsible Senior Duty Holder
Redundant Material	Means as detailed at Paragraph 3.1 of Schedule 11 (<i>Ancillary Requirements</i>) of the Terms and Conditions of this Contract.

Term	Definition
Register of Special Jigs, Tools	Means as defined in Clause 54.7 of the Terms and Conditions of this Contract.
Regulatory Body	Means those government departments and regulatory, statutory and other entities, committees and bodies which whether under statute, rules regulations, codes of practice or otherwise are entitled to regulate, investigate, or influence the matters dealt within this Contract or other affairs of the Authority and “Regulatory Body” shall be construed accordingly
Relevant Authority	Means any court with the relevant jurisdiction and any local, national or supra-national agency, inspectorate, minister, ministry, official or public or statutory person of the government of the United Kingdom or of the European Union.
Relevant Day	<p>Means the day which is thirty (30) days after the later of;</p> <p>i. the day upon which a valid request for Payment Approval is received by the Authority in accordance with Clause 4.2 of Schedule 5 (<i>Pricing and Payment</i>); and</p> <p>ii. the date of completion or performance of the part of the Contract to which the request for Payment Approval relates.</p> <p>The thirty (30) days referred to above shall be exclusive of the number of days that elapse from the date the Contractor receives a Relevant Form showing Payment Approval to the date the Authority receives a valid, properly completed claim for payment.</p>
Relevant Form	Means the delivery label as per DEFFORM 129J, for the purpose of seeking Payment Approval. A copy, such as a photocopy or fax, of a Relevant Form showing Payment Approval is not acceptable.
Relevant Sub-Contractor	Means as defined in Schedule 13 (<i>Exit Management</i>).
Reliability Engineering	Means techniques to determine or describe the ability of a system or component to function under stated conditions for a specified period of time
Reliability Engineering Programme	Means the reliability engineering programme as set out in Paragraph 8.11 of Schedule 2 (<i>Statement of Work</i>) to this Contract.
Relief Event	Means an event which has an impact on the delivery of the Service for which the Contractor is unable to take mitigating action to combat the event.
Relief Event Credit Days	Means the days calculated in accordance with Table 8 of Schedule 4 (<i>Performance Management</i>).
Repairable Articles	Means the Articles which the Contractor is to repair and/or maintain as part of the Contractor Deliverables.
Reporting Date	<p>Means either;</p> <p>(i) the date agreed between the Contractor and the Authority at the Effective Date which is no more than</p>

Term	Definition
	three years following the Effective Date; and (ii) such further dates before the expected Expiry Date as may be agreed between the Parties, each date to be no more than three years after the previous reporting date; or (b) if no agreement is made under (a) above (i) the date which is twelve (12) months after the last day of the calendar quarter during which the initial reporting date fell; and (ii) the date which is each anniversary of that date.
Representative of the Authority	Means the same as given to the Authority's Representative or Authorised Representative.
Required Delivery Date (RDD)	Means the date by which the Authority requires an answer to a technical request or the date agreed that a Spare is required to be delivered by.
Retention Payment	Means the differential payments that the Contractor makes to its CONDO enabled and 24/7 Technical Support Helpline Employees.
Joint Risk & Opportunity Management Plan	Means the document that defines roles, responsibilities, methodology, tools and techniques specific to the Contract, and how threats and opportunities are to be managed through life as part of the overall management strategy.
Robust (Articles)	Means Robust items as defined in Def Stan 81-41 (Part 1).
Role Fit	Means role equipment as per the MAA Glossary that equipment which is fitted to enable a specific role or operation in a particular environment to be carried out.
S	
Safety data Sheet	Means as defined in the Registration, Evaluation, Authorisation and Restriction of Chemicals (REACH) Regulations 2007.
Safety Management System	Means the comprehensive business management system designed to manage the safety elements within the Service.
Scheduled Maintenance	Means preventive maintenance undertaken at regular predetermined intervals to keep an aircraft or other item of equipment in a sound overall condition and to minimize the amount of corrective maintenance and other day-to-day attention required.
Secret Matters	Means as defined in Clause 36 (<i>Security – Secret Matters</i>) of the Terms and Conditions of this Contract.
Secure Sockets Layer	Means a computer networking protocol that manages server authentication, client authentication and encrypted communication between servers and clients.
Security Policy	Means JSP 400 Part 8 and Infosec Part 1 as updated from time to time.
Security Policy Framework	Means the Security Policy Framework (SPF), in accordance with Schedule 3 (<i>Quality Standards and Requirements</i>), is the Industry equivalent of JSP 440 and describes the standards, best-practice guidelines

Term	Definition
	and approaches that are required to protect UK government assets (people, information and infrastructure).
Sentinel	The Sentinel System
Sentinel Fleet Plan	Means a Maintenance Plan, owned by FHQ and informed by the Sentinel Fleet. This plan also contains all training and operational requirements and forecasts Sentinel fleet availability.
Sentinel Support and Test Equipment (S&TE)	Means as defined in table 18 of Schedule 2 (<i>Statement of Work</i>) to this Contract.
Sentinel Training Programme	Means the programme detailed in Paragraph 7.5 of Schedule 2 (<i>Statement of Work</i>) to this Contract.
Sentinel System	<p>Means at the following baseline in configuration, maintenance and operational terms as follows: Sentinel R Mk 1 Build Standard/Master Reference Index CIS4B/9.00.917 Revision B. This Build Standard is used to establish the design of materiel that is defined by reference to the master set of drawings, and other design documentation listed in this document: and The Configuration Status Account for the ASTOR Project CIS4B/9.00.1574 current at the Effective Date. This document provides an annual release of the ASTOR Configuration Status Account (CSA); and</p> <p>The ASTOR Airborne Mission Equipment (Maintenance and Operations) Interactive Electronic Technical Procedures DAP114D-1000-IETP current at the Effective Date; and</p> <p>Sentinel R Mk1 Aircraft Technical Publications DAP101B-6800-ATP current at the Effective Date.</p> <p>The material components of the Sentinel System comprise of the following: Aircraft Mission Systems (AMS) as follows:</p> <ul style="list-style-type: none"> • Workstation Server Subsystem (WSS) Build 6 Hardware (as Role Fit equipment). • Dual Mode Radar System (DMRS). • Satellite Communications (SATCOM) Voice and Data. • Conversational Hypertext Access Technology (CHAT) (as Role Fit equipment). • Aircraft Communication Subsystem (ACS): • Integrated Communication Control System (ICCS). • High Frequency (HF) Radios. • Very/Ultra High Frequency (V/UHF) Radios. • Joint Tactical Information Distribution System (JTIDS). • Central Suppression Unit (CSU).

Term	Definition
	<p>The following Sentinel AMS will be carried but not operated. Carriage only:</p> <ul style="list-style-type: none"> • Wideband Data Link Subsystem (WDLS). • Narrowband Data Link Subsystem (NDLS). • Defensive Aids Group (DAG). <p>The Mission Planning and Mission Data Replay Facility (MP&MDRF)</p> <p>Operational Training System (OTS):</p> <ul style="list-style-type: none"> • Fixed Base Flight Crew Trainer (FBFCT). • Rear Crew Trainer (RCT). • Instructor Operating System (IOS): <ul style="list-style-type: none"> • MIST. • TGARS. • AGILE. <p>Operational Level Ground Station (OLGS) Cabin and Tactical Ground Station (TGS) Cabin housing:</p> <p>Portable Integrated Mission Planner (PIMP) 2:</p> <p>A total of nine (9) Data Replay Facilities (DRFs).</p>
Sentinel Training Programme	Means the programme detailed in Paragraph Error! Reference source not found., Error! Reference source not found. of Schedule 2 (<i>Statement of Work</i>).
Service Inquiry	Means as defined in RA 1420 – Service Enquiries; Air Accident and Significant Occurrence Investigation
Service Personnel	Means members of the armed forces working under the direction of the Contractor within the Contractor's organisation, as listed in Schedule 7 (<i>Government Furnished Assets</i>) of this Contract.
Services	Means all Services (excluding the supply of Articles) which the Contractor is required under the Contract to perform or fulfil.
Short-Rotation Coppice	Means a specific management regime whereby the poles of tress are cut every one to two years and which is aimed at producing biomass for energy. It is exempt from the UK Government timber procurement policy. For avoidance of doubt, Short-Rotation Coppice is not conventional coppice, which is subject to the timber policy.
Significant Occurrence Investigation	Means as defined in RA 1420 – Service Enquiries; Air Accident and Significant Occurrence Investigation
Single Source Contract	Means the secondary legislation applicable to single source procurement.

Term	Definition
Regulations (SSCR) 2014	
Single Source Regulations Office (SSRO)	Means the Non-Departmental Public Body acting as the independent expert for MOD single source procurement.
Small, Medium Enterprise	Means as defined in the Commission Recommendation 2003/361/EC of 6 May 2003 concerning the definition of micro, small and medium-sized enterprises.
Small, Medium Enterprise Report	Means the small or medium enterprises (“SME”) report required under SSCR.
Small Modification	Means a modification for which the time taken to raise and complete a MPF can be achieved in fifty (50) hours and the total expected cost to embody the modification does not exceed £250,000.
Software Problem Report	Software Problem Reports are used to record a software fault or a request for new software functionality.
Sole Cause	<p>For the purposes of Schedule 4 (Performance Management) in the event that the Contractor fails to meet a KPI, due to its acts or omissions, any concurrent Claimed Relief Event shall be disregarded for the purposes of determining the Contractor’s Actual Performance Score under Schedule 4 (Performance Management) of this Contract.</p> <p>For example, if there was a problem with hangar accommodation provided by the Authority as Government Furnished Facilities, impacting maintenance activities being undertaken by the Contractor, but the Contractor could not provide maintenance activities due to lack of manpower, an associated Claimed Relief Event would be disregarded.</p>
Spares Watch List	Means the spares list which the Contractor shall provide a Spares Watch List Report against; as detailed in Paragraph Error! Reference source not found. of Schedule 2 (<i>Statement of Work</i>).
Spares Watch List Report	Means the report provided on the template detailed in Paragraph Error! Reference source not found. Schedule 2 (<i>Statement of Work</i>).
Special Jigs, Tools Etc	Means as defined in Clause 54 of the terms and Conditions of this Contract.
Special to Type Container (STC)	Means a uniquely configured container designed for multiple journeys whilst supporting and protecting specific items during handling, storage and transportation throughout the Supply Chain. It is NSN codified and may have a value exceeding that of the contents. It is usually listed and accounted for as a repairable (P class) inventory store item.
Standard Industrial Classification	Means a system for classifying industries by a four-digit code.
Standards	Means a standard is a document that provides requirements, specifications, guidelines or characteristics that

Term	Definition
	can be used consistently to ensure that materials, products, processes and services are fit for their purpose.
State Demand Report	Means a daily report that covers all demands that are classed as either D (E States) or C (F and G States).
Statement of Training Requirement	Means the identified output of trained personnel required by the Authority.
Statement of Training Task	Means the rolling twelve (12) month forecast of Contractor provided training within the constraints of Schedule 2 (<i>Statement of Work</i>).
Statement of Work	Means a formally jointly agreed document that captures and defines the work activities, deliverables, and timeline the Contractor must execute in performance of specified work for the Authority.
Strategic Fleet Plan	Strategic Fleet Plan which considers the long range forecasting of major maintenance events and planned operations. The Strategic Fleet Plan provides a long range (up to five (5) years) forecast of the Fleet disposition
Strategic Industry Capacity Report: Activities, People And Infrastructure	Means the strategic industry capacity report: activities, people and infrastructure required under SSCR.
Strategic Industry Capacity Report: Capacity And Supply Chain	Means the strategic industry capacity report required under SSCR.
Strategic Industry Capacity Report: Corporate Structure	Means the strategic industry capacity report required under SSCR.
Strategic Industry Capacity Report: Forecast Costs Of Maintaining Industrial Capacity	Means the strategic industry capacity report: forecast costs of maintaining industrial capacity required under SSCR.
Strategic Industry Capacity Report: General Requirements	Means the strategic industry capacity report: general requirements required under SSCR.
Structural Integrity	Means the ability of an aircraft structure to retain its strength, function and shape within acceptable limits, without failure when subjected to the loads imposed throughout the aircraft's service life by operation within the limitations of Release To Service (RTS) and to the usage described in the Statement of Operating Intent (SOI) or the Statement of Operating Intent and Usage (SOIU).
Sub-Contractor	Means a person or organisation who is hired by the Contractor to perform a specific task as part of the overall contract.
Sub-Contractor's Employee	Means those employees of any Subcontractor, being UK nationals and TCNs, but excluding LRWs, who are Deployed to the CAA in connection with the performance of the Contract.
Sub-Contracts	Means the contracts entered into between the Contractor and any Sub-Contractors and the contracts entered

Term	Definition
	into between any Sub-Contractor and any other Sub-Contractor in respect of the provision of Contractor Deliverables.
Subsequent Relevant Transfer	Means a transfer of the employment of Subsequent Transferring Employees from the Contractor or any Employing Sub-Contractor to a Follow-On-Contractor or the Authority under the Transfer Regulations.
Subsequent Transfer Date	Means the date on which the transfer of a Subsequent Transferring Employee takes place under the Transfer Regulations.
Subsequent Transferring Employee	Means an employee wholly or mainly employed or otherwise assigned to the Services (or in respect of partial termination, the relevant part of the Services) whose employment transfers under the Transfer regulations from the Contractor or any Employing Sub-Contractor to a New Provider.
Substantial Change	Means as defined in Regulation 4(9) of the Transfer Regulations.
Suitably Qualified and Experienced Persons	Personnel who have the suitable qualifications, training, and experience to complete safely the tasks or roles in question.
Supplementary Maintenance Planning Meetings	Means Pre-input meetings beyond the 3 rd Pre-Input Meeting in accordance with the AP101B-6800-2(AR)1, Leaflet 37 in accordance with Schedule 3 (<i>Quality Standards and Requirements</i>).
Supplier Reports	Means: The reports required by SSCR.
Support Equipment	Means Sentinel Support Equipment as defined in Paragraph Error! Reference source not found., Error! Reference source not found. , Schedule 2 (<i>Statement of Work</i>).
Support Segment	Means a set of equipment, which consists of; the Operational Training Suite (OTS), the Mission System Reference Sample Facility (MSRSF) and the Mission Planning and Mission Data Replay Facility (MP&MDRF).
System Application Product	Means a business operating tool.
System Enquiry	System Enquiry (SE) is the method of communication used by the Authority to obtain pertinent information regarding the maintenance, operation or support of the Sentinel system.
T	
Tactical Fleet Plan	Tactical Fleet Plan which considers the emerging and short term aspects of the Fleet within the constraints of this Contract and against the Strategic Fleet Plan.
Task	Means: Work to be placed through either the TDB tasking process or TAFP.
Target Completion Date	Means the date a TDB task is due to complete as agreed between the Authority and Contractor in accordance with the TDB Tasking Process.
Task Acceptance	Means acceptance of a task in accordance with the TDB Tasking Process
Task Authorisation Form (TAF)	Means: The form used to place a Task in accordance with the TAFP as outlined in Schedule 9 (Contract Management)
Task Authorisation Form Process	Means: The process for placing work as outlined in Schedule 9 (Contract Management) against Item 2 and

Term	Definition
(TAFP)	Item 3 of the Schedule of Requirements.
Task Log	Means: The log which captures the status of TAFs which is to be supplied with the MPR as outlined in Schedule 9 (Contract Management)
Task Start Date	Means the date a TDB task is agreed between the Authority and Contractor to start, as logged in the TDB in accordance with the TDB Tasking Process.
Task Completion Date	Means the date a TDB is completed by the Contractor, subject to Authority acceptance in accordance with the TDB Tasking Process.
Task Database	Means the Contractor's task management tool.
Tasking	Means tasks placed in accordance with the TDB Tasking Process
TDB Tasking Process	Means the task process as outlined in Paragraph 25 of Schedule 9 (Contract Management).
Tax	Means any kind of tax, duty, levy or other charge (other than VAT) whether or not similar to any in force at the Effective Date and whether imposed by a local, governmental or other Relevant Authority in the United Kingdom or elsewhere.
TCN	Means third country national, being an individual who is not a UK national.
Technical Assistance Agreement	Means an agreement approved by US Department of State, Office of Defense Trade Controls Licensing (DTCL), for the performance of a defense service(s) and/or the disclosure of technical data, as opposed to an agreement granting a right or license to manufacture defense articles. Assembly of defense articles is included, provided production rights or manufacturing know how are not conveyed. Should such rights be transferred, a Manufacturing License Agreement would be required.
Technical Data	Means the cataloguing information identified in Annex A to DEFCON 117 Edn 10/13 to be supplied to enable the creation of Item Identification.
Technical Information Query/Technical Query	Means a task raised on the TDB that originates from a System Enquiry (SE) or a direct task from the Authority and can include: defect investigation, accident investigation, technical information request, document review, ad hoc meeting attendance or supply demand technical data question, against the Sentinel System. TQs are for tasks that are specific to supporting the continuing airworthiness of the Fleet.
Technical Publications Management Plan	Means the document provided in accordance with Paragraph Error! Reference source not found. of Schedule 2 (Statement of Work) that describes the delivery of the fully Managed technical publications service.
Technical Requests	Means technical information requested by the Authority to support Forward Aircraft and is not available within the Aircraft Document Set.
Technical Resolution Team	Means a team based at RAF Waddington that acts as the Authorities depository and initial analysis of Technical Requests from Forward.
Technical Resolution Tool	Means an IT system that allows the raising and tracking of Technical Requests and is used to support the Technical Service.

OFFICIAL

Term	Definition
Technical Service	Means providing the technical support functions as detailed within Schedule 2 (Statement of Work) of this Contract.
Termination Date	Means the date of any early termination of this Contract pursuant to either of Clauses 64 (<i>Termination for Contractor Default</i>) or 65 (<i>Termination for Convenience</i>) of the Terms and Conditions of this Contract.
Termination Notice	Means; as defined in Clause 64 (<i>Termination for Contractor Default</i>), or as relevant, any notice to terminate this Contract pursuant to Clause 65 (<i>Termination for Convenience</i>) of the Terms and Conditions of this Contract.
Terms of Reference	Means the specific limits of responsibility that determine the activities of an activity.
Timber and Wood-Derived Products	Means timber (including Recycled Timber and Virgin Timber but excluding Short-Rotation Coppice) and any products that contain wood or wood fibre derived from those timbers. Such products range from solid wood to those where the manufacturing processes obscure the wood element.
Third Country National	Means an individual who is not a UK national.
Third Party Data	Means data that is owned by neither the Authority nor the Contractor but is used to support the aircraft.
Third Party Software	Means software supplied from a software developer that produces software for another company's product.
Top Secret	Means information whose disclosure could result in grave danger to the national security
Training Delivery Authority	Means the organisation responsible for the provision of Individual Training to agreed standards and in accordance with extant policies.
Training Facility	Means; Building 782 RAF Waddington Waddington Lincolnshire LN5 9NB
Training Needs Analysis	Means a structured survey and analysis of training requirements arising as a result of new equipment procurement, doctrinal change, or changes to legislation, including a comparison of different training methods and equipment, with a view to recommending the optimum training system for maximum cost-effectiveness. The issued Training Needs Analysis for the Purposes of this Contract is reference CIS4B9.21.26 (Rev C) dated 2001.
Training Needs Analysis	Means the first stage in training process and involves a procedure to determine whether training will indeed address the problem, which has been identified.
Training Objectives	Means the precise statements of what a trainee should be able to do after training. A Training Objective is measurable and has three constituent parts; the Performance required, the Conditions under which the trainee must perform and the Standard to which the trainee must perform.
Training Performance Standard	Means Training Objectives, in terms of performance, conditions and standards, to be attained by trainees in

Term	Definition
	accordance with the Training Needs Analysis (TNA).
Training Requirements Authority(TRA)	<p>A member of the Joint Training Requirements Authority with particular responsibilities for the management of the Sentinel Training and for the successful implementation and integration of any required T&E solution. Responsibilities include:</p> <ul style="list-style-type: none"> • Analysis to determine the performance required of an individual by the End User – commonly expressed within the MOD as an OPS. • Identification of an T&E solution, where analysis of the performance standard indicates a training or education gap; • Development and maintenance of the specific T&E policy required to enable and maintain the solution. • Securing the resources required to deliver any T&E solution; • Where sufficient resource cannot be secured, or headroom through re-prioritising other training outputs, identification, communication and management of the consequent risks will be conducted; and • the output of the T&E solution will be evaluated to ensure that the Requirement is being met
Transfer Regulations	Means the Transfer of undertakings (Protection of Employment) Regulations 2006 as amended from time to time and/or the Service provision Change (Protection of Employment) Regulations (Northern Ireland) 2006 (as amended from time to time), as appropriate.
Transferrable Industry Assets	Means any Assets owned by the Contractor or third parties listed in the Transition Plan or Contract Closure Plan as referred to in Schedule 13 (<i>Exit Management</i>) which the Authority may have the right to procure, by mutual agreement, subject to the agreement of fair and reasonable terms, and the Contractor being able to procure such rights in respect assets owned by third parties.
Transition	Means as defined in Paragraph 27, Schedule 9 (<i>Contract Management</i>)
Transition Manager	The Contractor’s manager responsible for Transition, as notified by the Contractor to the Authority.
Transition Notification	Means the notice issued by the Authority to the Contractor that upon Expiry or Termination of the Contract the Authority has a continuing requirement for any or all of the Services in accordance with Schedule 13 (<i>Exit Management</i>)
Transition Notification Period	Means as is defined in Paragraph 6.1 of Schedule 13 (<i>Exit Management</i>)
Transition Plan	Means the plan to be generated following Transition Notification in accordance with Paragraph 7 of Schedule 13 (<i>Exit Management</i>)
Transition Period	Means as is defined in Paragraph 8.1 of Schedule 13 (<i>Exit Management</i>)
Trial KPI’s	Means the performance indicators set out in Paragraphs 12 to 14 inclusive of Schedule 4 (<i>Performance Management</i>)
Trial Installation (TI)	Means the tool used to prove the practicality of the modification, identify parts and any additional trade skills or

Term	Definition
	training requirements, and provide the detailed information necessary to prepare the final modification instructions.
Triennial	Means every 3 years.
Trust (IT)	Means an interoperability arrangement between software systems.
Type Airworthiness Authority	The Type Airworthiness Authority (TAA) is responsible for the Type Airworthiness of an air system throughout its full life cycle
U	
Unexpected Employee	Means any employee of the Authority or former employee of the Authority who is or was assigned by the Authority to the Services to be provided by the Contractor and/or an Employing Sub-Contractor prior to the Effective Date.
United States Government	Means the Federal Government of the Republic of the United States of America.
Unsuitable Third Party	<p>Means any party:</p> <p>whose activities do, in the reasonable opinion of the Authority, pose or could pose a threat to national security; or</p> <p>who is incompatible with any operations or activities carried out by the Authority for the purposes contemplated by this Contract, any other of the Authority's legal duties or other functions; or</p> <p>who is, in the reasonable opinion of the Authority, inappropriate because the Authority has received specific information from the Crown, the Serious Fraud Office of the Crown Prosecution Service about the suitability of the proposed new third party to act in relation to the Contract</p>
Urgent Change	Means as set out in Paragraph 1.2 of Schedule 6 (<i>Contract Change</i>).
Urgent Operational Requirement	Means the identification by the Authority of previously un-provisioned and emerging capability gaps as a result of current or imminent operations or where deliveries under the Contract require accelerating due to an increased urgency to bring the capability they provided into service.
US Department of State	Means the United States Government department responsible for international relations of the United States.
V	
VAT	Means Value added tax and is the tax charged on supplies of goods and services in the UK pursuant to the Value Added Tax Act 1994.
Virgin Timber	Means Timber and Wood-Derived Products that do not include Recycled Timber.

Term	Definition
W	
Warehouse Holding List	Means the name of a database used within IMOPS.
Work Breakdown Structure	Means a chart in which the critical work elements, called tasks, of a project are illustrated to portray their relationships to each other and to the project as a whole.

2 ABBREVIATIONS

ABBREVIATIONS AND ACRONYMS

Abbreviation or Acronym	Definition
A Tech Av	Aircraft Technician Avionics
A Tech M	Aircraft Technician Mechanical
ADS	Approved Data Set
AIA	Airborne Image Analyst
AMC	Airborne Mission Commander
AMM	Aircraft Maintenance Mechanic
AP	Air Platform
ARM	Active Risk Manager
ASTOR	Airborne Standoff Radar (ASTOR)
ASTOR	Airborne Stand-Off RADAR
bldg	building
CAA	Civil Aviation Authority
CAe	Cranfield Aerospace provide structural and stress support to the Contractor.
CAP	Corrective Action Plan
CAR	Corrective Action Report
CASP	Command Acquisition and Support Plan
CCB	Configuration Control Board (CCB)
CCET	Contractor CONDO Enabled Team
CCM	Contractors CONDO Manager
CDCM	Contractors Deployed CONDO Manager
CDRL	Contractor Deliverable Requirements List
CDO	Coordinating Design Organisation
CFAOS	Contractor Flying Approved Organisation Scheme
CIS	Communications and Information Systems
CITIS	Data repository Contractor Implemented Technical Information System (CITIS)
CIWG	Capability Integration Working Group
CMDM	Configuration Management Data Management (CMDM) provides the configuration management service.
CMDMP	Configuration Management Data Management Plan (CMDMP) is a document detailing the configuration management activities undertaken by the organisation.
CONDO	Contractors On Deployed Operations
CSU	Central Suppression Unit
CTS	Core Training Service
DA	Design Assurance (DA) is the disciplined engineering process of assuring the right job is done right.
DAOS	Design Approved Organisational Scheme (DAOS)
DES AS-ISTAR PT	Defence Equipment & Support, Airborne Systems – Information, Surveillance, Target Acquisition, Reconnaissance Project Team
DML	Draft Modification Leaflet (DML)
DMR	Dual Mode Radar
DMRS	Dual Mode Radar System (DMRS)
DO	Design Organisation (DO)
DRF	Data Replay Facility
DSAT	Defence Systems Approach to Training
DSS	Design Support Services (DSS) organisation will deliver the TES and Design services.

Abbreviation or Acronym	Definition
ECU	Engine Change Unit
EDCP	Environmental Damage & Corrosion Protection (EDCP)
EOC	End of Course
ETI	Elapsed-Time Indicator - a means of monitoring and indicating system, sub system or LRI usage metrics.
EWIS	Electrical Wiring Integrity System
FHQ	Force Head Quarters
FMC	Fully Mission Capable (FMC) is a status on the aircraft where all the mission systems are at a specific serviceability state.
FMS	Fleet Management Service (FMS) is a service provided to manage and prioritise fleet related activities.
FRACAS	Failure Reporting Analysis Corrective Action System
GASOs	Group Air Staff Orders
GeoTech	Geographical technicians
GEx	Global Express 5000
GFA	Government Furnished Assets
GFE	Government Furnished Equipment
GFF	Government Furnished Facilities
GFI	Government Furnished Information
GFR	Government Furnished Resources
GIA	Ground Image Analyst
HER	Hazard Evaluation Report
HQ 1 Gp	Head Quarters 1 Group
HQ 1Gp/FHQ	Head Quarters 1 Group/Force Head Quarters
Hrs	Hours
IA	Image Analyst
IAW	In Accordance With
IETP	Interactive Electronic Technical Publications
ILS	Integrated Logistics Support
IPMP	Integrated Programme Management Plan
ISSP	In Service Support Plan
ISTAR	Information, Surveillance, Target Acquisition, and Reconnaissance
ITAR	International Traffic in Arms Regulations
JOWG	Joint Obsolescence Working Group (JOWG) in group meeting that manages the Sentinel System obsolescence.
JSP	Joint Service Publication
LITS	Logistic Information Technology System
LRI	Line Replaceable Item
LTC	Local Technical Committee
MAA	Military Aviation Authority
MAE	Military Air Environment
MJDI	Management of Joint Deployed Inventory
Mk2	Mark 2
MMO	Military Maintenance Organisation
MPF	Modification Proposal Form
MRP	MAA Regulatory Procedure
MS	Microsoft
MTI	Moving Target Indicator
NCTS	None-Core Training Service
NVM	Non Volatile Memory

Abbreviation or Acronym	Definition
OEM	Original Equipment Manufacturer (OEM) for equipment used on the Sentinel System.
OGEL	Open General Export Licence
OLMP	Operational Loads Management Programme
OMP	Obsolescence Management Plan defines the obsolescence process and responsibilities.
OOP	Out of Phase
OPS	Operational Performance Statement
OTS	Operational Training System
PEP	Primary Equipment Pack
PIMP	Portable Integrated Mission Planner
PIWG	Propulsion Integrity Working Group
POL	Petrol, Oils and Lubricants
QA	Quality Assurance
RA	Military Aviation Authority (MAA) issued Regulatory Article
RA 5000 Series	Design and Modification Engineering 5000 Series Regulatory Articles
RAF	Royal Air Force
RSAS	Raytheon Space and Airborne Systems
SAP	System Application Product
SAT	Systems Approach to Training
SATCOM	Satellite Communications
SDP	Software Development Plan
SE	System Enquiry
SGS	Satellite Ground Station(s)
SIMS	Structural Integrity Monitoring System (SIMS)
SIWG	Structural Integrity Working Group (SIWG)
SME	Subject Matter Expert (SME)
SOIU	Statement of Operating Intended Use (SOIU)
SOPs	Standard Operating Procedures
SOTT	Statement of Training Task
SOW	Statement of Work
SPF	Security Policy Framework
SPR	Software Problem Report
SQEP	Suitably Qualified and Experienced Persons
SRPSA	Service Request for Product Support Action
SSODIT WG	Sentinel Structural Integrity Monitoring System and Operational Loads Management Programme (OLMP) Development and Implementation Team Working Group (SSODIT WG)
SSRO	Single Source Regulations Office
STE	Synthetic Training Equipment
SWG	Security Working Group (SWG) meeting that manages Sentinel project security related issues.
SysIWG	System Integrity Working Group (SysIWG)
TA	Target Audience(s)
TAA	Type Airworthiness Authority
TAD	Target Audience Descriptor
TAF	Task Authorisation Form
TDB	Task DataBase
TES	Technical & Engineering Services is approved to work within the ADS.
TMWG	Training Management Working Group

Abbreviation or Acronym	Definition
TNA	Training Needs Analysis
TOR	Terms of Reference
TPS	Training Performance Standard
TQ	Technical Query
TRA	Training Requirements Authority
TS	Training Service(s)
TV	Technical Variances
UFR	Unsatisfactory Feature Report, F765
UK	United Kingdom
UK IAC	UK Imagery Analysis Course
WBS	Work Breakdown Structure
WSS	Workstation Sub System
WSS	Workstation Server Subsystem