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STANDARD TERMS 

TERM DEFINITION 

Acquisition System 
Guidance (ASG) 

Online resource which provides a structured source of information, 
guidance and instruction for everyone who works in Acquisition, whether 
they are MOD or Industry. The ASG is a set of documents that explain how 
Acquisition business is conducted. See: http://aof.uwh.diif.r.mil.uk. 

Actual Flying Hours means the actual number of hours the Authoirty has flown in the Aircraft 
during a Contract Year.   

Additional Task Any task based activity required by the Authority over and above the 
contractual requirements for goods/services associated with the Contract.  

Additional Tasking 
Form 

The form set out in Appendix 1 of Schedule G (Additional Tasks). 

Air System Fixed or rotary wing aircraft, piloted or remotely piloted, and the ground-
based systems vital to their safe operation. 

Air System Document 
Set (ADS) 

The documentation considered as essential for sustaining the Type 
Airworthiness and maintaining the Continuing Airworthiness, and for 
ensuring the safe operation of an Air System. The documentation is 
defined, maintained and approved for use by the Type Airworthiness 
Authority. 

Air System Safety 
Case 

A structured argument, supported by a body of evidence that provides a 
compelling, comprehensible and valid case that an Air System is safe for 
a given application in a given operating environment. 

Aircraft A helicopter in the Chinook fleet including any Aircraft Mark. 

Aircraft Mark The different specifications of Aircraft of different ages, including Mk5, Mk6 
and Mk6A. 
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Aircraft Operating 
Authority (AoA) 

Means any one of:  

A. The military commander of a discrete organization empowered by a 
Letter of Delegation from the Secretary of State (SofS) through the Chiefs 
of Staff to operate specified types of UK Military Air System. AOA is a 
command chain function; 

B. The Chief Executive of a MOD agency empowered by a Letter of 
Delegation (LoD) from the SofS to operate specified types of UK Military 
Air System; or 

C. The Chief Executive of a commercial company granted approval by the 
MAA to operate specific types of UK Military Air System. 

Airworthiness The ability of an Air System or other airborne equipment or system to be 
operated in flight and on the ground without significant hazard to aircrew, 
ground crew, passengers or to third parties; it is a technical attribute of 
materiel throughout its lifecycle. 

Annual Flying Task 
(AFT) 

The AFT is [redacted] flying hours 

Anti-Deterioration 
Maintenance  

 

Maintenance required to prevent a deterioration in the condition of Air 
Systems or equipment being operated under adverse conditions, at 
below-average utilization rates, or which are in limited storage at 
operational units in accordance with [redacted]. 

Approved Data The Air System Document Set and other data approved for use, by the 
Type Airworthiness Authority. 

Approved 
Maintenance 
Organisation 

A contractor-run organisation that maintains Air Systems and/or Air 
System components that is approved by the MAA under the 
Maintenance Approved Organisation Scheme. 

Articles All goods (which shall exclude the Contract Data Deliverables) which the 
Contractor is required under the Contract to supply. 

Associated Company Any holding company or subsidiary of the Contractor or any subsidiary of 
such holding company and “holding company” and “subsidiary” shall 
have the meaning given to them in section 736 of the Companies Act 
1985 or, to the extent that the Companies Act 2006 applies, section 1159 
of that Act. 

Authorised 
Commitments 

The costs set out in any Final Future Commitment Proposal accepted by 
the Authority pursuant to paragraph 12.8 of Schedule E (Pricing and 
Payment). 
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Authorised 
Representative 

All personnel authorised by the Contractor or its nominated 
representatives. 

Authority The Secretary of State for Defence, acting on behalf of the Crown. 

Authority Accounting 
System 

GOLDesp 

Authority Dependency 
Failure 

A failure by the Authority to provide any Government Furnished Asset in 
accordance with Schedule K (Government Furnished Assets). 

Authority Facing 
Demands 

means demands for any non IMSD 76A1, 76A2 spares which the 
Contractor requires the Authority to satisfy. 

Authority Personnel All personnel employed directly by the Authority or enlisted / 
commissioned into the Armed Forces of the United Kingdom 

Authority’s Project 
Officer 

Such representative or representatives of the Authority as the Authority 
may notify to the Contractor from time to time. 

Authority’s 
Commercial Officer 

such representative or representatives as is nominated and authorised to 
conduct commercial negotiations on behalf of the Authority. 

Baseline Profit For the following periods, the following amounts: 

a. 1 April 2020 to 31 March 2021: [redacted] 
b. 1 April 2021 to 31 March 2022: [redacted] 
c. 1 April 2022 to 31 March 2023: [redacted] 
d. 1 April 2023 to 31 March 2024: [redacted] 
e. 1 April 2024 to 31 March 2025: [redacted] 
f. 1 April 2025 to 31 March 2026: [redacted] 

Bill of Material (BoM) A list of priced items contained within Schedule U (Bill of Material).  

Blade Bay The support facility at RAF Odiham at which the main rotor blades of the 
Aircraft are repaired and maintained. 

Business Day Any day excluding Saturdays, Sundays, public and statutory holidays in 
the jurisdiction of either Party. 

Capital Spare Item of repairable material retained for the purpose of replacing parts of 
an asset (sections, assemblies, sub-assemblies, modules or components 
thereof) undergoing repair, refurbishment, maintenance, servicing, 
modification, enhancement or conversion. 
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Central Government 
Body 

A body listed in one of the following sub-categories of the Central 
Government classification of the Public Sector Classification Guide, as 
published and amended from time to time by the Office for National 
Statistics: 

(1) Government Department; 
(2) Non-Departmental Public Body or Assembly Sponsored Public 

Body (advisory, executive, or tribunal) 
(3) Non-Ministerial Department; or 
(4) Executive Agency. 

Certificate of 
Conformity 

A statement of assurance from a Manufacturer or Supplier that a 
component meets the design specification. 

Certificate of Design A document confirming that the design meets the needs of the required 
safety standards for its operation. A statement of assurance that a 
Component or Assembly meets a minimum set of regulatory, design and 
Safety requirements.   

Certification 

 

Recognition that a product, part or appliance, organisation or person 
complies with the applicable airworthiness requirements (as agreed with 
the certifying authority) followed by the Declaration of Compliance. 

Change As defined in paragraph 1 of DEFCON 620 (Contract Change Control 
Procedure). 

Chinook Fleet The Chinook fleet is defined as a total of 60 aircraft consisting of 
[redacted] 

Chinook Inventory Means any equipment, GSE, Spares, consumables or other item or part 
used in performance of the Services and/or to support the Aircraft. 

Codes of Practice Supplemental documentation to legislative requirements provided by 
Government bodies including those associated with regulated industries. 

Codification Has the meaning given to it in DEFCON 117. 

Commercial Officer The authority so designated in the Contract. 

Completed Planned 
Depth Events 

The Planned Depth Event has been successfully completed in relation to 
the relevant Aircraft and the Authority has signed the acceptance form in 
accordance with [redacted].  
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Configuration 
Management 

A key discipline in the through-life management of defence materiel. It is 
the cornerstone of Air System safety and effective equipment 
management, ensuring that the various parts of a complete product or 
system remain compatible, including spares, test equipment, tools, 
ancillaries, software and support documentation. 

Consumables Materials used on the air system that will be replenished or replaced 
during the operation of the aircraft.  There are two categories. This 
includes items used in support of type certified products that do not 
become part of the aircraft, e.g. solvents, cleaning agents, etc.   The 
second category consists of materials that do become part of the aircraft, 
including hydraulic fluids, lubricating oils, greases, etc. 

Continuing 
Airworthiness 

All of the processes ensuring that, at any time in its operating life, an Air 
System complies with the airworthiness requirements in force and is in a 
condition for safe operation. 

Continuing 
Airworthiness 
Management 
Organisation (CAMO) 

the MAA approved Military Continuing Airworthiness Management 
Organization (Mil CAMO) responsible for managing all Continuing 
Airworthiness tasks to ensure that military registered Air Systems are 
operated safely and with a valid Military Airworthiness Review Certificate 
(MARC).  

Contract The agreement concluded between the Authority and the Contractor, 
including all specifications, plans, drawings, schedules and other 
documentation, expressly made part of the agreement. 

Contract Award The date the Contract was awarded by the Authority 

Contract 
Commencement Date 

1st April 2020 

Contract Data 
Deliverables 

The deliverables set out in Schedule B (Contract Data Deliverables). 

Contractor Driven 
Change 

Any supersession, alternative or other change driven by the Contractor 
which impacts the items on the SBOM 

Contract Performance 
Reports (CPR)  

A set of reports used in an Earned Value Management System that 
complies with the APM requirements and EIA 748. 

Contract Period As defined in Condition 12.1 (Contract Duration) of the Terms and 
Conditions. 
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Contract Price The price set out in Schedule E (Pricing and Payment) exclusive of 
Value Added Tax, payable to the Contractor by the Authority under the 
Contract for the full and proper performance by the Contractor of its part 
of the Contract as determined under the provisions of the Contract. 

Contract Profit Rate Has the meaning set out in the Single Source Contract Regulations 2014 

Contract Year Contract Year 1: Contract Commencement to 31 March 2021 

Contract Year 2: 1 April 2021 to 31 March 2022 

Contract Year 3: 1 April 2022 to 31 March 2023 

Contract Year 4: 1 April 2023 to 31 March 2024 

Contract Year 5: 1 April 2024 to 31 March 2025 

Contract Year 6: 1 April 2025 to 31 March 2026 

Contractor The person who, by the Contract, undertakes to supply the Articles, or 
perform the Service or both for the Authority as is provided by the 
Contract and the expression shall include any person to whom the 
benefit of the Contract may be assigned by the Contractor with the 
consent of the Authority. 

Contractor 
Deliverables 

The works, goods and/or the services (including the Articles, the 
Contract Data Deliverables and the Services), including packaging (and 
certificates of conformity and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to provide 
under the Contract. 

Contractor Flying 
Approved 
Organisation Scheme 
(CFAOS) 

The Mechanism by which competence of defence contractor flying 
organisations is assured in accordance with Regulatory Article (RA) 
1028. A defence contractor flying organisations should be an approved 
organisation in accordance with RA 2501. 
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Contractor Related 
Party 

 An officer, servant or agent of the Contractor or any Associated 
Company of the Contractor; 

 An officer, servant or agent of any Sub-Contractor acting in 
connection with the Contract; 

 Any Sub-Contractor acting in connection with the Contract; 
 Any person on or at any of the Sites at the express or implied 

invitation of the Contractor and/or a Sub-Contractor, save to the 
extent such person is acting under the instruction or control of the 
Authority; and/or 

 Any RAF personnel referred to in Condition 50 to the extent such 
personnel are acting under the instruction or control of the 
Contractor 

 

Co-ordinating Design 
Organisation 

The approved organisation responsible for the overall design or through-
life configuration management of the design of the Air System, and for 
co-ordinating the design and integration of the products, parts and 
appliances designed by other Design Organisation(s) and CDO(s). 

Corrective 
Maintenance 

Any maintenance activity that is required to be undertaken as a result of 
an inspection or survey carried out during Scheduled Maintenance that 
can be repaired in accordance with the Air System Document Set. 

COVID 19 Event means the existence of the COVID-19 pandemic as determined by the 
World Health Organisation ongoing at the Contract Commencement 
Date. 

COVID Related 
Failure 

means failure by the Contractor to provide the Contractor Deliverables or 
otherwise meet its contractual obligations as a result of a COVID 19 
Event. 

Critical Spare Any Spare which has or may have insufficient availability at Forward 
and/or Depth to enable the Contractor to deliver an Available Aircraft. 

Deduction A performance deduction made by the Authority in accordance with 
Schedule F (Key Performance Indicators) and “Deduct” shall be 
interpreted accordingly. 

Defence Logistics 
Framework (DLF) 

The most recent version of the Authoritative source for Logistics Policy 
and Processes named the “Defence Logistics Framework” which can be 
accessed through the Defence Gateway.  

Defence Reform Act 
(DRA) 2014 

The primary legislation applicable to single source procurement. 

Demand A request for a Spare placed on MJDI (or any replacement system) by 
the Authority. 
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Deployable Spares 
Pack (DSP) 

Controlled pools of spares, which must remain available to move 
overseas and within the UK in order to support specific military 
operations and exercises. It holds the range and scale of operationally 
essential aircraft spares to support a specified number of aircraft 
operating while deployed at agreed sortie rates and meeting an agreed 
spares availability target. The content of each DSP will be determined by 
reference to the flying hours, days and aircraft which the DSP is intended 
to support, as set out in the relevant demand. The content of the DSP is 
set out in Annex E of Schedule U (Bill of Material) 

Depth Means those logistic processes and functions that underpin the support 
of platforms and associated equipment, or which by their nature can be 
conducted most efficiently away from the operating environment and 
includes all logistic elements not in Forward support. 

Depth Events Firms 
Price 

The Firm Price for the Actual Depth Events in the relevant Contract Year, 
as set out in column 2 and column 3 of Table 2 of Appendix A of 
Schedule D. 

Design Approved 
Organisation Scheme 
(DAOS) 

Provides an independent assessment of the competence of Defence 
Contractors and Service Organisations involved in the design of aircraft 
systems, associated equipment and airborne explosive ordnance and 
armament equipment as outlines in MAA MRP RA5850. 

Design Organisation The approved organisation responsible for the overall design or through-
life configuration management of the design of each product, part or 
appliance installed in an Air System. 

Earned Value Means how much of the budget and time should have been spent, 
considering the amount of work completed to date.  

Earned Value 
Management 

A project control technique based on a structured approach to cost 
collection and performance measurement. 

Earned Value 
Management System 
(EVMS) 

A system used to provide Earned Value Management data. 

Electrical Loads 
Analysis 

A Contractor owned and released document that analyses the electrical 
loads and power source capability for each Chinook Mk configuration.  It 
is prepared in accordance with MIL-E-7016 

Embarked Operations Interoperations between aircraft and aviation capable ships that are of 
such a duration and/or frequency that embarked supply and engineering 
support is required. 

Embedded RAF 
Personnel 

the RAF Personnel provided to the Contractor in accordance with 
Schedule K (Government Furnished Assets) 
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Emergent Work Any Maintenance activity that is required as a result of any Scheduled 
Maintenance which will be contracted via an Additional Task 

Engineering Authority 
(EA) 

The engineering staff responsible, usually to the Type Airworthiness 
Authority (through a Letter of Airworthiness Authority), for exercising 
engineering judgement in support of a range of Air Systems or other 
technical equipment. 

Engineering Bill of 
Material (EBOM) 

The complete engineering bill of material for the Aircraft including the 
BoM.  

Environmental Auditor 

 

The individual assigned to carry out environmental auditing of the 
Contractor.  

Exit Plan Has the meaning given to it in Schedule J (Exit Management).  

Expiry Date 31 March 2040.  

Exposition 
The document or documents that contain the material specifying the 
scope of work deemed to constitute approval and showing how the 
organisation complies with regulation(s). 

Failure (a) a failure of a Contractor Deliverable to be of satisfactory quality; 

(b) a failure of a Contractor Deliverable to be suitable for the purpose 
for which the Contractor Deliverable was provided; 

(c) a failure of a Contractor Deliverable to be in accordance with the 
Contract and/or Good Industry Practice and/or all Guidance and/or all 
necessary Consents and/or all applicable Law; 

(d) an Article has defects (whether in material, design, manufacture 
or otherwise). 

Fault Investigation An investigation to determine the reason for the occurrence of a fault on 
the air system, and determine the actions leading up to the fault. 

Fault Tree Analysis 
(FTA) 

A 'Top Down', deductive failure analysis in which an undesired state of a 
system is analysed through a combination of a series of lower-level 
events. This analysis method is mainly used to understand how systems 
can fail, to identify the best ways to reduce risk or to determine event 
rates of a safety accident or a particular system level (functional) failure. 
 

Field Service 
Representative 
 

A member of Contractor personnel who provides technical support of 
company products at customer locations by troubleshooting and 
resolving product maintenance and operational issues. 



OFFICIAL-SENSITIVE COMMERCIAL 
Schedule R to CHC/615 

OFFICIAL-SENSITIVE COMMERCIAL 

12 of 1 

Execution Version  

TERM DEFINITION 

Final Future 
Commitment Proposal 

Has the meaning given to it in paragraph 12.6 of Schedule E (Pricing and 
Payment). 
 

Financial Year The period that starts 1st April and ends on 31st March of each year. 

Firm Price A price agreed for the Articles or Services, or both, which is not subject 
to variation. 
 

Flying Hours Firm 
Price 

The Firm Price for the Planned Flying Hours Band as set out in column 3 
and column 4 of Table 1 of Appendix A to Schedule E for the relevant 
Contract Year, as may be adjusted upwards in accordance with 
paragraph 4 of Schedule E.  

Follow-On Pricing 
Period 

A period specified by the Authority in accordance with paragraph 8 of 
Schedule E (Pricing and Payment). 

Forward An area, which may be either within the UK or overseas, where 1st line 
and 2nd line maintenance of the Aircraft is conducted to ensure 
availability of the Air System.  

Forward Available 
Fleet (FAF) 

Those aircraft under the control of the Aircraft Operating Authority (AoA) 
and allotted to the Chinook Force Commander. The FAF includes aircraft 
undergoing Primary or Primary Star maintenance, no matter the location. 
The FAF does not include any aircraft in Depth maintenance (Major, 
Minor or Minor Star), major modification programme or storage. 

Front Line Command 
(FLC) 

The single-Service Commands (Navy, Land or Air) responsible for 
operating, administering or training its forces outside the requirements of 
joint operations (JDP 3-52). 

Future Commitment A commitment which would impose a liability on the Contractor to pay 
sums after the end of the Pricing Period in which the commitment is 
made. 

Future Commitment 
Acceptance Notice Has the meaning given to in paragraph 12.8 of Schedule E (Pricing and 

Payment). 

Future Commitment 
Proposal 

Has the meaning given to it in paragraph 12.2 of Schedule E (Pricing and 
Payment); 

GOLDesp A software tool to support Engineering and Asset Management of aircraft 
by the Authority and the Contractor. 

Good Industry 
Practice 

The exercise of that degree of skill, care, prudence and foresight and 
operating practice which would reasonably and ordinarily be expected 
from time to time of a skilled and experienced operator seeking in good 
faith to comply with all its contractual obligations and all applicable Law 
and engaged in the same type of undertaking as that of the Contractor 
and/or any of the Sub-Contractors under the same or similar 
circumstances. 
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Government 
Establishment 

Any land or buildings belonging to or under the control of the Authority. 

Government 
Furnished Assets 
(GFA) 

The Authority funded or owned assets which are supplied or made 
available to the Contractor in connection with the Contract, as set out in 
Schedule K (Government Furnished Assets). 

Government 
Furnished Equipment 
(GFE) 

Any equipment owned by the Government and supplied to a contractor, 
including loan equipment 

Government 
Furnished Facilities 
(GFF) 

Buildings or parts of buildings, sites and other infrastructure issued or 
made available to the Contractor in connection with the Contract by or on 
behalf of the Authority, as set out in Schedule K (Government Furnished 
Assets). 

Government 
Furnished Information 
(GFI) 

Information or data issued or made available for use by the Contractor in 
connection with the Contract, as set out in Schedule K (Government 
Furnished Assets). 

Government 
Furnished Services 
(GFS) 

Services provided to or made available to the Contractor in connection 
with the Contract as set out in Schedule K (Government Furnished 
Assets). 

Ground Support 
Equipment (GSE) 

Any equipment necessary on the ground to conduct maintenance on the 
Air System, engine, Airborne Equipment and support equipment. 

Guidance Any applicable guidance or directions issued by a relevant authority with 
which the Contractor is bound to comply including: 

(a) Military Aviation Authority regulatory publications; 
(b) Codes of Practice; and 
(c) the Manual of Protective Security. 

Hand-back The point at which custody (care, supervision and control) in articles 
passes from the Contractor to the Authority. 

Hand-over The point at which custody (care, supervision and control) in Articles 
passes from the Authority to the Contractor. 

Hazard Analysis The process of describing in detail the hazards and accidents associated 
with a system, and defining accident sequences.  

Hazard Log The continually updated record of the hazards, accident sequences and 
accidents associated with a system. It includes information documenting 
risk management for each hazard and accident. 
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Hazardous Substance A substance (including a mixture) identified in the Control of Substances 
Hazardous to Health Regulation 2002, SI (Statutory Instrument) 
2002/2677. 

HMG Security Policy 
Framework (HMG) 

The HMG Security Policy Framework describes the Cabinet Secretary 
and SO’s expectations of how HMG organisations and third parties 
handling HMG information and other assets will apply protective security 
to ensure HMG can function effectively, efficiently and securely 

Husbandry The control, care and maintenance required to preserve the quality and 
integrity of Products, Parts and Appliances throughout its life. 

Inquiry As defined in Condition 39.1 (Boards of Inquiry). 

In-Depth Aircraft means an Aircraft undergoing a Planned Depth Event for the period of 
whichever occurs earlier: (a) when the statement of work in relation to 
the Planned Depth Event has been agreed and (b) the end of the 
minimum timescales as set out in the [redacted] until such time as the 
Planned Depth Event is a Completed Planned Depth Event. 

Integrated Baseline 
Review 

A review of the Performance Measurement Baseline and its underlying 
data requested by the Authority. 

Integrated Logistic 
Support (ILS) 

A disciplined approach to managing Whole Life Costs that affect both the 
MOD and its suppliers. Its aim is to optimise Whole Life Costs by 
minimising the support system required for products, through influencing 
their design for supportability and determining the optimum support 
requirements. A product is defined as an equipment, service, system, or 
system of systems. 

Inventory A complete list of items, such as spares, that are held at any one time, 
including the quantity of the stock held. The details of the Inventory are 
tracked and recorded to ensure availability when required. 

Inventory 
Management 

Means the management and control of the full range of processes 
involved in defining, maintaining and disposing of the totality of the 
Defence inventory at stockholding points and throughout the life of all 
equipment and projects in order to provide the required level of 
operational capability with the minimum necessary level of resources. 

Inventory Optimisation Optimisation is to ensure the correct level of stock, with no excess stock 
and to manage disposal to be carried out in accordance with the SOR. 
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Issued Property Any item of Government Furnished Assets (GFA), including any Articles 
in connection with which the Contractor is required under the Contract to 
carry out any Service, issued or otherwise furnished to the Contractor in 
connection with the Contract by or on behalf of the Authority. 

Joint Supply Chain 
(JSC) 

The network of nodes comprising resources, activities and distribution 
options that focus on the flow of materiel, services and information 
between the strategic base and deployed force elements in order to 
generate, sustain and redeploy operational capability. The element of the 
support chain that covers the policies, end-to-end processes and 
activities associated with receipt of stocks from trade to their delivery to 
the demanding unit and the return loop for all three services. 

Key Performance 
Indicator 

The key performance indicators set out in Schedule F (Key Performance 
Indicators). 

KPI Reports Has the meaning given to it in Paragraph 2.5 of Schedule F (Key 
Performance Indicators). 

Law Any 

a. applicable statute or proclamation or any delegated or subordinate 
legislation; 

b. enforceable community right within the meaning of section 2 of the 
European Communities Act 1972; 

c. applicable guidance, direction or determination with which the 
Authority and/or the Contractor are bound to comply to the extent that 
the same are published and publicly available or the existence or 
contents of them have been notified to the Contractor by the Authority; 
and 

d. applicable judgment of a relevant court of law which is a binding 
precedent in England and Wales, 

in each case in force in England and Wales, from time to time. 

Life of Need Buy sub items sufficient to support the item throughout its life cycle, or until 
the next planned upgrade 

Line Replacement 
Unit 

Any readily accessible Air System unit normally consisting of sub-
assemblies or modules mounted together and designed for ease of 
replacement normally at the service operating unit (Def Stans 00-970 
and 00-049)  

Logistic Support 
Analysis Record 
(LSAR) 

Provides a consistent information source to support the conduct of 
Logistics Support Analysis (LSA) and related analyses, and enable the 
development and preparation ILS data products. 
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MAA Regulatory 
Publication (MRP) 

A means by which the MAA regulates military aviation. It contains 
Regulations, Acceptable Means of Compliance (AMC) and Guidance 
Material (GM). 

Main Operating Bases 
the locations where all Chinook aircraft will be stationed and aircraft 
maintenance will take place. For the purpose of this Contract they are 
RAF Odiham and RAF Benson.    

Maintenance 
The combination of all technical and administrative actions, including 
supervision actions, intended to retain an item in, or to restore it to, a 
state in which it can perform a required function (BS 4778) including: 
inspection, testing, servicing, and classification as to serviceability, 
repair, rebuilding and reclamation. (JWP 0-01.1) 

Maintenance 
Approved 
Organisation Scheme 
(MAOS) 

A means by which the Ministry of Defence (MOD) can assess the 
competency of organisations wishing to provide continuing airworthiness 
support services for military registered aircraft as outlined in MAA MRP 
RA5850. 
 

Major  
Scheduled Maintenance in accordance with the schedule laid down in 
the Chinook [redacted] and carried out in accordance with the Chinook 
[redacted] and any applicable regulatory publications. 
 

Major Change 
A change that has appreciable effect on the mass, balance, structural 
strength, operational characteristics, or other characteristics affecting the 
Airworthiness of the Air System. 

materiel 
A generic term meaning equipment (including fixed assets), stores, 
supplies and spares.  
 

Mechanical Bay 
The second line facility for maintenance of Aircraft mechanical 
components. 

MF765 
A MOD form that must be completed during the Unsatisfactory Feature 
Report (UFR) process when identifying all unsatisfactory features 
observed in the Air-System/Mk.  Aligned to definitions at Reference A, 
Chapter 8.2, Para 6.1. 

MF765X 
An MOD form that must be completed during to identify all unsatisfactory 
features observed in air System/Mk Aircrew Publications. As above for 
aircrew publications. 

Minimum Flying Hours Means the lowest number of Flying Hours in column 2 of Table 4 of 
Annex 1 of Schedule E (Pricing and Payment) of the Planned Flying 
Hours Band.  

Minor  
Scheduled Maintenance in accordance with the schedule laid down in 
the Chinook [redacted] and carried out in accordance with the Chinook 
[redacted] and any applicable regulatory publications. 

Minor Change 
A change that has no appreciable effect on the mass, balance, structural 
strength, operational characteristics, or other characteristics affecting the 
Airworthiness of the Air System. 
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Minor Star 
Scheduled Maintenance in accordance with the schedule laid down in 
the Chinook [redacted] and carried out in accordance with the Chinook 
[redacted] and any applicable regulatory publications. 
 

Modification A change to an airframe or aircraft component configuration standard. 

Montreal Protocol Regulation (EC) No. 1005/2009 (as amended by Regulation (EC) No. 
744/2010, Regulation (EC) No.  1087/2013, Regulation (EC) No. 
1088/2013 and Regulation (EC) No. 2017/605 and as amended from 
time to time) and Regulation (EC) No. 842/2006 (as amended from time 
to time). 

Montreal Protocol 
Substances 

The substances listed in listed in Regulation (EC) No. 1005/2009 (as 
amended by Regulation (EC) No. 744/2010, Regulation (EC) No.  
1087/2013, Regulation (EC) No. 1088/2013 and Regulation (EC) No. 
2017/605 and as amended from time to time) and Regulation (EC) No. 
842/2006 (as amended from time to time). 

Necessary Consents All permits, licences, permissions, consents, approvals, certificates and 
authorisations (whether statutory or otherwise) which are required for the 
performance of any of the Contractor’s obligations under the Contract, 
whether required in order to comply with law or as a result of the rights of 
any third party. 

New Provider Any replacement service provider or providers bidding or engaged to 
provide the Contractor Deliverables (or part thereof) or substantially 
similar services after termination (whether in whole or in part) or expiry of 
the Contract. 

Nominated EV 
Standard 

 

The Association for Project Management (APM) Earned Value 
Management: APM Guidelines (2008), The Earned Value Management 
Compass (APM,2010) and The Earned Value Management Handbook 
(APM,2013) or the Contractors business equivalent. 

Not to Exceed  

 

a type of Additional Task whereby the Contractor incurs cost up to a 
maximum monetary value for an agreed work package. Incurred costs 
are then reconciled and billed to the Authority.   

Obsolescence the transition of an item from available to unavailable from the 
manufacturer in accordance with the original specification. 

Obsolescence 
Management  

Has the meaning given to it in the BS EN 62402:2019.  
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Official 
The majority of information that is created or processed by the public 
sector. This includes routine business operations and services, (some of 
which could have damaging consequences if lost, stolen or disclosed 
inappropriately), but are subject to a heightened risk profile. This 
includes the information relating to routine operation of Defence. 

Official-Sensitive To identify commercial or market-sensitive information, including that 
which is subject to statutory or regulatory obligations that may be 
damaging to HMG or to a commercial partner improperly accessed. 

Operating Data 
Manual 

A manual giving definitive performance data on the Air Systems 
concerned, for aspects such as take-off, climb, manoeuvre, descent and 
landing. This information is normally presented in the form of 
performance graphs, which are used by aircrew in planning the flight 
concerned. The ODM is a part of the Air System Document Set for the 
Air System.  

Parties The Authority and the Contractor. 

Party Either of the Parties. 

Performance 
Measurement 
Baseline 

A time-phased budget of the work to be performed against which cost 
and schedule performance is measured. 

Performance Score The score for a KPI calculated in accordance with the provisions of 
Schedule F (Key Performance Indicators.) 

Planned Depth Events A Major, Minor and Minor Star maintenance which has achieved the 
requirements of paragraph 3.1.9 of the Statement of Requirement. 

Planned Flying Hours 
Band 

The relevant band in column 2 of Table 1 of Appendix A of Schedule D 
applicable to the relevant Contract Year in accordance with Condition 50. 

Post Maintenance 
Test Flying 

Test flying that occurs after the completion of Aircraft maintenance to 
ensure the functionality and serviceability of the Aircraft.  

Pricing Period 1 The period from 1 April 2020 to 31 March 2026. 

Primary  Scheduled Maintenance in accordance with the schedule laid down in 
the Chinook [redacted] and carried out in accordance with the Chinook 
[redacted] and any applicable regulatory publications. 

Primary Star  Scheduled Maintenance in accordance with the schedule laid down in 
the Chinook [redacted] and carried out in accordance with the Chinook 
[redacted] and any applicable regulatory publications. 
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Proactive 
Obsolescence 
Management 

where, based upon the proportionate level of risk, selected actions need 
to be taken prior to an item becoming obsolete and prior to an actual 
obsolescence impact. 

Project Manager The authority so designated in the Contract. 

Purple Gate The Purple Gate policy controls the entry of materiel into the JSC at pre-
designated nodes. This is the key enabler of seamless supply, which 
must be followed by all PTs and their Defence contractors. For Boeing 
and the Authority for TLCS, this is Receipt and Despatch at RAF 
Odiham, Purple Gate Coupling Bridge 

PV Software As defined in Condition 7.3 (Private Venture Software) of the Terms and 
Conditions. 

Qualifying Defence 
Contract (QDC) 

A single source contract which has been assessed and which meets the 
criteria for a contract to which the DRA and SSCR must apply. 

Qualifying Sub 
Contract 

A contract that has a value of £25 million or more and at least 50% of the 
value of the obligations under the contract are in support of fulfilling a 
QDC(s) or QSC(s). 

Quality Assurance 
The part of Quality management focused on providing confidence that 
Quality requirements will be fulfilled (ISO EN 9000:2015)  

Quality Plan The plan set out in Annex 1 to Schedule D (Quality Management), as 
may be amended pursuant to paragraph 4 of Schedule D (Quality 
Management). 

Quarterly 
Performance Period 

Each of the following periods: 

a. 1 April 2020 to 30 June 2020; 
b. 1 July 2020 – 30 September 2020; 
c. 1 Oct 2020 – 31 December 2020; 
d. 1 January 2021 – 31 March 2021; 

and the same in each Contract Year.  

RAF Personnel Personnel who are serving members of the UK Royal Air Force (RAF). 

Reactive 
Obsolescence 
Management 

The reactive approach of nothing until obsolescence becomes an issue.  
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Relevant Contracts The Sub-Contracts and/or any other contracts or licences (including 
licences of Intellectual Property Rights) which are necessary to enable 
the Authority and/or any New Provider(s) to perform and complete the 
Contractor Deliverables excluding any contracts or licences between the 
Contractor and the Boeing Company. 

Reliability, 
Maintainability and 
Testability (RM&T) 
Analysis 

An analysis of items with high unreliability, a significant maintenance 
burden or which have a service availability or cost driver.  

Repair & Overhaul 
(R&O) Activity 

The activity undertaken to return a ‘P’ Class asset to a Serviceable 
condition.  

Repair Schemes 
(CAT 1-4 damage) 

Cat 1 - The Aircraft is repairable within the aircraft custodian's 
capabilities; Cat 2 - The aircraft is repairable within the aircraft 
custodian's Forward maintenance organisation capabilities; Cat 3 - The 
aircraft is repairable on site but the work has been confirmed as beyond 
the aircraft custodian or their Forward maintenance organisation's 
capability and will be done in Depth; Cat 4 - The aircraft is repairable but 
it is considered to need special facilities or equipment not available on 
site. 

Representative of the 
Authority 

In any provision of the Contract the person duly authorised by the 
Authority to act for the purposes of the provision and identified in the 
Contract or in any subsequent notice to act for the purposes of the 
provision. 

Request For Proposal An official document issued by the Authority to the Contractor requesting 
a priced proposal for a defined requirement. 

Required Delivery 
Date or RDD 

The date on or before which the Spare is to be delivered as specified in 
the Demand in accordance with the supply chain pipeline timeframes set 
out in Appendix 2 of the Schedule A (Statement of Requirement). 

Restricted Material 
A restricted material is one that has any legislative control on the 
importing, manufacture, use or placing on the market of the material. 

Resultant Damage All loss or damage to the Aircraft or any Part as a result of the Failure of 
an Article. 

Risk to Life (RtL) 
RtL addresses fatality and injury, but excludes damage to assets or the 
environment where no harm results. People should only be exposed to 
risk of harm where some defined benefit is expected and where the risks 
are adequately controlled. 

Role Equipment/Kit 
That equipment which is fitted to enable a specific role or operation in a 
particular environment to be carried out. 
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Safety Management 
System 

A system specific to aviation, including activities such as the operation, 
control and maintenance of Air Systems. 

Satisfied In relation to a Spare means that the Spare is: 

a) delivered to the MOB unless the Authority (in its discretion) has 
specified collection from the Contractor’s warehouse, 

b) the correct Spare as requested in the Demand;  

c) in the condition and to the quality required by the Contract;  

d) in the required quantity, as set out in the Demand;  

e) contained in the correct packaging or format for such Spare;  

f) accompanied by the appropriate documentation and certification; 
and  

g) transferred from the Contractor to the Authority’s relevant 
information system, evidenced by a transactional receipt/proof of 
collection signed by the Authority, 

and “Satisfy”, “Satisfies” and “Satsifying” shall be construed 
accordingly. 

SBOM means the list  set out in the Excel file, ‘FTLCS Schedule U – Annex A - 
SBOM.xls’, on the CD ROM contained at Appendix A to Schedule U. 

Scheduled 
Maintenance 

Scheduled maintenance is that preventive maintenance undertaken at 
regular, predetermined intervals to keep an aircraft or other item of 
equipment in a sound overall condition and to minimise the amount of 
corrective maintenance and other day-to-day attention it requires. 

Secret A security caveat on extremely sensitive information that justifies 
heightened protective measures to defend against determined and highly 
capable threat actors. For example, where compromise could seriously 
damage military capabilities, international relations or the investigation of 
seriously organised crime. There is a significant step between OFFICIAL 
and SECRET.  

Service(s) All services (including the supply of Articles) which the Contractor is 
required under the Contract to perform or to fulfil. 
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Service Bulletin A bulletin issued for the purpose of providing information to Boeing 
customers (but which does not provide the authority for Chinook units to 
take any action) including information on instructions to inspect, modify, 
and/or repair an in-service aircraft, component or Automatic Test Station 
(ATS) and associated ATS hardware.  An aircraft or component SB 
typically carries Design Organisation approval for the changes to the 
aircraft or component configuration and supports the continued 
airworthiness of in-service airplanes. 

Service Note A note to inform the Customer of a non-conformity which the Contractor 
has deemed to be acceptable on fielded aircraft but for which the 
Contractor has provided inspection criteria and rework instructions 
should the Authority, at their discretion, wish to address the issue.   

Serviceable Technical equipment that is fit for immediate use and capable of 
performing its designed function 

Serviceable Aircraft Means an Aircraft which is capable of immediate use and capable of 
performing its designed function and which satisfies the requirement for 
all technical equipment on the Aircraft being fit for immediate use and 
capable of performing its designed function. 

 

Shared Data 
Environment (SDE) 

An electronic shared environment where both the Contractor and the 
Authority can access, store and share Project Data at no additional cost 
to the Authority 

Single Item 
Ownership 

The ‘One item, one NATO Stock Number (NSN), one owner, hosted on 
one inventory system’ is an essential principle upon which the operation 
of current Authority Supply Priority Systems is based. In particular there 
is a requirement that there is a unique procurement DT against every 
individual item. Hence, it is not possible for the same item to be owned 
by more than one DT or to be held on more than one of the base 
systems. 

Single Source 
Contract Regulations 
(SSCR) 2014 

The secondary legislation applicable to single source procurement. 

Single Source 
Regulations Office 

The non-departmental public body acting as the independent expert for 
MOD single source procurement. 

Sites Sites owned or controlled by the Authority. 
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Six Step Process The six steps used to determine the Contract Profit Rate for a Qualifying 
Defence Contract as outlined in The Single Source Contract Regulations 
2014 Part 3, Regulation 11. 

Source Currency The currency in which the cost of an activity or deliverable is incurred. 

Spare An individual part, sub-assembly or assembly supplied for the 
maintenance or repair of systems or equipment including: 

1) items of materiel that are consumed or used to destruction or 
which are otherwise regarded as consumed on issue; 

2) Critical Spares; 
3) items which can be repaired; and 
4) items listed in the Bill of Material. 

Special Instruction 
(Technical) (SI(T)) 

An instruction, issued by the Delivery Team that gives instructions to 
undertake a work package to repair or prevent a potential fault. There 
are 4 types of SI(T): Special Technical Instruction, Servicing Instruction, 
Urgent Technical Instruction and Routine Technical Instruction 

Statement of 
Requirement 

the requirements set out in Schedule A (Statement of Requirements). 

 

STANAG A NATO Standardised Agreement that defines processes, procedures, 
terms, and conditions for common military or technical procedures or 
equipment between the member countries of NATO. 

Sub-Contract Each or any contract with a Sub-Contractor. 

Sub-Contractor Any sub-contractor engaged by the Contractor or by any other sub-
contractor of the Contractor at any level of sub-contracting to provide 
Contractor Deliverables wholly or substantially for the purposes of 
performing (or contributing to the performance of) the whole of any part 
of the Contract. 

Suitably Qualified and 
Experienced 
Personnel (SQEP) 

A professional person or persons who hold the required technical 
experience, knowledge and are qualified to carry out the required task; 
this can apply to personnel from all functions, but most specifically, 
engineers.  

Support Equipment  Equipment associated with the Aircraft whose purpose is to support the 
Aircraft with its operation, including equipment designed to test the 
functionality of aircraft systems to ensure the Air System’s Continuing 
Airworthiness. 
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Surge A significant temporary increase in the actual monthly flying hours, over 
and above the projected monthly flying hours 

Sustainability 
Legislation 

Any economic, social and/or environmental legislation related to the 
subject matter or the execution of the Contract. 

Target Performance 
Level 

Has the meaning set out in Schedule F (Key Performance Indicators) 

Task Basis Activities not included in the core contract but contracted as an 
Additional Task undertaken when required. 

Technical Assistance 
Agreement 

An agreement (e.g., contract) for the performance of a defence 
service(s) or the disclosure of technical data, as opposed to an 
agreement granting a right or license to manufacture defence articles. 
Assembly of defence articles is included under section 120.22 of the 
International Traffic in Arms Regulations, provided production rights or 
manufacturing knowhow are not conveyed.  

Technical Query/ 
Technical Queries 

The formal process of asking a clarification or a question for a technical 
aspect.   

Technical Support 
Service(s) 

A service to be provided by the Contractor to provide specialist technical 
support when required to the Authority. 

Top Secret 
A security caveat on HMG’s most sensitive information requiring the 
highest levels of protection from the most serious threats. For example, 
where compromise could cause widespread loss of life or else threaten 
the security or economic wellbeing of the country or friendly nations. 

Transfer of 
Undertakings 
Protection of 
Employment (TUPE) 

Transfer of Undertakings (Protection of Employment) Regulations 2006 
as amended from time to time. 

Type Design  
The minimum set of approved design information necessary to define the 
product type. 

UK Specific Design 
Configuration 

Modifications that are unique to the UK Chinook Fleet that make the 
Aircraft markedly different from those owned by other countries. 

Unscheduled 
Maintenance 

Unplanned maintenance. 
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Abbreviation Definition 

AAC Asset Accounting Cell 

AAC Army Aviation Centre 

AAG Air to Air to Ground 

ADFS Automatic Direction Finder Sensor 

ADR Alternative Dispute Resolution 

ADS Air System Document Set 

AFS Aircraft Fuel System 

ALPC Arming Loading Point Commander 

ALPC(A) Arming Loading Point Commander Assessor 

AMC Acceptable Means of Compliance 

AMPS Aviation Mission Planning System 

AOA Aircraft Operating Authority 

AOG Aircraft-On-Ground 

APU Auxiliary Power Unit 

AQAP Allied Quality Assurance Publications 
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AS CDO Air System Co-Ordinating Design Organisation 

ASAM Aircraft Safety Assessment Model 

ASMS Air Safety Management System 

ASS Air Subsystem 

ASSC Assets Subject to Special Control 

AVN Aviation 

BDUK Boeing Defence UK Limited 

BIWMS Base Inventory Warehouse Management System 

BLOS Beyond Line of Sight 

BPSS Baseline Personnel Security Standard 

CA Contract Award 

CAGE Commercial and Government Entity 

CAMO Continuing Airworthiness Management Organisation 

CCB Change Control Board 

CDO Coordinating Design Organisation 

CDP Contract Delivery Plan 

CDR Contract Data Requirements 
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CDRL Contract Data Requirements List 

CEB Customer Executive Board 

CFAOS Contractor Flying Approved Organisation Scheme 

CFS Central Flying School 

CILSM Contractor Integrated Logistics Support Manager 

CLS Contractor Logistic Support 

CMM Component Maintenance Manual 

CMP Contract Management Plan 

CONDO Contractor On Deployed Operations 

COTS Commercial Off The shelf 

CP&F Contracting Purchasing and Finance 

CPA Commercial Product Assurance 

CPS Contract Pricing Statement 

CQT Certificate of Qualification on Type 

CSC Chinook Support Centre 

CSIS Codification Support Information System 

CSP Capability Sustainment Programme 
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CSRDD Contractor Support Required Delivery Date 

CT Consignment Tracking 

CtoI Competent to Instruct 

CWBS Contract Work Breakdown Structure 

D of Q Denomination of Quantity 

DAOS Design Approved Organisation Scheme 

DART Defence Assurance and Risk Tool 

DAS Defensive Aids Suite 

DASOR Defence Aviation Safety Occurrence Report 

DCAA Defense Contract Audit Agency 

DCMA Defense Contract Management Agency 

DCOP Defence Codes of Practice 

DDH Delivery Duty Holder 

DE&S Defence Equipment & Support 

DEFCON Defence Condition 

DEFFORM Defence Forms 

DEFSTAN Defence Standards 
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DID Data Item Description 

DLF Defence Logistic Framework 

DLMC Defence Learning Management Capability 

DLSR Defence Land Safety Regulator 

DM Defence Munitions 

DMRL Data Modules Requirements List 

DMS Data Management System 

DO Design Organisation 

DoD Department of Defense 

DPTB Defence People and Training Board 

DRA Defence Reform Act 2014 

DRVSS Doppler Radar Velocity Sensor System 

DSA Defence Safety Authority 

DSAE Defence School of Aeronautical Engineering 

DSAT Defence Systems Approach to Training 

DSP Deployable Spare Pack 

DSPL Delta Spares Provisioning List(s) 



OFFICIAL-SENSITIVE COMMERCIAL 
Schedule R to CHC/615 

OFFICIAL-SENSITIVE COMMERCIAL 

30 of 1 

Execution Version  

Abbreviation Definition 

DSpP Delta Spares Provisioning 

DT Delivery Team 

EA Engineering Authority 

ECS Environmental Control System 

EDPC WG Environmental Damage Prevention & Control Working Group 

EESS Engine Exhaust Sub System 

EFCSS Engine Fuel Control Sub System 

EGINUS Embedded GPS/Inertial Navigation Unit System 

EGRC Engine Ground Running Certificate 

EISA Electronic Information Sharing Agreement 

EISS Engine Indicating Sub System 

ELA Electrical Loads Analysis 

EO Enabling Objectives 

EOSS Engine Oil Subsystem 

EPMS Electrical Power Management System 

ESA Equipment Safety Assessment 

ESR Equipment Safety review 
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ESSS Engine Starting Sub System 

EVM Earned Value Management 

EVMP Earned Value Management Plan 

FAC Flight Authorisation Certificate 

FAR Federal Acquisition Regulation 

FCR Fire Control Radar 

FH Flying Hour 

FLC CO Front Line Command Capability Organisation 

FMECA Failure Mode Effects and Criticality Analysis 

FMS Foreign Military Sales 

FOB Flying Order Book 

FPS Fire Protection System 

FRACAS Fault Reporting And Corrective Action System 

FS Fuel System 

FSR Field Support Representative 

FTS Formal Training Statement 

GE General Electric 
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GFA Government Furnished Assets – Government Furnished Equipment, 
Spares, Manpower, Assets, Information, Facilities 

GFE Government Furnished Equipment 

GSC Government Security Classifications 

GSE Ground Support Equipment 

HIDAS Helicopter Integrated Defensive Aids Suite 

HMD Helmet Mounted Display 

HMDS HUMS Maintenance Data Station 

HMWG Hazard Management Working Group 

HUMS Health and Usage Monitoring System 

IAW In Accordance With 

ICS Intercommunications Control System 

ID&A Identification and Authentication 

IDMS Improved Data Module System 

IETM Interactive Electronic Technical Manual 

IFFTS Identification Friend or Foe Transponder System 

IHADSS Integrated Helmet And Display Sighting System 
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ILOC Integrated Logistic Operating Centre 

ILS Integrated Logistic Support 

IMS Integrated Master Schedule 

IMSRM Inventory Management Supply Review Meeting 

IPAS Integrated Pressurised Air System 

IPTL Integrated Project Team Leader 

IRE Instrument Rating Examiner 

IRPS Ice and Rain Protection System 

ISA Independent Safety Advisor 

ISN Industry Security Notice 

ISO International Organization for Standardisation 

ISOPS Integrated Stock Ownership and Pricing System 

ISP Integrated Support Plan 

ITAR International Traffic in Arms Regulations 

ITE Independent Technical Evaluator 

ITN Invitation to Negotiate 

IWG Integrity Working Group 
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JHC Joint Helicopter Command 

JSP Joint Service Publication 

JsYCC Joint Security Co-ordination Centre 

KLP Key Learning Points 

KPI Key Performance Indicator 

LAN Local Area Network 

LCT Longbow Crew Trainer 

LGBS Landing Gear and Braking System 

LIMP Logistic Information Management Plan 

LIR Logistic Information Repository 

LOAA Letter Of Airworthiness Authority 

LogIS Logistic Information Systems 

LORA Level of Repair Analysis 

LSAR Logistic Support Analysis Record 

LSC Logistic Support Committee 

LTC Local Technical Committee 

MAA Military Aviation Authority 
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MC Mods Committee 

MFRI Modernized Radar Frequency Interferometer 

MHE Mechanical Handling Equipment 

MilCAMO Military Continuing Airworthiness Management Organisation 

MILSM Ministry of Defence Integrated Logistics Support Manager 

MJDI Management of Joint Deployed Inventory 

MMIT Management of Materiel in Transit 

MMS Maintenance Management System 

MOB Main Operating Base 

MOD Ministry of Defence 

MOTS Military Off The Shelf 

MPD Multi-Purpose Display 

MPR Monthly Progress Report 

MRP MAA Regulatory Publications 

MSP Monthly Service Payment 

M-TADS Modernised Target Acquisition Designation Sight 

MTC Military Type Certificate 
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MTP Maintenance Test Pilots 

MUMT Manned UnManned Teaming 

NATO North Atlantic Treaty Organisation 

NBOs Number of Back Orders 

NSN NATO Stock Number 

OC Operating Centre 

OC S&E Officer Commanding Safety & Environmental 

OCU Operational Conversion Unit 

ODH Operating Duty Holder 

OEM Original Equipment Manufacturer 

OLAE Officer Long Aeronautical Engineering 

OSD Out of Service Date 

PBL Performance Based Logistics 

PEPL Protection against Excessive Profits or Losses 

PHS&T Packaging Handling Storage and Transportation 

PIWG Propulsion Integrity Working Group 

PMP Project Management Plan 
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PNVS Pilot’s Night Vision Sensor 

PP Pricing Period 

PPQ Pre-Packaged Quantity 

PRM Programme Review Meeting 

PSP Project Safety Panel 

PSS&SI Pilot Static System and Standby Instrument 

PTT Precision Termination Tools 

QA Quality Assurance 

QAG Quality Assurance Group 

QDC Qualifying Defence Contract 

QPP Quarterly Performance Period  

QRM Quarterly Review Meeting 

QSC Qualifying Sub-Contracts 

R&O Repair and Overhaul 

RA Regulatory Articles 

RAF Royal Air Force 

RAS Radar Altimeter System 
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RCM Reliability Centred Maintenance 

RCO Range Conducting Officer 

RDD Required Delivery Date 

RDS Rotor Drive System 

REME Royal Electrical and Mechanical Engineers 

RFCS Rotor Flight Control System 

RFP Request For a Proposal 

RLC Royal Logistics Corps 

RM&T Reliability, Maintainability and Testability 

RtL Risk to Life 

RTS Release To Service 

RTSA Release To Service Authority 

RTSR Release To Service Recommendation 

S&TE Support and Test Equipment 

SA Supportability Analysis 

SAQ Supplier Assurance Questionnaire 

SCO Supply Chain Optimisation 
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SCR Supportability Case Report 

SDE Shared Data Environment 

SDP Service Delivery Plan 

SG&A Sales, General and Administrative 

SGAC Statutory Guidance on Allowable Costs 

SGs Steering Groups 

SI(T) Special Instructions – Technical 

SILSM Supplier Integrated Logistic Support Manager 

SIWG Structural Integrity Working Group 

SLED System Level Embedded Diagnostics 

SME Subject Matter Expert 

SMM Service Management Meeting 

SMP Safety Management Plan 

SMS Safety Management System 

SOR Statement Of Requirements 

SP Supporting Pool 

SPC Standard Priority Codes 
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SPIS Services Packaging Instruction Sheet 

SQEP Suitably Qualified Experience Personnel 

SSAT Single Source Advisory Team 

SSCR Single Source Contract Regulations 2014 

SSP Software Support Plan 

SSR System Safety Review 

SSRO Single Source Regulations Office 

STARS Squadron Training and Achievement Recording System 

STCC Special To Contents Containers 

STE Synthetic Training Equipment 

STOP Support To Other Platforms 

T&Cs Terms and Conditions 

T&S Travel and Subsistence 

TAA Type Airworthiness Authority 

TAFMIS Training Authorisation File Management Information System 

TBD To Be Determined 

TDA Training Delivery Authority 
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TDAs Training Delivery Agencies 

TDMP Technical Documentation Management Plan 

TEDAC TADS Electronic Data Control 

TESRR PAG Training, Education, Skills, Recruiting and Resettlement Policy and 
Assurance Group 

TESS Tactical Engagement Simulation System 

TIRS Target Instrumentation Repeater Set 

TLS Transmission Layer Security 

TME Test and Measurement Equipment 

TSD Tactical Situation Display 

TSW Tactical Supply Wing 

UA User Authenticator 

UCR Urgent Capability Requirements 

USG United States Government 

VDRS Video Display and Recording System 

VFM Value For Money 

VITAL Visibility In-Transit Asset Logging 
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WARP Warning, Advice and Reporting Point 

WGs Working Groups 

 


