



Building
Digital UK

Framework Schedule 3 (Programme Management)

1 Operation of Programme Delivery across Call-Off Contracts

REDACTED UNDER FOIA SECTION 43: COMMERCIALLY SENSITIVE

2 Supplier Relationship Management

REDACTED UNDER FOIA SECTION 43: COMMERCIALLY SENSITIVE

3 Programme Governance

REDACTED UNDER FOIA SECTION 43: COMMERCIALLY SENSITIVE

GIGABIT INFRASTRUCTURE SUBSIDY

OFFICIAL – SENSITIVE

COMMERCIALLY SENSITIVE – NOT FOR WIDER DISTRIBUTION