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Section 1 : Form of Agreement
This Agreement is made between

{1 The Department for Education {the *Authority™); and
{2) {The Profs Tuition ("the Contractor™)

the Authority and the Contractor being together called “the Parties".
T IS AGREED as follows:

t. The Contractor will underiake an innovation and development project entitied That's Life in accordance with

the specification as detailed in Section 3 {"the Project’) as part of a compatitive research and development in
phases project catried out by the Authority under the Pre-Commercial Procurement principles.

The Authority will pay the Contractor the Approved Cost as set out in Section 4 for:
21 underiaking the Project; and

22 in respect of any assignment of any intellectual Property rights in the Materal to the Authority on

behaif of the Crown made pursuant to Clauses 16 and 17 of Section 2.

No payments will be made until the approvals sought pursuant to Clause 3.3 of Seclion 2 are obtained
unconditionally.

This Form of Agreament (Seclion 1) logether with the attached Sections 2 to 8 inclusive are the documents
which collectively form “the Agreement”. If there is any inconsistency between Sections 3 to 6 of the

Agreement and this Section 1 or the Terms and Conditions set out in Section 2, the provisions of Section 1
and 2 shall prevail.

The contract effected by the signing of this Form of Agreement constitutes the whole agreement between

the Parties and supersedes all prior negotiations, agreements, representations or understandings between
them relating to the subject matter of this Agreemaent

Each party acknowledges that, in eniering into he Agreement, it does not rely on any statement,
represeniation, assurance or warznty (‘Peo/esentation”) of any person (whether a party to this Agreement
or not) other than as expressiy set oul @ thy Agreement. Each party agrees that the only remedies
available to it anising out of or in connecion with 2 Reprasentation shall be for breach of contract.

7. Nothing in this Agreement shall limit or «xot e ooy iacitiy for fraud.

Signed by the duly authorised signatory
of the Autharity:

S.H alu-;l (Z e

l’:ul Mame: Anne R\rnmer

‘F‘nsmnn HEId HaadofStm:taﬂHmand Ehulm
Dale: 9698048 [{.0q-201g

Signed by the duly authorised signatory
of the Contractor:

:....“ g A A PR L
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SECTION 2
TERMS AND CONDITIONS

1. Definitions and interpretation
1.1 As used In this Agreement the following terms and expressions shail have the meaning ascribed to them

below:

*Agreement” means this Agreement concluded between the Parties Including all
sections to It;
“Approved Cost” means the total cost agreed between the Parties for the Project as

"Authority’s Representative”

*Background (P"

“Confidential Information”

"Commencament Date”

“Competition”

"Completion Date”

"Contractor’s Representativa”

"Confractor's Staf”

“Copyright”

“Crown”

*Data”

SBRI Authority Contract

set out in Section 4

means a person authorised to represent the Authority in respect of
this Agreement;

means Intellectual Property owned or controlied by either of the
Paries at the dale of this Agreement or which shall at any time
thereafier become so owned or controfled otherwise than as a result
of the Project under this Agreement;

means information that falls within the types of information which
has been designated as confidential by either Party or that ought
to be considerad as confidential (however it is conveyed or on
whatever media it is stored) including Information which relates to
the business, affairs, properties, assets, trading praclices, goods,
Services, developments, trade secrets, Intellectual Property rights,
know-how, personnel, customers and suppliers of either Party, all
personal data and sensilive personal data within the meaning of
the Data Protection Act 1998, and the subsequent transition to
GDPR from May 25" 2018, the Project and commercially
sensitive information.

means the date referred fo 25 being the commencement date as set
oui in Section 3 [iiate!:

The soande SO warpatiion under which this contract Is awarded:

Means 2 ga'm ay retured {e as being the completion date as set
out in Sovtion 3,
means a persan athonsed to represent the Contractor in respect of

this Agreement and who shall have authority to bind the Contractor
in all matters under this Agreement;

means the Contraclor's Representative and all employees
consultants agents and subcontraciors which the Contracior
engages in relation to the Project;

has the meaning ascribed to it by the Copyright, Designs and
Patent Act 1988;

means the government of the United Kingdom (including the
Northern freland Assembly end Executive Committee, the Scottish
Executive and the National Assembly for Wales) including but not
limited to govemment ministers, government depariments and
their agents, execulive agencies and non-departmental public

bodies;

means information collected and/or used for the purposes of the
Research, which can be processed manuaily, electronically or by

other means;
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“Default”

"FOIA"

*Foreground IP"
“Information®

“Insclvency Event”

"Intellectual Property (IP)"

“Key Staff’
“l.anguage”

“Material”

"Personal Data®

“Pre-Commercial Procurement

SBRI Authority Contragt

means any breach by a Party to this Agreement of its obligations
under this Agreement (including a fundamental breach or breach
of a fundamental term) or any default, act, omission, negligence or
statement of a Party to this Agreement or its employees, agents or
sub-contractors in connection with or In relation to the subject
matter of this Agreement and in respect of which such Party is
liable to the other;

means the Freedom of Information Act 2000 and any subordinate
and/or amending, legisiation made under this Act from fime to time
together with any guidance andfor codes of practice issued by the
Information Commissioner in relation to such legistation;

means the Intellectual Property developed during the Project;
has the meaning given under section 84 of the FOIA;

means where the Contractor passes a resolution, or the court makes
an order that;

(i) the Conlractor be wound up {ctherwise than for the
purpose of a bona fide and solvent reconstruction or
amalgamation); or

(i) a receiver, manager or administrator on behalf of a
creditor is appointed in respect of all or part of the business
of the Contractor; or

{1} circumstances anse which entitle a court or creditor to
appoint a receiver, manager or administrator or which entitle
the court {otherwise than for the purpose of a solvent and
tona fide reconstruction or amalgamation) to make a
windie y upr erdar or

tur e Cortractor ceases to trade or is unable to pay its
debis within the mauning of the Insolvency Act 1986 or any
wnnia” guent serars under the law of any other jurisdiction,

means patents, inventions (whether or not patentable or capable
of regsiralion), trade marks, service marks, copyrights,
topograchy rigits, design rights and database rights, (whether or
not any of them are registered or registerable and including
applications for regisiration, renewal or extension of any of them),
trade secrels and rights of confidence, trade or business names
and domain names and all rights or forms of protecticn of a similar
nature which have an equivalent effect to any of them which may
now or in the fulure exist anywhere in the world:

means the persons named in Section 5.
means the English Language unless otherwise agreed;

means any report, executive summary, paper, abstract or other
document provided by the Contractor under Clauses 14 and 15;

means information relating to an individual who can be identified
from it within the meaning of the Data Protection Act 1998 or
successor legisiation;

means the public procurement of research and development

services where the contracting authority or contracting entity does
not reserve all the resulls and benefits of the contract exclusively
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1.2

22

2.3

for itself for use In the conduct of its own affairs, but shares them
with the providers under market conditions,

*Project” means the Research together with the Results;
"Project Period" means the period commencing on the Commencement Date and

ending on the Completion Date or such Iater date as may be agreed
between lhe Parlies unless otherwise determined in accordance

with the terms of the Agreement,

"Research” means the scope of work specified in Section 3;

"Results” means any Dala, or information or other material generated by the
Project;

"Services” means the services being provided by the Contractor to enable

fulfillment of the Project ;

“Sub-Contract® any contract or agreement or proposed contract or agreement
between the Confractor and any third party whereby that third
party agrees to provide to the Contractor the Services or any part
thereof or facilities or services necassary for the provision of the
Sarvices or any part thereof or necessary for the management,
direction or control of the Services or any part thereof. Sub-
Contractor shall be construed accordingly;

"Variation" means a varation to the Agreement executed through the
completion of a Variation to Agreement Form signed on behalf of
the Parties in accordance with Clause 6.

The interpretation and construction of the Agreement shall be subject to the following provisions:

121 areference to any stalute, enaciment, order, regulabon or cther similar instrument shall be construed
as a reference to the sfatute, enactment, order. regulation or instrument as subsequently amended or
re-enacted,

1.2.2 the headings to Clauses are for ease of roeraiun ¢niy and snall not affect the interpretation or
construction of the Clauses;

1.2.3 references lo Clauses are references to avses n tha Seclion of the Agreement in which they
appear, unless otherwise stated,

124 Clauses 2 to 18, 20 to 24, 27 and 31 o 32 in section 2 shall be treated as conditions or fundamental
terms of this Agreement, breach of which shall entitle the innocent party 1o claim damages as well as
affirm or terminate the contract in accordance with Clause 19,

12,5 where the context allows, references to male gender include the female gender and the neuter, and
the singular includes the plural and vice versa, .

Administration and Direction of the Project

The Authority may publish details of the Project for any non-commercial purpose, subject to the provisions of
the Agreement. Such publication shall require the consent of the Confractor, and such consent shall not be
unreasonably withheld or delayed.

The Contractor shall ensure that each member of the Contractor's Staff engaged on the Project observes
the Conditions of this Agreement and any Variation entered into between the Parties hereto and that the
Contractor's Staff are advised of any consequent changes in the scope of the Agreement or the Project.

Notwithstanding the provisions of Clause 19, the Authority may terminate the Agreement if any of the
Contractor's Key Staff are' not available for the entire period needed to fulfil their duties in the Project,
subject to prior discusslon having first been held with the Contractor to attempt to identify and agree a
mulually acceptable replacement and where the lack of availability of one or more of the Key Staff causes
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24

25

26

31

3.2

3.3

material risk {o the fulfilment of the delivery objective of the Project.

The objectives of the Project are set out in Section 3. Within such cbjectives, detalls of the exact programme
to be followed and the day-to-day responsibility for camying out this programme will be under the control of the
Confractor, in consultation, where appropriate, with the Authority’s Representative.

The Contractor shall ensure that it communicates in a full, frank and prompt manner with the Authority and
such other third parties as may be notified to the Contractor by the Authority. The Contractor shall advise
the Authority as required on the Projact. In particular, the Contractor must notify the Authority of any
proposed deviation from the agreed protoco! or if significant developments occur as a study progresses,
whether in relation to the safety of individuals or to scientific direction.

The Authority reserves the right to terminate this Agreement forthwith should the Contractor be unwi_lling or
unable for any reason to continue with the Project or if, in the reasonable opinion of the Authority, the
Contractor is consistently failing to achieve an acceptable standard in relation to the Project. If this occurs, the
Authority shall not be obliged to make any further financial payment to the Contractor.

Obligations of the Contractor and the Authority

The Contractor shall manage and complete the Project in accordance with the specification as set out in
Section 3 and shall allocate sufficient resources to the Project to enable it to comply with this obligation.

The Contractor shall meet, any performance dales specified in Section 3 or elsewhere in the Agreement. If
the Contractor fails to do so, the Authority may, after giving the Contractor not less than 14 days notice of
its intention to do the same, (without prejudice to any other nghts it may have).

3.21 terminate this agreement in whole or in part without liability to the Contractor;

3.2.2 refuse to accept any subsequent performance of the Project which the Contractor attempts o
make;

3.2.3 hold the Contractor accountable for any inss znd additionat costs incurred; and

3.24 have all sums previously paid by the A1 e Contractor under this agreement refunded by
the Contractor.

The Centraclor shall:
3.3.1  co-operate with the Authorily in all matiers Ll o0 e B et

3.3.2 subjecl to the prior written approval of the Authonty, apoomt or, at the wniten request of the
Authority, replace on the Project withou! delay.

3.3.2.1 the Conlractor's Reprasentative; and

3.3.2.2 Key Staff or any member of the Contractor's Staff, who shall be suitably skilled,
experienced and gualified to carry out the Project.

3.3.3 subject to clause 3.3.2, ensure that the same person acts as the Contractor's Representative
throughout the term of this Project;

3.34 procure the availability of the Contractor's Representative and Key Staff for the purposes of the
Project;

335 promptly inform the Authority of the absence of the Contractor’s Representative andfor Key Staff, If
the Authority so requires, the Contractor shall provide a suitably qualified replacement;

3.3.6 not make any changes to the Contractor's Representative or the Key Staff without the prior written
approval of the Authority, such approval not fo be unreasonably withheld or delayed; and

3.3.7 ensure that the Conlractor's Team uses reasonable skill and care during the Project.

3.3.8 observe, and ensure that the Contractor's Team observe, all rutes and regulations and any other
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3.5

3.6

4.1

4.2

43

44

4.5

46

4.7

reasonable requirements of the Authority;

3.39 nolify the Authority as soon as It becomes aware of any Issues which arise in relation fo the
Project; and

3. 3.10 before the Commencement Date obtain, and at all times maintain, all necessary licences and
consents and comply with all relevant legislation in relation to the Projact.

3.3.11 immediately disclose to the Authority any potential conflict of interest, including where the
Contractor may benefit from extemal advisors who were or have been involved in planning or
undertaking the Project or the associated call for tenders.

3.3.12 ensure, as far as reasonably possible, the adoption of open standards and interoperability in the
innovative solutions which are achieved as a resull of the research services in order to promote
early adoption.

The Contractor acknowledges and agrees that the Authority is entering into this agreement on the basis
that the details of the Project are accurate and complete in all material respects, and is not misleading.

The Authority shall:

3.6.1 co-operate with the Contractor in all matters relating to the Project and appoint (and, as it
thinks fit, replace) the Authority's Representative in relation to the Project, who shall have the
authority contractually to bind the Authority on matters relating to the Project;

3.6.2 provide such access lo the Authority’s premises and dala, and such office accommodation
and other facililies as may reasonably be requested by the Contractor and agreed with the
Conlractor in writing in advance, for the purposes of the Project,

363 provide such information as the Coniractor may reasonably request and the Contractor
considers reasonably necessary, in order to carry out the Projecl, in a limely manner, and ensure
that it is accurate in all material respects; and

3.6.4 inform the Supplier of all health and safety riles and regulations and any other reasonable
security requirements that appiy at any of the Atihorily's premises.

Accounting and Payments

The total amount to be paid by the Authority to the Contraclor shiall not exceed the amount detailed in Section
4. Subject to these limits the Contractor Is free to anminisle ine funds within the terms of this Agreement
without further reference to the Authority.

Payments to third parties shall remain the responsibity of the Contractor who shall ensure that such payments
are made promptly.

During the Project Period, payments will be made by the Authority in accordance with dates and amounts
specified in Section 4. The Authority may suspend this payment schedule at any time if in the view of the
Authority, acting reasonably, satisfactory progress on the Project has not been maintained, or reports have
not been submitted as required under Clauses 14 and 15.

The Authority may request at any time such evidence as may reasonably be required ihat the Contractor
has used the amounts paid in accordance with Section 4 in connection with the Project. The Contractor
shall maintain proper financial records relating to the Project at all times during the Project Period and for a
period of six years after the end of the Project Period.

The Contractor shall not make any material changes to the work detailed in Section 3, or the total amount
payable under the Contract, without prior written approval of the Authority.

The Contractor grants to the Authority and to any statulory or regulatory auditors of the Authority and to
authorised agents the right of reascnable access to (and if necessary to copy) the relevant financial records
during normal business hours,

The Contractor shall provide all reasonable assistance at all times during the term of the Agreement and
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48

4.9

410

4.1

412

413

during the period of two years after termination or explty of this Agreement for the purposes of alfowing the
Authority to obtain such information as is necessary to fulfil the Authority's cbligations to supply Information for
Parllamentary, Governmental, Judiclal or other administralive purposes andfor to camy out an audit of the
Contractor's compliance with this Agreement including all activitles, performance, security and integrity In
connection therewith,

On completion of the Project Period, the final payment in respect of costs properly incurred under the
Agreement will be paid by the Authority to the Contractor within 30 (thirty) days, provided that:

48,1 the Project has been completed to the reascnable satisfaction of the Authority;

4.8.2 the reports required under Clauses 14 and 15 have been submitted by the Contractor; and

483 agreement has been reached in respect of any items remaining for [disposal?].

if at any time an overpayment has been made to the Contractar for any reason whatsoever, the amount of
such overpayment shall be taken into account in the assessing of any further payments, or shall be

recoverabie from the Contractor al the Authority's discretion.

The Contractor shall keep and maintain until six years after this Agreement has been completed, or as long
a period as may be agreed between the parties, full and accurate records of the Project including:

4.10.1 all aspects of the Project;
4.10.2 ali expenditure reimbursed by the Authority; and
4.10.3 sall paymenis made by the Authority

and the Contractor shall on request afford the Autherity or the Authority's represeniatives such access to
those records as may be required in connection with the Agreement.

Where the Coniraclor enters into a Sub-Contract with a supplier or contractor for the purpose of performing
the Agreement, it shall cause a term to be included in such a Sub-Contract thal requires payment to be
made of undisputed sums by the Contractor to the Sub-Contractor within a specified period not exceeding
30 days from the receipt of a valid invoice, as defined by the Sub-Contract requirements.

Wherever, under the Agreement, any sum of Is e able from or payable by the Contractor
(including any sum that the Contractor is habis ! tine Avsthority in respect of any breach of the
Agreement), the Authority may unilaterally dedust um v sum then dua, or which at any laler
time may become due to the Contraclor undar t- y under any other agreement or contract
with the Authority.

The Contractor shall make any payments due to i v i ary deduchon whether by way of set-
off, counterclaim, discount, abatement or otherwis.: Gk wracto a vald court order requiring
an amount equal to such deduction to be paid by i Bt ne Contractor

Set Off

If any sum of money shall be due from the Contractor to the Authonity or any other Government Department,
the same may be deducted from any sum then due or which at any time thereafter may become due to the
Contractor under this Agreement or any other agreement with the Authorily or with any other depariment,
office or agency of the Crown.

Variation

If at any time it appears likely that any provision of the Agreament, in particular the Project, needs to be
varied, the Contractor shall immediately inform the Authority In writing requesting a Variation 1o the
Contract, giving full details of the justification for the request and giving proposals for the Variation to the
Agreement. Upon receipt of such a request the Authority may:

6.1 agree to vary the Agreement;

6.2 vary the Project in a manner which the Contractor agrees can be carried out within the Project
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6.2

7.1

7.2

8.2

9.2

9.3

Period and Approved Cost;
6.3 refuse the request and require the continuation of the Project in accordance with the Agreement; or
64 give nolice of termination in accordance with Clause 19,

Any Variation to the Agreement shall be set out in a Variation to Agreement Form as set out at Schedule A
fo this Section 2 and signed by both Parties.

Staff Appointments

The Contractor shall ensure that the terms and condilions of staff employed to provide servicss: in
connection with this Agreement contain provisions in respect of intellectual Property which are compatible
with the terms of this Agreement.

The Contractor shall ensure that any individuals employed by or having a contract for services with the
Contractor relating to this Agreement shall comply with any of the Authority's rules and regulations.

Publicity

During the Project Period, and prior to the publication of the Results or Data or of matters arising from such
Results or Data in accordance with Clause 18, the Contractor shall not without the prior written consent of the
Authorily release, or otherwise make available to third parties, information relating to the Agreament or the
Project by means of any public statement in paricular any press announcement or displays or oraf
presentations fo meelings.

In the avent that the Contractor fails to comply with Clause 8.1 the Authority reserves the right to terminate
the Agreement for Default by notice in writing In accordance with Clause 19.4,

Confidentiality

In respect of any Confidential Information that it may receive {from the other Party and subject always to the
remainder of this Clause 9, the receiving Parly underiakes to keep secret and strictly confidential and shall
not disclose any such Confidentiat information to any third parly, withaut the disclosing Party’s prior written
consent provided that: -

9.1.1 the receiving Party shall not be prevantzd from using any general knowledge, experience or skills
which were in ifs possession prior to tha commencement of the contract concerned: and

9.1.2 nothing in this Agreement shall be consinied asto prevent sither parly from using data processing
techniquas, ideas, know-how and the lke gaineo dunng the performance of the contract concemed
in the furtherance of its normal business, o the exlent that this does not result in a disclosure of
confidential information or infringement of any vaiid Inteliectus! Property Rights of either Party or
the unauthorised processing or refease of any Personal Data.

Clause 9.1 shall not apply to any Confidential Information received by one Party from the other:
9.2.1 which is or becomas public knowledge (otherwise than by breach of this Clause),

9.2.2 which was in the possession of the receiving Party, without restriction as to its disclosure, before
recelving it from the disclosing Party;

8.23 which is received from a third party who lawfully acquired it and who is under no obligation
restricting its disclosure;

9.24 is independently developed without access to the Confidential information as evidenced by
receiving Party's written notes; or

9.25 which must be disclosed pursuant to a statutory, lega! or parliamentary obligation placed upon the
Party making the disclosure, including any requirements for disclosure under the FOIA, or the
Environmental Information Regulations 2004.

The obligations of each of the Parfies contained in Clause 9.1 above shall continue without limit in point of
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10.
10.1
10.2

10.3

10.4

10.5

10.6

10.7

10.8

10.9

1.

12,

time. In the event that the Contractor fails to comply with this Clause 9.3 the Authority reserves the right to
terminate the Agreement by notice in writing for Default in accordance with Clause 19.4.

Confidentiality of Personal Data
The collection, handling, processing and use of Personal Data shall be treated as confidential at all times.

The Contractor shall at all times be responsible for ensuring that all Personal Data (including Personal Data in
any electronic format) is stored securely. The Contractor shall take appropriate measures to ensure the
security of such Personal Data and guard against unauthorised access thereto or disclosure thereof or loss or
destruction while in its custody.

Personal Data shall not be made available to anyone other than those employed directly on the Project by
the Contractor, to the extent that they nead access to such information for the performance of their duties.

The Contractor shall fully indemnify and hold harmless the Authority, its employees and agents against all
liabilities, losses, costs, charges and expenses incurred as a result of any claims, demands, actions and
proceedings made or brought against the Authority by any person arising from the loss, unauthorised
disclosure of Personal Data by the Contractor, or any Sub-Contraclor, servant or agent of the Contractor or
any person within the control of the Contractor.

Subject to Clause 10.4, the Contractor shall at its own expense conduct any litigation arising from any such
claims, demands, actions or proceedings and all the negotiations for the settlement of the same and the
Authority hereby agrees to grant the Contractor exclusive centrol of any such litigation or the negotiations
for the setilement of the same.

No information which would lead te the identification of an individual shall be included in any publications
without the prior agreement in writing of the individual concemed. No mention shall be made of individual
officers of the Authority, nor shall information be inciuded which might lead to their identification, without the
prior agreement in writing of the Authority.

The Contractor shall, at all imes, comply with the provisions of the Dala Protection Act 1998, and the
subsequent transition to GDPR from May 25th 2018

The Project may be jointly operated by the Authariy ai the Techaology Strategy Board (rading as "Innovate
UK™), a UK Government agency. Regardless of whethés innavate UK is aclively involved in the Project, any
Personal Data which the Contractor submits as pat of the soplication process for participation in the Project,
oris otherwise necessary for the Project, shall be sicod. processed and used by the Authority and shall be
shared with Innovate UK which shall likewise stors prosegs and tise that Personal Data in accordance with the
Data Protection Act 1998, and the subsequent fransiion o GUFR from May 256th 2018,

Any relevant information, including Confidential Informaton, produced by the Contractor and transferred to the
Authority during the Project which is not Personal Data may also be shared by the Authority with the Crown, for
their individual storage, processing and use in accordance with their information management and data
sharing policies. For the avoidance of doubt, the Crown shali nol reiease such Confidential Information to third
parties without the Contractor's prior written permission.

Anonymising of Personal Data

Without prejudice to Clause 10.8, the Authority shall not be entitied to inspect, take or be supplied with copies

-of any Personal Data relating to third parties obtained in connection with the Project other than in an

anonymised form. The Contractor shall ensure that all such Personal Data is anonymised as and when it is
obtained ang that the key to personal identities of all persons to whom the Personal Data relates is kept In a
separate and secure place.

Rights to Data
Subject to the provisions of Clause 11, the Authority reserves the right to have access to and to use Data

compiled during the course of the work and will respect existing guidance on confidentiality of any Data which it
obtains.
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13.

14.
14.14

14.2

143

14.4

145

15,
15.1

15.2

16.

16.1

16.2

16.3

16.4

Ethics

The Contractor will ensure that work in any way connected with this Project is conducted in accordance with
the Authorities’ guidelines. as may be issued, or referred to, from time to time by the Authority, copies of which
are to be made available to the Contractor as appropriate or on reasonable request,

Monitoring and Reporting

Progress of the Project will be reviewed periodically by the Authority’s Represeniative against the
specifications detailed in Section 3.

The Contractor shall provide an interim report when reasonably required to do so by the Authority. The
interim report shall be in a form and otherwise in compliance with the guidance notes issued by the
Authority's Representative as amended from time to time and shall detail all Data, methods, Results and
provisional conclusions together with management information and any other information relating to the
Project.

During the Project Period the Contractor shall provide verbal or written reports as reasonably required by
the Authorily on any aspect of the Project.

The Contractor will allow its facilifies, procedures and documentation to be submitted for scrutiny by the
Authority or its auditars in order to asceriain compliance with the relevant laws of the United Kingdom and
the terms of this Agreement.

The Contractor shall retain and maintain all assels necessary to ensure continued compliance with the
FOIA and all other primary legislation that may appty from time to time.

Final Report and Evatuation

The Contractor shaft provide a draft final report on the Projeci, in the approved language, within 14 days of the
end of the Project Period or the date of termination of this Agreement. The draft final report shall be in a form
which is in compliance with the guidance notes issued by the Authority's Representative as amended from
fime to time or as olherwise required by the Authority’s Representalive and shall include the Data,
methods, Results and final conclusions together with managemsnt information and any other information
relating to the Project up to the Compiletion Date

Notwithstanding the provisions of Clauses 4 and 15 3, the Authority's representative is entitled to carry
out a visit to the contractor's premises al ¢, wng lev the purpose of due diligence and evaluation In
respeact of the Project,

Intellactual Property Rights

All Background Intellectual Property used or w nphed uncar this Agreement in connection with the Project
shall remain the property of the Party introducing the same and nsthing contained in this Agreement or any
licence agreement pursuant to the Project shall affect the rnights of either Party in its Background
Inteliectual Property. .

Subject 16 Clauses 16.3 and 17.5, the Intellectual Property rights arising out of the Project (“Foreground
IP") shall belong to the Contractor. The Confractor hereby grants to the Authority a UK wide irrevocable,
royalty-free non-exclusive licence to use the Foreground IP, together with any Background 1P supplied by
the Contractor during the Project that is required to use the Foreground IP at a fair and reasonable market
price. The Authority shall have the right to grant a non-exclusive non-sub-licensable UK wide sub-licence
to use the Foreground IP to any third party within the UK at a fair and reasonable market price. The
Contractor shall upon written request by the Authority provide a non-exclusive non sub-licensable UK wide
licence to any third party within the UK at a fair and reasonable market price.

The Cornitractor hereby grants to the Authority a UK wide irrevocable, royalty-free non-exclusive licence,
together with the right to grant sub-licences, to use or publish any Data and Resulls arising from the
Project.

Notwithstanding its ownership of the Foreground IP, the Contractor shall not assign or transfer the
Foreground IP to any third party without the prior written approval of the Authority, not to be unreasonably
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17.2

17.2

17.3

17.4

17.5

18.
18.1

18.2

18.3

18.4

delayed or withheld. If the Contractor assigns or transfers the Foreground IP, it shall procure that the
assignee or transferee shall enter into such instrument as necessary lo comply with the Contractor's
obligations set out in this Agreement, and particularly those at Clauses 16.2, 16.3, 17 and 18.

Exploitation of Foreground IP and Results

The Contractor shall promptly inform the Authority of any Results which are capable of exploitation whether
patentable or not.

The Contractor shall, as appropriate, devise, publish, implement and maintain procedures for the management
of Inteflectual Property in the Results and in patticular, but without limitation, shall use all reasonable
endeavours to ensure that:

17.2.t the Results of the Project are identifiad, recorded and carefully distinguished from the outputs of other
research;

17.2.2 prior to any publication of the Results of the Project, patentable inventions arising from the Results are
identified, duly considered for patentability and, where it is reasonable so to do, patent applications in
respect thereof are filed at the Brilish or European Patent Office; and

17.2.3 all such patent applications are diligently executed having regard to all relevant circumstances.

The Contractor shall permit the Authority to monitor the operation and effectiveness of the Conlractor's
procedures for the management of Intellectual Property in such a way as the Authority considers reasonably
necessary.

Consistent with the good management of Inteliectual Property and the agreement of the Authorily, the
Contractor shall use its best endeavours to:

17.3.1 promote the disseminalion of the Resuits of the Project; and

17.3.2 where reasonable and practicable, explolt commeraally such Results to generate either capital or
revenue or both,

The Contractor may exploit commercially any putlications arising from the Project.

if within three years of its creation, any Intellectual Propery m whe Resulls or Foreground iP has not been
commercially exploiled by the Contractor, and the Coniractct i nut using its best endeavours to do so, the
Contractor shall on written request by the Authonty oromiplly assign the intellectual Property Rights in the
Resulis or Foreground 1P to the Authority. Each pary shall bear its own costs in such assignment.

Publication

The Authority's Representative must be nolified prior to any publication (whether in oral, written or other
form) in particular any press announcement of the Research, Results or Data or of matters arising from
such Results or Data. One draft copy of the proposed publication shall be sent to the Authority's
Representative at the same time as submission for publication or at least 28 days beforg the date intended
for publication whichever is earlier.

In the event that the Contraclor fails to comply with Clause 18.1 the Authority reserves the right to
ferminate the Agreement by notice in writing with immediate effect.

Subject to the provisions of Clause 9 and notwithstanding the provisions of Clause 16 the Authority's
Representative may, at any time after consultation with the Contractor, publish public summaries of the
Materiai, Research and/or Results for any non-commercial purpose, including information about key
Results attained and lessons leamnt on the feasibility of the explored solution approaches and the potential
for fulure deployment of solutions. Specific detalls shall nol be disclosed; that are deemed by the
Contractor to be against the legitimate commercial interest of the Contractor, that are contrary to the public
interest, that would hinder application of the law or which could distort fair compeiition between Contractor
and the other contractors in the Competition. The timing of any such publication will be subject as far as
possible to prior consuitation with the Contractor.

Any publication- resulting from work carried out under this Agreement shall acknowledge the Authority’s
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19.1

19.2

19.3

194

18.5

20
201

financlal support and carry a disclalmer as the Authority may require or In the absence of direction from the
Authority a notice as foliows:

“This report is work commissioned by the Authority. The views expressed in this publication are those of
the author(s) and not necassarily those of the Authority”,

Termination Upon Occurrence of Events

Without prejudice to any other provision of the Agreement, this Agreement may be terminated by either
Party giving three months notice in writing to the other, unless the time remaining to the end of the contract
phase Is less than three months, in which case the notification time shall be all remaining time to the end of
the contract phase. Should the option to terminate be exercised by the Authority, it shall indemnify the
Contractor from and against all and any actual loss unavoidably incurmed by reason or in consequence of
the termination provided that the Contractor takes all immediate and reasonable steps to minimise the loss.

With regards to Clause 19.1 the Authority will not pay any sum which, when taken together with any sums
pald or due or becoming due to the Contractor under this Agreement, will exceed such total sums as would
have been payable under this Agreement if the Contractor had fulfilled its obligations under this
Agreement.

The Autharity may at any time and from time to time by notice in writing terminate this Agreement without
liability for any damage, loss or expenses arising as a result of or in connection with such termination if there is
a change of control (as defined by section 416 of the Income and Corporation Taxes Act 1988) in the
Contractor. The Authority shall only be permitted to exercise its rights pursuant to this Clause 19.3 for 6 (six)
months after any such change of control and shall not be permitted to exercise such rights where the Authority
has agreed in advance in writing to tha particular change of control and such change of control takes place as
proposed. The Contractor shall notify the Authority within 2 (two) weeks of any change of control taking place.

The Authority may at any time by nolice in writing terminale this Agreement withoul liability for any damage,
loss or expenses arising as a result of or in connection with such termination if:

19.4.1 any approvals consent or licences required under this Agreement are not given unconditionally
within 6 (six} months of the commensemeni of the Praject Period,

19.4.2 the Contractor is subject to an insolvency cveasi
19.4.3 the Contractor is in Default under this “geuwant sl
19.4.3.1 the Defaull is capable of remedy =n Conlractor shall have falled to remedy the
Default within 30 {thirly} days of writlen riorise being sent to the Contractor specifying
the Default and requiring its remedy; or

19.43.2 the Default is not capable of remady,

1944 where any provision of this Agreement (other than as previously specified in the preceding
provisions of this Clause 19) expressly entitles the Autherity to terminate this Agreement.

Termination of this Agreement by the Authority under the preceding provisions of this Clause 1§ shall (at the

option of the Authority) terminate this Agreement with immediate effect as from the date of service of the notice

of that termination or from the axpiry of & period (not exceeding 6 {six) months) specified In that notice,

Ceonsequence of Termination

Tarmination of this Agreement, however caused, shall not:

2011 release the Contractor from any duty or obligation of confidence which falls on it, its servants,
agents, employses or former employees under this Agreement or under the general law goveming
confidential information;

20.1.2 prejudice or affect any rights, action or remedy which shall have accrued before termination or shall
accrue thereafter to any Party;

2013 affect the continuing obligations of the parties under this Agreement,
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23.
23.1

23.2

23.3

234

235

Equlpment

The Contractor shall take all practical steps to purchase all materials and equipment at a fair and
reasonable price. The Authority may inspect the original quotations and Involces Issued to the Contractor
for equipment purchased in connection with the Praject and recover any funds provided for the purchase if
the Contractor does not provide this documentation on request.

At the end of the Project Period, and after the final presentation of the Resulls of the Projact, all equipment
purchased for use on the Project with funds provided by the Authority shall become the property of the
Contractor.

Warranties and indemnities
The Contractor warrants and represents that:

2211 the Contractor has full capacity and authority and alt necessary licences, permits and consents to
enter into and perform this Agreement;

2212 this Agreement is executed by a duly authorised representative of the Contractor;

2213 there are no actions, suils or proceedings péndéng or, lo the Contractor's knowledge, threatened
against or affecting the Contraclor before any court or administrative body or tribunal that might
affect the ability of the Contractor lo meet and canry out its obligations under this Agreement;

2214 the Project will be camied out by appropriately experienced, qualified and trained personnel with all
due skill, care and diligence;

2215 the Conlractor will discharge its obligalions hereunder with all due skill, care and diligence
including, but not limited 1o, good induslry practice and (withoul limiting the generality of the
foregoing) in accordance with its own established intemal procedures;

2216 the provision of the Project and the Authonty's use thereof shall not infringe any Intellectual
Property Rights of any third party

Indemnity and Insurance

The Contractor shall indemnify the Autharity, their oflicers. seevants and agents fully against any Iiabilit;'.
loss, claim or proceedings whatsoever arising undar any staiute of at common iaw in respect of

2311 any damage lo property, real or personal, including any infringement of third party Intellectual
Property rights whether patents, copyright, registered designs or otherwise;

2312 any injury to persons, including injury resuiting in death; and

2313 arising out of or in the course of or in connection with the Project except in so far as such damages
orinjury shall be due to any act or neglect of the Autherity.

The Contractor shall promptly notify the Authority if any claim or demand is made or action brought against
the Conlractor for infringement or alleged infringement of Intellectual Property which might affect the
Project.

The Contractor shail effect and maintain with a reputable insurance company a policy or policies of
insurance providing an adequate level of cover in respect of all risks which may be incurred by the
Contractor, arising out of the Contractor's performance of the Agreement.

The Contractor shall hold employer's liability insurance in respect of staff in accordance with any legal
requirement for the time being in force.

The Contractor shall produce to the Authority's Represantative, on request, coples of all insurance policies
referred lo in this Clause or other evidence confirming the existence and extent of the cover given by those
policies, together with receipts or other evidence of payment of the latest premiums due under those
policies.
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24.2
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251

252

28,

217.
271

27.2

28,
281

28.2

28.3

28.4

The terms of any insurance or the amount of cover shall not relleve the Contractor of any liabilities under
the Agreement. [t shall be the responsility of the Contractor to determine the amount of insurance cover
that wilt be adequate to enable the Contractor to satisfy any liability referred to in Clause 23.3.

Save as expressly stated elsewhere in this Agreement neither party shall be figble to the other for
consequentlat ioss or damage,

Assignability

The Contractor shall not subcontract, transfer or assign the whole or any part of this Agreement without the
prior written consent of the Authority whose consent may be subject to such terms and conditions as the
Authority may see fit to imposa.

The Contractor shall be responsible for the acts and omissions of his sub-contractors as though they were
his own, F

Severability

If any provision of this Agreement is held invalid, ilegal or unenforceable for any reason by any court of
competent jurisdiction, such provision shall be seversd and the remainder of the provisions hereof shall
continue in fult force and effect as If this Agreement had been executed with the invalid provisions eliminated.

In the event of a holding of invalidity so fundamental as to prevent the accomplishment of the purpose of this
Agreement, the Parties shall immediately commence good faith negotiations to remedy such invalidity.

Waiver

The waiver by the Authority of any right or remedy in respect of any breach of any term or condition or
requirement of this Agreement shall not prevent the subsequent enforcement thereof and shall not be deamed
to be a waiver of any right or remedy in respact of any subsequent breach.

Corrupt Gifts or Payments
The Contractor shall at all times comply with all of its obligations under the Bribery Act 2010.

Any breach of this Clause, by the Contraclor or by anyons acting on his behalf or employed by him,
whether with or without his knowledge, or the commission of any offence by the Contractor or by anyone
acting for him or employed by him in relztion to s Agreement or any other contract shall entitle the
Authority to terminate the Agreement and rscover fron tne Contracior the amount of any loss resulting from
such a termination and/or recover fram the Corira~or the amaunl or value of such gift, consideration or
commission.

Dispute Resoalution

Any dispute between the parties arising out of or in connection with this Agreement (other than in relation
to the payment of any money) shall in the first instance be referred to the Contractor's Project Manager {as
defined in Section 3) and the Authority'’s Contract Manager {as defined in Section 3) for resolution. The
parlies agree to work together in good faith lo resolve any such dispute.

If within 14 days of the mesting of the Cantractor's Project Manager and the Authority Contract Manager
the dispute has not been resolved, the parties agree lo escalate the dispute to a Direclor of the Contractor
and the appropriate Officer of the Authority or such other person as the Authority sees fit and who shall
have responsibifity to settle such dispute on behalf of the Authority, The Director of the Contrator and the
Officer of the Authorily shall meet within 7 days of the. reference to them of any dispute and shall work
together in good faith to resolve the dispute.

if within 14 days after such meeting the dispute has not been resolved, the dispute may be referred, by
either party, to mediation. The parties shall agree the Mediator within 14 days. The fee for the appointed
Mediator shall be shared equally between the parties.

Nothing in Clauses 28.1 28.2 or 28.3 shall preciude either party from commencing proceedings. .
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28.7

29,

29.1

.,
319

31.2

3.3

if the matter cannot be resolved through mediation, the Parties will, at the request of either of them, attempt
in good faith to resolve the dispute through an altemative Altemative Dispute Resolution (*ADR"} procedure
agreed in advance between the Parties.

in accordance with Clause 28,5 above, the dispute may be referred to a single arbitrator to be agreed upon
by the Parties or in defatrit of agreement within 14 days to be nominated by the President for the time being
of the Chartered Institute of Arbitrators in accordance with the Arbitration Act 1996. The arbitration shall
take place in London and shall be in accordance with the Arbitration Act 1996 and such arbitration rules as
the Parties may agree or, in defaull of agreement, in accordance with the Rules of the London Court of
International Arbitration which Rules are deemed to be incorporated by reference into this clause.

The decigion of the Arbitrator shall be final and binding on the Parlies, although nothing in this Agreement
shall prevent sither Party from seeking statutory remedies under the Arbitration Act 1996.

Notices

All notices to be given hereunder shall be in writing and may be served either personally at or by registered
post to the address of ihe relevant Party as set out in Section 5, or at another address as it may from time to
time be notified in writing to the other Party. In the case of postal service notice shall be deemed to have been
given 3 working days after the day on which the notice was posted.

Relationships

Nothing in this Agreement shall be construed as to make any Party the employee, agent, partner or legal
representative of the other Party for any purpose whatsoever, No Party is granted any right or authority to
assume or create any obligation or responsibility, expressed or implied, on behalf of or in the name of the other
Party. In fulfiling obligations pursuant to this Agreement the Contractor shall be acting as an independent
contractor at amn's length from the Authority.

Freedom of Information Act 2000

The Contractor acknowledges and agrees thal the Authority 1s subject to the requirements of the FOIA and
the Environmental Information Regufations 2004 The Conlraglor shall provide all necessary assistance to
and fully cooperate wilh the Authority to enabi= the Auihority lo comply with its obligations under that
legislation.

The Contractor shatl and shall procure that ifs sut < 2aileaciss shabl

31.2.4 transfer any request for Information frorn syt party to the Authority as soon as practicable
after receipt and in any event within live woeking davs of receiving a request for Information;

31.2.2 provide the Authority with a copy of a!l Informalion in its possession or power in the form that the
Authority requires within five working days (or such other period as the Authonty may specify) of
the Authority requesting that Information:

31.2.3 provide all necessary assistance as reasonably requesled by the Authority to enable the Authority
to respond to a request for Information within the time for compliance set out in section 10 of the
FOIA or regulation 5 of the Environmental Information Regulations 2004; and

31.2.4 not oppose the disclosure of this Agreement or information relating to this Agreement if the
Authorily in its absolute discretion determines it is necessary to do so in arder to comply with ils
obligations, save that the Authority shall have due regard for the concemns of the Contractor and
may therefore redact some parts of the Agreement as the Authority deems necessary.

The Authorily shall be responsible for determining at its absolute discretion whether any commercialty
sensitive Information andfor any other Information:

31.3.1 is exempt from disclosure in accordance with the provisions of the FOIA or the Environmental
Information Regulations 2004;

31.3.2 is to be disclosed in response to a request for Information, and in no event shall the Contractor
respond directly 1o a request for Information unless expressly authorised to do so by the Authority.
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34,

Notwithstanding the provisions of Clause 8, the Contractor acknowledges that the Authority may be obliged
under the FOIA, or the Environmentat Information Regulations 2004 to disclose confidential Information:

31.4.1 without consulting with the Contractor, or
31.4.2 following consulitation with the Contractor and having taken its views into account,

The Contractor shall ensure that all information produced in the course of the Agreement or relaling to the
Agreement is retained for disclosure for & reasonable amount of time and shall permit the Authority to
inspect such records as requested from time to time.

tUnlawful Discrimination and Human Rights

The Contractor shall comply with all of its obligations under the Equality Act 2000 ("2000 Act") and the
Human Rights Act 1998 (1998 Act®).

The Contractor shall notify the Authority immediately of any investigation of or proceedings against the
Conftractor under the 2000 Act.

The Contractor shall indemnify the Authority against all costs, claims, charges, demands, liabifities,
damages, losses and expenses incurred or suffered by the Authority arising out of or in connection with
any investigation conducted or any proceedings brought under the 2000 Act due directly or indirectly to any
act or omission by the Contractor, its agents, employees or sub-contractors.

The Contractor shall (and shall use all reasonable endeavours to procure that its staff shall) at all times
comply with the provisions of the 1998 Act 1998 in the performance of this Agreement,

The Contractor shall undertake, or refrain fram undertaking, such acts as the Authority requests so as to
enable the Authority to comply with ifs obiigations under the 1998 Acl.

The Contractor agrees to indemnify and keep indemnifiad the Authorily against all loss, costs, procesdings
or damages whalsoever arising out of or in connaction with any breach by the Contractor of its obligations

under Clause 32.
Contracts (Rights of Third Parties) Act 1995

A person who is not a Party 1o this Agreement shali have 10 nght lo enforce any terms of it which confer a
benefit on him.

Entire agreement

This Agreement conslitutes the entire agreement between the parties relating 1o its subject matter. Each
party acknowledges that it has not enterad into this Agreement on the basis of any warranty,
representation, statement, agreement or underlaking except those expressly set out in this Agreement.
Each party waives any claim for breach of this Agreement, or any right lo rescind this Agreement in respect
of, any representation which is not an express provision of this Agreemenl. However, this clause does not
exclude any liability which either party may have lo the other {or any right which either party may have to
rescind this Agreemant) in respect of any fraudulent misrepresentation or fraudulent concealment prior to
the exacution of this Agreement,

Law
This Agreement shall be considered as a Contract made in England & Wales and be construed in accordance

with the Law of England & Wales. The Courls of England & Wales shall have exclusive jurisdiction to deal
with any dispute which has arisen or may arise out of or in connection with this Agreement,
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SCHEDULE A
VARIATION TO CONTRACT FORM

’ .
Project Title : LEO ..... A"n’ﬁtIL')(ﬁr
Project ApplIcation NO: ...........ccoceiiviiiiiriei it e s asssasrnaes
Coniract between the ("the Authority”) and

[ The Profs | {"the Contractor”)
dated ("the Contract")
Variation No:

Date: IQ/ 049/13
1. The Contract is vared as follows:

2, Words and expressions in this Variation shall have the meanings given to them in the Contract,

3. The Contract, including any previous Variations, shall remain effective and unaltered except as amended
by this Variation.

SIGNED:

For:  The Authority

By: B B i B i e e
Full Name: i

Posillon: s . Vv R S A R ERTEY
Pale: = @ aslcosowdhia ; e T SR B

For:  The Contractor

[ I it Ri..ﬁLm‘.’ﬁl ...... EV’ﬁ'}I’

Paosition: ‘ .....Dir.ﬁﬁ.{.ﬂ.{' ..............................................................

Date BT TS oL V1 F O N
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SECTION 3: PROJECT
Company: The Profs Tuition
Project Title: That's Lifa
Commencement Date: Wednesday September 127, 2018
Completion Date: Wednesday October 10*, 2018
Authority’s Contract Manager: Tom White
Contractor's Project Manager: Richard Evans

tliine
I8, 8Bl

Project ou

S 17 WhICH uf ;rmmmm ky edup
L & 6 T e Tr_ g asah
ubjeotchoioes, tniversity and c
' 10 yenr pariod of the game, users I
Bximise their happines a-mut_-' 0
obbies and lixuries because at each tum the
ir (Phone to vet bils o é“éﬁ?@@*ﬁﬁ%ﬂ@
16 Keyito slioves i Svents cansfanty challange the pieyer's career,
ndsliek varslon of the,popular board.game. Same of, Life thaf

Ev‘tékihg a number of open datasets, such as the LEO dataset, the Annual Survey of House and Eamings (ASHER

ata and others, and coding their valuable career insights Into a set of simple, fun and intuitive game mechanics,!

@ can aliow students to simulate the various real-world education and caresr paths available to them, and al s
them to find personal meaning and relevance in the data. All of the required data is out there, but the innovation ﬁ
bringing all of the data together in a fun, accessible and informative applicalion that gets students to engage
meaningfully with it. We had the idea after meeling Sam Gyimah at the 2018 HEPI Conference and befiove thaf!
§amifying the LEO data has the following advantages:

Appeal - Moblies, apps and games are the mediums that our target audience engage with the most. In fact, the
average teen spends 1.5 hours a day playing videc, computer or mobile games (The Common Sense Twaens ancj;
Teens Census 2015) with 27% playing mobile games everyday and 42% of all teenagers saying they enjoy gaming:
*a lot™. Gamification is a powerfui tool for educators teaching at all lovels within the education system {Buc:kleygi
Doyle 2012) and according to Huan and Somar, (2013), gamification improves motivation, engagement and as
the ideal conditions for an effective leaming process

Education - Students leam besf when they ate irex (o fuir thair own conclusions, outside of the classroom. This
guiding ethos has brought over 5,000 students 7ot #5. iducators 1o our ed-tach company: The Profs. We have.
established ourselves as one of the UK's fastes: g sducatorn stan-ups (StartsUps 100, 201 7-8) and now’
want to impart out wisdom in guiding students into « fre o ey app that wif helps millions of students make batter
Informed choices. Tha app will also halp shed Fyid » Ys aeny difiarent routes between subject choices and’ _
pccupations, help develop financial literacy and show 13t career choica extends beyond salary considerations by§
incorporating novel datasets such as Glagsdeor's and lndsed's job satisfaction data.

Reach - A free, enjoyable and challenging game has the polential io reach huge numbers of students throlighlthei
fantous digital channels that they use everyday including Google, the App Store and Play Store,

pe.Z0ur.gama is almed at a wide age range (12+). Whilst our intial target audience is 161 8, W Want to
somettiing squally applicable and enjoyable for prospective mature students. Being able to reach youngér children

d8 them'with the corract data before they make ill-informed biases also is kg&.}lgﬁa hisuggests:
peopla‘s parspectives. on higher eduication are formed long before they apply {Natichat Union of
& Higtier E &q.&cﬁ'ﬁ&mié:ufﬁ‘dﬁ“sﬁﬂq{fg;sﬁﬁnt Choios, 2012),

fopment: Wearé alpha testin the game's'bas|é fMachanics; which have been deslghed/atid
through over 40 st c”é‘el’ ! ﬁﬁ"{ﬁmﬁ argetage grolps Gver the fast free mionihisi We Fiave
o) ‘WF fothop incsy -twl & :rﬁ'ﬂ.ﬁa 1850 P. Bgyomeeet e -lf?"*"""""' W,
e e reaied & pTyAIChl Sakieapese dsmd of Thevs ik ooking 101 RuninG g
o sab iy I’ :l._' o2 *P' ,:#!{ : a8 Gl b "ﬁu oy ﬁ‘?’
30 _..J. 5
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_Project plan and methodo!

logy _

Partners (Pre-
Launch)

SBR! Authority Contract

Milastones Dates Resourcos Success Criteria
Complete Data 01/10/2018 LEO, ASHE datasets
Analysis and .
Preparation
Complete Needs | 21/09/2018 | The Profs’ student Vi
Assessment and base
Market Testing
Complete App 08/10/2018
Specifications
|
|
Secure Commercial | 03/10/2018  tiodia and

| Educational network
Fol The Profs.
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SECTION 4

FINANCIAL ARRANGEMENTS
PAYMENT SCHEDULE

Itis intended that the indicated amounts will be pald by the Autharily to the Contractor within 30 days of the dates listed.

Date . Amount (£}
Labour costs; £16,750
On or before November 9*, 2018 Sub contracting: £7,200

Full amount inc. VAT.
e £23,950
TOTAL g £ 23,950
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SECTION S
KEY STAFF

Richard Evans: Dlrector
The Profs Tuition

65 Schomberg House
Page Street

London

SW1P 48P

Tom White — Asslstant Director: Student Cholce
Sanctuary Buildings

Great Smith Street

Westminster

London

SW1P 3BT
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SECTION 6

DOCUMENTS

DOCUMENT TYPE: REFERENCES TO QUOTE

Phase 1 Documents

00

1 Invitation to Tender {Process and Timelines)
0o

2 Brief

00

3 Guidence on Filling in Application
00

4 Application Form

00

5 FAQs

00

7 Sample Phase 1 Contract

9 End of Phase 1: Report Document Template

Documents not included above are intentionally excluded from this Agreament
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