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SCHEDULE I
ROUTE REQUIREMENTS AND ROUTE DESCRIPTION 
This Schedule comprises the following:

Schedule IA –  Route Requirements and Route Description

Schedule IB – 
Working Timetable, Peak Vehicle Requirements and Scheduled In Service Mileage

Schedule IC –  Special Conditions and Variations from Annex B Terms and 

                         Conditions

Schedule ID – 
Minimum Performance Standards 
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SCHEDULE IA
ROUTE REQUIREMENTS AND ROUTE DESCRIPTION

PART 1 – ROUTE  REQUIREMENTS

1.
Terminal Points

Route number 265 shall operate in accordance with the Working Timetable contained in Schedule IB and the Public Timetable in Schedule IA Part 2.

2. Stopping Arrangements

All buses operating on the Services must serve all stops on the line of route designated for the route.

Drivers must pick up/set down at all bus stops where passengers wish to board and/or alight.  If a driver is certain no passengers wish to board or alight, they may continue.  If the driver is in any doubt, they must stop.

3.
Garage Address

The operation of this route will be managed from the Operator’s garage as detailed below:


Garage Address:     

	Putney Garage


	Chelverton Road

	London

	SW15 6ST


4.
Layovers

The Working Timetable incorporates scheduled running times and layover times considered necessary by the Operator to enable the Services to be operated to at least the Minimum Performance Standards set out in Schedule ID.
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SCHEDULE IA
ROUTE REQUIREMENTS AND ROUTE DESCRIPTION

PART 2 – ROUTE DESCRIPTION

1.
Route Description – 


As detailed on the attached Route Description.  
2.
Public Timetable – 


 Due to the widespread use of Stop Specific Timetables (SSTT), Public

         Timetables are no longer being issued. 

LONDON BUSES - ROUTE DESCRIPTION

ROUTE 265: Putney Bridge Station - Tolworth, Red Lion

Date of Structural Change: 1 July 2023.

Date of Service Change: 1 July 2023.

Reason for Issue: New Contract.

STREETS TRAVERSED

Towards Tolworth, Red Lion: Station Approach, Ranelagh Gardens, Fulham High

Street, Gonville Street, Putney Bridge Approach, Putney Bridge, Lower Richmond

Road, Mill Hill Road, Rocks Lane, Roehampton Lane, Alton Road, Bessborough Road,

Alton Road, Roehampton Lane, Kingston Road, Roehampton Vale, Stag Lane,

Roehampton Vale, Robin Hood Way (kingston By Pass), Beverley Way (kingston By

Pass), Beverley Way, Beverley Way (kingston By Pass), Beverley Way Slip Road,

Bushey Road, Beverley Way, Shannon Corner, Burlington Road, Fountain

Roundabout, Malden Road, Malden Way, Malden Road, Malden Way, Malden Way

(kingston By Pass), South Lane Bus Gate, Malden Way, A3 Service Road, Tolworth

Rise South, Tolworth Roundabout, Tolworth Broadway, Ewell Road, King Charles Road

Slip Road

Towards Putney Bridge Station: King Charles Road Slip Road, King Charles' Road,

Ewell Road, Tolworth Broadway, Tolworth Roundabout, Tolworth Rise North, Kingston

By-Pass, Malden Way (kingston By Pass), King Charles' Road, Ewell Road, Tolworth

Broadway, Tolworth Roundabout, Tolworth Rise North, Kingston By-Pass, Malden Way

(kingston By Pass), Malden Way, Malden Road, Malden Way (kingston By Pass),

Malden Way, Malden Road, Fountain Roundabout, Burlington Road, Shannon Corner,

Beverley Way, Beverley Way (kingston By Pass), Beverley Way, Robin Hood Way

(kingston By Pass), Keswick Avenue, Robin Hood Way (kingston By Pass),

Roehampton Vale, Stag Lane Underpass, Asda Roundabout, Stag Lane Underpass,

Stag Lane, Roehampton Vale, Kingston Road, Alton Road, Roehampton Lane, Rocks

Lane, Mill Hill Road, Lower Richmond Road, Putney Bridge, Putney Bridge Approach,

Gonville Street

AUTHORISED STANDS, CURTAILMENT POINTS, & BLIND DESCRIPTIONS

Please note that only stands, curtailment points, & blind descriptions as detailed in this

contractual document may be used.

Putney Bridge Station

Private stand for 10 buses in two sections of Station Approach - on north side of

northern arm (7 buses) and extending 59 metres west and off-side on eastern arm (3

buses) and extending 38 metres north.

Buses proceed from Gonville Street, Station Approach to stand, departing to Station

Approach.

Set down in Gonville Street, at Alighting Point (20797 - Putney Bridge Station) and pick

up in Station Approach (north), at Stop FB (36765 - Putney Bridge Station).

AVAILABILITY: 



At any time.

OPERATING RESTRICTIONS: 

No more than 2 buses on Route 265 should be

scheduled to stand at any one time.

MEAL RELIEFS: 



No meal relief vehicles to stand at any time.

FERRY VEHICLES: 


No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 



Putney Bridge.

Barnes Common, Queens Ride (from Tolworth, Red Lion)

Public stand for one bus on north side of Queen's Ride, commencing 50 metres east of

the eastern kerbline of Rocks Lane and extending 12 metres west.

Buses proceed from Roehampton Lane, Queen's Ride to stand, departing via Queen's

Ride, Gipsy Lane, Upper Richmond Road to Roehampton Lane.

Set down in Roehampton Lane - A306, at Stop S (1702 - Rosslyn Park Rugby Football

Club) and pick up in Roehampton Lane - A306, at Stop P (1703 - Rosslyn Park Rugby

Football Club).

AVAILABILITY: 



At any time.

OPERATING RESTRICTIONS: 

Unscheduled curtailments only.

MEAL RELIEFS: 



No meal relief vehicles to stand at any time.

FERRY VEHICLES: 


No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 



Barnes Common.

Barnes Common, Queens Ride (from Putney Bridge Station)

Public stand for one bus on north side of Queen's Ride, commencing 50 metres east of

the eastern kerbline of Rocks Lane and extending 12 metres west.

Buses proceed from Rocks Lane, Queen's Ride to stand, departing via Queen's Ride,

Gipsy Lane, Upper Richmond Road to Rocks Lane.

Set down in Rocks Lane, at Stop B (1030 - Barnes Station) and pick up in Rocks Lane,

at Stop A (1031 - Barnes Station).

AVAILABILITY: 



At any time.

OPERATING RESTRICTIONS: 

Unscheduled curtailments only.

MEAL RELIEFS: 



No meal relief vehicles to stand at any time.

FERRY VEHICLES: 


No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 



Barnes Common.

Roehampton, Earl Spencer (from Putney Bridge Station)

Buses proceed from Roehampton Lane, Medfield Street departing to Roehampton

Lane.

Set down in Roehampton Lane - A306, at Stop T (15245 - Clarence Lane) and pick up

in Roehampton Lane - A306, at Stop A (33438 - Roehampton Lane / Danebury

Avenue).

AVAILABILITY: 



At any time.

OPERATING RESTRICTIONS: 

Turning Point Only - Buses must not stand

BLIND DISPLAY: 



Roehampton, Medfield Road.

Roehampton, Bessborough Road (from Tolworth, Red Lion)

Public stand for two buses on east side of Bessborough Road, commencing 29 metres

north of the centre of Norley Vale and extending 25 metres north.

Buses proceed from Alton Road, Bessborough Road to stand, departing via

Bessborough Road to Alton Road.

Set down in Alton Road, at Stop RN (29312 - Hyacinth Road) and pick up in Alton

Road, at Stop RM (29314 - Heathmere Primary School).

AVAILABILITY: 



At any time.

OPERATING RESTRICTIONS: 

Unscheduled curtailments only.

MEAL RELIEFS: 



No meal relief vehicles to stand at any time.

FERRY VEHICLES: 


No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 



Roehampton, Bessborough Road.

Roehampton, Bessborough Road (from Putney Bridge Station)

Public stand for two buses on east side of Bessborough Road, commencing 29 metres

north of the centre of Norley Vale and extending 25 metres north.

Buses proceed from Bessborough Road to stand, departing via Bessborough Road to

Alton Road.

Set down in Bessborough Road, at Stop RK (34750 - Dilton Gardens) and pick up in

Alton Road, at Stop RM (29314 - Heathmere Primary School).

AVAILABILITY: 



At any time.

OPERATING RESTRICTIONS: 

Unscheduled curtailments only.

MEAL RELIEFS: 



No meal relief vehicles to stand at any time.

FERRY VEHICLES: 


No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 



Roehampton, Bessborough Road.

Roehampton Vale, Asda, West Side (from Putney Bridge Station)

Public stand for two buses in bay on west side of Stag Lane Underpass, commencing

10 metres south of from underpass bridge, extending 22 metres south.

Buses proceed from Stag Lane, Asda Roundabout, Stag Lane Underpass to stand,

departing to Stag Lane Underpass.

Set down in Stag Lane, at Stop PC (LG08 - Roehampton Vale / Asda) and pick up in

Stag Lane, at Stop PB (LG09 - Roehampton Vale / Asda).

AVAILABILITY: 



At any time.

OPERATING RESTRICTIONS: 

Unscheduled curtailments only.

MEAL RELIEFS: 



No meal relief vehicles to stand at any time.

FERRY VEHICLES: 


No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 



Roehampton Vale.

New Malden, Shannon Corner (from Tolworth, Red Lion)

Buses proceed from Burlington Road, Shannon Corner departing to Burlington Road.

Set down in Burlington Road, at Stop B (9156 - Shannon Corner / Rookwood Avenue)

and pick up in Burlington Road, at Stop S (9157 - Shannon Corner / Rookwood

Avenue).

AVAILABILITY: 



At any time.

OPERATING RESTRICTIONS: 

Turning Point Only - Buses must not stand

BLIND DISPLAY: 



New Malden, Shannon Corner.

New Malden, Kingston Road (from Putney Bridge Station)

Public stand for four buses in bay on north side of Kingston Road, commencing 8

metres west of a point opposite the western arm of Balgowan Close and extending 44

metres west.

Buses proceed from Burlington Road direct to stand.

Set down in Burlington Road, at Stop G (27383 - Walton Avenue) and pick up in

Burlington Road, at Stop F (34031 - Walton Avenue).

AVAILABILITY: 



At any time.

OPERATING RESTRICTIONS: 

Unscheduled curtailments only.

MEAL RELIEFS: 



No meal relief vehicles to stand at any time.

FERRY VEHICLES: 


No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 



New Malden, Fountain Roundabout.

Tolworth, Red Lion

Buses proceed from King Charles Road Slip Road to stand, departing via King Charles

Road Slip Road, King Charles' Road, Ewell Road, Tolworth Broadway, Tolworth

Roundabout, Tolworth Rise North, Kingston By-Pass, Malden Way (kingston By Pass),

Malden Way, Malden Road, Malden Way, Malden Road, Malden Way, Malden Way

(kingston By Pass), South Lane Bus Gate, Malden Way, A3 Service Road, Tolworth

Rise South, Tolworth Roundabout, Tolworth Broadway, Ewell Road to King Charles

Road Slip Road.

Set down in Ewell Road, at Stop LB (BP1645 - Tolworth / King Charles Road) and pick

up in Ewell Road, at Stop LB (BP1645 - Tolworth / King Charles Road).

AVAILABILITY: 



At any time.

OPERATING RESTRICTIONS: 

No more than 2 buses on Route 265 should be

scheduled to stand at any one time.

MEAL RELIEFS: 



No meal relief vehicles to stand at any time.

FERRY VEHICLES: 


No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 


    Tolworth.
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SCHEDULE IB

WORKING TIMETABLE, PEAK VEHICLE REQUIREMENTS, AND SCHEDULED IN SERVICE MILEAGE

The following quantities of vehicles shall be used to operate the Services and constitute the “Peak Vehicle Requirement” (PVR) by day type and time of day in respect of the Services

	
	Working Timetable
	Number of Vehicles In Service
	Daily Scheduled In Service Miles
	Number of Days
	Scheduled in Service Mileage

	
	Reference

No.
	Effective Date
	Vehicle

Type**
	AM

PVR
	Midday

PVR
	PM

PVR
	Evening PVR
	Per Day
	Days
	Days

	Mondays to Fridays
	265-61115-
LG-MF-1
	03/07/23
	A
	12
	10
	12
	7
	1,907.97
	250
	476,992.50

	Saturdays & Good Friday
	265-61115-
LG-Sa-1
	01/07/23
	A
	N/A
	12
	N/A
	7
	1,798.97
	56
	98,943.35

	Sundays & Public Holidays*
	265-61115-
LG-Su-1
	02/07/23
	A
	N/A
	8
	N/A
	6
	1,428.37
	58
	74,275.24

	
	
	
	
	
	
	
	
	Total Scheduled In Service Mileage
	364
	660,580.28


* 
Excluding Christmas Day and Good Friday

**
See Schedule IIA Part 1

The AM PVR is the maximum quantity of vehicles in service between 07.00 hours and 09.30 hours on Mondays to Fridays. 
The PM PVR is the maximum quantity of vehicles in service between 15.00 hours and 18.30 hours on Mondays to Fridays.
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SCHEDULE IC
SPECIAL CONDITIONS AND VARIATIONS FROM

ANNEX B TERMS AND CONDITIONS
	1.
	Early Termination Date


(clause 27.9)


	25 June 2027

	2.
	Sponsored Route

(clause 27.10)


	No

	3.
	Multiple Termination

Clause 27.11 to apply




	No



	4.
	Is the Operator permitted to accept advertising on the vehicles? (clause 20 of Annex B)


	Yes

	5.
	Incentive Provisions – Do the Incentive Provisions apply? (clause 46)

*
For this Route Agreement, clause 46 of Annex B of the Framework Agreement shall be deleted in its entirety and replaced by the following clause:
“46.
INCENTIVE PROVISIONS

46.1 The provisions contained in this Route Agreement in relation to Performance Payments only and not the Contract Extension Criteria shall for the purposes of this clause 46 be referred to as the “Incentive Provisions”.

46.2 The following Contract Extension Criteria provisions shall not apply to this Route Agreement:

46.3.1
clause 2 and clause 44.2; and 

46.3.2
Schedule IX in its entirety.

All other provisions of the Route Agreement shall continue to apply provided that where any other part of the Route Agreement relates to or can reasonably be inferred as relating to clauses 46.3.1 or 46.3.2 or any part thereof, such parts shall apply mutatis mutandis.”


	Yes *

	6.
	Spare Vehicle – The Operator shall ensure that the following number of spare vehicles, which are specified in Schedule IIA Part 1, are available for the provision of the Services.


	1

	7.
	Existing Vehicles – The Operator shall ensure that all vehicles entering service on this route undergo refurbishment to the April 2021 Refurbishment Specification prior to entering service.



	8.
	Route Risk Assessment - The Corporation acknowledges receipt of the Route Risk Assessment pertaining to route 265.



	9.
	Contract Price Adjustment – applied from Tranche 730 onwards: 

Paragraph 9.2.2 is deleted and replaced by the following: 


The percentage price adjustment (R) is a 12-month rolling average given by: -
[image: image1.png]



Where:
W

=

0.85 representing the proportion of the Contract Price that is to be adjusted by movement in the Consumer Price Index.

Pi+1
=

The Consumer Prices Index published for the month that is i+1 month prior to the anniversary of the Date of Tender as set out in Table D7BT published by the Office for National Statistics (ONS).

Pi+13
=

The Consumer Prices Index published for the month that is i+13 months prior to the anniversary of the Date of Tender as set out in Table D7BT published by the Office for National Statistics (ONS).

For the avoidance of doubt 15% of the prevailing Contract Price is non- adjustable.
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SCHEDULE ID

MINIMUM PERFORMANCE STANDARDS

	Minimum Operated Mileage Standard


	 98%

	Route Categorisation
	High Frequency Route



	Initial Minimum Performance Standard 

(1 April 2023 to 16 January 2024)


	EWT = 1.10 minutes



	Minimum Performance Standard

	EWT = 1.12 minutes



	Method of monitoring QSI Performance


	Full iBus 



	QSI Coverage Locations


	See attached list of Full iBus QSI Locations


	QSI Threshold


	                   Not Applicable
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	                SCHEDULE ID - ATTACHMENT


	OUT DIRECTION
	
	BACK DIRECTION

	
	
	
	
	

	Timing Point Code
	Stop Name 
	
	Timing Point Code
	Stop Name

	
	
	
	
	

	PUTBSN
	Putney Bridge Station 
	
	TOLWKC
	Tolworth / King Charles Road

	
	
	
	
	

	PCOMSA
	Commondale
	
	MALWMD
	Manor Drive North

	
	
	
	
	

	BNCMRL
	Rosslyn Park Rugby Football Club
	
	NMALBR
	Walton Avenue

	
	
	
	
	

	ROEHBR
	Norley Vale
	
	KBPSCL
	Coombe Lane West

	
	
	
	
	

	ROEHLM
	Mayfield Surgery
	
	RVALAS
	Roehampton Vale / Asda

	
	
	
	
	

	RVALAS
	Roehampton Vale / Asda
	
	PVALCM
	Ringwood Gardens

	
	
	
	
	

	KBPSCL
	Coombe Lane West / New Victoria Hospital
	
	BNCMRL
	Rosslyn Park Rugby Football Club

	
	
	
	
	

	NMALBR
	Walton Avenue
	
	PCOMSA
	Commondale

	
	
	
	
	

	MALWMD
	Manor Drive North
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SCHEDULE IIA

VEHICLE SPECIFICATION
This Schedule comprises the following:

Part 1
Vehicle Description

Part 2
No longer used
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SCHEDULE IIA

PART 1 - VEHICLE DESCRIPTION
The vehicles approved for use in the Services shall be

	
	Vehicle Type A

	Chassis Manufacturer and Type


	ADL Dart

	Body Manufacturer and Type


	ADL Enviro200

	Single or Double Deck


	Single Deck

	Upper Deck Air Cooling System


	NA

	Minimum Seating Capacity


	31+1 wheelchair space

	Maximum Standing Capacity


	33

	Maximum Length 


	10,800mm

	Maximum Width


	2,550mm

	Number of Doors


	Two

	Year of Manufacture


	2015

	Engine Type (Including Euro Rating)


	Euro VI


Notes:

Where appropriate the utilisation of the respective Vehicle Types is shown in Schedule IB. 
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SCHEDULE IIIA
FARE CHART

The Fare chart relating to this Route Agreement will be provided by the Corporation prior to the Commencement Date and from time to time during the life of the Route Agreement.  

In accordance with Schedule II of the Route Agreement, a current fare chart shall be displayed or be available for inspection by members of the public on each vehicle used to operate the Services.   

The Operator’s obligations in respect of fare collection arrangements, ticket checking and inspection remain unchanged.  
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	VERSION NO:  00

	
	EFFECTIVE DATE:  1 JULY 2023


SCHEDULE IVA
CONTRACT PRICE AND OTHER FINANCIAL DETAILS

1.
Contract Price
£ 3,184,500.00 per annum
2.
Period Contract Payment
£ 244,961.54
3.
Scheduled In Service Mileage
660,580.28 miles p.a.
.
4.
Deduction Figure
£ 4.82 per mile

5.        Date of Tender
12 July 2022
6. Contract Price Adjustment – The basis upon which the Contract Price

      shall be adjusted is as set out in paragraph 9.2 of Schedule IVB.
7. The Payment Year commences on the first day of Payment Period 4 (Quarter 2), and ends on the last day of Payment Period 3 (Quarter 1), save where the Initial Payment Year applies.

8. Notwithstanding the provisions of paragraph 2.3 of Schedule IVD of the Framework Agreement, the Initial Payment Year shall be from 16 September 2023 (Payment Period 7, Quarter 3) to 21 June 2024 (Payment Period 3, Quarter 1).

