This Agreement dated
is made between:

1. The Engineering Construction Industry Training Board of Office Suite, KD3 First Floor
KD Tower, Cotterells, Hemel Hempstead, HP1 1FW (“ECITB”); and

2. (“the Contractor”) hereinafter collectively referred to as the “Parties.”

WHEREAS

The Contractor has agreed to provide certain course development services upon the terms
and conditions of this Agreement.

NOW IT IS AGREED as follows:

1. DEFINITIONS

In this Agreement the following expressions shall have the following meanings:

1.1 “Services” means the services to be provided by the Contractor as described in the

Schedule.

1.2 “Programme” means the programme for the provision of the Services set out in the
Schedule.

1.3 “Additional Services” means any additional services requested by ECITB to be

provided by the Contractor that are not included within the description of the Services.

1.4 “Price” means the fixed, all-inclusive price for the provision of the Services as detailed
in the Schedule.

15 “Rates” means the rates payable in respect of the Additional Services as detailed in
the Schedule.

1.6 “Confidential Information” means all or any written material, documentation,
illustrations, photographs, designs, drawings, data, technical, business and similar
information of a confidential nature relating to the business of ECITB or its clients
including all readable or computer or other machine readable data.

1.7 “Intellectual Property” means any patent, registered design, copyright, database
right, design right, topography right, trade mark, trade name, application to register
any of the aforementioned rights, trade secret, inventions, computer software, right
in unpatented know-how, right of confidence and any other intellectual or industrial
property right of any nature whatsoever in any part of the world including without
limitation:

1.7.1 any renewals, revisions and extensions created or provided by the laws of
any country;

1.7.2 all rights of action and remedies in relation to past infringements; and

1.7.3 theright to apply for registration of any such rights in any country of the world.

1.8 “‘Documents” means all records, reports, documents, papers, media and other
materials whatsoever created by ECITB or on behalf of ECITB or originated by or upon
behalf of the Contractor pursuant to this Agreement.
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The Contractor’s Intellectual Property means any documents, records, reports, documents,
papers, images, media, software or any other materials created or owned by the Contractor
prior to this Agreement.

“Expenses” means the expenses which the Contractor shall be entitled to be paid as
set out in the Schedule.

‘Works’ shall mean any documents, reports and any other materials or media which are
produced or created by the Contractor for ECITB.

“Key Personnel” means the person or persons as defined in the Schedule.
‘Project Manager’ means the person or persons as defined in the Schedule.

“Electronic Signature means the technology that allows a person to electronically affix
a signature or its equivalent to an electronic document, as and when agreeing to an
online contract, which may include (without limitation) and at ECITB’s discretion:

a. aperson typing his or her name into a contract or into an email containing the
terms of a contract; or

b. a person electronically pasting his or her signature into an electronic version
of the contract in the appropriate place; or

C. a person accessing a contract through a web-based e-signature platform and
clicking a tick box to demonstrate agreement or clicking to have his or her
name in a typed or handwriting font automatically inserted into the contract in
the appropriate place;

The Contractor’s Work
The Contractor shall provide the Services in accordance with the Programme.
The Contractor shall provide the Additional Services.

The Contractor shall provide the Services and the Additional Services to ECITB at such
times and at such locations as ECITB shall reasonably direct.

Whilst providing the Services and the Additional Services the Contractor may give the
impression that it is a representative of ECITB provided that the Contractor shall not
hold him/herself out as being able to bind ECITB.

The Contractor shall, in the provision of the Services and the Additional Services, liaise
with and report to the Project Manager or such other individual nominated by ECITB.

Standard of the Contractor’s Work

In the provision of the Services and the Additional Services, the Contractor shall use
the skill care and knowledge to be expected of an expert in his/her profession. The
Contractor shall undertake any training as deemed necessary by ECITB in order to
perform his/her duties.

The Contractor shall not be entitled to assign any of his/her obligations hereunder, nor
to engage the services of any subcontractor to carry out any of his/her obligations
hereunder, without the prior written consent of the Project Manager.
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4.3

The Contractor shall comply with such conditions, policies and procedures as shall be
notified by ECITB to the Contractor from time to time.

The Contractor shall project a professional image and demonstrate commitment to the
work of ECITB at all times.

If in the reasonable opinion of ECITB there is any unsatisfactory or incomplete work it
shall be made good at the Contractor’'s own expense and within an agreed timescale.

The Contractor shall ensure that all of its personnel engaged in the provision of the
Services and the Additional Services:

3.6.1 have the necessary skills, expertise, qualifications and diligence to undertake
such work and will conform to the professional standards generally observed
for similar services; and

3.6.2 comply with the provisions in this Agreement relating to Confidential
Information; and

The Contractor agrees that the Services and the Additional Services will be carried out
by the Key Personnel.

The Contractor agrees that the Key Personnel shall not be replaced before the
completion of the Services and the Additional Services without notice to ECITB, unless:

3.8.1 the individual to be replaced is prevented by ill-health from carrying out his or
her duties in connection with this Agreement for a significant period,;

3.8.2 the individual resigns from employment with the Contractor;

3.8.3 the contract of employment of the individual is terminated; or

3.8.4 ECITB makes a reasonable written request to the Contractor to replace the
individual because he has performed unsatisfactorily or has caused a breach
of any of the Contractor’s obligations under this Agreement.

If any such person is replaced, the Contractor shall consult with ECITB about the
identity of a suitable replacement.

Payment

In consideration of the Contractor providing the Services, ECITB shall pay to the
Contractor the Price which shall be invoiced to ECITB upon the achievement of the
specified milestones set out in the Programme and subject to the terms set out in
clause 5.

In consideration of any Additional Services, ECITB shall pay to the Contractor the
amounts invoiced by the Contractor to ECITB calculated in accordance with the Rates
and subject to the terms set out in clause 5.

The reasonable expenses (whether in respect of travelling or other out-of-pocket
expenses) of the Contractor directly incurred in carrying out the Services or the
Additional Services shall be payable by ECITB in accordance with the guidelines
appearing in the Schedule subject to all such expenses having been approved in
writing by ECITB prior to being incurred.
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The Contractor shall maintain records of time spent, and invoices shall be prepared in
such detail as ECITB may require, in order to enable ECITB to verify the amount
claimed for payment.

Invoicing and Payment

The Contractor shall be entitled to submit an invoice on the achievement of the
milestones in the Programme.

The Contractor shall be entitled to submit an invoice on the achievement of the
Additional Services in accordance with the Rates.

ECITB will pay each invoice (a VAT invoice if appropriate) within 30 days of its receipt,
subject to ECITB being satisfied as to the quality of the Services provided and the
stage of completion of milestones.

The Services being provided by the Contractor may not be subject to VAT.

Confidentiality and Intellectual Property Rights

The Contractor shall secure and keep safe any Confidential Information and
Intellectual Property which it may obtain or create during the course of providing the
Services relating to ECITB’s business or activities and shall not, during the course of
this Agreement or any time thereafter, disclose such information to any other person.

On the ending of the Agreement the Contractor shall return to ECITB all Confidential
Information, the Documents and any other documents, data in whatever form, or
drawings with which it may have been supplied by ECITB and any copies of the same
which it may have made during the course of providing the Services.

The obligations of confidence referred to in Clause 6.1 shall not apply to any
Confidential Information or documents or any other information which:

6.3.1 is in the possession of and is at the free disposal of the Contractor, or is
published or is otherwise in the public domain prior to the date of this
Agreement;

6.3.2 is, or becomes, publicly available on a non-confidential basis through no fault
of the Contractor;

6.3.3 is received in good faith by the Contractor from a third party who, on
reasonable enquiry by the Contractor, claims to have no obligations of
confidence to ECITB in respect of it and who imposes no obligations of
confidence upon the Contractor.

The ownership of and copyright in the Intellectual Property, the Documents, the Works
and any reports, or data in any form which the Contractor may prepare during the
provision of the Services, shall belong to ECITB and shall not be reproduced or
disclosed by the Contractor.

The Contractor shall not without the prior written consent of ECITB:

6.5.1 Sell, hire rent or otherwise deal with, part with possession of or distribute the
Intellectual Property, the Documents, the Works or any work in progress,
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reports or data in any form which the Contractor may prepare during the
provision of the Services.

6.5.2 Permit the Intellectual Property, the Documents, the Works or any work in
progress, reports or data in any form which the Contractor may prepare during
the provision of the Services to be copied or made available to any third party.

6.5.3 Use the Intellectual Property, the Documents, the Works or any work in
progress, reports or data in any form which the Contractor may prepare during
the provision of the Services to create any derivative works or other works
therefrom.

The Contractor agrees to assign to ECITB all right, title and interest in and to any
Confidential Information and Intellectual Property made, originated or developed
during the course of the Services, together with any other Intellectual Property rights
arising from the provision of the Services. For the avoidance of doubt, title to all new
Intellectual Property (including but not limited to copyright) arising from the conduct of
the Services shall wholly vest in or be wholly vested in ECITB (unless subject to third
party rights).

For the avoidance of doubt The Intellectual Property rights in the Contractor's
Intellectual Property shall be and remain vested in the Contractor.

All Intellectual Property subsisting in the Documents is the property of ECITB.

ECITB hereby grants the Contractor a non-exclusive terminable licence to use the
Documents, and the Intellectual Property subsisting in the Documents during the term of this
Agreement, such use shall be limited to what is required to fulfil the Contractor’s obligations
under this Agreement.

Immediately following the date of this Agreement the Contractor grants to ECITB a non-
exclusive, perpetual, royalty free, irrevocable, non-transferable right to use all the
Contractor’s Intellectual Property which form part of the Works for any purpose.

All Intellectual Property subsisting in the Works during the term of this Agreement other than
the Contractor’s Intellectual Property forming part of the Works is hereby assigned by the
Contractor to ECITB.

The Contractor hereby unconditionally and irrevocably waives, in respect of the Works
and any updates or revisions to such Works made by the Contractor, all rights to be
identified as the author of the Works and all rights to object to derogatory treatment of
the Works to which the Contractor may now or at any future time be entitled under the
Copyright, Designs and Patents Act 1988 as amended from time to time and under all
similar legislation from time to time in force anywhere in the world.

The Contractor agrees and undertakes not to reproduce or include in the Documents
or the Works any Intellectual Property owned by any other party.

The provisions of this clauses 6.6 to 6.14 inclusive shall apply during the continuance of
this contract and after its termination howsoever arising.

Status of the Contractor
The parties acknowledge that under the terms of this Agreement the Contractor has

been engaged as an independent consultant and this Agreement constitutes a contract
for the provision of services and not a contract of employment. Accordingly, nothing
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in this Agreement will make the Contractor an employee, agent or partner of ECITB
and the Contractor will not hold itself out as such.

As the Contractor is not an employee it will not be entitled to receive from ECITB any

salary, bonus or sick pay, holiday pay, pension contributions or any other employee
benefits.

Unless a company the Contractor warrants and represents to ECITB that it is a self-
employed person for national insurance and tax purposes. The Contractor shall be
responsible for all income tax liabilities and national insurance or similar
contributions in respect of the fees paid by ECITB in accordance with clause 4.1
herein and ECITB shall not make any deductions from the fees payable to the
Contractor unless required to do so by law. The Contractor agrees to indemnify
ECITB forthwith against any loss, costs, interest, liability, damages or proceedings
howsoever arising out of or in connection with any non-payment by the Contractor of
any income tax and/or national insurance liabilities relating to the Services.

In respect of the Services provided to ECITB, the Contractor agrees that an amount
equal to the amount of tax (if any) so assessed by a tax authority and paid by ECITB
to the relevant tax authority may be deducted from any fees payable to the
Contractor under this Agreement.

The Contractor will account for any applicable VAT to the appropriate authorities.

The Contractor shall adhere to the principles of all ECITB’s policies and procedures
whilst on ECITB’s business and at all ECITB offices. The Project Manager will be able
to advise on these matters. Failure to comply with ECITB’s policies and procedures
will result in the termination of the Contractor’s business relationship and contract for
Services.

Termination

Either party shall be entitled to terminate this Agreement. One month’s written notice
of termination shall be given by either party.

Either party shall be entitled to terminate this Agreement forthwith if the other party
shall be in serious or continued breach of its obligations. Without limitation ECITB
may, by notice in writing, immediately terminate this Agreement if the Contractor shall:

8.2.1 be in breach of any of the terms of this Agreement which in the case of a
breach capable of remedy is not remedied by the Contractor within 21 days of
receipt by the Contractor of a notice from ECITB specifying the breach and
requiring its remedy;

8.2.2 be incompetent, guilty of gross misconduct and/or serious or persistent
negligence in respect of his/her obligations hereunder;

8.2.3 fail or refuse after written warning to carry out the duties reasonably and
properly required of him/her hereunder.

ECITB shall have the right to terminate this Agreement in the event:

8.3.2 that the Contractor breaches the terms of any licence provided under this
Agreement;
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8.3.3 that the Contractor infringes the intellectual property of ECITB,;

8.3.4 that an order is made or a resolution is passed for the winding up of the
Contractor, or circumstances arise which entitle a court of competent jurisdiction
to make a winding up order of the Contractor; or

8.3.5 that an order is made for the appointment of an administrator to manage the
affairs, business and property of the Contractor, or documents are filed with a
court of competent jurisdiction for the appointment of an administrator of the
Contractor, or notice of intention to appoint an administrator is given by the
Contractor or its directors or by a qualifying floating charge holder (as defined
in paragraph 14 of Schedule B1 to the Insolvency Act 1986); or

8.3.6 that a receiver is appointed of any of the Contractor’s assets or undertaking, or
circumstances arise which entitle a court of competent jurisdiction or a creditor
to appoint a receiver or manager of the Contractor or if any other person takes
possession of or sells the Contractor’s assets; or

8.3.7 that the Contractor makes any arrangement or composition with its creditors, or
makes an application to a court of competent jurisdiction for the protection of its
creditors in any way; or

8.3.8 that the Contractor ceases, or threatens to cease, to trade; or
8.3.9 of any other reason in the reasonable discretion of ECITB.

Notwithstanding the foregoing, ECITB may not terminate this Agreement solely for the
reason of the Contractor’s inability to provide the Services through illness or injury,
unless such illness or injury prevents the Contractor providing any Services to ECITB
for a consecutive period of six weeks or for an aggregate period of six weeks in any
period of 12 calendar months.

Assignment

Neither party may assign or otherwise transfer this Agreement without the prior written
consent of the other party. In the event that consent for assignment is given, the terms
of this Agreement will be binding upon each party’s respective successor.

Payment on Termination

If this Agreement shall be terminated because of the default of the Contractor then the
Contractor shall indemnify ECITB against costs, losses or damages suffered by ECITB
as a result of such default.

Indemnity

The Contractor shall indemnify and hold ECITB harmless from all claims and all direct,
indirect or consequential liabilities (including loss of profits, loss of business, depletion
of goodwill and similar losses), costs proceedings, damages and expenses (including
legal and other professional fees and expenses) awarded against, or incurred or paid
by ECITB as a result of or in connection with:
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12.

12.1
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13.1.

13.2.

13.3.

13.4.

13.5.

14.

14.1

15.

(a) any alleged or actual infringement, whether or not under English law, of any third
party’s Intellectual Property Rights or other rights arising out of the use or supply of
the Services;

(b) any claim made against ECITB in respect of any liability, loss, damage, death,
injury, professional negligence, cost or expense sustained by ECITB’s employees or
agents or by any third party to the extent that such liability, loss, damage, injury, cost
or expense was caused by, relates to or arises from the provision of the Services as a
consequence of a direct or indirect breach or negligent performance or failure or delay
in performance of this Agreement by the Contractor.

The Contractor shall insure against the claims and all direct, indirect or consequential
liabilities (including loss of profits, loss of business, depletion of goodwill and similar
losses), costs proceedings, damages and expenses (including legal and other
professional fees and expenses) described in clause 11.1. hereof.

Notices

Any naotice to be given under this Agreement shall be in writing and shall be deemed
to be sufficiently served by one party on the other if it is either delivered personally or
is sent by prepaid first class post and addressed to the party to whom it is to be given,
in the case of the Contractor and at the last known residence of the Contractor and in
the case of ECITB at its head office, and any such notice so posted shall be deemed
to have been served on the date (excluding Sundays and public holidays) following
that on which it was posted.

Changes to the Agreement

All changes to this Agreement must be approved in writing by authorised officials of
both parties and follow the procedure set out in clauses 13.2 to 13.5 of this Agreement.

The party wishing to initiate a change (“the initiator’) must advise the other party (“the
recipient”) of the proposed change in writing (by post or by email).

The recipient will consider and assess the proposal and if necessary enter into
dialogue with the initiator in order to formulate its response.

The recipient will respond to the initiator’s proposal in writing (by post or by email) and
include related information such as variations in fees which may arise as a
consequence of the proposed change.

The parties will use their reasonable endeavours to reach agreement concerning the
proposed change.

Severability

The provisions of this Agreement shall be deemed severable, and the unenforceability
of any one of the provisions shall not affect the enforceability of other provisions. In
the event that a provision is found to be unenforceable, the parties shall substitute that
provision with an enforceable provision that preserves the original intent and position
of the parties.

Counterparts and E-Signing
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15.1 This Agreement may be executed in counterparts or duplicates, each of which, when
executed and delivered, shall be an original, and such counterparts or duplicates
together shall constitute one and the same instrument.

15.2  This Agreement may be executed by Electronic Signature.

16. Entire Agreement

16.1  This document constitutes the entire agreement between the parties and supersedes
all other prior agreements between the parties for the provision of such services.

17. Law and Jurisdiction

17.1  This Agreement shall be governed by and construed in accordance with the law of
England and each party agrees to submit to the exclusive jurisdiction of the courts

of England.
Signed ... Signed ...
for ECITB for the Contractor
Date ..o Date ..o
Signed ...
for ECITB
Date ..o

This agreement should be returned within 14 days of the date of issue.
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The Schedule
1. Definitions:
In this Schedule the following expressions shall have the following meanings:

“Assessment Strategy” means the activity(s) that the learners should undertake to enable
tutors to measure and confirm successful learner attainment of the Learning
Outcomes and Enabling Objectives, and guidance on how to carry out the
assessment process. Assessment must enable confirmation of individual learning
during the course

“Assessment” means the standard a candidate is expected to meet to demonstrate that the
learning outcomes have been achieved in order to have passed the vocational qualification.

“Contextualised to the ECI” means exercises, case studies and presentations should
present the subject in the occupational context relevant to site supervisors who work
onshore and offshore in projects that support the design, building and maintenance
of process plants for the oil, gas, water, environmental, food & drink, power
generation, chemical and pharmaceutical industries.

“ECI” means the Engineering Construction Industry. For more information on the ECI see:
https://www.ecitb.org.uk/about-us/

“Questions” means questions contextualised to the ECI which may be answered as part of
the assessment strategy.

“Question Types” means the questions formats to be used for the assessment strategy
which will be employed to test the candidates’ knowledge and understanding, these
include:

Drag-and-drop
Essay question

Fill-in-the-blank

Hotspot

Matching

Multiple choice

Multiple response (score per choice)

Knowledge matrix

© © No g s wDdhPRE

Survey matrix
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o
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=
[N

. Numeric guestion
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N

. Pull-down list/drop-down list
. Select-a-blank
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. Rank-in-order
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. True/False
. Yes/No
. Word response/text match
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https://www.ecitb.org.uk/about-us/
https://warwick.ac.uk/services/academictechnology/support/guides/qmp-guides/qmp-15/
https://warwick.ac.uk/services/academictechnology/support/guides/qmp-guides/qmp-13/
https://warwick.ac.uk/services/academictechnology/support/guides/qmp-guides/qmp-09/
https://warwick.ac.uk/services/academictechnology/support/guides/qmp-guides/qmp-11/
https://warwick.ac.uk/services/academictechnology/support/guides/qmp-guides/qmp-04/
https://warwick.ac.uk/services/academictechnology/support/guides/qmp-guides/qmp-08/
https://warwick.ac.uk/services/academictechnology/support/guides/qmp-guides/qmp-10/
https://warwick.ac.uk/services/academictechnology/support/guides/qmp-guides/qmp-12/
https://warwick.ac.uk/services/academictechnology/support/guides/qmp-guides/qmp-14/
https://warwick.ac.uk/services/academictechnology/support/guides/qmp-guides/qmp-07/

18. Job task analysis
19. File upload
20. Explanation

Note: further guidance for questions will be provided in the appendices

“Model Answer” Where a question has been written as a “free text” question then the
provision of the correct answer must be provided, this will require the interpretation of the
answer against the inputted response provided by the candidate, therefore the correct
definitions must be used and colloquial language avoided.

“Question Banks” means groups of Questions, which may be organised by Learning
Outcome and unit, from which the ECITB test system selects Questions at random.

“Test” means an ECITB Technical Test delivered through the ECITB online web portal
which contains 2 parts:
e Part 1- an online Questions
o Part 2- a practical assessment, described in a Guidance Document which is printed
by the online system and used by an ECITB approved examiner to deliver and
observe a candidate completing a piece of practical work.

“Legislation” means the course should be compliant with English laws and regulations and
consistent with industry agreements if relevant, e.g. National Agreement for the ECI
(www.njceci.org.uk), OCA (www.ocainternet.com) etc.; but where there are
differences in other UK national legislation and/or regulations these should be
identified and reflected in the course materials.

“Vocational Qualification” means the documents supplied which describe the learning
objectives and the content to be covered. They include:

. Learning Outcomes (LO): define what a learner can be expected to know,
understand and/or be able to do on successful completion of the training course.
. Enabling Objectives (EO): statements which detail the knowledge and/or skills

required to achieve all or part of a LO. EOs form the basis of the Assessment
Strategy which will be used to confirm that learners have achieved the learning.

. Key Learning Points: a further breakdown of the EO to define all of the knowledge
and skill elements required to achieve the EO. KLPs are a list of the minimum
content to be included in the course.
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2. The Services
2.1 Course Development

The Contractor will produce a training course to cover the supplied Training Standard. The
courses should be contextualised to the ECI, deliverable by any tutor who has relevant
training and industry experience, and through either face-to-face or remote delivery.

Each course will include specifically:

Lesson plans

Learner hand-outs and exercises (including interactive exercises/case studies)
Resource lists

Candidate guidance notes

Numbered presentation slides in ECITB slide format with tutor notes
Assessment materials

~ooooTw

If the Contractor recommends course materials different to the above to better allow virtual
delivery then these should be discussed with ECITB to approve different materials.

The courses should be developed in a way that maximises interaction and minimises ‘death
by Power Point’, and should not include any material for which ECITB cannot own the
copyright (e.g. ‘off-the-shelf’ videos).

They should be ‘culturally neutral’, recognising the increasing diversity in the ECI. Any video
clips used should be optimised for file size without compromising the viewing experience.

There should be a single Lesson Plan and set of slides for each course; while these should
be subdivided into sections as appropriate the sections should not be produced as separate
documents.
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2.2 General
In undertaking the work described above the Contractor shall:

a. Actively seek and manage the agreed schedule timelines for project completion to ensure
the completion of work to the agreed schedule.

b. Identify any problems that arise quickly to the Project Manager and work with the Project
Manager to overcome the problem.

c. Ensure that persons deployed to provide the services and deliver the products have
demonstrable relevant and recent experience.

d. Maintain regular contact with the Project Manager, ensuring full communication on
project activities and regular reporting of progress.

e. Take direction or instruction from the Project Manager to fulfil the specification.

2.4 Additional Services

The Contractor will, if required, carry out additional development, delivery or mapping
services to support the programme development.

3. The Programme
The Programme and the Price agreed by the Parties are set out in the following table, which

shows the achievement milestones which must be achieved in order to release payment of
the Price.

Milestone | Achievement By (date): Subtotal Invoice
total
1 ECITB awards Contract to Provider
2 Parties complete project initiation
meeting
3 ECITB accepts Provider’s full

completed question bank review and
evaluation report

4 Parties agree Revision Plan, if
required, that includes only accepted
recommendations from evaluation
report

5 ECITB accepts Provider's completed
guestion revisions based on Revision
Plan

Total price (subject to VAT at prevailing rate — currently 20%):

The Price is exclusive of VAT.
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4. The Rates
Day rates charged by the Contractor for additional services as required are:
£400 per day for development, £900 per day for delivery.
The Rates are exclusive of VAT.
5. Key Personnel
The Key Personnel are:
6. Expenses
Guidelines relating to the reimbursement of Expenses of the Contractor. Any Expenses
incurred by the Contractor in the performance of this Agreement, such as hotel costs and
air/rail travel, will only be reimbursed by ECITB if:
5.1 they are reasonable
5.2 they are agreed in advance with the Project Manager
5.3 Claims for such expenses are accompanied by valid receipts.
Agreed exceptional expenses must be inclusive of VAT.
Itis ECITB’s policy to agree exceptional expenses on the following basis:
= Rail journeys - Standard Class
= Car mileage - Not to exceed 45p per mile, all inclusive
= Airfares - economy class
= Taxis/Hire Cars should only be used if other forms of public transport are not
available. (Hire cars, if used, must not be retained unless retention is a cheaper
option than any necessary use of taxis)
= Hotels - Up to 3 star.

= Other expenses will only be paid if agreed in advance with the Project Manager.

7. The Project Manager is John Harris
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