
CONTRACT DATA 

Part one – Data provided by the Employer 

  Completion of the data in full, according to the Options chosen, is essential to create 
a complete contract. 

Statements given in all 

contracts 

  

1 General  • The conditions of contract are the core clauses and the clauses for main Option A, 
dispute resolution Option W2 and secondary Options X7, X16 of the NEC3 
Engineering and Construction Contract April 2013. 

• The works are 

Tech Skills Refresh – Enderby Kitchens,  Tamworth IT Classroom Lighting, 
Accessible Bathroom Refurbishment in Kenilworth Block. . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . 

• The Employer is 

Name College of Policing. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . .  

Address. College of Policing, Leamington Road, Ryton-on-Dunsmore, CV8 3EN 

 
• The Project Manager is 

Name Gleeds Cost Management Ltd  

Address 1st Floor, 11 Station Street, Nottingham, NG2 3AJ 

 

• The Supervisor is 

Name Gleeds Cost Management Ltd . . . . . . . . . . . . . . . . . . . . . . . . . .  

Address 1st Floor, 11 Station Street, Nottingham, NG2 3AJ 

 

• The Adjudicator is 

Name Dispute Resolution Services, RICS 

Address Surveyor Court, Westwood Way, Coventry, CV4 8JE  

 

• The Works Information is in 

The Specification and Drawings produced by Gleeds 

 

• The Site Information is in 

The tender documents and contained on site within the facilities management 
office 

 

• The boundaries of the site are detailed in A12/10  

• The language of this contract is English 

• The law of the contract is the law of England & Wales  

• The period for reply is 1 week 

• The Adjudicator nominating body is Royal Institution of Chartered Surveyors 

• The tribunal is Arbitration 

• The following matters will be included in the Risk Register 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Time  • The starting date is TBC – provisionally March 2025. . . . . . . . . 



• The access dates are 

Part of the Site Date 

1. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

  • The Contractor submits revised programmes at intervals no longer than 

4 weeks. 

4 Testing and Defects  • The defects date is 52 weeks after Completion of the whole of the works. 

• The defect correction period is 2 weeks except that 

• The defect correction period for critical items is 24 hours 

• Critical Defects are defects affecting the security systems, access, fire 
alarm systems, building heating systems, building potable water supplies 
and building mains electricity supply systems 

5 Payment  • The currency of this contract is pounds sterling. 

• The assessment interval is one calendar month. 

• The interest rate is 2 % per annum (not less than 2) above the base  

rate of the Royal Bank of Scotland. 

• The address for invoices is 

Finance 

College of Policing 
Leamington Road, 
Ryton-on-Dunsmore, 
Coventry, 
CV8 3EN 

 

6 Compensation events  • .The place where weather is to be recorded is MET Office weather data collection 
center Coventry Airport 

• The weather measurements to be recorded for each calendar month are 

• the cumulative rainfall (mm) 

• the number of days with rainfall more than 5 mm 

• the number of days with minimum air temperature less than 0 degrees Celsius 

• the number of days with snow lying at 0800 hours GMT 

• and these measurements: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

• The weather measurements are supplied by Meteorological Office 

• The weather data are the records of past weather measurements for each 

calendar month which were recorded at . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

and which are available from . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Where no recorded data are available 

• Assumed values for the ten year return weather data for each weather 
measurement for each calendar month are 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

8 Risks and insurance  • The minimum limit of indemnity for insurance in respect of loss of or damage to 



property (except the works, Plant and Materials and Equipment) and liability for 
bodily injury to or death of a person (not an employee of the Contractor) caused by 
activity in connection with this contract for any one event is 

£10,000,000 Ten Million Pounds 

• The minimum limit of indemnity for insurance in respect of death of or bodily injury 
to employees of the Contractor arising out of and in the course of their 
employment in connection with this contract for any one event is 

£10,000,000 Ten Million Pounds 

 

9 Termination 

W2(5) 

Escalation Procedure 

 

Optional statements 

 • The warning notice period is 1 week 

The Employers representative for the purpose of clause W2.5(2) is: 

TBC 

 

 

If the tribunal is arbitration 

• The arbitration procedure is latest versions of the Construction Industry Model 
Arbitration Rules 

• The place where arbitration is to be held is 

Royal Institution of Chartered Surveyors, 12 Great George Street, Parliament 
Square, London, SW1P 3AD 

• The person or organisation who will choose an arbitrator 

• if the Parties cannot agree a choice or 

• if the arbitration procedure does not state who selects an arbitrator is 

. . . .TBC. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If the Employer has decided the completion date for the whole of the works 

• The completion date for the whole of the works is TBC – March 2025 

If the Employer is not willing to take over the works before the Completion Date 

• The Employer is not willing to take over the works before the Completion Date. 

If no programme is identified in part two of the Contract Data 

• The Contractor is to submit a first programme for acceptance within 2 weeks of the 
Contract Date. 

If the Employer has identified work which is to meet a stated condition by a key date 

• The key dates and conditions to be met are 

condition to be met key date 

1. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

  
If the period in which payments are made is not three weeks and Y(UK)2 is not used 

• The period within which payments are made is . . . . . . . . . . . . . . . . . . . . . . . .  

If Y(UK)2 is used and the final date for payment is not 14 days after the date when 
payment is due 

• The period for payment is 30 days from receipt of the Contractor’s invoice. . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If there are additional Employer’s risks 

• These are additional Employer’s risks 

1. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 



If the Employer is to provide Plant and Materials 

• The insurance against loss of or damage to the works, Plant and Materials is to 
include cover for Plant and Materials provided by the Employer for an amount of 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If the Employer is to provide any of the insurances stated in the Insurance Table 

• The Employer provides these insurances from the Insurance Table 

1. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If additional insurances are to be provided 

• The Employer provides these additional insurances 

1. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

The deductibles are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

• The Contractor provides these additional insurances 

1. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3. Insurance against . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Cover/indemnity is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

If Option X1 is used 

• The proportions used to calculate the Price Adjustment Factor are 

0. . . . . . . linked to the index for . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

0. . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

0. . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

0. . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

0. . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

0. . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

0. . . . . . . non-adjustable 

——————— 

1.00 

• The base date for indices is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

• The indices are those prepared by . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

If Option X3 is used 



• The Employer will pay for the items or activities listed below in the currencies 
stated 

items and activities other currency total maximum payment 
in the currency 

. . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . 

 

• The exchange rates are those published in. . . . . . . . . . . . . . . . . . . . . . . . . . .  

on . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (date). 

If Option X5 is used 

• The completion date for each section of the works is 

section description completion date 

1 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

4 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

If Options X5 and X6 are used together 

• The bonus for each section of the works is 

section description amount per day 

1 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

4 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

Remainder of the works. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If Options X5 and X7 are used together 

• Delay damages for each section of the works are 

section description amount per day 

1 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

4 . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

Remainder of the works. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If Option X6 is used (but not if Option X5 is also used) 

• The bonus for the whole of the works is . . . . . . . . . . . . . . . . . . . . . . . per day. 

If Option X7 is used (but not if Option X5 is also used) 

• Delay damages for Completion of the whole of the works are £100 per day. 

If Option X12 is used 

• The Client is 

Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Address . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

• The Client’s objective is 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  



. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

• The Partnering Information is in 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

If Option X13 is used 

• The amount of the performance bond is . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

If Option X14 is used 

• The amount of the advanced payment is . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

• The Contractor repays the instalments in assessments starting not less than 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . weeks after the Contract Date. 

• The instalments are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

(either an amount or a percentage of the payment otherwise due) 

• An advanced payment bond is/is not required. 

If Option X16 is used 

• The retention free amount is Nil  

• The retention percentage is 5%. 

If Option X17 is used 

• The amounts for low performance damages are 

amount performance level 

. . . . . . . . . . . . .  for . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . .  for . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . .  for . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . .  for . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

If Option X18 is used 

• The Contractor’s liability to the Employer for indirect or consequential loss is 
limited to . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

• For any one event, the Contractor’s liability to the Employer for loss of or damage 
to the Employer’s property is limited to . . . . . . . . . . . . . . . . . . . . . . .  

• The Contractor’s liability for Defects due to his design which are not listed on the 
Defects Certificate is limited to . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

• The Contractor’s total liability to the Employer for all matters arising under or in 
connection with this contract, other than excluded matters, is limited to  
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

• The end of liability date is . . . . . . . . . . . . years after the Completion of the whole of 
the works. 

If Option X20 is used (but not if Option X12 is also used) 

• The incentive schedule for Key Performance Indicators is in . . . . . . . . . . . . . .  

• A report of performance against each Key Performance Indicator is provided at 
intervals of . . . . . . . . . . months. 

If Option Y(UK)1 is used and the Employer is to pay any charges made and is paid 
any interest paid by the project bank 

• The Employer is to pay any charges made and is paid any interest paid by the 
project bank. 

If Option Y(UK)3 is used 



• term person or organisation 

. . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

If Options Y(UK)1 and Y(UK)3 are both used 

• term person or organisation 

The provisions of Option Y(UK)1 Named Suppliers 

If Option Z is used 

• The additional conditions of contract are . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 



Part two – Data provided by the Contractor 

  Completion of the data in full, according to the Options chosen, is essential to create 
a complete contract. 

Statements given in all 

contracts 

 • The Contractor is 

Name . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Address. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

• The direct fee percentage is. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . %. 

• The subcontracted fee percentage is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . %. 

• The working areas are the Site and . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

• The key people are 

(1) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(2) Name . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Job . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Responsibilities . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Qualifications . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Experience . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

• The following matters will be included in the Risk Register 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Optional statements  If the Contractor is to provide Works Information for his design 

• The Works Information for the Contractor’s design is in 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

If a programme is to be identified in the Contract Data 

• The programme identified in the Contract Data is. . . . . . . . . . . . . . . . . . . . . .  

If the Contractor is to decide the completion date for the whole of the works 

• The completion date for the whole of the works is. . . . . . . . . . . . . . . . . . . . . .  

If Option Y(UK)1 is used 

• The project bank is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

• named suppliers are . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

   



  
• The activity schedule is . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

• The tendered total of the Prices is. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Data for the Shorter 

Schedule of Cost 

Components 

 
• The percentage for people overheads is . . . . . . . . . . . . . . . . . . . . . . . . . . . . %. 

• The published list of Equipment is the last edition of the list published by 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

• The percentage for adjustment for Equipment in the published list is 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . % (state plus or minus). 

• The rates for other Equipment are 

Equipment size or capacity rate 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . .  . . . . . . . . . .  

• The hourly rates for Defined Cost of design outside the Working Areas are 

category of employee hourly rate 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . .  

• The percentage for design overheads is . . . . . . . . . . . . . . . . . . . . . . . . . . . %. 

• The categories of design employees whose travelling expenses to and from the 
Working Areas are included in Defined Cost are 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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