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Contract Data

	The Client’s Contract Data

	Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 


	[bookmark: _Hlk522522702]The Client is

	Name
	National Highways Limited

	

	Address for communications
	Bridge House,
1 Walnut Tree Close
Guildford
Surry GU1 4LZ
Registered number 09346363

	

	Address for electronic communications
	TBC at Award 

	

	The service is
	to appoint a specialist supplier who can provide an employee benefits, discounts and recognition platform alongside a managed service for core benefits that currently include childcare vouchers (closed scheme), cycle to work and financial education.


	

	

	The starting date is
	01 April 2023

	

	The completion date is
	31 March 2027

	

	The delay damages are
	Nil52
	per day

	

	The law of the contract is
	England, subject to the exclusive jurisdiction of the Courts of England 

	

	The period for reply is
	2 weeks
	

	

	The defects date is
	52
	weeks after Completion

	

	The assessment day is the
	  TBC at Award 
	of each month

	

	Work is not to be carried out on a time charge basis. 

	

	The United Kingdom Housing Grants, Construction and Regeneration Act (1996) does not apply.

	

	The Adjudicator is

	Name
	The Adjudicator is the person chosen by the Parties under the procedures of the Adjudicator nominating body recorded below.

	

	Address for communications
	As identified from the list of Adjudicators. 


	

	Address for electronic communications
	As identified from the list of Adjudicators. 



	

	The interest rate on late payments is
	0.0722
	% per complete week of delay

	

	The Client provides this insurance 
	Not Applicable



	

	The Consultant provides the insurances from the Insurance Table below and in accordance with the requirements in Annex 03 of the Scope.

	

	The minimum amount of cover and the periods for which the Consultant maintains insurance are:

	Event
	Minimum amount of cover
	Period following completion of the whole of the service or termination

	

	The Consultant’s failure to use the skill and care normally used by professionals providing services similar to the service
	A limit of indemnity of not less than £2,000,000 in respect of any one claim and in the aggregate per annum.
	Twelve (12) years 

	
	
	

	

	
	
	

	Loss of or damage to property and liability for bodily injury to or death of a person (not an employee of the Consultant) arising from or in connection with the Consultant Providing the Service
	A limit of indemnity of not less than £5,000,000 in respect of any one occurrence without limit to the number of occurrences in any annual policy period, but in respect of any one occurrence and in the aggregate per annum in respect of liability arising out of products and pollution or contamination liability (to the extent insured by the relevant policy).
	None 

	

	

	

	Death of or bodily injury to employees of the Consultant arising out of and in the course of their employment in connection with the contract
	Not less than ten million pounds (£10,000,000) (or such greater amount as is required by the applicable law for the duration of the contract) in respect of any one occurrence, the number of occurrences being unlimited during any annual period of insurance or such greater period as is required by law
	None 

	

	The Consultant’s total liability to the Client for all matters arising under or in connection with the contract, other than the excluded matters is limited to
	£2,000,000

	

	The Adjudicator nominating body is
	Chartered Institution of Arbitrators 

	

	The tribunal is
	

	

	The arbitration procedure is
	Chartered Institution of Arbitrators’ Arbitration Rules (2000).



	

	Z14 – Not Used

	Z54 - Extension to the Completion Date

	

	The extension period is 
	12 months 

	

	The conditions of contract are the NEC4 Professional Service Short Contract June 2017 (with amendments January 2019 and October 2020) and the additional conditions of contract clauses Z1 to Z63.
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	The Consultant’s Contract Data

	

	Completion of the data in full is essential to create a complete contract.

	

	The Consultant is

	Name
	 

	

	Address for communications
	 

	

	Address for electronic communications
	 

	

	The Quality Statement is in 
	

	

	The fee percentage is
	 
	%

	

	The people rates are

	category of person
	unit
	rate

	

	 
	
	 
	
	 

	

	 
	
	 
	
	 

	

	 
	
	 
	
	 

	

	 
	
	 
	
	 

	

	If the work is to be carried out on a time change basis the Consultant includes people rates for its own people and people provided by a subcontractor

	The key persons are

	Name (1)
	

	

	Job
	

	

	Responsibilities
	

	

	Qualifications
	

	

	Experience
	

	

	Name (2)
	

	

	Job
	

	

	Responsibilities
	

	

	Qualifications
	

	

	Experience
	

	

	The tendered total of the Prices is
	

	

	Contract Data entry relating to Data Protection Legislation

	

	The contact details of the Consultant’s Data Protection Officer or Data Protection nominated lead are:
	

	

	Contract Data entries relating to Z Clauses

	

	Z9 - Change of Control and financial distress

	

	The credit ratings at the Contract Date and rating agencies issuing them are

	

	party
	
	rating agency
	
	credit rating

	

	Consultant
	
	 
	
	 

	

	Consortium Member
	
	 
	
	 

	

	Guarantor
	
	 
	
	 

	

	Z14 – Not Used 

	

	The project bank is

	

	

	named suppliers are

	

	
All known Tier 2 and 3 suppliers must be listed as named suppliers.






	Z Clause Contents

	[bookmark: _Hlk117019052]Number
	Title

	Z1
	Changes to Core and Secondary Option clauses

	Z2
	Interpretation 

	Z3
	Recovery of sums due from the Consultant.

	Z4
	Assignment and transfer

	Z5
	Not Used

	Z6
	Adjudication

	Z7
	Termination – Public Contract Regulations 2015

	Z8
	Subcontracting 

	Z9
	Change of Control and financial distress

	Z10
	Joint ventures

	Z11
	Parent Company Guarantee

	Z12
	Discrimination, Bullying, Harassment and Modern Slavery

	Z13
	Intellectual Property Rights (IPRs)

	Z14
	Project Bank Account

	Z15
	Tax Non – Compliance

	Z16
	Value Added Tax (VAT) Recovery 

	Z17
	Termination and removal of part of the service

	Z18
	Corruption or loss of data

	Z19
	Conflict of Interest

	Z20 – Z49
	Not Used

	Z50
	Health and Safety Plans

	Z51
	Changes to the Prices

	Z52
	Not Used

	Z53
	Not Used

	Z54
	Extension to the Completion Date

	Z55
	Not Used

	Z56
	Not Used

	Z57
	Not Used

	Z58
	Revisions to Promises Statement

	Z59
	Not Used

	Z60
	Tax Arrangements of appointees

	Z61
	Not Used

	Z62
	Third Party Rights

	Z63
	Limit of Liability




	Z1
	Changes to core & Secondary Option clauses

	11
	Identified and defined terms

	11.2
	Add the following defined terms:

	
	(12) 
	Affected Property is property of the Client or Others which is affected by the work of the Consultant or used by the Consultant in Providing the Service and which is identified in the Contract Data.

	
	(13) 
	Alternative Guarantee is an alternative form of guarantee or security to a Parent Company Guarantee agreed by the Client.

	
	(14) 
	Associated Company is any of 
· A Consortium Member or
· Any company, corporation, partnership, joint venture or other entity which directly or indirectly Controls, is under the Control of or is under common Control with the Consultant or a Consortium Member.

	
	(15) 
	Change of Control is an event where any single person, or group of persons acting in concert, acquires Control of the Consultant or a Consortium Member or acquires a direct or indirect interest in the relevant share capital of the Consultant or a Consortium Member, as a result of which that person or group of persons holds or controls the largest direct or indirect interest in (and in any event more than 25% of) the relevant share capital of the Consultant or a Consortium Member.

	
	(16) 
	Consortium Member is an organisation which is a member of the group of economic operators comprising the Consultant, whether as a participant in a non-integrated joint venture or a shareholder in a joint venture company.

	
	(17) 
	Contract Date is the date when the contract came into existence. 

	
	(18) 
	Control has the meaning set out in section 1124 of the Corporation Tax Act 2010.

	
	(19) 
	Controller is the single person (or group of persons acting in concert) that 
· has Control of the Consultant or a Consortium Member or 
· holds or controls the largest direct or indirect interest in the relevant share capital of the Consultant or a Consortium Member.


	
	(20) 
	Credit Rating is the credit rating or any revised long term credit rating issued by a rating agency accepted by the Client in respect of the Consultant, a Consortium Member or any Guarantor.

	
	(21) 
	The Data Protection Legislation is
· the General Data Protection Regulation (the retained EU law version of the General Data Protection Regulation (EU2016/679)), 
· the LED (Law Enforcement Directive (Directive (EU) 2016/680),
· the Data Protection Act 2018,
· the Privacy and Electronic Communications (EC Directive) Regulations 2003, and
· any other laws or regulations relating to privacy or personal data.

	
	(22) 
	The Discrimination Acts are the Equality Act 2010 and any provisions of any earlier statutes that are expressly preserved in force by that Act.

	
	(23) 
	DOTAS are the Disclosure of Tax Avoidance Schemes rules contained in Part 7 of the Finance Act 2004 and in secondary legislation made pursuant to it, as extended to National Insurance contributions by the National Insurance Contributions (Application of Part 7 of the Finance Act 2004) Regulations 2012 (SI 2012/1868).

	
	(24) 
	Enforcement Action is enforcement action brought by a regulatory authority against the Consultant or an Associated Company under any health and safety or environmental legislation, including a successful prosecution or the issue of a prohibition or improvement notice under any contract.

	
	(25) 
	EU Reference is any European Union 
· regulation,
· decision,
· tertiary legislation or
· provision of the European Economic Area agreement

	
	(26) 
	Exit Day is the exit day as defined in section 20 of the European Union (Withdrawal) Act 2018, as amended.


	
	(27) 
	Financial Standing Test is the financial test for the Consultant, a Consortium Member or a proposed guarantor used in the selection stage of the competition for the contract.

	
	(28) 
	Form of Performance Security is a form of bond specified in the Scope (or such other form as the Client may reasonably require).

	
	(29) 
	General Anti-Abuse Rule is 
· the legislation in Part 5 of the Finance Act 2013 and 
· any future legislation introduced to counteract tax advantages arising from abusive arrangements to avoid National Insurance contributions.

	
	(30) 
	Guarantor is a person who gives a Parent Company Guarantee to the Client. Guarantor is the guarantor unless later changed in accordance with the contract.

	
	(31) 
	Halifax Abuse Principle is the principle explained in the CJEU case C-255/02 Halifax and others.

	
	(32) 
	Health and Safety Plans are
· a completed Health, Safety and Wellbeing Maturity Matrix (HS&WMM) for the Consultant or each Consortium Member in the form required by the Client, recording the level of safety maturity within the organisation at the date of the HS&WMM,
· an implementation plan, setting out the actions to be taken by the Consultant or each Consortium Member over a period of 12 months following the date of the HS&WMM in order to improve the scores recorded in the HS&WMM by not less than the percentage specified from time to time by the Client, including the timescale for each action and
· an action plan, setting out the specific actions to be taken under the contract by the Consultant and its subcontractors (at any stage of remoteness from the Client) in order to support delivery of the improvements identified in the implementation plans for the Consultant or each Consortium Member.

	
	(33) 
	Incoming Consultant is any consultant appointed by the Client to Provide the Service or part of it (or a similar service or part of it in place of the Consultant.

	
	(34) 
	Indemnified Claim is a matter for which the Consultant is liable under the contract.

	
	(35) 
	Information Systems are the systems specified in the Scope for the collection and storage of information regarding the service or any revised systems introduced by the Client from time to time.

	
	(36) 
	Intellectual Property Rights or IPRs are copyright and related rights, database rights, design rights, patents, inventions, trade marks (and goodwill attaching to those trade marks), domain names, applications for and the right to apply for any of the foregoing, moral rights, confidential information and any other intellectual or industrial property rights, whether or not registered or capable of registration, whether subsisting now or in future in any part of the world. 

	
	(37) 
	Joining Deed is an agreement in the form set out in the contract under which the Supplier joins the Trust Deed.

	
	(38) 
	Licence is the document entitled “Highways England: Licence” dated April 2015 listed in Annex 02 to the Scope.

	
	(39) 
	Named Suppliers are named suppliers and other Suppliers who have signed the Joining Deed.

	
	(40) 
	Parent Company Guarantee is a guarantee of the Consultant’s performance in the form set out in the Scope.

	
	(41) 
	Performance Requirement is the required standard for performance of each element of the service as specified in the Scope.

	
	(42) 
	Personal Data is any data relating to an identified or identifiable natural individual that is within the scope of protection as “personal data” under the Data Protection Legislation.

	
	(43) 
	

	
	(44) 
	Related Dispute is a dispute under or in connection with a contract between a Party and Others relating to this contract.

	
	(45) 
	Related Dispute Adjudicator is an adjudicator appointed to determine a elated Dispute.

	
	(46) 
	Relevant Tax Authority is HM Revenue & Customs or, if the Consultant is established in another jurisdiction, the tax authority in that jurisdiction.

	
	(47) 
	

	
	(48) 
	The Secretary of State is the Secretary of State for Transport.

	
	(49) 
	[Staff are persons employed or engaged by the Consultant or an Associated Company or any subcontractor (at any stage of remoteness from the Client) to Provide the Service at any time.

	
	(50) 
	Subcontractor is a person or organisation who has a contract with the Consultant to provide part of the service, except for the supply of people paid for by the Consultant according to the time they work.

	
	(51) 
	Tax Non-Compliance is where a tax return submitted by the Consultant or a Consortium Member to a Relevant Tax Authority on or after 1 October 2012 
· Is found on or after 1 April 2013 to be incorrect as a result of a Relevant Tax Authority successfully challenging the Consultant or a Consortium Member under the General Anti-Abuse Rule or the Halifax Abuse Principle or under any tax rule or legislation with similar effect or 
· The failure of an avoidance scheme in which the Consultant or a Consortium Member was involved which was (or should have been) notified to a Relevant Tax Authority under the DOTAS or a similar regime or
· Gives rise on or after 1 April 2013 to a criminal conviction in any jurisdiction for tax-related offences which is not spent at the date of award of this contract or to a civil penalty for fraud or evasion.

	
	(52) 
	Trust Deed is an agreement in the form set out in the contract which contains provisions for administering the Project Bank Account.

	
	Amend the following terms
11.2 (5) Delete existing clause and replace it with
“(6) Defined Cost is the cost of the following components incurred by the Consultant in Providing the Service 
· people employed directly or indirectly by the Consultant, calculated by multiplying each of the People Rates by the total time appropriate to that rate,
· work subcontracted by the Consultant, the amount paid by the Consultant to the subcontractor,
but excluding
· compliance with the Client’s behavioural attributes set out in section S518 of the Scope,
· implementation of any modifications or enhancements to the Consultant’s data collection systems (or those of a subcontractor, at any stage of remoteness from the Client) to meet the Client’s requirements as stated in the Scope,
· replacement of a person (and any associated costs),
· compliance with sections S545.16.3 (Searches etc. re substances) and S545.21.1 (Security) of the Scope and resulting costs and
· any other cost stated in the contract as being an excluded cost”

12 Interpretation and the law
12.2 Delete & replace clause with
The contract is governed by the law of the contract.  In the contract, unless the context otherwise requires, any reference which immediately before Exit Day is a reference to (as it has effect from time to time)
· any EU References which are to form part of domestic law by application of section 3 of the European Union (Withdrawal) Act 2018 and are read on and after Exit Day as a reference to the EU References as they form part of domestic law by virtue of section 3 of the European Union (Withdrawal) Act 2018 as modified by domestic law from time to time and
· any European Union 
· institution,
· authority or
· other such body 
is read on and after Exit Day as a reference to the United Kingdom institution, authority or body to which its functions are transferred.

23 Subcontracting
[bookmark: _Hlk1734748]23.3 Insert an additional bullet point after “A reason for not accepting the subcontract documents is that”  
· they do not include all the provisions specified in the Scope.
51 Payment
Delete clause 51.1 and replace it with
A payment is made within two weeks after the assessment day. The first payment is the amount due. Other payments are the change in the amount due since the previous assessment. A payment is made by the Consultant to the Client if the amount due is less than the amount due in the previous assessment. Other payments are made by the Client to the Consultant. A reference to invoice shall mean an “electronic invoice” where an invoice has been issued transmitted and received in a structured electronic format which allows for its automatic and electronic processing. The invoice is an electronic invoice if it complies with the standard on electronic invoicing. An electronic invoice complies with the standard on electronic invoicing where it complies with the European standard and any of the syntaxes published in Commission Implementing Decision (EU) 2017/1870.
60 Compensation events 
In clause 60.1(1) at the end of the clause delete the full stop and insert
or
· a change to the Information Systems or the introduction of a new Information System,
· a change to the method of or requirements for performance measurement or
· a change which is stated elsewhere in these conditions of contract not to be a compensation event.
60.1 (3) Insert at the end (before the full stop)
“unless the instruction relates to a notification from the Consultant that a conflict of interest may exist or arise”
83	Insurance Cover
83	Insurance cover
Delete clauses 83.2, 83.3 and the Insurance Table and insert 
“83.2 The Consultant provides the insurances as stated in the Contract Data.”
84	Limitation of Liability
[bookmark: _Hlk90646404]Delete clause 84.1 of the conditions of contract and replace it with
“84.1 The Consultant’s total liability to the Client for all matters arising under or in connection with the contract, other than the excluded matters, is limited to the amount stated in the Contract Data and applies in contract, tort or delict and otherwise to the extent allowed under the law of the contract.”
The excluded matters are amounts payable by the Consultant as stated in the contract for
· loss of or damage to the Client’s property,
· delay damages,
· fraud or fraudulent misrepresentation,
· infringement of an intellectual property right,
· loss or damage
· to third party property or
· due to pollution,
· loss arising from breach of
· confidentiality or data protection obligations or
· anti-bribery or anti-corruption obligations,
· interest on debt,
· losses caused by the Consultant’s illegal acts, deliberate default, deliberate abandonment, willful misconduct or reckless misconduct, 
· death of or bodily injury to a person other than an employee of the Consultant and
· other events for which the contract requires the Consultant to insure (but excluded only up to the required level for each type of insurance stated in the Contract Data).”

	Z2
	Interpretation

	Z2.1
	In the contract, except where the context shows otherwise
· references to a document include any revision made to it in accordance with the contract,
· references to a statute or statutory instrument include any amendment or re-enactment of it from time to time and any subordinate legislation or code of practice made under it,
· references to a British, European or International standard include any current relevant standard that replaces it,
· references to persons or organisations include bodies corporate, unincorporated associations, partnerships and any other legal entity, and
· the words “includes” or “including” are construed without limitation.

	Z3
	Recovery of sums due from the Consultant.

	Z3.1
	Where, under the contract a sum of money is recoverable from or payable by the Consultant, such sum may be deducted from or reduced by the amount of any sum or sums then due or which at any time after may become due to the Consultant under the contract or any other contract with the Client.

	Z4
	Assignment and transfer

	Z4.1
	The Consultant does not assign, transfer or charge the benefit of the contract or any part of it or any benefit or interest under it without the prior agreement of the Client.

	Z4.2
	If requested by the Client, the Consultant executes a novation agreement in the form specified in the Scope (or such other form as the Client may reasonably require), transferring the benefit and burden of the contract to 
· a replacement organisation established to take over the Client’s functions or part of it, 
· another public body exercising similar functions, 
· a Department or Office of Her Majesty's Government or 
· a local authority.

	Z4.3
	If the Consultant wishes to transfer the benefit and burden of the contract to a new contractor, it seeks the Client’s agreement to do so. The Consultant
· explains the reasons for the proposed transfer and 
· provides any further information requested by the Client.
If the Client (in its absolute discretion) agrees to the proposed transfer, the Parties and the new contractor execute a novation in the relevant form set out in the Scope or such other form as the Client may reasonably require.

	Z6
	Adjudication

	Z6.1
	The NEC4 Dispute Resolution Service Contract (June 2017) includes the following additional condition of contract:
Any information concerning the contract obtained by either the Adjudicator or any person advising or aiding him is confidential, and is not used or disclosed by the Adjudicator or any such person except for the purposes of this Agreement. The Adjudicator complies, and takes all reasonable steps to ensure that any persons advising or aiding him comply, with the Official Secrets Acts 1911 to 1989.

	Z6.2
	If a dispute under the contract raises issues that are substantially the same as or connected with issues in a Related Dispute and the Related Dispute has been referred to adjudication, the dispute under the contract is referred to the Related Dispute Adjudicator and the Related Dispute Adjudicator becomes the Adjudicator.

	Z7
	Termination - Public Contract Regulations 2015

	Z7.1  
	The Client may terminate if the Consultant’s obligation to Provide the Service if
· one of the mandatory grounds for exclusion referred to in regulation 57 of the Public Contracts Regulations 2015 applied to the Consultant at the Contract Date, or
· one of the discretionary grounds for exclusion referred to in regulation 57 of the Public Contracts Regulations 2015 applied to the Consultant at the Contract Date and this information was not disclosed by the Contractor to the Client before the Contract Date.

	Z7.2
	The Client may terminate the Consultant’s obligation to Provide the Service if
· if the contract has been subject to substantial modification which would have required a new procurement procedure pursuant to regulation 72 (9) of the Public Contracts Regulations 2015.

	Z7.3
	In the event of a termination
· R18 if the modification or infringement was due to a default by the Contractor, the termination procedures followed are P1, P2 and P3 and the amounts due on termination are A1 and A3.
· R19 if the modification or infringement was due to a default by the Client, the termination procedures followed are P1 and P4 and the amounts due on termination are A1, A2 and A4.
· R20 if the modification or infringement was due to any other reason, the termination procedures followed are P1 and P4 and the amounts due on termination are A1 and A2.

	Z8
	Subcontracting 

	Z8.1
	The Consultant assesses the amount due to a subcontractor without taking into account the amount assessed under the contract.

	Z8.2
	If the Consultant subcontracts work to an Associated Company, the Defined Cost of the work subcontracted is assessed as if the work had not been subcontracted unless otherwise agreed by the Client.

	Z8.3
	The Client may, having stated the reasons, instruct the Consultant to remove a subcontractor (at any stage of remoteness from the Client). The Consultant then arranges the removal of the subcontractor (at any stage of remoteness from the Client) and the appointment of a replacement in accordance with the contract.

	Z8.4
	Not Used.

	Z8.5
	Before 
· appointing a proposed subcontractor or 
· allowing a subcontractor to appoint a proposed subsubcontractor 
the Consultant submits to the Client for acceptance
· either
· a Single Procurement Document (as described in regulation 59 of the Public Contracts Regulations 2015) in respect of the proposed subcontractor or subsubcontractor or
· other means of proof (as specified in regulations 60(4) and 60(5) of the Public Contracts Regulations 2015) that none of the mandatory or discretionary grounds for exclusion referred to in regulation 57 of the Public Contracts Regulations 2015 applies to the proposed subcontractor or subsubcontractor

	Z8.6
	The Consultant does not appoint the proposed subcontractor (or allow the subcontractor to appoint the proposed subsubcontractor) until the Client has accepted the submission. A reason for not accepting the submission is that 
· it shows that there are grounds for excluding the proposed subcontractor or subsubcontractor under regulation 57 of the Public Contracts Regulations 2015 or
· 

	Z8.7
	If requested by the Client, the Consultant provides further information to support, update or clarify a submission under clause Z8.5.

	Z8.8
	If, following the acceptance of a submission under clause Z8.6, it is found that 
· one of the grounds for excluding the subcontractor or subsubcontractor under regulation 57 of the Public Contracts Regulations 2015 applies or
the Client may instruct the Consultant to 
· replace the subcontractor or
· require the subcontractor to replace the subsubcontractor.

	Z8.9
	The Consultant submits the name of each proposed subcontractor to the Client for acceptance. A reason for not accepting the subcontractor is that 
· its appointment will not allow the Consultant to Provide the Service. 
The Consultant does not appoint a proposed subcontractor until the Client has accepted it.

	Z8.10
	The Consultant submits the proposed conditions of contract for each subcontract to the Client for acceptance unless the Client has agreed that no submission is required.

	Z8.11
	The Consultant does not appoint a subcontractor on the proposed subcontract conditions submitted until the Client has accepted them.  A reason for not accepting them is that
· they will not allow the Consultant to Provide the Service or
· they do not include a statement that the parties to the subcontract shall act in a spirit of mutual trust and co-operation.

	Z9
	Change of Control and financial distress

	Z9.1
	The Consultant notifies the Client immediately if a Change of Control has occurred or is expected to occur except only to the extent that (and for as long as) it is prevented from doing so by any disclosure restriction imposed on it by any tribunal or regulatory authority.

	Z9.2
	The Consultant notifies the Client immediately of any material change in
· the direct or indirect legal or beneficial ownership of any shareholding in the Consultant (or a Consortium Member). A change is material if it relates directly or indirectly to a change of 3% or more of the issued share capital of the Consultant (or a Consortium Member), or
· the composition of the Consultant or a Consortium Member. A change is material if it directly or indirectly affects the performance of this contract by the Consultant or is considered substantial in accordance with Regulation 72(8)(e) of the Public Contracts Regulations 2015.


	Z9.3
	The Consultant notifies the Client immediately of any change or proposed change in the name or status of the Consultant or a Consortium Member.

	Z9.4
	The Consultant notifies the Client immediately if any of the following events occurs in relation to the Consultant, a Consortium Member or a Guarantor 
· its Credit Rating falls below the relevant credit rating, 
· there is a further fall in its Credit Rating below the relevant credit rating, 
· it issues a profits warning to a stock exchange or makes any other public announcement about a material deterioration in its financial position or prospects, 
· it is subject to a public investigation into improper financial accounting and reporting, suspected fraud or any other impropriety, 
· it commits a material breach of its covenants to its lenders or 
· its financial position or prospects deteriorate to such an extent that it would not meet the Financial Standing Test.

	Z9.5
	If a Change of Control occurs and is likely to give rise to an actual or potential conflict of interest, the Consultant and the Client meet within one week to discuss the actions to be taken by either Party in order to overcome or mitigate the conflict. If the Parties do not agree and implement the actions needed to overcome or mitigate the conflict, the Client may terminate the Consultant’s obligation to Provide the Service with immediate effect. In the event of a termination under this clause, the termination procedures followed are P1, P2 and P3 and the amounts due on termination are A1 and A2.

	Z9.6 
	[If as a result of a Change of Control 
· a person or organisation with which the Client does not wish to be associated for ethical or reputational reasons is an Associated Company or
· the Client decides (having reviewed any information provided by the Consultant and made appropriate inquiries) that the Consultant is no longer in a position to Provide the Service
the Client may terminate the Consultant’s obligation to Provide the Service with immediate effect. In the event of a termination under this clause, the termination procedures followed are P1, P2 and P3 and the amounts due on termination are A1 and A2.]

	Z9.7
	If a Change of Control occurs, the Consultant provides to the Client 
· certified copies of the audited consolidated accounts of the Controller for the last three financial years, 
· a certified copy of a board minute of the Controller confirming that it will give to the Client a Parent Company Guarantee if so required by the Client, 
· any other information required by the Client in order to determine whether the Controller meets the Financial Standing Test and 
· any other information requested by the Client in order to satisfy itself that the Contractor remains in a position to perform its obligations under this contract. 

	Z9.8
	If a Change of Control or any of the events listed in clauses Z9.2 to Z9.4 occurs, the Client may require the Consultant to give to the Client a Parent Company Guarantee from the Controller or (if the Controller does not meet the Financial Standing Test) an alternative guarantor proposed by the Contractor and accepted by the Client.

	Z9.9
	A reason for not accepting an alternative guarantor proposed by the Consultant is that it does not 
· meet the Financial Standing Test, 
· provide the legal opinion required in clause Z9.13 or 
· have a Credit Rating at least equal to the credit rating for the person to whom the event listed in clause Z9.4 has occurred.

	Z9.10
	If so required by the Client, the Consultant within four weeks after the Client notifies the requirement gives to the Client a Parent Company Guarantee from the Controller or an alternative guarantor accepted by the Client.

	Z9.11
	The Client may accept a Parent Company Guarantee from the Controller or an alternative guarantor proposed by the Consultant who does not meet the Financial Standing Test if the Consultant gives to the Client an assurance that the Controller or the alternative guarantor will meet the Financial Standing Test within 18 months of the Client‘s acceptance. If so, the Parties agree a process for reviewing the financial standing of the Controller or the alternative guarantor during that period in order to demonstrate to the Client that it will meet the Financial Standing Test by the end of that period.

	Z9.12
	If
· the Consultant fails to notify the Client that an event listed in clause Z9.4 has occurred,
· neither the Controller nor any alternative guarantor proposed by the Consultant complies with the Financial Standing Test within the timescale stated in clause Z9.11 or fails to provide the legal opinion required by clause Z9.13
· the Consultant does not give to the Client a Parent Company Guarantee from the Controller or an alternative guarantor accepted by the Client within four weeks of a request from the Client to do so or
· the Consultant fails to demonstrate to the Client that the Controller or the alternative guarantor accepted by the Client will meet the Financial Standing Test within 18 months of the Client‘s acceptance
the Client may treat such failure as a substantial failure by the Consultant to comply with its obligations.

	Z9.13
	If the Consultant, a Consortium Member, a Guarantor or an alternative guarantor (including any bank or surety provider) proposed by the Contractor (in this clause referred to as a “relevant entity”) is not a company incorporated in and subject to the laws of England and Wales, the Consultant provides a legal opinion from a lawyer or law firm which is
· qualified and registered to practise in the jurisdiction in which the relevant entity is incorporated and 
· accepted by the Client.

The legal opinion is addressed to the Client on a full reliance basis and the liability of the lawyer or law firm giving the opinion is not subject to any financial limitation unless otherwise agreed by the Client.
The legal opinion confirms that the method of execution of the Parent Company Guarantee is valid and binding under applicable local law and in particular covers the matters listed in the Scope.


	Z10
	Joint ventures

	Z10.1
	This clause applies if the Consultant is an unincorporated joint venture.

	Z10.2
	Each Consortium Member is jointly and severally liable to the Client for the performance of the Consultant’s obligations under this contract.

	Z10.3
	The Consultant nominates the representative named in the Contract Data for the purposes of the contract and for the giving and receiving of all notices, certificates, instructions and other communications under it. The Consultant acknowledges that receipt of a communication by the Consultant’s nominated representative constitutes receipt by all the Consortium Members. The Consultant notifies the Client in advance of any change to the identity of the Consultant’s nominated representative.

	Z10.4
	The Consultant acknowledges that any payment made by the Client to a Consortium Member under the contract to that extent discharges the Client’s liability to make payment to the Consultant.

	Z10.5
	A Consortium Member gives not less than four weeks’ notice to the Client of any proposed termination of the joint venture arrangement.

	Z10.6
	Termination of the joint venture arrangement for any reason is treated as a substantial failure by the Consultant to comply with its obligations.

	Z10.7
	Where two or more Consortium Members comprise the Consultant, clause 90.2 of the conditions of contract are amended by inserting after “the other Party” the words “or in the case of the Consultant, any Consortium Member".

	Z11
	Parent Company Guarantee 

	Z11.1
	If required by the Client, the Consultant gives to the Client a Parent Company Guarantee.  If a Parent Company Guarantee was not given by the Contract Date, it is given to the Client within four weeks of the Contract Date or of the Client‘s request, whichever is later.  
Parent Company Guarantees are given for:
· a standalone company – from its Controller,
· an unincorporated joint venture (“more than one party”) – the Controller of each Consortium Member or
· an incorporated joint venture) – from the Controller of each Consortium Member.
In all cases it is for the Client to decide (in its discretion) whether it will accept a Parent Company Guarantee from a company other than the Controller.

	Z11.2
	A breach of clause Z11.1 is treated as the Consultant having substantially hindered the Client or Others.

	Z12
	Discrimination, Bullying & Harassment and Modern Slavery

	Z12.1
	The Consultant indemnifies the Client against all costs, charges, expenses (including legal and administrative expenses) and payments made by the Client arising out of or in connection with 
· any investigation or proceedings under the Discrimination Acts or
· an allegation of bullying or harassment
resulting from any act or omission of the Consultant in connection with the contract.

	Z13
	Intellectual Property Rights (IPRs)

	Z13.1
	The Client owns (or will own) all IPRs in material prepared in connection with the contract, except as stated otherwise in the Scope. To the extent that these IPRs do not automatically belong to the Client, the Consultant enters into such documents and does such acts as the Client requests to transfer the IPRs to the Client, and procures that its subcontractors (at any stage of remoteness from the Client) do the same. The Consultant provides to the Client, the documents which transfer these IPRs to the Client.

	Z13.2
	The Consultant obtains perpetual, royalty-free, non-exclusive, assignable and irrevocable licences (capable of being sub-licensed to a third party, who shall also have the right to grant further sub-licences) of other IPRs for the Client as stated in the Scope. Any licence granted under this clause survives the termination or expiry of the contract and cannot be terminated by the Consultant or its assignees or any third party. The Consultant provides to the Client the documents which license these IPRs to the Client.
The Consultant’s or third party licensor’s exclusive remedies for any breach by the Client, or any sub-licensee, of any licence granted under this clause, are damages and equitable relief.

	Z13.3
	The Consultant ensures that any subcontract (at any stage of remoteness from the Client) contains a right for the Client (enforceable in accordance with the Contracts (Rights of Third Parties) Act 1999) to enforce the obligations in this clause.

	Z13.4
	The Consultant warrants that 
· the Software does not contain any Open Source Software other than that set out in the Software Schedule,
· the Open Source Software is licensed upon terms which permit the use by the Contractor, the Client and the Client's end users for all purposes contemplated by the contract and 
· all components of the Software are free from material design and programming errors,
· provide the functionality set out in, and perform in all material respects in accordance with, the relevant specifications contained in
· the Scope,
· the Quality Statement,
· the Documentation and
· do not infringe any Intellectual Property Rights]

	Z13.5
	The Consultant at all times, during the works and after the Completion, indemnifies the Client and each other Indemnified Person against all losses incurred by, awarded against or agreed to be paid by an Indemnified Person arising from an IPRs Claim.

	Z14
	Project Bank Account 

	Z14.1
	If so stated in the Contract Data, Option Y(UK)1 of the NEC4 Professional Service Short Contract (June 2017 with amendments January 2019 and October 2020)) applies to the contract, with appropriate changes and as amended below.

	Z14.2
	The Client may at any time notify the Consultant that payments under the contract will no longer be made using the Project Bank Account.  This notice is a compensation event.  Within one week of the Client’s notice, the Consultant notifies the Named Suppliers that the Project Bank Account is no longer to be used and proposes an alternative method to ensure that the Named Suppliers receive payments in accordance with its contracts.

	Z15
	Tax Non – Compliance 

	Z15.1
	The Consultant warrants that it has notified the Client of any Tax Non-Compliance or any litigation in which the Consultant (or a Consortium Member) is involved relating to any Tax Non-Compliance prior to the Contract Date.

	Z15.2
	The Consultant notifies the Client within one week of any Tax Non-Compliance occurring after the Contract Date and provides details of 
· the steps the Consultant is taking to address the Tax Non-Compliance and to prevent a recurrence, 
· any mitigating factors that it considers relevant and 
· any other information requested by the Client.

	Z15.3
	The Consultant is treated as having substantially failed to comply with its obligations if
· the warranty given by the Consultant under clause Z15.1 is untrue, 
· the Consultant fails to notify the Client of a Tax Non-Compliance or
· the Client decides that any mitigating factors notified by the Consultant are unacceptable.

	Z16
	Value Added Tax (VAT) Recovery

	Z16.1
	An amount due under the contract calculated by reference to a sum incurred by any person includes value added tax only to the extent that it is not recoverable as input tax by that person (or a member of the same tax group).

	Z17
	Termination and removal of part of the service

	Z17.1
	The Client may at any time instruct the Consultant that 
· part of the service is to be permanently removed from the Scope or
· for urgent reasons of health and safety, part of the service is to be temporarily removed from the Scope. 
In either case the Consultant acknowledges that the Client may itself, or may appoint another supplier in place of the Consultant to provide services similar to the removed service (or part of it).

	Z17.2
	An instruction given under clause Z17.1 is assessed as a compensation event, except that if the instruction is given for one of the reasons R1-R4, R6 or R8, or the Contractor has a Quality Warning Notice the assessment includes a deduction of the forecast of the additional cost to the Client of completing the removed service, and if all of the remaining service is to be permanently removed, the Consultant agrees that it is not entitled to any loss of profit or any other form of compensation including if the Client appoints another consultant to complete the service or any part of them.

	Z17.3
	If the Consultant’s obligation to Provide the Service is terminated for any reason, the Consultant if instructed by the Client
· completes the performance of any part of the service started prior to the date of termination and 
· co-operates with the Client or any Incoming Consultant to ensure a smooth transfer of functions.

	Z18
	Corruption or loss of data

	Z18.1
	If any data of the Client is corrupted, lost, stolen or sufficiently degraded as a result of the Consultants default so as to be unusable, the Consultant immediately reports this to the Client and
· the Client may instruct the Consultant to restore the data in accordance with the Client‘s requirements (and any cost incurred by the Consultant in doing so is excluded from Defined Cost) or
· the Client may itself restore the data (and the Consultant pays to the Client any reasonable expenses which the Client incurs in so doing).

	Z19
	Conflict of Interest

	Z19.1
	Any steps taken in accordance with paragraph S 508.1 in the Scope is not a compensation event.

	Z19.2
	A failure to comply with paragraph S 508.1 in the Scope is treated as a substantial failure by the Consultant to comply with its obligations.

	Z20 – Z49   Not Used

	Z50
	Not Used

	Z51
	Changes to Prices

	Z51.1
	The Parties may at any time agree a reduction to the Prices.

	Z51.2
	The reduced Prices apply to any service performed after the reduction is agreed.

	Z51.3
	If the Consultant does not agree a reduction requested by the Client, the Client may terminate the Consultant’s obligation to Provide the Service by notifying the Consultant.

	Z52
	Not Used 

	
	

	
	

	
	

	
	

	
	

	Z53
	Not Used 

	
	· 

	Z54
	Extension to the Completion Date

	Z54.1
	The Client may notify the Consultant that the Completion Date is to be extended by the extension period or such lesser period as the Client may specify.

	Z54.2
	If the Completion Date is extended by less than the extension period, the Client may further extend the Completion Date so that the total period of extension does not exceed the extension period.

	Z54.3
	The Client does not notify the Consultant of any extension or further extension to the Completion Date later than 6 months before the expiry of the Completion Date. 

	Z55
	Not Used

	
	

	Z56
	Not Used 

	Z57
	 Not Used

	
	

	
	

	Z58
	Revisions to Quality Submission

	Z58.1
	The Consultant may submit to the Client proposed revisions to the Quality Statement for acceptance within the period for reply. A reason for not accepting the proposed revision is that 
· it will not enable the Contractor to meet a Performance Requirement, 
· it will unacceptably increase the risk of failure to meet a Performance Requirement,
· it will not enable the Contractor to achieve the level of performance specified in the Quality Submission,
· it will unacceptably increase the risk of failure to achieve the level of performance specified in the Quality Submission or 
· it will constitute a substantial modification of the contract within the meaning of regulation 72 of the Public Contract Regulations 2015.]

	Z58.2
	A revision to the Quality Statement accepted by the Client is not a compensation event.

	Z58.3
	The Client may instruct the Consultant to amend the Quality Statement where it is not compliant with the Scope provided by the Client. This instruction is not a compensation event.

	Z59
	Not Used

	Z60
	Tax Arrangements of public appointees

	Z60.1
	Where any Staff are liable to be taxed in the United Kingdom in respect of consideration received under this contract, the Consultant complies, and procures that the Staff comply, with the Income Tax (Earnings and Pensions) Act 2003 and all other statutes and regulations relating to income tax in respect of that consideration.

	Z60.2
	Where any Staff are liable to National Insurance Contributions (NICs) in respect of consideration received under this contract, the Consultant complies, and procures that the Staff comply, with the Social Security Contributions and Benefits Act 1992 and all other statutes and regulations relating to NICs in respect of that consideration.

	Z60.3
	The Client may, at any time during the term of this contract, request the Consultant to provide information to demonstrate either how any member of Staff is complying with clauses Z60.1 and Z60.2 or why those clauses do not apply to it.

	Z60.4
	If the Consultant fails to provide information in response to a request under clause Z60.3
· within the period for reply or
· which adequately demonstrates either how any member of Staff is complying with clauses Z60.1 and Z60.2 or why those clauses do not apply to it
the Client may
· treat such failure as a substantial failure by the Consultant to comply with its obligations or
· instruct the Consultant to replace the relevant member of Staff.

	Z60.5
	If the Client receives or identifies information through any means which demonstrates that a member of Staff is not complying with clauses Z60.1 and Z60.2, the Client may treat such non-compliance as a substantial failure by the Consultant to comply with its obligations.

	Z60.6
	The Consultant acknowledges that the Client may 
· supply any information which it receives under clauses Z60.3 or Z60.5 or
· advise the non-supply of information
to the Commissioners of Her Majesty’s Revenue & Customs for the purpose of the collection and management of revenue for which they are responsible.

	Z61
	Not Used

	[bookmark: _Hlk108535502]Z62
	Third Party Rights 

	Z62.1
	A subcontractor and subsubcontractor have the right to enforce the terms of clause Z8 Subcontracting and Fair payment Scope.

	Z62.2
	A Named Supplier has the right to enforce clause Z14 (Project Bank Account) 

	Z62.3
	Otherwise a person or organisation who is not a Party has no right to enforce any term of this contract under the Contracts (Rights of Third Parties) Act 1999.

	Z63
	Limit of Liability

	Z63.1
	The excluded matters are amounts payable by the Contractor, or for which the Contractor is liable to the Client, as stated in the contract or in law for:
· loss of or damage to the Client’s property,
· delay damages if Option X7 applies,
· low performance damages if Option X17 applies,
· Consultant’s share if Option C or D applies,
· loss or damage
· to third part property or
· due to pollution,
· loss arising from breach of
· interest on debt,
· losses caused by the Consultant’s illegal acts, deliberate default, deliberate abandonment, wilful misconduct or reckless misconduct,
· death of or personal bodily injury caused by negligence, 
· fraud or fraudulent misrepresentation
· loss arsing from breach of  
· confidentiality or data protection obligations or,
· Anti-bribery or anti-corruption obligations, 
· infringement of the rights of Others, and
· any other events which are not excluded above for which the Contractor is required to provide insurance against as stated in the contract, provided that only amounts up to the minimum levels of insurance required by the contract are excluded. Where the Contractor’s liability for an insured event exceeds the minimum level of insurance required by the contract, the amount over the minimum level will not be an excluded matter, and will be included in the Contractor’s total liability to the Client which is limited to the amount stated in the Contract Data.
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