
CLARIFICATIONS TO THE ITT 1 

 

In response to a query raised by a prospective contractor, we have agreed that the expected completion 

date detailed in section 7 of the invitation to tender has been extended to the end of September 2022. 


