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1 [bookmark: _TOC_250016]Specification

1.1 [bookmark: _TOC_250015]	Definitions and interpretation


1.1.1 In this Specification defined terms have the same meaning as those set out in the Contract and, in addition, the following terms shall have the meanings described below:

“Accepted” shall have the meaning as described in sections 1.9 and 1.11 of this Specification and upon the issue of a weighbridge ticket the Contractor shall be deemed to have ownership of the materials delivered by the Authority. Unaccepted shall be construed accordingly;

“Acceptable Mixed Dry Recyclables” are those recyclable materials that have been targeted by the Authority for collection and for processing at the Facility;

"Authority” means the Council as defined in the Council’s Standard Terms and Conditions issued with this Specification;

"Authority Vehicles" means vehicles operating for the Authority or the Authority's civic amenity site operator or any other vehicle undertaking services on behalf of the Authority and bringing Mixed Dry Recyclables to the Reception Point on the Authority's behalf and with the approval of the Authorised Officer;

“Available” means the Facility or Reception Point is available to the receive Authority Vehicles to deliver Mixed Dry Recyclables during the agreed Operating Hours. Unavailable and Unavailability shall be construed accordingly; 

“Certified System” means a management system that has been certified and externally audited by a certification body which has been assessed against internationally agreed standards by the United Kingdom accreditation service; 

“Commencement Date” means from 07:00 hours on 11TH December 2017;

"Contaminated Materials" are those materials that cannot be processed at the Facility and shall include Unacceptable Materials. For the purposes of this Specification householders are advised that Mixed Dry Recyclables are as defined in this Specification. Contaminated material shall also include Prohibited Material which is defined in this Specification;

“Contingency Arrangements” means the Contractor’s pre-determined plans for dealing with provision of the Services during those times when there is an emergency or other operational issue that prevents the Contractor from providing the Services at the designated Reception Point.  

"Contingency Facility" means a facility provided by the Contractor in accordance with its Contingency Arrangements;

"Council" means the administrative area of the Authority, as may be varied from time to time pursuant to any boundary or other change;

"Daywork Rates" means rates for labour, plant, vehicles or any other resource that may be used in circumstances or services not outlined in the Specification;

“Facility” means a place (which includes a MRF) where the materials are received, handled, processed or deposited in line with the provision of the Service and operated in accordance with Good Industry Practice;

"HWRC" means the Linford Household Waste Recycling Centre (also known as Civic Amenity Site – CA Site) owned by the Authority and located at Buckingham Hill Road, Thurrock;

“Load Acceptance Procedure” means the procedure agreed between the Authority and the Contractor for receipt or rejection of Mixed Dry Recyclables delivered in line with the contract Specification as set out in the “Load Acceptance Procedure” flow chart;

“Materials Recovery Facility (MRF)” means a Facility which is a purpose built enclosed plant designed to separate collected Mixed Dry Recyclables into their individual material streams and prepare them for sale into the commodity markets; 

“Method Statement” means the Method statements in respect of the Services contained in this Schedule;

“Mixed Dry Recyclables” are those recyclable materials that have been targeted by the Authority and collected by the Authority for processing at the Facility. The Mixed Dry Recyclables will be sourced from the Authority’s separate kerbside collection of Mixed Dry Recyclables and the Authority’s Civic Amenity Site;

The list of targeted materials is set down below and will not be changed without the agreement of the Contractor and the Authority;

Current list:
· newspapers, magazines, junk mail, envelopes
· phone directories and catalogues
· cardboard
· aerosols
· food tins
· drink cans and cartons
· glass bottles and jars, but no other types of glass
· plastic bottles
· plastic food trays and yoghurt pots
· Tetra Pak packaging
 Plus:
· Authority’s recycling sack (provided to c.4,000 households without wheeled bin storage capacity)
· Plastic bags, blister packs and film
· Reduction in Fines


“Mixed Dry Recyclables Analysis Procedure” means the procedure agreed between the Authority and the Contractor for the analysis of Mixed Dry Recyclables delivered by the Authority to the Facility; 

"Necessary Consents" means all permits, licences, permissions, consents approvals, certificates and authorisations (whether statutory or otherwise) which are required for Mixed Dry Recyclables processing and the performance of the Services or which are required in order to comply with legislation;

"Operating Hours" means the hours at which the Reception Point may receive Mixed Dry Recyclables which, as a minimum, shall be between:

07:00 hours and 17:00 hours Monday to Friday;
07:00 hours and 12:00 Saturday ;
		See section 1.6 Operating Hours for other times of interest to the Authority.

"Operative" means an employee or agent of or other person for the time being engaged by the Contractor or any sub-contractor of the Contractor deployed in connection with the provision of the Services;

“Products” means those materials that have been recovered or recycled as a result of the Service that are not considered wastes and can be marketed in line with Good Industry Practice;

“Prohibited Materials” are contaminates that cannot be handled at the Facility and may, by their very presence mean that the load is rejected in line with the Load Acceptance Procedure. The list of Prohibited Materials shall include [ e.g. Clinical Waste]. 

"Reception Point" means the location identified in the Method Statement at which Mixed Dry Recyclables is to be delivered to the Contractor by or on behalf of the Authority, and which may be either the Facility or a Waste Transfer Station and the locations shall be agreed at the commencement of the Service but which shall in any event be:
· no more than 15 miles outside of the Council,
· north of the River Thames;

"Services" means the provision of processing and reprocessing capacity for defined fractions of the household and municipal waste stream as more particularly described within this Specification;

"Task" means one particular type or item of work as may be specified in the Specification and "Tasks" shall mean more than one Task;

“Unacceptable Materials” are materials that have not been targeted for collection or recycling and are unsuitable for processing at the Facility and are considered to be contaminates; 

"Waste Transfer Station" means (where applicable) a facility identified in the Method Statement at which Mixed Dry Recyclables is delivered to the Contractor by or on behalf of the Authority for onward transfer (by the Contractor) to the Facility;

"Week" means a period of seven (7) days commencing at 00.01 hours on Monday;

1.1.2 Any reference to Employees of the Contractor will be deemed to also include the Contractor's agents and sub-contractors unless the context otherwise requires;

1.1.3 Any reference to time will be construed, during the period of summertime, to be British Summer Time and otherwise to be Greenwich Mean Time;

1.1.4 In the event of any contradiction or discrepancy between this Specification and the Contract, the terms of the Contract shall prevail;

1.1.5 The headings in this Specification do not form part of and shall not affect the construction of this Specification;

1.1.6 Words importing the singular only shall also include the plural and vice versa where the context requires;



1.2 [bookmark: _TOC_250014]The Authority's Service requirements


1.2.1 The Authority is seeking to procure a 3-year contract plus up to 24 months with the agreement of both parties from the Commencement Date for the reception, processing and marketing of Mixed Dry Recyclables:
a) collected by the Authority’s Kerbside Mixed Dry Recyclables collection fleet, 
b) and potentially other Authority sources.

1.2.2 The Authority is seeking a contractor to:

a) receive and Accept Mixed Dry Recyclables arising from its kerbside collection of Mixed Dry Recyclables from the Commencement Date onwards. Kerbside Mixed Dry Recyclables collections will be undertaken in the Authority’s refuse collection vehicles. These vehicles will tip either directly to a Facility or to a Waste Transfer Station (for onward transport to the Facility by the Contractor) or, in the event of Unavailability, to the Contingency Facility provided in the Contingency Arrangements;   
	Please note to facilitate access for the Authorities vehicles the Contractor must provide   either the Facility or a Waste Transfer Station which shall in any event be:
· no more than 15 miles outside of the Council,
· north of the River Thames; 
Submissions shall be evaluated taking into account the costs incurred by the authority to deliver      Mixed Dry Recyclables. The costs incurred by the authority will be calculated on the distance and travelling time of the Contractors facility, or waste transfer station where appropriate, to and from the authority’s depot based at Oliver Close, Thurrock, multiplied by number of RCV journeys.

b) receive and Accept Mixed Dry Recyclables arising from other potential Authority sources (including the Authority’s trade waste service and HWRC) delivered by single and/or bulk loads as required (and as determined by the Authority) in the Authority's Vehicles either directly to a Facility or to a Waste Transfer Station (for onward transport to the Facility by the Contractor) or, in the event of Unavailability, to the Contingency Facility provided in the Contingency Arrangements;

c) make arrangements for the treatment of the Mixed Dry Recyclables by processing at the Facility and ensure delivery to identified processors of the materials to ensure that the materials can be included in the figures that represent the Authority's overall achievement of recycling targets; and

d) manage all haulage, treatment and disposal for any rejected and Contaminated Materials, in accordance with an agreed protocol and associated Schedule of Rates.

e) Facilitate elected member visits to the operational Facility, particularly the MRF as part of the Authority’s member education programme. Such visits would be undertaken with a senior Authority representative and the Contractor. A key aim of the visit would be to understand the MRF process and the Products as well as removal of unwanted residues

1.2.3 The Authority is seeking to commence delivering Mixed Dry Recyclables to the Reception Point from the Commencement Date.h


1.2.4 The Contractor will demonstrate to the Authority that the Reception Point and/or the Facility receiving the Mixed Dry Recyclables has all the Necessary Consents in place and is operated in line with Good Industry Practice.

1.2.5 The Contractor shall be responsible for all liability and costs associated with the Necessary Consents associated with the operation of Reception Points, Facilities and those Reception Points or Facilities used in line with agreed Contingency arrangements.

1.2.6 The Contractor shall operate and maintain a Certified System for recording weights of Mixed Dry Recyclables delivered to the Reception Point and details of the outputs as may be required by the Authority.

1.2.7 A weighbridge ticket shall be issued for every movement of the Mixed Dry Recyclables delivered to the Reception Point. Details of the information required are as stated in sections 1.7 and 1.8.

1.2.8 The Authorised Officer reserves the right to require a more frequent reporting of weights and associated information than is outlined in Section 1.8.


1.3 [bookmark: _TOC_250013]Deliveries of Mixed Dry Recyclables


1.3.1 The Authorised Officer shall notify the Contractor of the registration number and description of each and any Authority Vehicle that will deliver Mixed Dry Recyclables under the Contract together with its maximum gross weight.   In urgent cases, such notification may be initially by telephone to the Reception Point but will be confirmed by the Authorised Officer in writing, by e-mail or by facsimile within two Business Days. If a vehicle, which has not been notified to the Contractor, attempts to deliver Mixed Dry Recyclables under the Contract the Contractor shall not accept any such vehicle and shall inform the Authorised Officer immediately of each incident.

1.3.2 For the avoidance of doubt a notification complying with paragraph 1.3.1 shall apply to all future deliveries by the vehicle so notified and notification shall not be required for each delivery by that vehicle.

1.3.3 Mixed Dry Recyclables will principally be collected from households by the Authority in standard Household Refuse Collection Vehicles (RCVs). Householders present their recyclables in either wheeled bins or agreed designated collection sacks. The contractor must therefore be able to Accept and process recyclables that are discharged from RCVs uncontained or in sacks.

1.3.4 Mixed Dry Recyclables from other potential Authority Sources will be collected in suitable containers and transported by specialist 'roll on-roll off' (ro-ro) vehicles, rear end loaders or smaller vehicles and delivered to the Reception Point by or on behalf of the Authority.

1.3.5 The Contractor shall ensure:

a) that Authority Vehicles delivering Mixed Dry Recyclables for the purposes of the Contract are not unduly delayed at the Reception Point;

b) the turnaround time taken at a Facility or Reception point, for any Authority Vehicle to deliver Mixed Dry Recyclables, shall not exceed 20 minutes. The time will be measured from the point of entry to the Facility to the point of departure from the Facility. No Authority Vehicle shall be expected to queue to obtain entry to the Facility. If an Authority Vehicle is unable to gain direct access to a Facility and has to queue outside the entrance to the Facility, then the Facility shall be not be deemed to be Available; and

c) that any Authority Vehicle shall be able to access the Reception Point, unload and leave the Reception Point without obstruction or interference.

1.3.6 The Contractor shall, if required by the Authority, provide assistance and use suitable equipment to remove any immobilised Authority Vehicle to a location at the Reception Point, where it can be repaired or removed by a breakdown vehicle.  If the driver of the Authority Vehicle does not require such assistance from the Contractor, then the Contractor shall allow recovery vehicles access to the Reception Point during Operating Hours to recover the Authority Vehicle. If the Authority Vehicle is obstructing an operational area within the Reception Point and is removed by the Contractor without permission from the Authorised Officer then the Contractor shall be solely liable for any loss, damage or injury arising as a result thereof and shall fully indemnify the Authority against the same.


1.3.7 The Contractor shall ensure that the internal access roads and maneuvering areas within the Reception Point are maintained in a suitable condition to allow all Authority Vehicles delivering Mixed Dry Recyclables to safely reach the point of discharge without suffering undue wear and tear and that all Authority Vehicles can be unloaded promptly and safely and that their movement into and out of the Reception Point from the public highway is expedited.

1.3.8 The Contractor shall allow employees of the Authority and its contractors who are involved with the delivery of Mixed Dry Recyclables, reasonable access (in line with Good Industry Practice) to amenities provided at the Reception Point. This access shall also apply to any other authorised authorities or statutory bodies who may be employed on the delivery of Mixed Dry Recyclables to the Contractor and/or may be employed on services which directly relate to the provision of the Services.


1.4 [bookmark: _TOC_250012]Quantities of Mixed Dry Recyclables


1.4.1 The quantities of Mixed Dry Recyclables delivered by the Authority will vary on a daily, weekly, monthly and annual basis. No guarantee can or will be offered by the Authority in this regard and the Contractor shall make due allowance to deal with seasonal variations and surges in delivery by having adequate arrangements for the Acceptance of Mixed Dry Recyclables at peak periods.

1.4.2 In the past two years the following tonnages reflect throughput but no warranty is provided with regards future tonnages:

· Kerbside Dry Recycling: c. 12,000 tonnes per annum (tpa)
· Trade Recycling:  0 tpa
· HWRC: 0 tpa

The Authority has not commenced collecting mixed dry recyclables from its trade waste services or HWRC so no tonnage data is currently available. The Authority may or may not introduce these services but should it do so it wants the flexibility to process any Mixed Dry Recyclables under this Contract.


1.5 [bookmark: _TOC_250011]Operation of the Reception Point and Facility


1.5.1 The Contractor shall execute all operations necessary for the reception and processing of the Mixed Dry Recyclables delivered to it by or on behalf of the Authority and shall operate in compliance with all applicable Necessary Consents and permits.

1.5.2 If for any reason the Reception Point and/or the Facility becomes, or is likely to become, Unavailable for the Acceptance of   Mixed Dry Recyclables the Contractor will immediately notify the Authorised Officer.

1.5.3 The Contractor shall also immediately inform the Authorised Officer of the reason for Unavailability of the Reception Point and/or the Facility, the steps being taken to make it Available again and the date and time when it is expected to be Available to receive and/or (as applicable) recommence processing of Mixed Dry Recyclables.

1.5.4 The Contractor will be required to have in place suitable alternative arrangements ("Contingency Arrangements") to enable continuity of Services in the event of disruption. As a minimum, the Contingency Arrangements shall cover: -

a) full or partial closure of the Reception Point and/or the Facility;
b) closure of a weighbridge;
c) plant failure;
d) loss of haulage arrangements (where applicable).

1.5.5 Should the named Reception Point or the Facility become temporarily Unavailable, the named Contingency Facility shall be able to meet the following minimum requirements:

1.5.6 Reception of the Authority's Mixed Dry Recyclables delivered by single and/or bulk loads as required (and as determined by the Authority) directly to any Contingency Facility within a 10-mile radius of the Council; 

1.5.7 The Contractor shall operate and maintain a Certified System for recording weights of Mixed Dry Recyclables delivered to the Contingency Facility; and

1.5.8 The Contractor will demonstrate to the Authorised Officer that the Contingency Facility receiving the Mixed Dry Recyclables has all the Necessary Consents in place.

1.5.9 In the event that a Contingency Facility is utilised by the Contractor, the Contractor shall meet any reasonable costs incurred by the Authority, as set out in the Payment Mechanism. The Contingency Facility proposed by the Contractor shall be agreed with the Authority prior to the commencement of the Service.

1.5.10 The Contingency Facility shall not be used for a period in excess of 28 days in any rolling twelve-month period without the agreement of the Authority. Where the Contingency Facility is used for periods greater than 28 days in any rolling 12 month period, the Authority shall consider the Contractor to be in breach is his obligations.

1.5.11 Prior to the commencement of the Service, the Contractor shall agree with the Authority a mechanism to ensure that account is taken of any shrinkage of materials (caused by water loss) and how this will be reflected in the data reports submitted to the Authority).


1.6 Operating Hours


1.6.1 The Authority requires that, as a minimum, the Reception Point shall be open to admit Authority Vehicles between 07.00 hours and 17.00 hours Monday to Friday and 0700 hrs – 1300 hrs Saturdays.

1.6.2 At times when adverse weather conditions delay or prevent deliveries to the Reception Point, the Contractor shall afford assistance in terms of extended or varied hours of access to the Reception Point to allow the Authority to catch-up within as short a period as possible.

1.6.3 The Reception Point may need to be open from 05:30 to until 20.30 hours Monday to Friday and from 05.30 to 18.00 on Saturdays, Sundays and Bank Holidays and these additional hours, where available, will be paid for in accordance with the rates contained in the Schedule of Rates.


1.7 [bookmark: _TOC_250009]Weight recording

1.7.1 Throughout the Contract Period the Contractor shall provide and maintain a Certified System for recording the weights of Mixed Dry Recyclables, net of vehicle crew, delivered to the Reception Point.


1.7.2 The Contractor will be responsible for the cost of regular weighbridge testing and record keeping and make the results available to the Authorised Officer as required.


1.7.3 The Contractor shall maintain at the Reception Point entrance/exit a weighbridge, which records and issues vehicle weight tickets/information and:

a) this weighbridge must be Certified as being in accordance with Section 11 of the Weights and Measures Act 1985 and which complies with the following provisions of this paragraph 1.7.3;

b) the weighbridge shall comply with all statutory requirements and any local regulations. Weighbridges must be tested and passed as fit for trade by a Trading Standards Officer prior to use; and

c) the Contractor shall ensure that any weighbridge malfunction or breakdown is covered by the Contingency Arrangements to ensure continuity of the Services.

1.8 [bookmark: _TOC_250008]Vehicle weight recording


1.8.1 Except with the written agreement of the Authorised Officer, the Contractor shall use the weighbridge to measure the weight of each Authority Vehicle on entry to the Reception Point each Authority Vehicle delivering Mixed Dry Recyclables, net of vehicle crew.

1.8.2 Except with the written agreement of the Authorised Officer the Contractor shall use the weighbridge to measure the weight of each Authority Vehicle that is leaving the Reception Point, having delivered Mixed Dry Recyclables, nett of vehicle crew (i.e a tare weight). The weighbridge shall be linked to a computerised data handling system and shall generate weights of material without the need for manual input. A copy of the electronic weight data shall be forwarded to the Authority on a monthly basis or as and when reasonably requested by the Authorised Officer. Prior to the commencement of the Service, the Contractor shall agree with the Authority the format in which the electronic data is recorded and presented to the Authority.


1.8.3 The Contractor shall immediately inform the Authorised Officer of any circumstances, which prevent it from measuring the weight of Mixed Dry Recyclables in accordance with Sections 1.7 and 1.8.

1.8.4 A weighbridge ticket shall be issued for each delivery of Mixed Dry Recyclables and a copy of the ticket supplied to the driver of the Authority Vehicle before leaving the Reception Point or passed to such other representative of the Authority as it may require. Each ticket shall carry a unique serial number and clearly state the following information:

a) name of site;
b) date of delivery;
c) time of entry;
d) time of exit;
e) gross vehicle weight on entry;
f) gross vehicle weight on exit;
g) vehicle registration number and type;
h) Round number (where applicable);
i) name of weighbridge operator;
j) net weight discharged;
k) Description of material;
l) Point of waste arising;
m) Registered waste carrier number and expiry date. 

1.8.5 A second copy of each weighbridge ticket shall be retained by the Contractor. A summary sheet showing the weighbridge tickets issued for each delivery on each Business Day (or other times as agreed between the Authority and the Contractor) shall be prepared by the Contractor and passed to the Authorised Officer at the end of each Week. The format of the summary sheet shall state:
a) ticket number and date issued;
b) gross, unladen and net weight of each load;
c) total weight of Mixed Dry Recyclable deliveries in that period;
d) be signed by a senior representative of the Contractor as a true record of all Mixed Dry Recyclables delivered to the Reception Point; and
e) total weight of any Contaminated Materials removed from the Mixed Dry Recyclables in that period and in accordance with Section 1.9. The summary sheet shall clearly state the source of the Contaminated Material, the date of delivery and the registration number of the vehicle making the delivery.


1.8.6 In the event of any weighbridge or equipment defect the Contractor shall be responsible for providing an alternative site, approved by the Authorised Officer, to weigh off the Authority Vehicles and all costs associated therewith shall be the responsibility of the Contractor. The Contractor shall be responsible for the payment of any additional costs incurred by the Authority through the use of an alternative weighbridge.

1.9 [bookmark: _TOC_250007]Contamination of Mixed Dry Recyclables


1.9.1 It is recognised that   some   contamination   of Mixed Dry Recyclables will occur.  The Authority will endeavor to minimise the contamination by:

a) working with residents and users of the HWRC and residents using the kerbside scheme to educate and inform them as to the types of Mixed Dry Recyclables that are Acceptable and not Acceptable at the HWRC or for collection; and

a) working with the Authority's HWRC staff (or, in circumstances where the HWRC is not operated by the Authority, the contractor operating the HWRC) and the Authority’s kerbside collection team in the training of relevant staff to recognise and prevent contamination of Mixed Dry Recyclables at the HWRC.

1.9.2 The Contractor shall follow the agreed Load Acceptance Procedure for each load of Mixed Dry Recyclables. The Load Acceptance Procedure is set down in a flow diagram form in Annex 1. Any rejection of materials shall also follow this procedure. 

1.9.3 A load shall not be rejected in its entirety by the Contractor at the Reception Point. Where Contaminated Material can be easily removed or where the level of contamination can be brought to below [15%] by minimal and safe hand sorting or picking.

1.9.4 The table below provides an indication of the composition of the Authority’s dry recycling and level of contamination:- 

[image: ]



1.9.5 For the purposes of this Contract the Contractor will Accept up to 15% by weight or by volume, whichever the greater, of Contaminated Material in any individual load received at the Reception Point. Any Contaminated Materials found in individual loads up to this level will be disposed of by the Contractor at its own cost.

1.9.6 Where there is any disagreement between the Contractor or the Authority concerning the extent of any contamination, each party shall have the right to have the load analysed as set down in the Mixed Dry Recyclables Analysis Procedure. The cost of the analysis shall be borne by the party who was proved to be at fault. 

1.9.7 Where the Contractor carries out regular Analysis as part of any agreed Price Review Mechanism, the methodology used for the Analysis shall be the same as that detailed in the Mixed Dry Recyclables Analysis Procedure.

1.9.8 The Contractor will make its own arrangements for the temporary and separate storage of rejected loads at the Reception Point for inspection and Acceptance by the Authorised Officer, prior to their disposal. Except in cases of emergency or regulatory restriction, the rejected materials will be stored separately at the Reception Point for up to one Business Day.

1.9.9 The Contractor shall be responsible for a system of quality control to ensure that loads of Mixed Dry Recyclables delivered to the Reception Point are checked for suitability of content upon tipping. The Contractor shall reserve an area within the Reception Point where loads considered to contain an Unacceptable amount of Contaminated Material can be tipped prior to removing the contamination or for inspection prior to disposal.

1.9.10 Any suspected load containing Contaminated Material must be inspected by trained Operatives of the Contractor. Where the load is deemed, wholly or partly, to be contaminated then the Contractor shall remove this load to the containment bay. The Contractor shall follow the Load Acceptance Procedure and advise the Authority accordingly.

1.9.11 The Contractor will immediately supply the Authorised Officer with details of the Authority Vehicle that delivered the contaminated load. This should include:

a) the estimated level of contamination;
b) a broad description of the nature of the Contaminated Material;
c) the vehicle registration number; and
d) its arrival time at the Reception Point and whether the Contractor is able to separate and remove the Contaminated Material.

1.9.12 Any cleaning of the load will be undertaken by the Contractor and he will endeavor to isolate the Contaminated Material so that the whole load is not rejected.

1.9.13 Should the load, or any part of it, need to be rejected this will be arranged by the Contractor and charged to the Authority. Any charge will be at a reasonable cost and assessed based on the Dayworks Schedule of Rates to be agreed with the Authorised Officer. The costs associated with cleaning of loads and disposal of Contaminated Materials will form part of a Schedule of Rates item.


1.9.14 The Contractor will supply, within one Business Day of the occurrence, full details of any incident involving Contaminated Material where the load is completely rejected. This will be in a form to be agreed with the Authorised Officer and will include, but not be limited to:

a) details of the Authority Vehicle that delivered of the Contaminated Material;
b) type and quantity of the load;
c) colour photographs of the Contaminated Material;
d) amount of Contaminated Material cleaned for recovery;
e) amount of Contaminated Material disposed of to a licensed or permitted waste disposal site;
f) chargeable cost of cleaning the load containing the Contaminated Material;
g) chargeable cost of transport;
h) chargeable cost of disposal, if any; and
i) in the event that the contamination causes the Reception Point to be closed, any loss of operating time to the Reception Point as a consequence of the incident.

1.9.15	Where a load has been Accepted at the Reception Point and later determined to have not been Acceptable, the responsibility for having Accepted the load will lie with the Contractor, who shall deal with the load at its own expense.


1.10 [bookmark: _TOC_250006]Processing I reprocessing of Mixed Dry Recyclables

1.10.1 The Contractor must supply full details of the Reception Point and Facility including site name, full address and details of the Necessary Consents. Any amendment or change to the Reception Point or Facility identified in the Method Statement must be approved by the Authorised Officer, prior to the diversion of Mixed Dry Recyclables, including in the event of any diversion of Mixed Dry Recyclables to a Contingency Facility.
1.10.2 The Contractor must process 100% of the Mixed Dry Recyclables that meets the required input specification. 

1.10.3 The Facility must produce an output Products that are fit for purpose for the recyclables markets.

1.10.4 The Contractor must ensure that the Products are utilised in line with Good Industry Practice. The Contractor must make available to the Authority, a list of the end markets for each recyclate. The list shall be made available to the Authorised Officer at all reasonable times.  

1.10.5 The Contractor must take all reasonable steps to ensure that no marketable product from the     Facility is sent to landfill or disposed by other means. 

1.10.6 Wherever possible the Authority would seek materials (for example glass fines) to be reused or recovered in a manner that would avoid landfilling the materials. 



1.11 [bookmark: _TOC_250005]Ownership of Mixed Dry Recyclables

1.11.1 Once the Contractor has received the Mixed Dry Recyclables at the Reception Point weighbridge and issued a weighbridge ticket to the driver of the relevant delivery vehicle the Mixed Dry Recyclables will be deemed to be Accepted by the Contractor and shall be deemed to be acquired by and in the ownership of and at the risk of the Contractor who shall take full responsibility for it and shall handle and dispose of such Mixed Dry Recyclables in accordance with the terms of the Contract.  All Products produced as a result of this Contracts shall be used in line with Good Industry Practice.

1.11.2 The Contractor must treat and dispose of the Mixed Dry Recyclables in accordance with the contract and adhere to the Contractor’s statutory duty of care regarding “waste” under s.34 of the Environmental Protection Act 1990. The Contractor shall at all times comply with its duty of care under section 34 of the Environmental Protection Act 1990 (EPA) and shall procure the compliance of all Employees involved in the delivery of the Services with section 34. 


1.11.3 The Contractor shall have a duty to inform the Authority if any Employee or Authority party may in the reasonable opinion of or to the knowledge of the Contractor be in breach of the duty of care under section 34 of the EPA.”


1.12 [bookmark: _TOC_250004]Operatives


1.12.1 The Contractor must ensure that every Operative deployed by the Contractor in
and about the provision of the Services at the Reception Point and/or the Facility is at all times properly and sufficiently skilled and/or instructed with regard to:

a) the Task or Tasks that such Operative has to perform;
b) any relevant provisions of the Contract;
c) all rules, procedures and standards referred to in the Contract and this Specification relevant to the work that the Operative is deployed to perform;
d) all relevant rules, procedures and statutory requirements concerning health and safety at work;
e) fire risks and fire precautions and emergency action including evacuation procedures;
f) the need to maintain the highest standards   of hygiene, courtesy and consideration;
g) the need to recognise situations which may involve any actual or potential risk of personal injury to any person (including members of the public), and the need to make such situations safe; and
h) the need in the event of any emergency or situation requiring implementation of the Contingency Arrangements immediately to contact the Contract Manager (and the Contractor shall ensure that the Contract Manager shall forthwith notify the Authorised Officer).


1.13 [bookmark: _TOC_250003]Health and Safety
1.13.1 	In providing the Services, the Contractor shall be responsible for all health and safety matters and must adopt safe methods of work and comply at all times with the requirements of the Health and Safety at Work etc. Act 1974 and of any other legislation, regulations or Orders pertaining to the health and safety of the public, Operatives, sub-contractors or staff of the Authority and all other persons. The Contractor shall provide and maintain a Certified System to manage Health and Safety at the Facility. The Contractor shall provide a monthly report to the Authority that provides details of any accidents relating to the provision of the Service and the corrective and preventative action taken by the Contractor in relation to these accidents. The Contractor shall agree with the Authority the reporting mechanism and the details to be provided in the reports to the Authority prior to the commencement of the Service.

1.14 [bookmark: _TOC_250002]Records


1.14.1 The Contractor shall maintain, in the format set out in Section 1.8, accurate records of all   Authority Vehicle movements weighed in and out at the weighbridge, and shall provide the Authorised Officer with copies of those records each month within one Business Day of the end of the month concerned, or on demand.

1.14.2 The Contractor shall provide any relevant management information required by the Authorised Officer.

1.14.3 The Contractor shall maintain all other records required by the Authorised Officer, the Environment Agency or other controlling authority.

1.15 [bookmark: _TOC_250001]Performance Failure and periods for remedy

1.15.1 The Contractor shall carry out the Services in accordance with the Contract and is specifically referred to the Performance Framework to be followed by the Contractor.

1.15.2 The Contractor shall, upon receiving a Rectification Notice from the Authorised Officer or his representatives, rectify a Performance Standard Failure within the period set out in the Rectification Notice and as, where relevant, referenced in the Performance Framework.

1.15.3 Failure by the Contractor to remedy a Performance Standard Failure in line with the Rectification Notice shall be dealt with by the Authority in accordance with the Performance Framework and where applicable, Standard Performance Deductions or Ratcheted Performance Deductions made and a Warning Notice and / or Persistent Failure Notice issued in accordance with the Performance Framework.


1.16 [bookmark: _TOC_250000]Payments


1.16.1 Payment for providing the Services, shall be at the rates set out in the Schedule 7 (Schedule of Rates). Any adjustment to the Schedule of Rates for indexation shall be made in line with Schedule 9 (Payment Mechanism).

1.16.2 Payments shall be made monthly in arrears and subject to the specified contract management information as set out in 1.17. For the avoidance of doubt, the Contractor will be responsible for preparing and submitting all the required management information to the client in the specified management reports.

1.17 Monthly Meetings 

1.17.1 There shall be monthly meetings between the Contractor and the Authority. The Contractor will attend such meetings convened by the Authority upon request, at which the operation of the Service shall be the reason for the meeting. At the meetings, the Contractor's representative shall be the Contract Manager (or person agreed between the Authority and the Contractor who shall be at an appropriate level in the company).

1.17.2 All information required pursuant to the Contract shall be submitted to the Authority 3 days before each meeting provided that the request for information is submitted to the Contractor within a reasonable time in advance of such meeting. Prior to the commencement of the Service, a method of general communications and special communication procedures for dealing with Emergencies shall be agreed with the Authority.

1.17.3 All monthly reports required by the Authority shall be submitted by the Contractor to the Authority within one week from the end of each calendar month. 

1.17.4 All Monthly Reports required by the Authority shall be submitted by the Contractor to the Authority within one week from the end of each calendar month. The Monthly Reports shall provide details of: -

· Authorised Waste tonnages and deliveries
· Health and Safety 
· Contract monitoring – service delivery
· Payment Mechanism requirements.

The precise details of the reports and proformas used to submit data shall be agreed between the Authority and the Contractor prior to the commencement of the Service. The Contractor shall submit his proposed reporting system as part of the Contractor’s Method Statements.
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Material Type

Approx Composition

Mixed Paper 33.5%

Cardboard 20.9%

Glass 8.3%

HDPE  1.3%

PET 2.5%

Mixed Plastics 4.7%

Plastic Film 1.3%

Steel 2.9%

Aluminium 1.2%

Textiles 0.3%

Fines 12.1%

Residual

11.1%

Total 100.0%


