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SC1A (Edn 08/20) 
 
1 Definitions - In the Contract: 
 
The Authority means the Secretary of State for Defence of the 
United Kingdom of Great Britain and Northern Ireland, (referred to 
in this document as "the Authority"), acting as part of the Crown; 
Business Day means 09:00 to 17:00 Monday to Friday, 
excluding public and statutory holidays; 
Contract means the agreement concluded between the 
Authority and the Contractor, including all terms and conditions, 
associated purchase order, specifications, plans, drawings, 
schedules and other documentation, expressly made part of the 
agreement in accordance with Clause 2.c; 
Contractor means the person, firm or company specified as 
such in the purchase order. Where the Contractor is an individual 
or a partnership, the expression shall include the personal 
representatives of the individual or of the partners, as the case 
may be; 
Contractor Commercially Sensitive Information means the 
information listed as such in the purchase order, which is 
information notified by the Contractor to the Authority, which is 
acknowledged by the Authority as being commercially sensitive; 
Contractor Deliverables means the goods and / or services 
including packaging (and supplied in accordance with any QA 
requirements if specified) which the Contractor is required to 
provide under the Contract in accordance with the schedule to the 
purchase order; 
Effective Date of Contract means the date stated on the 
purchase order or, if there is no such date stated, the date upon 
which both Parties have signed the purchase order; 
Firm Price means a price excluding Value Added Tax (VAT) 
which is not subject to variation; 
Hazardous Contractor Deliverable means a Contractor 
Deliverable or a component of a Contractor Deliverable that is 
itself a hazardous material or substance or that may in the course 
of its use, maintenance, disposal, or in the event of an accident, 
release one or more hazardous materials or substances and each 
material or substance that may be so released; 
Legislation means in relation to the United Kingdom any Act of 
Parliament, any subordinate legislation within the meaning of 
section 21 of the Interpretation Act 1978, any exercise of Royal 
Prerogative or any enforceable community right within the 
meaning of Section 2 of the European Communities Act 1972. 
Notices means all notices, orders, or other forms of 
communication required to be given in writing under or in 
connection with the Contract; 
Parties means the Contractor and the Authority, and Party shall 
be construed accordingly; 
Transparency Information means the content of this Contract 
in its entirety, including from time to time agreed changes to the 
Contract, and details of any payments made by the Authority to 
the Contractor under the Contract. 
 
2 General 
a. The Contractor shall comply with all applicable Legislation, 
whether specifically referenced in this Contract or not. 
b. Any variation to the Contract shall have no effect unless 
expressly agreed in writing and signed by both Parties. 
c. If there is any inconsistency between these terms and 
conditions and the purchase order or the documents expressly 
referred to therein, the conflict shall be resolved according to the 
following descending order of priority: 

(1) the terms and conditions; 
(2) the purchase order; and 
(3) the documents expressly referred to in the purchase 
order. 

d. Neither Party shall be entitled to assign the Contract (or any 
part thereof) without the prior written consent of the other Party. 
e. Failure or delay by either Party in enforcing or partially 
enforcing any provision of the Contract shall not be construed as 
a waiver of its rights or remedies. No waiver in respect of any 
right or remedy shall operate as a waiver in respect of any other 
right or remedy. 
f. The Parties to the Contract do not intend that any term of the 
Contract shall be enforceable by virtue of the Contracts (Rights of 
Third Parties) Act 1999 by any person that is not a Party to it. 

g. The Contract and any non-contractual obligations arising out 
of or in connection with it shall be governed by and construed in 
accordance with English Law, and subject to Clause 15 and 
without prejudice to the dispute resolution procedure set out 
therein, the Parties submit to the exclusive jurisdiction of the 
English courts. Other jurisdictions may apply solely for the 
purpose of giving effect to this Clause 2.g and for enforcement of 
any judgement, order or award given under English jurisdiction. 
 
3 Application of Conditions 
a. The purchase order, these terms and conditions and the 
specification govern the Contract to the entire exclusion of all 
other terms and conditions. No other terms or conditions are 
implied. 
b. The Contract constitutes the entire agreement and 
understanding and supersedes any previous agreement between 
the Parties relating to the subject matter of the Contract. 
 
4 Disclosure of Information 
Disclosure of information under the Contract shall be managed in 
accordance with DEFCON 531 (SC1). 
 
5 Transparency 
a. Subject to Clause 5.b, but notwithstanding Clause 4, the 
Contractor understands that the Authority may publish the 
Transparency Information to the general public. The Contractor 
shall assist and cooperate with the Authority to enable the 
Authority to publish the Transparency Information. 
b. Before publishing the Transparency Information to the general 
public in accordance with Clause 5.a, the Authority shall redact 
any information that would be exempt from disclosure if it was the 
subject of a request for information under the Freedom of 
Information Act 2000 or the Environmental Information 
Regulations 2004, including the Contractor Commercially 
Sensitive Information. 
c. The Authority may consult with the Contractor before redacting 
any information from the Transparency Information in accordance 
with Clause 5.b. The Contractor acknowledges and accepts that 
its representations on redactions during consultation may not be 
determinative and that the decision whether to redact information 
is a matter in which the Authority shall exercise its own discretion, 
subject always to the provisions of the Freedom of Information 
Act 2000 or the Environmental Information Regulations 2004. 
d. For the avoidance of doubt, nothing in this Clause 5 shall 
affect the Contractor’s rights at law. 
 
6 Notices 
a. A Notice served under the Contract shall be: 

(1) in writing in the English language; 
(2) authenticated by signature or such other method as 
may be agreed between the Parties; 
(3) sent for the attention of the other Party’s 
representative, and to the address set out in the purchase 
order; 
(4) marked with the number of the Contract; and 
(5) delivered by hand, prepaid post (or airmail), facsimile 
transmission or, if agreed in the purchase order, by 
electronic mail. 

b. Notices shall be deemed to have been received: 
(1) if delivered by hand, on the day of delivery if it is the 
receipient’s Business Day and otherwise on the first 
Business of the recipient immediately following the day of 
delivery; 
(2) if sent by prepaid post, on the fourth Business Day 
(or the tenth Business Day in the case of airmail) after the 
day of posting; 
(3) if sent by facsimile or electronic means: 

(a) if transmitted between 09:00 and 17:00 hours 
on a Business Day (recipient’s time) on completion 
of receipt by the sender of verification of the 
transmission from the receiving instrument; or 
(b) if transmitted at any other time, at 09:00 on 
the first Business Day (recipient’s time) following 
the completion of receipt by the sender of 
verification of transmission from the receiving 
instrument. 

 



                                                             OFFICIAL-SENSITIVE COMMERCIAL                             70153375                   

                                                                                                                         As at Contract Commencement  

                 Page 3 of 11   
17 March 2021                       OFFICIAL-SENSITIVE COMMERCIAL 

7 Intellectual Property 
a. The Contractor shall as its sole liability keep the Authority fully 
indemnified against an infringement or alleged infringement of 
any intellectual property rights or a claim for Crown use of a UK 
patent or registered design caused by the use, manufacture or 
supply of the Contractor Deliverables. 
b. The Authority shall promptly notify the Contractor of any 
infringement claim made against it relating to any Contractor 
Deliverable and, subject to any statutory obligation requiring the 
Authority to respond, shall permit the Contractor to have the right, 
at its sole discretion to assume, defend, settle or otherwise 
dispose of such claim. The Authority shall give the Contractor 
such assistance as it may reasonably require to dispose of the 
claim and will not make any statement which might be prejudicial 
to the settlement or defence of the claim 
 
8 Supply of Contractor Deliverables and Quality Assurance 
a. This Contract comes into effect on the Effective Date of 
Contract. 
b. The Contractor shall supply the Contractor Deliverables to the 
Authority at the Firm Price stated in the Schedule to the purchase 
order. 
c. The Contractor shall ensure that the Contractor Deliverables: 

(1) correspond with the specification; 
(2) are of satisfactory quality (within the meaning of the 
Sale of Goods Act 1979, as amended) except that fitness 
for purpose shall be limited to the goods being fit for the 
particular purpose held out expressly by or made known 
expressly to the Contractor and in this respect the 
Authority relies on the Contractor’s skill and judgement; 
and 
(3) comply with any applicable Quality Assurance 
Requirements specified in the purchase order. 

d. The Contractor shall apply for and obtain any licences 
required to import any material required for the performance of 
the Contract in the UK. The Authority shall provide to the 
Contractor reasonable assistance with regard to any relevant 
defence or security matter arising in the application for any such 
licence. 
 
9 Supply of Data for Hazardous Contractor Deliverables 
a. The Contractor shall establish if the Contractor Deliverables 
are, or contain, Dangerous Goods as defined in the Regulations 
set out in this Clause 9. Any that do shall be packaged for UK or 
worldwide shipment by all modes of transport in accordance with 
the following unless otherwise specified in the Schedule to the 
purchase order: 

(1) the Technical Instructions for the Safe Transport of 
Dangerous Goods by Air (ICAO), IATA Dangerous Goods 
Regulations; 
(2) the International Maritime Dangerous Goods (IMDG) 
Code; 
(3) the Regulations Concerning the International 
Carriage of Dangerous Goods by Rail (RID); and 
(4) the European Agreement Concerning the 
International Carriage of Dangerous Goods by Road 
(ADR). 

b. Certification markings, incorporating the UN logo, the 
package code and other prescribed information indicating that the 
package corresponds to the successfully designed type shall be 
marked on the packaging in accordance with the relevant 
regulation. 
c. As soon as possible and in any event within the period 
specified in the purchase order (or if no such period is specified 
no later than one month prior to the delivery date), the Contractor 
shall provide to the Authority’s representatives in the manner and 
format prescribed in the purchase order: 

(1) confirmation as to whether or not to the best of its 
knowledge any of the Contractor Deliverables are 
Hazardous Contractor Deliverables; and 
(2) for each Hazardous Contractor Deliverable, a Safety 
Data Sheet containing the data set out at Clause 9.d, 
which shall be updated by the Contractor during the 
period of the Contract if it becomes aware of any new 
relevant data. 

d. Safety Data Sheets if required under Clause 9.c shall be 
provided in accordance with the REACH Regulations (EC) No 

1907/2006 and any additional information required by the Health 
and Safety at Work etc. Act 1974 and shall contain: 

(1) information required by the Classification, Labelling 
and Packaging (CLP) Regulation 1272/2008 or any 
replacement thereof; and 
(2) where the Hazardous Contractor Deliverable is, 
contains or embodies a radioactive substance as defined 
in the Ionising Radiation Regulations SI 1999/3232, 
details of the activity, substance and form (including any 
isotope); and 
(3) where the Hazardous Contractor Deliverable has 
magnetic properties, details of the magnetic flux density at 
a defined distance, for the condition in which it is packed. 

e. The Contractor shall retain its own copies of the Safety Data 
Sheets provided to the Authority in accordance with Clause 9.d 
for 4 years after the end of the Contract and shall make them 
available to the Authority’s representatives on request. 
f. Nothing in this Clause 9 reduces or limits any statutory or legal 
obligation of the Authority or the Contractor. 
g. Where delivery is made to the Defence Fulfilment Centre 
(DFC) and / or other Team Leidos location / building, the 
Contractor must comply with the Logistic Commodities and 
Services Transformation (LCST) Supplier Manual. 
 
10 Delivery / Collection 
a. The purchase order shall specify whether the Contractor 
Deliverables are to be delivered to the consignee by the 
Contractor or collected from the consignor by the Authority. 
b. Title and risk in the Contractor Deliverables shall pass from 
the Contractor to the Authority on delivery or on collection in 
accordance with Clause 10.a. 
c. The Authority shall be deemed to have accepted the 
Contractor Deliverables within a reasonable time after title and 
risk has passed to the Authority unless it has rejected the 
Contractor Deliverables within the same period. 
 
11 Marking of Contractor Deliverables 
a. Each Contractor Deliverable shall be marked in accordance 
with the requirements specified in the purchase order or if no 
such requirement is specified, the Contractor shall mark each 
Contractor Deliverable clearly and indelibly in accordance with the 
requirements of the relevant DEF-STAN 05-132 as specified in 
the contract or specification. In the absence of such 
requirements, the Contractor Deliverables shall be marked with 
the MOD stock reference, NATO Stock Number (NSN) or 
alternative reference number shown in the Contract. 
b. Any marking method used shall not have a detrimental effect 
on the strength, serviceability or corrosion resistance of the 
Contractor Deliverables. 
c. The marking shall include any serial numbers allocated to the 
Contractor Deliverable. 
d. Where because of its size or nature it is not possible to mark 
a Contractor Deliverable with the required particulars, the 
required information should be included on the package or carton 
in which the Contractor Deliverable is packed, in accordance with 
condition 12 (Packaging and Labelling (excluding Contractor 
Deliverables containing Ammunition or Explosives)). 
 
12 Packaging and Labelling of Contractor Deliverables 
(Excluding Contractor Deliverables Containing Ammunition 
or Explosives) 
The Contractor shall pack or have packed the Contractor 
Deliverables in accordance with any requirements specified in the 
purchase order and Def Stan 81-041 (Part 1 and Part 6). 
 
13 Progress Monitoring, Meetings and Reports 
The Contractor shall attend progress meetings and deliver reports 
at the frequency or times (if any) specified in the purchase order 
and shall ensure that its Contractor’s representatives are suitably 
qualified to attend such meetings. Any additional meetings 
reasonably required shall be at no cost to the Authority. 
 
14 Payment 
a. Payment for Contractor Deliverables will be made by 
electronic transfer and prior to submitting any claims for payment 
under clause 14b the Contractor will be required to register their 
details (Supplier on-boarding) on the Contracting, Purchasing and 
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Finance (CP&F) electronic procurement tool. 
b. Where the Contractor submits an invoice to the Authority in 
accordance with clause 14a, the Authority will consider and verify 
that invoice in a timely fashion. 
c. The Authority shall pay the Contractor any sums due under 
such an invoice no later than a period of 30 days from the date on 
which the Authority has determined that the invoice is valid and 
undisputed. 
d. Where the Authority fails to comply with clause 14b and there 
is undue delay in considering and verifying the invoice, the 
invoice shall be regarded as valid and undisputed for the purpose 
of clause 14c after a reasonable time has passed. 
e. The approval for payment of a valid and undisputed invoice by 
the Authority shall not be construed as acceptance by the 
Authority of the performance of the Contractor’s obligations nor as 
a waiver of its rights and remedies under this Contract. 
f. Without prejudice to any other right or remedy, the Authority 
reserves the right to set off any amount owing at any time from 
the Contractor to the Authority against any amount payable by the 
Authority to the Contractor under the Contract or under any other 
contract with the Authority, or with any other Government 
Department. 
 
15 Dispute Resolution 
a. The Parties will attempt in good faith to resolve any dispute or 
claim arising out of or relating to the Contract through 
negotiations between the respective representatives of the 
Parties having authority to settle the matter, which attempts may 
include the use of any alternative dispute resolution procedure on 
which the Parties may agree. 
b. In the event that the dispute or claim is not resolved pursuant 
to Clause 15.a the dispute shall be referred to arbitration and 
shall be governed by the Arbitration Act 1996. For the purposes 
of the arbitration, the arbitrator shall have the power to make 
provisional awards pursuant to Section 39 of the Arbitration Act 
1996. 
c. For the avoidance of doubt it is agreed between the Parties 
that the arbitration process and anything said, done or produced 
in or in relation to the arbitration process (including any awards) 
shall be confidential as between the Parties, except as may be 
lawfully required in judicial proceedings relating to the arbitration 
or otherwise. No report relating to anything said, done or 
produced in or in relation to the arbitration process may be made 
beyond the tribunal, the Parties, their legal representatives and 
any person necessary to the conduct of the proceedings, without 
the concurrence of all the Parties to the arbitration. 
 
16 Termination for Corrupt Gifts 
The Authority may terminate the Contract with immediate effect, 
without compensation, by giving written notice to the Contractor at 
any time after any of the following events: 
a. where the Authority becomes aware that the Contractor, its 
employees, agents or any sub-contractor (or anyone acting on its 
behalf or any of its or their employees): 

(1) has offered, promised or given to any Crown servant 
any gift or financial or other advantage of any kind as an 
inducement or reward; 
(2) commits or has committed any prohibited act or any 
offence under the Bribery Act 2010 with or without the 
knowledge or authority of the Contractor in relation to this 
Contract or any other contract with the Crown; 
(3) has entered into this or any other contract with the 
Crown in connection with which commission has been 
paid or has been agreed to be paid by it or on its behalf, 
or to its knowledge, unless before the contract is made 
particulars of any such commission and of the terms and 
conditions of any such agreement for the payment thereof 
have been disclosed in writing to the Authority. 

b. In exercising its rights or remedies to terminate the Contract 
under Clause 16.a. the Authority shall: 

(1) act in a reasonable and proportionate manner having 
regard to such matters as the gravity of, and the identity of 
the person committing the prohibited act; 
(2) give due consideration, where appropriate, to action 
other than termination of the Contract, including (without 
being limited to): 

(a) requiring the Contractor to procure the 

termination of a subcontract where the prohibited 
act is that of a Subcontractor or anyone acting on 
its or their behalf; 
(b) requiring the Contractor to procure the 
dismissal of an employee (whether its own or that 
of a Subcontractor or anyone acting on its behalf) 
where the prohibited act is that of such employee. 

c. Where the Contract has been terminated under Clause 
16.a.the Authority shall be entitled to purchase substitute 
Contractor Deliverables from elsewhere and recover from the 
Contractor any costs and expenses incurred by the Authority in 
obtaining the Contractor Deliverables in substitution from another 
supplier. 
 
17 Material Breach 
In addition to any other rights and remedies, the Authority shall 
have the right to terminate the Contract (in whole or in part) with 
immediate effect by giving written notice to the Contractor where 
the Contractor is in material breach of its obligations under the 
Contract. Where the Authority has terminated the Contract under 
Clause 17 the Authority shall have the right to claim such 
damages as may have been sustained as a result of the 
Contractor’s material breach of the Contract. 
 
18 Insolvency 
The Authority shall have the right to terminate the contract if the 
Contractor is declared bankrupt or goes into liquidation or 
administration. This is without prejudice to any other rights or 
remedies under this Contract. 
 
19 Limitation of Contractor’s Liability 
a. Subject to Clause 19.b the Contractor's liability to the 
Authority in connection with this Contract shall be limited to £5m 
(five million pounds). 
b. Nothing in this Contract shall operate to limit or exclude the 
Contractor's liability: 

(1) for: 
a. any liquidated damages (to the extent 
expressly provided for under this Contract); 
b. any amount(s) which the Authority is entitled to 
claim, retain or withhold in relation to the 
Contractor’s failure to perform or under-perform its 
obligations under this Contract, including service 
credits or other deductions (to the extent expressly 
provided for under this Contract); 
c. any interest payable in relation to the late 
payment of any sum due and payable by the 
Contractor to the Authority under this Contract; 
d. any amount payable by the Contractor to the 
Authority in relation to TUPE or pensions to the 
extent expressly provided for under this Contract; 

(2) under Condition 7 of the Contract (Intellectual 
Property), and DEFCONs 91 or 638 (SC1) where 
specified in the contract; 
(3) for death or personal injury caused by the Contractor’s 
negligence or the negligence of any of its personnel, 
agents, consultants or sub-contractors; 
(4) for fraud, fraudulent misrepresentation, wilful 
misconduct or negligence; 
(5) in relation to the termination of this Contract on the 
basis of abandonment by the Contractor; 
(6) for breach of the terms implied by Section 2 of the 
Supply of Goods and Services Act 1982; or 
(7) for any other liability which cannot be limited or 
excluded under general (including statute and common) 
law. 

c. The rights of the Authority under this Contract are in addition 
to, and not exclusive of, any rights or remedies provided by 
general (including statute and common) law. 
 
20 The Project Specific DEFCONs and DEFCON SC 
Variants that apply to this Contract are: 
DEFCON 5J (Edn 11/16) - Unique Identifiers  

DEFCON 16 (Edn 10/04) - Repair And Maintenance Information 

DEFCON 76 SC1 (Edn 12/16) - Contractor's Personnel at 

Government Establishments  

DEFCON 113 SC1 (Edn 02/17) – Diversion Orders 
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DEFCON 129J SC1 (Edn 06/17) – The Use of the Electronic 

Business Delivery Form  

DEFCON 502 SC1 (Edn 11/16) - Specifications Changes  

DEFCON 503 SC1 (Edn 12/16) – Formal Amendments to Contract  

DEFCON 524A SC1 (Edn 08/20) – Counterfeit Materiel  

DEFCON 532A SC1 (Edn 08/20) - Protection of Personal Data  

(Where Personal Data is not being processed on behalf of the 

Authority) 

DEFCON 534 (Edn 06/17) – Subcontracting and Prompt Payment 

DEFCON 538 (Edn 06/02) - Severability  

DEFCON 566 Edn 10/20) - Change of Control of Contractor  

DEFCON 609 SC1 (Edn 08/18) - Contractor's Records  

DEFCON 620 SC1 (Edn 12/16) – Contract Change Control 

Procedure 

DEFCON 624 SC1 (Edn 12/16) - Use Of Asbestos 

DEFCON 627 SC1 (Edn 12/16) - Requirement for a Certificate of 

Conformity  

DEFCON 656A (Edn 08/16) - Termination for Convenience Under 

£5m  

 
21 The special conditions that apply to this Contract are: 
AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY 
INTELLECTUAL PROPERTY RIGHTS 
Notwithstanding any other provisions of the Contract and for the 
avoidance of doubt, award of the Contract by the Authority and 
placement of any contract task under it does not constitute an 
authorisation by the Crown under Sections 55 and 56 of the Patents 
Act 1977 or Section 12 of the Registered Designs Act 1949. The 
Contractor acknowledges that any such authorisation by the Authority 
under its statutory powers must be expressly provided in writing, with 
reference to the acts authorised and the specific intellectual property 
involved. 

 
22 The processes that apply to this Contract are: 
The Contractor shall notify the Authority as soon as they become 
aware of any circumstance which will impact on their ability to deliver 
any of the requirements or meet any of the stated timescales.  

 
Requirements to be delivered in accordance with this contract and, 

where it does not conflict with this contract, in line with proposal 

included in tender dated 12 March 2021. 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Radar Training System (RTS) and Acoustic Sonar Trainer (AST) Support  
 
A requirement has been identified by the Training Equipment Project Management Team 
(TEPMT) to place a 2-year contract for In Service Support for the RTS located in Marlborough 
building L12, Valkyrie Building F11 and the AST’s in Valkyrie Building F06 and F07. 
 
1. This 2 year In Service Support contract will bring support for both training systems under 
 one supplier to provide quick, time effective and cost-effective repairs to failures that occur. 
 This will minimise unprogrammed time (UPT) and have minimal effect on the training 
 output.  
 
2. The contract is to run from April 21 until March 23, all contract payments will be made 
 through the contract raised on CP&F to the successful tender. 
 
3. The contract should be based upon first line support via Telephone/Email/Remote access 
 (where appropriate).  
 
4. To ensure submission of a complete and comprehensive quote, a full survey of the contract 
 equipment fits will be conducted via a Site Visit to take place on Tuesday 2 March 2021. 
 
5. To maintain change/configuration control, all changes/modifications/deviations to the 
 agreed contract must first be authorised by the PM prior to the changes taking place. The 
 Change Request Form (CRF), Annex A, can be used to formally record changes. 
 
6. The outline of this contract requirement are as follows: 

 
a. Repairs on site where possible. 
 
b. Loan modules during factory repairs. 

 
c. Software updates. 

 
d. Annual Electro Magnetic Radiation (EMR) test and calibration. 

 
e. Annual test, calibration and critical safety modifications. 

 
f. Instructor and student manual updates. 

 
g. Familiarisation Re-training of new instructors 

 
7. Quote should include a detailed description of the support that will be delivered against the 
 detailed items in the table below. 
 

Req. 
No 

Requirement Remarks 

1 Radar Training System  

1.1 Repairs on site where possible To prevent UPT if faults/failures 
cannot be solved by that detailed in 
para 3. The supplier should be able 
to visit site within the shorted time 
frame possible to rectify the fault.  
 
Incidents will be reported by the 
customer no later than 3 days of the 
defect occurring. 



1.2 Loan of RTS modules during factory repair.  If defective modules cannot be 
repaired on site. The supplier must 
be able to provide a loan module to 
cover the time period the module is 
being factory repaired. 

1.3 Lesson software free updates when released  Free software updates from the 
manufacturer should be provided to 
ensure that all software held on the 
Training Local Area Network lessons 
are up to date with current operating 
system specifications.  

1.4 Annual Test, Calibration and Critical Safety 
Modifications 
 
This is to include Annual EMR testing 

All equipment is to be tested and 
calibrated annually. Supplier is to 
supply copies of the testing and 
calibration certification the Training 
Equipment Manager. 
 
Critical safety Modifications released 
by the manufacture are to be 
installed at the earliest opportunity. 

1.5 Instructor and student manual updates. All instructor and student manuals 
are to be updated on release from 
the manufacturer.  

1.6 Familiarisation training of new instructors The supplier should be able to give 
training to familiarisation training to 
instructors when required.  

1.7 In the case of hardware failure  In the case of hardware breakdown, 
any replacement items supplied 
should be covered by the terms of 
the manufacturer’s warranty, as 
applicable. 
 
The Supplier should consider the 
option to replace equipment rather 
than repair, if this is considered by 
the Supplier to be more appropriate 
and cost effective. 
 

Req. 
No 

Requirement Remarks 

2 Acoustic Sonar Trainer   
2.1 Repairs on site where possible To prevent UPT if faults/failures 

cannot be solved by that detailed in 
para 3. The supplier should be able 
to visit site within the shorted time 
frame possible to rectify the fault.  
 
Incidents will be reported by the 
customer no later than 3 days of the 
defect occurring. 

   
2.2 Loan of AST console during factory repair.  If defective items cannot be repaired 

on site. The supplier must be able to 
provide a loan items to cover the 
time period the module is being 
factory repaired. 



2.3 Lesson software free updates when released  
 
To include SSA-MCS 

Free software updates from the 
manufacturer should be provided to 
ensure that all software held on the 
Training Local Area Network lessons 
are up to date with current operating 
system specifications.  

2.4 Annual Test, Calibration and Critical Safety 
Modifications 
 
 

All equipment is to be tested and 
calibrated annually. Supplier is to 
supply copies of the testing and 
calibration certification the Training 
Equipment Manager. 
 
Critical safety Modifications released 
by the manufacture are to be 
installed at the earliest opportunity. 

2.5 Instructor and student manual updates. All instructor and student manuals 
are to be updated on release from 
the manufacturer.  

2.6 Familiarisation training of new instructors The supplier should be able to give 
training to familiarisation training to 
instructors when required.  

2.7 In the case of hardware failure  In the case of hardware breakdown, 
any replacement items supplied 
should be covered by the terms of 
the manufacturer’s warranty, as 
applicable. 
 
The Supplier should consider the 
option to replace equipment rather 
than repair, if this is considered by 
the Supplier to be more appropriate 
and cost effective. 
 

 
Table 1 – principle requirements 

 
8. Additional requirements: 

a. Contractor shall have both ISO 9001 and NICEIC accreditations with a suitable scope 
 for the work required. 
 
b. All work shall be carried out in accordance with current Regulations & standards 
 appertaining to the type of work undertaken. 

 
c. The contractor shall supply all tools and lifting equipment (with current certification) 
 and any other equipment as necessary to complete this task. 
 
d. The whole of the work covered by this specification shall be undertaken without MoD 
 assistance unless otherwise stated. 

 
e. All materials required to carry out the task shall be supplied by the contractor unless 
 otherwise stated 

 



f. Contractors are to be able to work unescorted within the establishment either through 
 having the appropriate security clearance or providing their own escorts that have the 
 appropriate security clearance, unless otherwise stated. 

 
g. Prior to commencement of any work by contractors on site they must conduct a site 
 induction brief (4 Cs) with the Training Equipment Installation Coordinator (TEIC). The 
 safety brief is site generic and the brief is valid for a period of up to 12 months. The 
 contractor must carry the 4Cs card issued by TEIC at all times when working on site 
 and be able to produce the card upon request. A site (building) specific brief must be 
 obtained from the building manager or TU prior to work commencing. 

 
h. TEPMT TEIC and contractors shall consult the onsite asbestos register to identify any 
 possible issues with the proposed work schedule and on asbestos materials in the 
 vicinity of the work to be undertaken. 

 
Health and safety 
 
9. Prior to starting work, the contractor will be required to forward the following: 

 
a. Risk Assessment that includes: 

 
(1) The tasks should be identified. 
 
(2) All hazards should be identified, including COVID-19. 

 
(3) Hazards should be eliminated where possible. 

 
(4) Persons at risk should be identified. 

 
(5) All risks should be evaluated. 

 
(6) Controls should be developed for these risks. 

 
(7) The Assessment should be recorded. 

 
(8) Controls should be implemented. 

 
(9) The Assessment should be reviewed and monitored as necessary. 

 
b. Proposed Safe System of Work / Method Statement that should include: 

 
(1) Details of work to be done. 

 
(2) Method of doing this work. 

 
(3) Location of the worksite. 

 
(4) Project timing and phasing. 

 
(5) Details of Personnel, their skills, training and competence. 

 
(6) Details of equipment to be used including Maintenance procedures and records. 

 
(7) Additional precautions due to COVID-19 requirements. 

 
c. Copy of the company’s Health and Safety Policy. 



 
d. History of the Company’s safety performance. 
 
e. Certification and Tests of Plant and Equipment being employed. 
 
f. COSHH assessments for any hazardous materials being brought and used on site. 

 
g. The company is responsible for ensuring that all employees are compliant with the 
 H&S requirements detailed in their RAMS, eg use of PPE. 
 
h. Waste management certification as required. 
 
i. The company shall provide evidence that they have current 3rd party liability insurance 
 with a minimum value of £5M. 

 
11. Contractors are reminded that the wearing of all PPE is mandatory for the specific  task as 
 detailed iaw the risk assessment.  In particular: 
 

a. Hard hats are to be worn when necessary and where there is a danger of knocks and 
 falling items. 
 
b. High Visibility jackets must be worn when working outside of buildings and inside as 
 necessary. 

 
c. Safety shoes/boots are always to be worn when working on site. Plimsolls are never 
 acceptable. 

 
d. Risk Assessment and Method statement are always to be on hand for the task in 
 progress. 

 
e. All workers are to be in date for the 4C’s Induction with TEIC before commencing any 
 work. 

 
f. ‘Lone man’ working’ is not allowed within TEPMT controlled projects. 

 
g. Contractors must ‘sign in/out’ of the building before and on completion of the working 
 period. 

 
h. Contractors not abiding with the ethos of the induction training and H&S regulation 
 will be escorted off site. Repeated transgressions may result in breach of contract. 

 
Working hours 
 
12. The contractor will normally be required to contain work within the routine working hours of 
 the Establishment i.e. 0800 – 1600 Monday to Thurs, 0800 – 15.30 Fri. Work outside of 
 routine working hours must be agreed and authorised with the TEPMT Senior Project 
 Manager (SPM) a minimum of 48hrs in advance. 
 
Worksite 
 
13. The worksite is always to be kept clean and tidy.  All waste to be removed and disposed of 
 iaw current legislation and the site cleaned before handover to TEPMT. 
 
 
 
 
 



Miscellaneous information 
 
14. Establishment: HMS COLLINGWOOD. 
 
15. Establishment representative: 
 

 
 

 
 

 
 

 
  

 
 
 
Annex: 

 

A. Change Request Form (CCF) 



Annex A to 

File reference 20201008-Radar and AST support contract SoR 

 

Change Request Form (CCF) 

 

Project Number Project Name Date 

   

Change Required, (include why needed) 

 

 

 

 

 

Submitted By 

(name/organisation) 

 

Program Manager (PM) Comments 

 

 

 

 

 

Change in cost to original project is, (inc nil cost) £ 

Agreed / Not agreed as above, (delete as required). 

PM ID 

 

PM Signature Date 

 

 

  

 



 

                                  

Schedule of Requirements 
 

Deliverables 

Item 
Number 

MOD Stock 
Reference 

No. 

Part No. 
(where 

applicable) 

Specification 
 

Consignee 
Address 

Code 
 

Packaging 
Requirements 
inc. PPQ and 

DofQ  

Delivery Date 
(estimated dates to 

be confirmed on 
contract award) 

Total 
Quantity 

Firm Price (£) Ex VAT 
Per Item 

(Prices given will be 
the amounts 

chargeable per item 
for the duration of the 

contract) 

Total   

1   Remote Repairs  
(per hour of support provided) 

XY 00 April 2021 - 
March 2023 

100 
hours 

2   On Site Repairs  
(per hour of support provided) 

XY 00 April 2021 - 
March 2023 

500 
hours 

3   Factory Repairs  
(to include the cost of Loan Modules being provided to 

cover usage whilst repair(s) is/are taking place)  

XY 00 April 2021 - 
March 2023 

250 
hours 

 

4   Software Updates 
(per update) 

XY 00 April 2021 - 
March 2023 

100   

6   Annual Electro Magnetic Radiation (EMR) test and 
calibration 
(per test) 

XY 00 April 2021 - 
March 2023 

1   

6   Annual Test, Calibration and Critical Safety 
Modifications 

(per test) 

XY 00 April 2021 - 
March 2023 

1  

7   Instructor and Student Manual Updates 
(per update) 

XY 00 April 2021 - 
March 2023 

10 
 

  

8   Training of New Instructor  
(per person trained) 

XY 00 April 2021 - 
March 2023 

50  

    
 

 
 

    
Total Firm 

Price 
 

 

Item Number Consignee Address (XY code only) 
All  HMS Collingwood, Fareham, Hampshire        

Item Number Payment Schedule 
1-8 Payments to be made following delivery of each individual service 

 

 

 

 

 

 

 

 

 

 

 

 

  

91,000.00
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SC1A PO (Edn 03/21) 

 

 
 

 

 
PURCHASE ORDER 

 
 

Contract No:  70153375 
 
Contract Name:  Radar Training System (RTS) and Acoustic Sonar Trainer (AST) Support 
 
 

Dated: 17 March 2021 
 
 
Supply the Deliverables described in the Schedule to this Purchase Order, subject to the 
attached MOD Terms and Conditions for Less Complex Requirements (up to £122,976). 

 

 

Contractor Quality Assurance Requirements (Clause 8) 
 
Name: Innovative Technology Projects Ltd 
 
Registered Address:  
 
Unit 27 Stephenson Road, 
Industrial Estate, 
St. IVES PE27 3WJ 
Cambs. 

 
AQAP 2130 
 

Consignor (if different from Contractor’s 
registered address) 

Transport Instructions (Clause 10) 

 
Name:  
 
 
Address:  
 

Select method of transport of Deliverables 
 

To be Delivered by the Contractor          
 
 

To be Collected by the Authority             
 
 
Each consignment of the Deliverables shall be 
accompanied by a Delivery Note 
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Progress Meetings (Clause 13) Progress Reports (Clause 13) 

The Contractor shall be required to attend the 
following meetings: 
 
To be arranged if and when required unless 
already detailed in Statement of Requirements. 
 
 

The Contractor is required to submit the 
following Reports: 
 
To be arranged if and when required unless 
already detailed in Statement of Requirements. 
 

Payment (Clause 14) 

 
Payment is to be enabled by CP&F. 
 

Forms and Documentation 
Supply of Hazardous Deliverables 
(Clause 9) 

 
Forms can be obtained from the following websites: 
 
https://www.aof.mod.uk/aofcontent/tactical/toolkit 
(Registration is required).  
 
https://www.gov.uk/government/organisations/ministry-
of-defence/about/procurement#invoice-processing 
 
https://www.dstan.mod.uk/ 
(Registration is required). 
 
The MOD Forms and Documentation referred to in the 
Conditions are available free of charge from: 
 
Ministry of Defence, Forms and Pubs Commodity 
Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP   
(Tel. 01869 256197 Fax: 01869 256824) 
 
Applications via email:  
DESLCSLS-OpsFormsandPubs@mod.uk 
 
If you require this document in a different format (i.e. in 
a larger font) please contact the Authority’s 
Representative (Commercial Officer), detailed below. 
 

 
A completed DEFFORM 68 and, if 
applicable, Safety Data Sheet(s) are to be 
provided by email with attachment(s) in 
Adobe PDF or MS WORD format to: 
 
a.  The Commercial Officer detailed in the 
Purchase Order, and   
 
b.  DSA-DLSR-MovTpt-DGHSIS@mod.uk 
 
by the following date:        
 
or if only hardcopy is available to the 
addresses below: 
 
Hazardous Stores Information System 
(HSIS) 
Defence Safety Authority (DSA)  
Movement Transport Safety Regulator 
(MTSR)  
Hazel Building Level 1, #H019 
MOD Abbey Wood (North) 
Bristol BS34 8QW 
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DEFFORM 111 
(Edn 03/21) 

Appendix - Addresses and Other Information 
 

1. Commercial Officer: 

Name: Lauren Terry 
 
Address: MP1.1, NCHQ, Leach Building, Whale Island, Portsmouth, 
PO2 8BY  
 
Email: lauren.terry103@mod.gov.uk 
 
 03001677915 

 8. Public Accounting Authority: 
 
1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS 

Finance ADMT – Assets In Industry 1, Level 4 Piccadilly Gate, Store 
Street, Manchester, M1 2WD 
 44 (0) 161 233 5397 

 
2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 

Piccadilly Gate, Store Street, Manchester, M1 2WD 
 44 (0) 161 233 5394 

 

 
 

2. Project Manager, Equipment Support Manager or PT Leader (from 
whom technical information is available): 

Name:    Training Equipment Project Management Team (TEPMT) 
 
Address: Vernon Building, HMS Collingwood, Fareham, PO14 1AS 
 
Email      TBC 
 
    TBC 

 9.  Consignment Instructions: 
 
The items are to be consigned as follows: 
 
As detailed in Schedule of Requirements  

 

 
 

3. Packaging Design Authority: 
 
Organisation and point of contact: 
 
 (where no address is shown please contact the Project Team in Box 2) 
 
 

 10. Transport. The appropriate Ministry of Defence Transport Offices are: 
 
A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 
3351, BRISTOL BS34 8JH 

Air Freight Centre 
IMPORTS  030 679 81113 / 81114   Fax 0117 913 8943 
EXPORTS  030 679 81113 / 81114  Fax 0117 913 8943 

Surface Freight Centre 
IMPORTS  030 679 81129 / 81133 / 81138   Fax 0117 913 
8946 
EXPORTS 030 679 81129 / 81133 / 81138   Fax 0117 913 8946 
 
B. JSCS  
 
JSCS Helpdesk  01869 256052 (option 2, then option 3); JSCS Fax No 
01869 256837  
Users requiring an account to use the MOD Freight Collection Service 
should contact DESWATERGUARD-ICS-Support@mod.gov.uk in the 
first instance. 

 

 
 

4. (a) Supply/Support Management Branch or Order Manager 
Branch/Name: 
 
As per box 2 
 
  
 
 (b) U.I.N.  

 

 

 
5. Drawings/Specifications are available from: 
 
 
 

 
11. The Invoice Paying Authority: 
Ministry of Defence    0151-242-2000 
DBS Finance 
Walker House, Exchange Flags Fax:  0151-242-2809 
Liverpool, L2 3YL   Website is: 
https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing  

 

 

 
6. Intentionally Left Blank 

 

 

 
 

7. Quality Assurance Representative: 

 

Commercial staff are reminded that all Quality Assurance requirements should be 
listed under the General Contract Conditions. 

 

AQAPS and DEF STANs are available from UK Defence Standardization, for 
access to the documents and details of the helpdesk visit 
http://dstan.uwh.diif.r.mil.uk/ [intranet] or https://www.dstan.mod.uk/ [extranet, 
registration needed] 

 
12. Forms and Documentation are available through *: 
Ministry of Defence, Forms and Pubs Commodity Management  
PO Box 2, Building C16, C Site 
Lower Arncott 
Bicester, OX25 1LP  (Tel. 01869 256197   Fax: 01869 256824) 
Applications via fax or email: Leidos-
FormsPublications@teamleidos.mod.uk 

 

 

 
 

 * NOTE 
1. Many DEFCONs and DEFFORMs can be obtained from the MOD 
Internet Site:  https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm 
 
2. If the required forms or documentation are not available on the MOD 
Intranet site requests should be submitted through the Commercial Officer 
named in Section 1.   

 

 



 

  
  
  
                            

Offer and Acceptance 
A)  The Purchase Order constitutes an offer by 
the Contractor to supply the Deliverables. This is 
open for acceptance by the Authority for 90 days 
from the date of signature. By signing the 
Purchase  Order  the  Contractor  agrees  to  be 
bound by the attached Terms and Conditions for  
Less Complex Requirements (up to £122,979) 

Name (Block Capitals):           

Position: Managing Director           

 

For and on behalf of t
 
 

Authorised Signatory 

Date: 

B)  Acceptance 

 

 

 

 

 

Name (Block Capitals):  

Position:           

 

For and on behalf of the Authority:           

 

Authorised Signatory … . 

Date: 

C)  Effective Date of Contract: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

innovative Technology Projects Ltd

 12 March 2021

Commercial Manager

17 March 2021

1 April 2021


