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ROUTE AGREEMENT

THIS ROUTE AGREEMENT is dated the TWENTY-SECOND day of AUGUST 2016.

BETWEEN 

(1) LONDON BUS SERVICES LIMITED (and its successors in title) whose registered office is at Windsor House, 42 – 50 Victoria Street, London SW1H 0TL  (the “Corporation”);
and 

(2) ABELLIO LONDON LIMITED of company number 03786162 and whose registered office is at 301 Camberwell New Road, London, SE5 0TF (the “Operator”).

RECITALS:

The Parties have entered into a Framework Agreement by which they have agreed that whenever the Parties enter into a Route Agreement for the provision of bus services by the Operator which is expressed to be pursuant to the Framework Agreement, Annex B and Annex C of the Framework Agreement shall apply to the Route Agreement as if they were incorporated into the Route Agreement. 

IT IS AGREED AS FOLLOWS:

1.
This is an agreement entered into pursuant to the Framework Agreement for the provision of bus services by the Operator on the terms and conditions set out herein.

2.
This Route Agreement includes this Agreement together with the Schedules hereto (and any documents referred to therein) and the terms, conditions and Schedules set out in Annex B and Annex C of the Framework Agreement, except in so far as they may be varied by Schedule IC to this Route Agreement, provided that only Part 1 of Annex C shall be legally binding and all other documents contained in Annex C are for guidance and information only.

3.
The Corporation reserves the right at any time to make any changes to all or any part of Annex C provided that in relation to Part 1 only, the Corporation shall comply with any express conditions which may be set out in the Route Agreement relating to such changes.

4.
Wherever Annex B of the Framework Agreement indicates that a Schedule is completed individually in respect of each Route Agreement such Schedules are attached hereto.

5.
This Route Agreement commenced on 23 March 2016 and the Services shall commence on 10 September 2016 (the "Commencement Date").  This Route Agreement shall continue in force until 10 September 2021 (the "Initial Expiry Date") unless it is extended in accordance with the provisions of clause 2 of Annex B of the Framework Agreement to 8 September 2023 (the "Extended Expiry Date") or unless earlier terminated in accordance with the provisions of the Framework Agreement or this Route Agreement.

Signed on behalf of the
   Signed on behalf of the
Corporation by
   Operator by:

Signature: _____________________
   Signature:  __________________
Name: 
MIKE WESTON
   Name: ______________________
Position: DIRECTOR OF BUSES
   Position:  ____________________

LONDON BUS SERVICES LIMITED
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SCHEDULE I
ROUTE REQUIREMENTS AND ROUTE DESCRIPTION 
This Schedule comprises the following:

Schedule IA – Route Requirements and Route Description

Schedule IB – 
Working Timetable, Peak Vehicle Requirements and Scheduled In Service Mileage

Schedule IC – Special Conditions and Variations from Annex B Terms and 

                         Conditions

Schedule ID – 
Minimum Performance Standards 
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SCHEDULE IA
ROUTE REQUIREMENTS AND ROUTE DESCRIPTION

PART 1 – ROUTE REQUIREMENTS
1.
Terminal Points

Route number 156 shall operate in accordance with the Working Timetable contained in Schedule IB and the Public Timetable in Schedule IA Part 2.

2. Stopping Arrangements

All buses operating on the Services must serve all stops on the line of route designated for the route.

Drivers must pick up/set down at all bus stops where passengers wish to board and/or alight.  If a driver is certain no passengers wish to board or alight, they may continue.  If the driver is in any doubt, they must stop.

3.
Garage Address

The operation of this route will be managed from the Operator’s garage as detailed below:


Garage Address:
Battersea Bus Garage





Silverthorne Road






Battersea






London






SW8 3HE
4.
Layovers

The Working Timetable incorporates scheduled running times and layover times considered necessary by the Operator to enable the Services to be operated to at least the Minimum Performance Standards set out in Schedule ID.
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SCHEDULE IA
ROUTE REQUIREMENTS AND ROUTE DESCRIPTION

PART 2 – ROUTE DESCRIPTION
1.
Route Description –

As detailed on the attached Route Description.  
2.
Public Timetable –

Due to the widespread use of Stop Specific Timetables (SSTT), Public

         Timetables are no longer being issued. 

LONDON BUSES - ROUTE DESCRIPTION

ROUTE 156: Wimbledon, Sir Cyril Black Way - Vauxhall Station

Date of Structural Change: 10 September 2016.

Date of Service Change: 10 September 2016.

Reason for Issue: New Contract.

STREETS TRAVERSED

Towards Vauxhall Station: Bus Turning Area, Sir Cyril Black Way, Hartfield Road, Wimbledon Bridge, Alexandra Road, Leopold Road, Gap Road, Durnsford Road, Merton Road, Buckhold Road, Wandsworth High Street, Wandsworth Plain, Armoury Way, Fairfield Street, East Hill, St John's Hill, Lavender Hill, Queenstown Road, Battersea Park Road, Nine Elms Lane, Wandsworth Road, Vauxhall Bus Station.

Towards Wimbledon, Sir Cyril Black Way: Vauxhall Bus Station, Parry Street, Nine Elms Lane, Battersea Park Road, Queenstown Road, Lavender Hill, St John's Hill, Marcilly Road, North Side Wandsworth Common, Huguenot Place, East Hill, Wandsworth High Street, Buckhold Road, Merton Road, Durnsford Road, Gap Road, Leopold Road, Alexandra Road, Wimbledon Bridge, The Broadway.

AUTHORISED STANDS, CURTAILMENT POINTS, & BLIND DESCRIPTIONS

Please note that only stands, curtailment points, & blind descriptions as detailed in this contractual document may be used.

WIMBLEDON, SIR CYRIL BLACK WAY
Private stand for up to 3 buses in bus turning area on north side of Sir Cyril Black Way.

Buses proceed from The Broadway via Gladstone Road and Bus Turning Area to stand, departing to Bus Turning Area.  Set down in The Broadway, at Stop D (BP106 - Wimbledon Station # <> >t<, Last Stop on LOR: BP106 - Wimbledon Station # <> >t<) and pick up in Bus Turning Area, at stop E (LG66 - Wimbledon Bus Station, First Stop on LOR: LG66 - Wimbledon Bus Station).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
No more than 2 buses on Route 156 should be scheduled to stand at any one time.

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Wimbledon.

OTHER INFORMATION: 
No toilet facilities available.

HAYDONS ROAD, PLOUGH LANE (from VAUXHALL STATION)

Public stand for one bus on south side of Wimbledon Road, commencing opposite the party wall of 10/12 and extending 12 metres east.

Buses proceed from Durnsford Road via Plough Lane, Summerstown, Garratt Lane and Wimbledon Road to stand, departing via Wimbledon Road and Plough Lane to Durnsford Road.  Set down in Durnsford Road, at stop HQ (19057 - Plough Lane, Last Stop on LOR: 19057 - Plough Lane) and pick up in Durnsford Road, at stop HH (19058 - Pitt Crescent, First Stop on LOR: 19058 - Pitt Crescent).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
Unscheduled curtailments only

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Haydons Road, Plough Lane.

WANDSWORTH, WANDSWORTH PLAIN
Public stand for two buses on west side of Wandsworth Plain, commencing 7 metres south of lamp standard 2 extending 25 metres south.

From Vauxhall Station.

Buses proceed from Wandsworth High Street via Wandsworth Plain to stand, departing to Wandsworth Plain.  Set down in Wandsworth High Street, at stop U (34069 - Wandsworth / Southside, Last Stop on LOR: 34069 - Wandsworth / Southside) and pick up in Wandsworth Plain, at stop G (33274 - Wandsworth Plain, First Stop on LOR: 33274 - Wandsworth Plain).

From Wimbledon, Sir Cyril Black Way.

Buses proceed from Wandsworth Plain direct to stand, departing via Wandsworth Plain, Armoury Way and Ram Street to Wandsworth High Street.  Set down in Wandsworth Plain, at stop F (33434 - Wandsworth Plain, Last Stop on LOR: 33274 - Wandsworth Plain) and pick up in Wandsworth High Street, at stop U (34069 - Wandsworth / Southside, First Stop on LOR: 34069 - Wandsworth / Southside).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
Unscheduled curtailments only

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Wandsworth.

CLAPHAM JUNCTION STATION, GRANT ROAD
Private stand for eight buses in 2 portions in slip road off Falcon Road (west side) south of Grant Road:
1 - for three buses in slip road;
2 - for five buses standing abreast in bus parking area between slip road and Grant Road.

From Vauxhall Station.

Buses proceed from Lavender Hill via Falcon Road and Slip Road to stand, departing via Slip Road, Grant Road and Falcon Road to Lavender Hill.  Set down in Falcon Road, at stop E (25569 - Clapham Junction Station # / Falcon Road, Last Stop on LOR: 2351 - Lavender Hill Police Station) and pick up in Lavender Hill, at stop K (2350 - Lavender Hill Police Station, First Stop on LOR: 2350 - Lavender Hill Police Station).

From Wimbledon, Sir Cyril Black Way.

Buses proceed from St John's Hill via Falcon Road and Slip Road to stand, departing via Slip Road, Grant Road and Falcon Road to St John's Hill.  Set down in St John's Hill, at stop D (429 - Clapham Junction Station #, Last Stop on LOR: 429 - Clapham Junction Station #) and pick up in St John's Hill, at stop M (25566 - Clapham Junction Station #, First Stop on LOR: 25566 - Clapham Junction Station #).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
Unscheduled curtailments only.

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Clapham Junction.

NINE ELMS, CRINGLE STREET (from Wimbledon, Sir Cyril Black Way)

Public stand for one bus on north side (offside) of Cringle Street, commencing at lamp standard 25 metres west of the east arm of Kirtling Street and extending 11 metres east.

Buses proceed from Battersea Park Road via Nine Elms Lane and Cringle Street to stand, departing via Cringle Street and Kirtling Street to Battersea Park Road.  Set down in Battersea Park Road, at stop A (25543 - Sleaford Street, Last Stop on LOR: 25543 - Sleaford Street) and pick up in Battersea Park Road, at stop F (25542 - Sleaford Street, First Stop on LOR: 25542 - Sleaford Street).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
Unscheduled curtailments only.

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Nine Elms.

VAUXHALL BUS STATION
Private offside stand for 6 buses in three sections (24, 37 and 12 metres) in Bondway commencing 1.5 metres north of lamp standard No. 7 and extending overall 106 metres south.

Buses proceed from Vauxhall Bus Station direct to stand, departing to Vauxhall Bus Station.  Set down in Vauxhall Bus Station, at stop H (BP4323 - Vauxhall Bus Station, Last Stop on LOR: BP4323 - Vauxhall Bus Station) and pick up in Vauxhall Bus Station, at stop E (BP4320 - Vauxhall Bus Station, First Stop on LOR: BP4320 - Vauxhall Bus Station).

AVAILABILITY: 
At any time.

OPERATING RESTRICTIONS: 
No more than 2 buses on Route 156 should be scheduled to stand at any one time.

MEAL RELIEFS: 
No meal relief vehicles to stand at any time.

FERRY VEHICLES: 
No ferry vehicles to park on stand at any time.

BLIND DISPLAY: 
Vauxhall.

OTHER INFORMATION: 
London Buses facilities available 24 hours a day.
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SCHEDULE IB

WORKING TIMETABLE, PEAK VEHICLE REQUIREMENTS, AND SCHEDULED IN SERVICE MILEAGE

The following quantities of vehicles shall be used to operate the Services and constitute the “Peak Vehicle Requirement” (PVR) by day type and time of day in respect of the Services

	
	Working Timetable
	Number of Vehicles In Service
	Daily Scheduled In Service Miles
	Number of Days
	Scheduled in Service Mileage

	
	Reference

No.
	Effective Date
	Vehicle

Type**
	AM

PVR
	Midday

PVR
	PM

PVR
	Evening PVR
	Per Day
	Days
	Days

	Mondays to Fridays (SD)
	156-40558-MFSc-CX-1-2
	12/09/16
	A
	17
	16
	17
	9
	1,972.05
	195
	  384,549.75 



	Mondays to Fridays (NSD)
	156-40558-MFHo-CX-1-2
	24/10/16
	A
	17
	16
	17
	9
	1,966.69
	55
	  108,167.95 



	Saturdays & Good Friday
	156-40558-Sa-CX-1-3
	10/09/16
	A
	N/A
	16
	N/A
	9
	1,836.34
	56
	  102,835.04 



	Sundays & Public Holidays*
	156-40558-Su-CX-1-3
	11/09/16
	A
	N/A
	11
	N/A
	9
	1,369.6
	58
	    79,436.80 



	
	
	
	
	
	
	
	
	Total Scheduled In Service Mileage


	364
	674,989.54 




* 
Excluding Christmas Day and Good Friday

**
See Schedule IIA Part 1

#
Including all Public Holidays except Christmas Day and Boxing Day

The AM PVR is the maximum quantity of vehicles in service between 07.00 hours and 09.30 hours on Mondays to Fridays. 

The PM PVR is the maximum quantity of vehicles in service between 16.00 hours and 18.30 hours on Mondays to Fridays.
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SCHEDULE IC
SPECIAL CONDITIONS AND VARIATIONS FROM

ANNEX B TERMS AND CONDITIONS
	1.
	Early Termination Date


(clause 27.9)


	6 September 2019

	2.
	Sponsored Route

(clause 27.10)


	No

	3.
	Multiple Termination

Clause 27.11 to apply





	Not Applicable


	4.
	Is the Operator permitted to accept advertising on the vehicles? (clause 20 of Annex B)


	Yes

	5.
	Incentive Provisions – Do the Incentive Provisions apply? (clause 46)


	Yes

	6.
	Spare Vehicle - The Operator shall ensure that the following number of spare vehicles, which are specified in Schedule IIA Part 1, are available for the provision of the Services.


	2

	7.
	Route Risk Assessment - The Corporation acknowledges receipt of the Route Risk Assessment pertaining to route 156.
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SCHEDULE ID

MINIMUM PERFORMANCE STANDARDS AND QSI THRESHOLD

	Minimum Operated Mileage Standard


	 98%

	Route Categorisation
	High Frequency Route



	Initial Minimum Performance Standard 

(17 September 2016 – 23 June 2017)

	1.02 minutes Excess Wait Time



	Minimum Performance Standard

	1.00 minutes Excess Wait Time



	Method of monitoring QSI Performance


	Full iBus 



	QSI Coverage Locations


	See attached list of Full iBus QSI Locations


	QSI Threshold


	0.90 minutes Excess Wait Time



	Extension Assessment Period
	Quarter 4 Of Financial Year 2017/2018 To

Quarter 3 Of Financial Year 2019/2020
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	SCHEDULE ID – ATTACHMENT 

	
	
	
	
	

	 
	
	
	
	

	OUT DIRECTION
	
	BACK DIRECTION

	
	
	
	
	

	Timing Point Code
	Stop Name
	
	Timing Point Code
	Stop Name

	WIMBCB
	Wimbledon Bus Station
	
	VAUXSN
	Vauxhall Bus Station

	
	
	
	
	

	WIMBSN
	Wimbledon Station
	
	BTPKSN
	Battersea Park Station

	
	
	
	
	

	WMPKWD
	Wimbledon Park/ Arthur Road
	
	CJSNSJ
	Clapham Junction Station

	
	
	
	
	

	SFDSCC
	Southfields Academy
	
	WANDHB
	Wandsworth/Southside

	
	
	
	
	

	WANDHB
	Wandsworth/Southside
	
	SFDSCC
	Southfields Academy

	
	
	
	
	

	CJSNSJ
	Clapham Junction Station
	
	WMPKWD
	Wimbledon Park/ Arthur Road

	
	
	
	
	

	VAUXSN
	Vauxhall Bus Station
	
	WIMBCB
	Wimbledon Bus Station
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SCHEDULE IIA

VEHICLE SPECIFICATION
This Schedule comprises the following:

Part 1
Vehicle Description

Part 2
No longer used
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SCHEDULE IIA

PART 1 - VEHICLE DESCRIPTION

The vehicles approved for use in the Services shall be

	
	Vehicle Type A

	Chassis Manufacturer and Type


	Alexander Dennis

	Body Manufacturer and Type


	Alexander Dennis Enviro 400

	Single or Double Deck


	Double Deck

	Upper Deck Air Cooling System


	Air Con System

	Minimum Seating Capacity


	67 +1 Wheelchair

	Maximum Standing Capacity


	25

	Maximum Length 


	11,300 mm

	Maximum Width


	2,550 mm

	Number of Doors


	Two

	Year of Manufacture


	2009

	Engine Type (Including Euro Rating)


	Euro V


Notes:

Where appropriate the utilisation of the respective Vehicle Types is shown in Schedule IB. 
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SCHEDULE IIIA
FARE CHART

The Fare chart relating to this Route Agreement will be provided by the Corporation prior to the Commencement Date and from time to time during the life of the Route Agreement.  

In accordance with Schedule II of the Route Agreement, a current fare chart shall be displayed or be available for inspection by members of the public on each vehicle used to operate the Services.   

The Operator’s obligations in respect of fare collection arrangements, ticket checking and inspection remain unchanged.  
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	VERSION NO:  00

	
	EFFECTIVE DATE:  10 SEPTEMBER 2016


SCHEDULE IVA
CONTRACT PRICE AND OTHER FINANCIAL DETAILS

1.
Contract Price
£ 3,960,061.00 per annum
2.
Period Contract Payment
£ 304,620.08
3.
Scheduled In Service Mileage
674,989.54 miles p.a.

4.
Deduction Figure
£ 5.87 per mile

5.        Date of Tender
28 September 2015
6. Contract Price Adjustment – The basis upon which the Contract Price

      shall be adjusted is as set out in paragraph 9.2 of Schedule IVB.
7. The Payment Year commences on the first day of Payment Period 4 (Quarter 2), and ends on the last day of Payment Period 3 (Quarter 1), save where the Initial Payment Year applies.

8. Notwithstanding the provisions of paragraph 2.3 of Schedule IVD of the Framework Agreement, the Initial Payment Year shall be from 17 September 2016 (Payment Period 7, Quarter 3) to 23 June 2017 (Payment Period 3, Quarter 1).

.
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