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1. General
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SC2 Standardised Contracting Terms

a. The defined terms in the Contract shall be as set out in Schedule 1.

b. The Contractor shall comply with all applicable Legislation, whether specifically referenced in
this Contract or not.

c. The Contractor warrants and represents, that:

1)
@)

®3)

4

it has the full capacity and authority to enter into, and to exercise its rights and perform
its obligations under, the Contract;

from the Effective Date of Contract and for so long as the Contract remains in force it
shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited
from doing so in accordance with the terms of the arbitration), administrative or
adjudication or mediation proceedings before any court, tribunal, arbitrator, administrator
or adjudicator or mediator or relevant authority against itself or a Subcontractor which
would adversely affect the Contractor's ability to perform its obligations under the
Contract;

as at the Effective Date of Contract no proceedings or other steps have been taken and
not discharged (nor, to the best of the knowledge of the Contractor, threatened) for its
winding-up or dissolution or for the appointment of a receiver, administrative receiver,
administrator, liquidator, trustee or similar officer in relation to any of its assets or
revenues;

for so long as the Contract remains in force it shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of
the knowledge of the Contractor, threatened) for its winding-up or dissolution or for the
appointment of a receiver, administrator, liquidator, trustee or similar officer in relation to
any of its assets or revenues.

d. Unless the context otherwise requires:

1)
)

3
4

(5)
(6)

(7

The singular includes the plural and vice versa, and the masculine includes the feminine
and vice versa.

The words “include”, “includes”, “including” and “included” are to be construed as if they
were immediately followed by the words “without limitation”, except where explicitly
stated otherwise.

The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.
References to any statute, enactment, order, regulation, or other similar instrument shall
be construed as a reference to the statute, enactment, order, regulation, or instrument
as amended, supplemented, replaced or consolidated by any subsequent statute,
enactment, order, regulation, or instrument.

The heading to any Contract provision shall not affect the interpretation of that provision.
Any decision, act or thing which the Authority is required or authorised to take or do
under the Contract may be taken or done only by the person (or their nominated deputy)
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or thing
on behalf of the Authority.

Unless excluded within the Conditions of the Contract or required by law, references to
submission of documents in writing shall include electronic submission.

2. Duration of Contract
This Contract comes into effect on the Effective Date of Contract and will expire automatically on
the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in
accordance with the provisions of the Contract, or otherwise lawfully terminated.

3. Entire Agreement
This Contract constitutes the entire agreement between the Parties relating to the subject matter of
the Contract. The Contract supersedes, and neither Party has relied upon, any prior negotiations,
representations and undertakings, whether written or oral, except that this condition shall not
exclude liability in respect of any fraudulent misrepresentation.
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4. Governing Law
a. Subject to clause 4.d, the Contract shall be considered as a contract made in England and

b.

e.

subject to English Law.
Subject to clause 4.d and 40 (Dispute Resolution) and without prejudice to the dispute resolution
process set out therein, each Party submits and agrees to the exclusive jurisdiction of the Courts
of England to resolve, and the laws of England to govern, any actions proceedings, controversy
or claim of whatever nature arising out of or relating to the Contract or breach thereof.
Subject to clause 4.d any dispute arising out of or in connection with the Contract shall be
determined within the English jurisdiction and to the exclusion of all other jurisdictions save that
other jurisdictions may apply solely for the purpose of giving effect to this condition 4 and for the
enforcement of any judgment, order or award given under English jurisdiction.
If the Parties agree pursuant to the Contract that Scots Law should apply then the following
amendments shall apply to the Contract:
(1) Clause 4.a, 4.b and 4.c shall be amended to read:
“a. The Contract shall be considered as a contract made in Scotland and subject to Scots
Law.

b. Subject to condition 40 (Dispute Resolution) and without prejudice to the dispute
resolution process set out therein, each Party submits and agrees to the exclusive jurisdiction
of the Courts of Scotland to resolve, and the laws of Scotland to govern, any actions,
proceedings, controversy or claim of whatever nature arising out of or relating to the Contract
or breach thereof.

c. Any dispute arising out of or in connection with the Contract shall be determined within the
Scottish jurisdiction and to the exclusion of all other jurisdictions save that other jurisdictions
may apply solely for the purpose of giving effect to this condition 4 and for the enforcement of
any judgment, order or award given under Scottish jurisdiction.”

Clause 40.b shall be amended to read:

“In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall
be referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration
and this clause 40.b shall be governed by the Arbitration (Scotland) Act 2010. The seat of
the arbitration shall be Scotland. For the avoidance of doubt, for the purpose of arbitration
the tribunal shall have the power to make provisional awards pursuant to Rule 53 of the
Scottish Arbitration Rules, as set out in Schedule 1 to the Arbitration (Scotland) Act 2010.”

Each Party warrants to each other that entry into the Contract does not, and the performance of
the Contract will not, in any way violate or conflict with any provision of law, statute, rule,
regulation, judgement, writ, injunction, decree or order applicable to it. Each Party also warrants
that the Contract does not conflict with or result in a breach or termination of any provision of, or
constitute a default under, any mortgage, contract or other liability, charge or encumbrance upon
any of its properties or other assets.

Each Party agrees with each other Party that the provisions of this condition 4 shall survive any
termination of the Contract for any reason whatsoever and shall remain fully enforceable as
between the Parties notwithstanding such a termination.

Where the Contractor’s place of business is not in England or Wales (or Scotland where the
Parties agree pursuant to this Contract that Scots Law should apply), the Contractor irrevocably
appoints the solicitors or other persons in England and Wales (or Scotland where the Parties
agree pursuant to the Contract that Scots Law should apply) detailed in Schedule 3 (Contract
Data Sheet) as its agents to accept on its behalf service of all process and other documents of
whatever description to be served on the Contractor in connection with any litigation or
arbitration within the English jurisdiction (or Scottish jurisdiction where the Parties agree
pursuant to this Contract that Scots Law should apply) arising out of or relating to the Contract or
any issue connected therewith.

5. Precedence

a.

If there is any inconsistency between the different provisions of the Contract the inconsistency s
hall be resolved according to the following descending order of precedence:

(1) Conditions 1 - 44 (and 45 - 47, if included in this Contract) of the Conditions of the
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract) and
Schedule 3 (Contract Data Sheet);

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);
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(3) the remaining Schedules; and
(4) any other documents expressly referred to in the Contract.

b. If either Party becomes aware of any inconsistency within or between the documents referred to
in clause 5.a such Party shall notify the other Party forthwith and the Parties will seek to resolve
that inconsistency on the basis of the order of precedence set out in clause 5.a. Where the
Parties fail to reach agreement, and if either Party considers the inconsistency to be material to
its rights and obligations under the Contract, then the matter will be referred to the dispute
resolution procedure in accordance with condition 40 (Dispute Resolution).

. Amendments to Contract

a. Except as provided in condition 31 all amendments to this Contract shall be serially numbered,
in writing, issued only by the Authority’s Representative (Commercial), and agreed by both
Parties.

b. Where the Authority or the Contractor wishes to introduce a change which is not minor or which
is likely to involve a change to the Contract Price, the provisions of Schedule 4 (Contract
Change Control Procedure) shall apply. The Contractor shall not carry out any work until any
necessary change to the Contract Price has been agreed and a written amendment in
accordance with clause 6.a above has been issued.

. Variations to Specification
a. The Authority’s Representative may, by Notice (following consultation with the Contractor as
necessary), alter the Specification as from a date agreed by both Parties and to the extent
specified by the Authority, provided that any such variations shall be limited to the extent that
they do not alter the fit, form, function or characteristics of the Contractor Deliverables to be
supplied under the Contract. The Contractor shall ensure that the Contractor Deliverables take
account of any such variations. Such variations shall not require formal amendment of the
Contract in accordance with the process set out in condition 6 (Amendments to Contract) and
shall be implemented upon receipt, or at the date specified in the Authority’s Notice, unless
otherwise specified.
b. Any variations that cause a change to:
(1) fit, form, function or characteristics of the Contractor Deliverables;
(2) the cost;
(3) Delivery Dates;
(4) the period required for the production or completion; or
(5) other work caused by the alteration,
shall be the subject to condition 6 (Amendments to Contract). Each amendment under condition
6 shall be classed as a formal change.

. Authority Representatives
a. Any reference to the Authority in respect of:
(1) the giving of consent;
(2) the delivering of any Notices; or
(3) the doing of any other thing that may reasonably be undertaken by an individual acting
on behalf of the Authority,
shall be deemed to be references to the Authority's Representatives in accordance with this
condition 8.

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all purposes of
the Contract. Unless notified in writing before such act or instruction, the Contractor shall be
entitled to treat any act of the Authority’s Representatives which is authorised by the Contract as
being expressly authorised by the Authority and the Contractor shall not be required to
determine whether authority has in fact been given.

c. Inthe event of any change to the identity of the Authority’s Representatives, the Authority shall
provide written confirmation to the Contractor, and shall update Schedule 3 (Contract Data
Sheet) in accordance with condition 6 (Amendments to Contract).

. Severability
a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent then:
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(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given no
effect and shall be deemed not to be included in the Contract but without invalidating
any of the remaining provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid, legal and enforceable substitute provision the effect
of which is as close as possible to the intended effect of the invalid, illegal or
unenforceable provision.

10. Waiver
a. No act or omission of either Party shall by itself amount to a waiver of any right or remedy unless
expressly stated by that Party in writing. In particular, no reasonable delay in exercising any
right or remedy shall by itself constitute a waiver of that right or remedy.
b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any other
right or remedy.

11. Assignment of Contract
Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior written
consent of the other Party.

12. Third Party Rights
Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any
person who is not a Party to the Contract to enforce any term of the Contract in its own right and the
Parties to the Contract declare that they have no intention to grant any such right.

13. Transparency

a. Subject to clause 13.b but notwithstanding condition 14 (Disclosure of Information), the
Contractor understands that the Authority may publish the Transparency Information to the
general public. The Contractor shall assist and cooperate with the Authority to enable the
Authority to publish the Transparency Information.

b. Before publishing the Transparency Information to the general public in accordance with clause
13.a, the Authority shall redact any Information that would be exempt from disclosure if it was
the subject of a request for Information under the Freedom of Information Act 2000 or the
Environmental Information Regulations 2004, and any Information which has been
acknowledged by the Authority at Schedule 5 — Contractor's Commercially Sensitive
Information.

c. The Authority may consult with the Contractor before redacting any Information from the
Transparency Information in accordance with clause 13.b. The Contractor acknowledges and
accepts that its representations on redactions during consultation may not be determinative and
that the decision whether to redact Information is a matter in which the Authority shall exercise
its own discretion, subject always to the provisions of the Freedom of Information Act 2000 or
the Environmental Information Regulations 2004.

d. For the avoidance of doubt, nothing in this condition 13 shall affect the Contractor’s rights at law.

14. Disclosure of Information

a. Subject to clauses 14.d, 14.e, 14.h and condition 13 each Party:

(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written
consent of the other Party, which consent shall not unreasonably be withheld, except
that the Contractor may disclose Information in confidence, without prior consent, to
such persons and to such extent as may be necessary for the performance of the
Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract; and

(4) shall not copy any of that Information except to the extent necessary for the purpose of
exercising its rights of use and disclosure under the Contract.

b. The Contractor shall take all reasonable precautions necessary to ensure that all Information
disclosed to the Contractor by or on behalf of the Authority under or in connection with the
Contract:

(1) s disclosed to its employees and Subcontractors, only to the extent necessary for the
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performance of the Contract; and
(2) s treated in confidence by them and not disclosed except with the prior written consent
of the Authority or used otherwise than for the purpose of performing work or having
work performed for the Authority under the Contract or any subcontract.
The Contractor shall ensure that its employees are aware of the Contractor’s arrangements for
discharging the obligations at clauses 14.a and 14.b before receiving Information and shall take
such steps as may be reasonably practical to enforce such arrangements.
Clauses 14.a and 14.b shall not apply to any Information to the extent that either Party:
(1) exercises rights of use or disclosure granted otherwise than in consequence of, or
under, the Contract;
(2) has the right to use or disclose the Information in accordance with other Conditions of
the Contract; or
(3) can show:

(@) that the Information was or has become published or publicly available for use
otherwise than in breach of any provision of the Contract or any other
agreement between the Parties;

(b) that the Information was already known to it (without restrictions on disclosure or
use) prior to receiving the Information under or in connection with the Contract;

(©) that the Information was received without restriction on further disclosure from a
third party which lawfully acquired the Information without any restriction on
disclosure; or

(d)  from its records that the same Information was derived independently of that
received under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

Neither Party shall be in breach of this condition where it can show that any disclosure of
Information was made solely and to the extent necessary to comply with a statutory, judicial or
parliamentary obligation. Where such a disclosure is made, the Party making the disclosure
shall ensure that the recipient of the Information is made aware of and asked to respect its
confidentiality. Such disclosure shall in no way diminish the obligations of the Parties under this
condition.

The Authority may disclose the Information:

(1) on a confidential basis to any Central Government Body for any proper purpose of the
Authority or of the relevant Central Government Body, which shall include disclosure to
the Cabinet Office and/or HM Treasury for the purpose of ensuring effective cross-
Government procurement processes, including value for money and related purposes;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;

(3) tothe extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

(4) on a confidential basis to a professional adviser, consultant or other person engaged by
any of the entities defined in Schedule 1 (including benchmarking organisations) for any
purpose relating to or connected with this Contract;

(5) on a confidential basis for the purpose of the exercise of its rights under the Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment, novation
or disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis shall mean
disclosure subject to a confidentiality agreement or arrangement containing terms no less
stringent than those placed on the Authority under this condition.

. Before sharing any Information in accordance with clause 14.f, the Authority may redact the
Information. Any decision to redact Information made by the Authority shall be final.

. The Authority shall not be in breach of the Contract where disclosure of Information is made
solely and to the extent necessary to comply with the Freedom of Information Act 2000 (the
“Act”) or the Environmental Information Regulations 2004 (the “Regulations”). To the extent
permitted by the time for compliance under the Act or the Regulations, the Authority shall consult
the Contractor where the Authority is considering the disclosure of Information under the Act or
the Regulations and, in any event, shall provide prior notification to the Contractor of any
decision to disclose the Information. The Contractor acknowledges and accepts that its
representations on disclosure during consultation may not be determinative and that the decision
whether to disclose Information in order to comply with the Act or the Regulations is a matter in
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which the Authority shall exercise its own discretion, subject always to the provisions of the Act
or the Regulations.
i. Nothing in this condition shall affect the Parties' obligations of confidentiality where Information
is disclosed orally in confidence.

15. Publicity and Communications with the Media
The Contractor shall not and shall ensure that any employee or Subcontractor shall not
communicate with representatives of the press, television, radio or other media on any matter
concerning the Contract unless the Authority has given its prior written consent.

16. Change of Control of Contractor

a. The Contractor shall notify the Representative of the Authority at the address given in clause
16.b, as soon as practicable, in writing of any intended, planned or actual change in control of
the Contractor. The Contractor shall not be required to submit any notice which is unlawful or is
in breach of either any pre-existing non-disclosure agreement or any regulations governing the
conduct of the Contractor in the UK or other jurisdictions where the Contractor may be subject to
legal sanction arising from issuing such a notice.

b. Each notice of change of control shall be taken to apply to all contracts with the Authority.
Notices shall be submitted to:

Mergers & Acquisitions Section
Strategic Supplier Management Team
Spruce 3b # 1301

MOD Abbey Wood,

Bristol,

BS34 8JH

The Representative of the Authority shall consider the notice of change of control and advise the
Contractor in writing of any concerns the Authority may have. Such concerns may include but
are not limited to potential threats to national security, the ability of the Authority to comply with
its statutory obligations or matters covered by the declarations made by the Contractor prior to
Contract Award.

c. The Authority may terminate the Contract by giving written notice to the Contractor within six
months of the Authority being notified in accordance with clause 16.a. The Authority shall act
reasonably in exercising its right of termination under this condition.

d. If the Authority exercises its right to terminate in accordance with clause 16.c the Contractor shall
be entitled to request the Authority to consider making a payment representing any
commitments, liabilities or expenditure incurred by the Contractor in connection with the Contract
up to the point of termination. Such commitments, liabilities or expenditure shall be reasonably
and properly chargeable by the Contractor, and shall otherwise represent an unavoidable loss by
the Contractor by reason of the termination of the Contract. Any payment under this clause 16.d
must be fully supported by documentary evidence. The decision whether to make such a
payment shall be at the Authority’s sole discretion.

e. Notification by the Contractor of any intended, planned or actual change of control shall not
prejudice the existing rights of the Authority or the Contractor under the Contract nor create or
imply any rights of either the Contractor or the Authority additional to the Authority’s rights set out
in this condition.

17. Environmental Requirements
The Contractor shall in all its operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the environmental
impacts of its supply chain. The Contractor shall provide evidence of so doing to the Authority on
demand.

18. Contractor’s Records
a. The Contractor and its sub-contractors shall maintain all records specified in and connected with
the Contract (expressly or otherwise) and make them available to the Authority when requested

on reasonable notice.
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b. The Contractor and its sub-contractors shall also permit access to relevant records that relate to
the contractual obligations to supply goods or services under the Contract, held by or controlled
by them and reasonably required by the Comptroller and Auditor General, their staff and any
appointed representative of the National Audit Office, and provide such explanations and
information as reasonably necessary for the following purposes:
(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to
examine and/or certify the Authority’s annual and interim report and accounts; and
(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of the
National Audit Act 1983 of the economy, efficiency and effectiveness with which the
Authority has used its resources.
c. With regard to the records made available to the Authority under clause 1 of this Condition, and
subject to the provisions of SC2 conditions of contract clause 14, the Contractor shall permit
records to be examined and if necessary copied, by the Authority, or Representative of the
Authority, as the Authority may require.
d. Unless the Contract specifies otherwise the records referred to in this Condition shall be retained
for a period of at least 6 years from:
(1) the end of the Contract term;
(2) termination of the Contract; or
(3) the final payment

whichever occurs latest.

19. Notices
a. A Notice served under the Contract shall be:
(1) inwriting in the English Language;
(2) authenticated by signature or such other method as may be agreed between the
Parties;
(3) sent for the attention of the other Party’s Representative, and to the address set out in
Schedule 3 (Contract Data Sheet);
(4) marked with the number of the Contract; and
(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in
Schedule 3 (Contract Data Sheet), by electronic mail.
b. Notices shall be deemed to have been received:
(1) if delivered by hand, on the day of delivery if it is the recipient’s Business and otherwise
on the first Business Day of the recipient immediately following the day of delivery;
(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the
case of airmail) after the day of posting;
(38) if sent by facsimile or electronic means:

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s
time) on completion of receipt by the sender of verification of the transmission
from the receiving instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s
time) following the completion of receipt by the sender of verification of
transmission from the receiving instrument.

20. Progress Monitoring, Meetings and Reports

a. The Contractor shall attend progress meetings at the frequency or times (if any) specified in
Schedule 3 (Contract Data Sheet) and shall ensure that its Contractor’'s Representatives are
suitably qualified to attend such meetings.

b. The Contractor shall submit progress reports to the Authority’s Representatives at the times and
in the format (if any) specified in Schedule 3 (Contract Data Sheet). The reports shall detail as a
minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and
(4) any other information reasonably requested by the Authority.

SUPPLY OF CONTRACTOR DELIVERABLES
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21. Supply of Contractor Deliverables and Quality Assurance
a. The Contractor shall provide the Contractor Deliverables to the Authority, in accordance with the
Schedule of Requirements and the Specification, and shall allocate sufficient resource to the
provision of the Contractor Deliverables to enable it to comply with this obligation.
b. The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3
(Contract Data Sheet) in providing the Contractor Deliverables; and

(2) discharge its obligations under the Contract with all due skill, care, diligence and
operating practice by appropriately experienced, qualified and trained personnel.

c. The provisions of clause 21.b. shall survive any performance, acceptance or payment pursuant
to the Contract and shall extend to any remedial services provided by the Contractor.
d. The Contractor shall:

(1) observe, and ensure that the Contractor's Team observe, all health and safety rules and
regulations and any other security requirements that apply at any of the Authority’s
premises;

(2) notify the Authority as soon as it becomes aware of any health and safety hazards or
issues which arise in relation to the Contractor Deliverables; and

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all times
maintain, all necessary licences and consents in relation to the Contractor Deliverables.

22. Marking of Contractor Deliverables

a. Each Contractor Deliverable shall be marked in accordance with the requirements specified in
Schedule 3 (Contract Data Sheet), if no such requirement is specified, the Contractor shall mark
each Contractor Deliverable clearly and indelibly in accordance with the requirements of the
relevant DEF-STAN 05-132 as specified in the contract or specification. In the absence of such
requirements, the Contractor Deliverables shall be marked with the MOD stock reference, NATO
Stock Number (NSN) or alternative reference number specified in Schedule 2 (Schedule of
Requirements).

b. Any marking method used shall not have a detrimental effect on the strength, serviceability or
corrosion resistance of the Contractor Deliverables.

c. The marking shall include any serial numbers allocated to the Contractor Deliverable.

d. Where because of its size or nature it is not possible to mark a Contractor Deliverable with the
required particulars, the required information should be included on the package or carton in
which the Contractor Deliverable is packed, in accordance with condition 23 (Packaging and
Labelling (excluding Contractor Deliverables containing Munitions)).

23. Packaging and Labelling (excluding Contractor Deliverables containing Munitions)
a. Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully complies with
the requirements of the Contract.

(2) The Authority shall indicate in the Contract the standard or level of Packaging required
for each Contractor Deliverable, including the PPQ. If a standard or level of Packaging
(including the PPQ) is not indicated in the Contract, the Contractor shall request such
instructions from the Authority before proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the effective
performance of the Contract is made available to all subcontractors.

(4) Where the Contractor or any of their subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL prior to manufacture or supply of
the Contractor Deliverables they shall use DEFFORM 129B to feedback these concerns
to the Contractor or Authority, as appropriate.

b. The Contractor shall supply Commercial Packaging meeting the standards and requirements of
Def Stan 81-041 (Part 1). In addition the following requirements apply:
(1) The Contractor shall provide Packaging which:

€) will ensure that each Contractor Deliverable may be transported and delivered
to the consignee named in the Contract in an undamaged and serviceable
condition; and

(b) is labelled to enable the contents to be identified without need to breach the
package; and

(©) is compliant with statutory requirements and this Condition.
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(2) The Packaging used by the Contractor to supply identical or similar Contractor
Deliverables to commercial customers or to the general public (i.e. point of sale
packaging) will be acceptable, provided that it complies with the following criteria:

€) reference in the Contract to a PPQ means the quantity of a Contractor
Deliverable to be contained in an individual package, which has been selected
as being the most suitable for issue(s) to the ultimate user;

(b) Robust Contractor Deliverables, which by their nature require minimal or no
packaging for commercial deliveries, shall be regarded as "PPQ packages" and
shall be marked in accordance with Clauses 23.i to 23.I. References to "PPQ
packages" in subsequent text shall be taken to include Robust Contractor
Deliverables; and

(©) for ease of handling, transportation and delivery, packages which contain
identical Contractor Deliverables may be bulked and overpacked, in accordance
with clauses 23.i to 23.k.

The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or
contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

(1) The Health and Safety At Work Act 1974 (as amended);

(2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4)
2009 (as amended);

(3) The REACH Regulations 2007 (as amended); and

(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).

. The Contractor shall package the Dangerous Goods as limited quantities, excepted quantities or
similar derogations, for UK or worldwide shipment by all modes of transport in accordance with
the regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and

(2) The Air Navigation (Amendment) Order 2019.

. As soon as possible, and in any event no later than one month before delivery is due, the
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in accordance
with the REACH Regulations 2007 (as amended) and the Health and Safety At Work Act 1974
(as amended) and in accordance with condition 24 (Supply of Hazardous Materials or
Substances in Contractor Deliverables).

The Contractor shall comply with the requirements for the design of MLP which include clauses
23.f and 23.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be undertaken
by an MPAS registered organisation, or one that although non-registered is able to
demonstrate to the Authority that its quality systems and military package design
expertise are of an equivalent standard.

(&) The MPAS certification (for individual designers) and registration (for
organisations) scheme details are available from:

DES SEOC SCP-SptEng-Pkg

MOD Abbey Wood

Bristol,

BS34 8JH

Tel. +44(0)30679-35353
DESSEOCSCP-SptEng-PKg@mod.uk

(b) The MPAS Documentation is also available on the DStan website.

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041,
and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part
3). Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-
041 (Part 4).

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to
establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for
Packaging Designs or their Status’).

(4) New designs shall not be made where there is an existing usable SPIS, or one that may
be easily modified.

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless
otherwise stated by the Contract. When an SFS is used or replaces a SPIS design, the
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Contractor shall upload this information on to SPIN in Adobe PDF.

All SPIS, new or modified (and associated documentation), shall, on completion, be
uploaded by the Contractor on to SPIN. The format shall be Adobe PDF.

Where it is necessary to use an existing SPIS design, the Contractor shall ensure the
Packaging manufacturer is a registered organisation in accordance with clause 23.f(1)
above, or if un-registered, is compliant with MPAS ANNEX A Supplement (Code) M.
The Contractor shall ensure, as far as possible, that the SPIS is up to date.

The documents supplied under clause 23.f(6) shall be considered as a contract data
requirement and be subject to the terms of DEFCON 15 and DEFCON 21.

Unless otherwise stated in the Contract, one of the following procedures for the production of
new or modified SPIS designs shall be applied:

@)

)

©)

(4)

If the Contractor or their subcontractor is the PDA they shall:

€) On receipt of instructions received from the Authority’s representative
nominated in Box 2 of DEFFORM 111 at Annex A to Schedule 3 (Contract Data
Sheet), prepare the required package design in accordance with clause 23.f.

(b)  Where the Contractor or their subcontractor is registered they shall, on
completion of any design work, provide the Authority with the following
documents electronically:

i. alist of all SPIS which have been prepared or revised against the Contract;
and

ii. acopy of all new / revised SPIS, complete with all continuation sheets and
associated drawings, where applicable, to be uploaded onto SPIN.

(c)  Where the PDA is not a registered organisation, then they shall obtain approval
for their design from a registered organisation before proceeding, then follow
clause 23.g(1)(b).

Where the Contractor or their subcontractor is not the PDA and is un-registered, they
shall not produce, modify, or update SPIS designs. They shall obtain current SPIS
design(s) from the Authority or a registered organisation before proceeding with
manufacture of Packaging. To allow designs to be provided in ample time, they should
apply for SPIS designs as soon as practicable.

Where the Contractor or their subcontractor is un-registered and has been given
authority to produce, modify, and update SPIS designs by the Contract, he shall obtain
approval for their design from a registered organisation using DEFFORM 129a before
proceeding, then follow clause 23.g(1)(b).

Where the Contractor or their subcontractor is not a PDA but is registered, he shall
follow clauses 23.g(1)(a) and 23.g(1)(b).

If special jigs, tooling etc., are required for the production of MLP, the Contractor shall obtain
written approval from the Commercial Officer before providing them. Any approval given will be
subject to the terms of DEFCON 23 (SC2) or equivalent condition, as appropriate.

In addition to any marking required by international or national legislation or regulations, the
following package labelling and marking requirements apply:

)

)

If the Contract specifies UK or NATO MPL, labelling and marking of the packages shall
be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows:
€) Labels giving the mass of the package, in kilograms, shall be placed such that
they may be clearly seen when the items are stacked during storage.
(b) Each consignment package shall be marked with details as follows:
i. name and address of consignor;
ii. name and address of consignee (as stated in the Contract or order);
iii. destination where it differs from the consignee's address, normally either:
(i). delivery destination / address; or
(ii).transit destination, where delivery address is a point for aggregation /
disaggregation and / or onward shipment elsewhere, e.g. railway
station, where that mode of transport is used;
iv. the unique order identifiers and the CP&F Delivery Label / Form which shall
be prepared in accordance with DEFFORM 129J.
(i). If aggregated packages are used, their consignment marking and
identification requirements are stated at clause 23.1.
If the Contract specifies Commercial Packaging, an external surface of each PPQ
package and each consignment package, if it contains identical PPQ packages, shall be
marked, using details of the Contractor Deliverables as shown in the Contract schedule,
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to state the following:

(@) description of the Contractor Deliverable;

(b) the full thirteen digit NATO Stock Number (NSN);

(c) the PPQ;

(d) maker's part / catalogue, serial and / or batch number, as appropriate;

(e) the Contract and order number when applicable;

() the words “Trade Package” in bold lettering, marked in BLUE in respect of trade

packages, and BLACK in respect of export trade packages;

(9) shelf life of item where applicable;

(h) for rubber items or items containing rubber, the quarter and year of
vulcanisation or manufacture of the rubber product or component (marked in

accordance with Def Stan 81-041);

® any statutory hazard markings and any handling markings, including the mass
of any package which exceeds 3kg gross; and
any additional markings specified in the Contract.

j- Bar code marking shall be applied to the external surface of each consignment package and to
each PPQ package contained therein. The default symbology shall be as specified in Def Stan
81-041 (Part 6). As a minimum the following information shall be marked on packages:

(1) the full 13-digit NSN;

(2) denomination of quantity (D of Q);

(3) actual quantity (quantity in package);

(4) manufacturer's serial number and / or batch number, if one has been allocated; and
(5) the CP&F-generated unique order identifier.

k. Requirements for positioning bar codes in relation to related text, as well as positioning on
package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not allow a
label to be directly attached, then a tag may be used. Any difficulties over size or positioning of
barcode markings shall initially be referred to the organisation nominated in Box 3 of DEFFORM
111 at Annex A to Schedule 3 (Contract Data Sheet).

I.  The requirements for the consignment of aggregated packages are as follows:

(1) With the exception of packages containing Dangerous Goods, over-packing for delivery
to the consignee shown in the Contract may be used by the consignor to aggregate a
number of packages to different Packaging levels, provided that the package contains
Contractor Deliverables of only one NSN or class group. Over-packing shall be in the
cheapest commercial form consistent with ease of handling and protection of over-
packed items.

(2) Two adjacent sides of the outer container shall be clearly marked to show the following:

(a) class group number;

(b) name and address of consignor;

(© name and address of consignee (as stated on the Contract or Order);

(d) destination if it differs from the consignee's address, normally either:

i. delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregation /
disaggregation and / or onward shipment e.g. railway station, where that
mode of transport is used;

(e) where applicable, the reference number of the delivery note produced by CP&F
relating to the contents. The consignee's copy of each delivery note shall be
placed in the case / container. If the Contractor Deliverables listed in the
delivery note are packed in several cases, the consignee's copy shall be placed
in the first case and a separate list detailing the contents shall be prepared for
each case after the first and placed in the case to which it relates. Each case is
to be numbered to indicate both the number of the case and the total number of
cases concerned e.g. 1/3, 2/3, 3/3;

4] the CP&F-generated shipping label; and

(9) any statutory hazard markings and any handling markings.

m. Authorisation of the Contractor to undertake Packaging design, or to use a packaging design,
that was not part of the original requirement under the Contract, shall be considered as an
alteration to the specification in accordance with condition 7 (Variations to Specification).

n. The Contractor shall ensure that timber and wood-containing products supplied under the
Contract comply with the provisions of condition 25 (Timber and Wood-Derived Products) and
Annex | and Annex Il of the International Standards for Phytosanitary Measures, "Guidelines for
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Regulating Wood Packaging Material in International Trade", Publication No 15 (ISPM 15).

0. All Packaging shall meet the requirements of the Packaging (Essential Requirements)
Regulations 2003 (as amended) where applicable.

p. Inany design work the Contractor shall comply with the Producer Responsibility Obligations
(Packaging Waste) Regulations 2007 (as amended) or equivalent legislation. Evidence of
compliance shall be a contractor record in accordance with condition 18 (Contractor's Records).

g. This Condition is concerned with the supply of Packaging suitable to protect and ease handling,
transport and storage of specified items. Where there is a failure of suitable Packaging (a
design failure), or Packaging fails and this is attributed to the Packaging supplier, then the
supplier shall be liable for the cost of replacing the Packaging.

r. Liability for other losses resulting from Packaging failure or resulting from damage to Packaging,
(such as damage to the packaged item etc.), shall be specified elsewhere in the Contract.

s. General requirements for service Packaging, including details of UK and NATO MLP and
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1) "Packaging of
Defence Materiel". Def Stans, NATO Standardisation Agreements (STANAGS), and further
information are available from the DStan internet site at: https://www.dstan.mod.uk/

t. Unless specifically stated otherwise in the invitation to tender or the Contract, reference to any
standard including Def Stans or STANAGS in any invitation to tender or Contract document
means the edition and all amendments extant at the date of such tender or Contract.

u. Inthe event of conflict between the Contract and Def Stan 81-041, the Contract shall take
precedence.

24. Supply of Hazardous Materials or Substances in Contractor Deliverables
a. The Contractor shall provide to the Authority:

(1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in
accordance with the extant Chemicals (Hazard Information and Packaging for Supply)
Regulations (CHIP) and / or the Classification, Labelling and Packaging (CLP)
Regulation 1272/2008 (whichever is applicable), and

(2) for each Contractor Deliverable containing hazardous materials or substances, safety
information as required by the Health and Safety at Work, etc Act 1974, at the time of
supply.

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the
Authority or the Contractor.

b. If the Contractor Deliverable contains hazardous materials or substances, or is a substance
falling within the scope of the REACH Regulation (EC) No 1907/2006:

(1) the Contractor shall provide to the Authority an SDS for the substance in accordance
with the Regulation. If the Contractor becomes aware of new information which may
affect the risk management measures or new information on the hazard, the Contractor
shall update the SDS and forward it to the Authority and to the address listed in clause
24.h below, and

(2) the Authority, if it becomes aware of new information regarding the hazardous properties
of the substance, or any other information that might call into question the
appropriateness of the risk management measures identified in the SDS supplied, shall
report this information in writing to the Contractor.

c. Ifthe Contractor is required, under, or in connection with the contract, to supply Contractor
Deliverables or components of Contractor Deliverables that, in the course of their use,
maintenance, disposal, or in the event of an accident, may release hazardous materials or
substances, they shall provide to the Authority a list of those hazardous materials or substances,
and for each hazardous material or substance listed, provide an SDS.

d. The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous Contractor
Deliverables, Materials or Substances Supplied under the Contract: Data Requirements) in
accordance with Schedule 3 (Contract Data Sheet).

e. If the Contractor Deliverables, materials or substances are ordnance, munitions or explosives, in
addition to the requirements of CHIP and / or the CLP Regulation 1272/2008 (whichever is
applicable) and REACH the Contractor shall comply with hazard reporting requirements of DEF
STAN 07-085 Design Requirements for Weapons and Associated Systems.

f. If the Contractor Deliverables, materials or substances are or contain or embody a radioactive
substance as defined in the lonising Radiation Regulations S| 1999/3232, the Contractor shall
additionally provide details of:
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(1) activity;
(2) the substance and form (including any isotope);

g. Ifthe Contractor Deliverables, materials or substances have magnetic properties, the Contractor
shall additionally provide details of the magnetic flux density at a defined distance, for the
condition in which it is packed.

h. Any SDS to be provided in accordance with this Condition, including any related information to
be supplied in compliance with the Contractor’s statutory duties under Clause 24.a, any
information arising from the provisions of Clauses 24.e, 24.f and 24.g and the completed
Schedule 6, shall be sent directly to the Authority’s Representative (Commercial) as soon as
practicable, and no later than one (1) month prior to the Contract delivery date, unless otherwise
stated in Schedule 3 (Contract Data Sheet). In addition, so that the safety information can reach
users without delay, a copy shall be sent preferably as an email with attachment(s) in Adobe
PDF or MS WORD format, or, if only hardcopy is available, to the addresses below:

(1) Hard copies to be sent to:

Hazardous Stores Information System (HSIS)

Department of Safety & Environment, Quality and Technology (DS & EQT)
Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol

BS34 8JH

(2) Emails to be sent to:
DESTECH-QSEPENv-HSISMulti@mod.gov.uk Failure by the Contractor to comply with
the requirements of this Condition shall be grounds for rejecting the affected Contractor
Deliverables. Any withholding of information concerning hazardous Contractor
Deliverables, materials or substances shall be regarded as a material breach of
Contract under Condition 43 (Material Breach) for which the Authority reserves the right
to require the Contractor to rectify the breach immediately at no additional cost to the
Authority or to terminate the Contract in accordance with Condition 43.

i. Where delivery is made to the Defence Fulfiiment Centre (DFC) and / or other Team Leidos
location / building, the Contractor must comply with the Logistic Commaodities and Services
Transformation (LCST) Supplier Manual.

25. Timber and Wood-Derived Products
a. All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1) shall comply with the Contract Specification; and
(2) must originate either:
(a) from a Legal and Sustainable source; or
(b) from a FLEGT-licensed or equivalent source.

b. In addition to the requirements of clause 25.a, all Timber and Wood-Derived Products supplied
by the Contractor under the Contract shall originate from a forest source where management of
the forest has full regard for:

(1) identification, documentation and respect of legal, customary and traditional tenure and
use rights related to the forest;

(2) mechanisms for resolving grievances and disputes including those relating to tenure and
use rights, to forest management practices and to work conditions; and

(8) safeguarding the basic labour rights and health and safety of forest workers.

c. If requested by the Authority, the Contractor shall provide to the Authority Evidence that the
Timber and Wood-Derived Products supplied to the Authority under the Contract comply with the
requirements of clause 25.a or 25.b or both.

d. The Authority reserves the right at any time during the execution of the Contract and for a period
of five (5) years from final Delivery under the Contract to require the Contractor to produce the
Evidence required for the Authority’s inspection within fourteen (14) days of the Authority’s
request.

e. If the Contractor has already provided the Authority with the Evidence required under clause
25.c, the Contractor may satisfy these requirements by giving details of the previous notification
and confirming the Evidence remains valid and satisfies the provisions of clauses 25.a or 25.b or
both.

f. The Contractor shall maintain records of all Timber and Wood-Derived Products delivered to and
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accepted by the Authority, in accordance with condition 18 (Contractor’s Records).
Notwithstanding clause 25.c, if exceptional circumstances render it strictly impractical for the
Contractor to record Evidence of proof of timber origin for previously used Recycled Timber, the
Contractor shall support the use of this Recycled Timber with:

(1) arecord tracing the Recycled Timber to its previous end use as a standalone object or
as part of a structure; and

(2) an explanation of the circumstances that rendered it impractical to record Evidence of
proof of timber origin.

The Authority may disclose the Information:

(1) The Authority reserves the right to decide, except where in the Authority’s opinion the
timber supplied is incidental to the requirement and from a low risk source, whether the
Evidence submitted to it demonstrates compliance with clause 25.a or 25.b, or both. In
the event that the Authority is not satisfied, the Contractor shall commission and meet
the costs of an Independent Verification and resulting report that will:

(2) verify the forest source of the timber or wood; and

(3) assess whether the source meets the relevant criteria of clause 25.b.

The statistical reporting requirement at clause 25.j applies to all Timber and Wood-Derived
Products delivered under the Contract. The Authority reserves the right to amend the
requirement for statistical reporting, in the event that the UK Government changes the
requirement for reporting compliance with the Government Timber Procurement Policy.
Amendments to the statistical reporting requirement will be made in accordance with condition 6
(Amendments to Contract).

The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and Wood-
Derived Products Supplied under the Contract: Data Requirements), the data or Information the
Authority requires in respect of Timber and Wood-Derived Products delivered to the Authority
under the Contract, or in respect of each Order in the case of a Framework Agreement, or at
such other frequency as stated in the Contract. The Contractor shall send all completed
Schedule 7s (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements), including Nil Returns where appropriate, to the Authority’s Representative
(Commercial).

The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) may be amended by the Authority from time to time, in accordance with condition
6 (Amendments to Contract).

The Contractor shall obtain any wood, other than processed wood, used in Packaging from:

(1) companies that have a full registered status under the Forestry Commission and Timber
Packaging and Pallet Confederation’s UK Wood Packaging Material Marking
Programme (more detailed information can be accessed at www.forestry.gov.uk) and all
such wood shall be treated for the elimination of raw wood pests and marked in
accordance with that Programme; or

(2) sources supplying wood treated and marked so as to conform to Annex | and Annex Il of
the International Standard for Phytosanitary Measures, “Guidelines for Regulating Wood
Packaging Material in International Trade”, Publication No 15 published by the Food and
Agricultural Organisation of the United Nations (ISPM15) (more detailed information can
be accessed at www.fao.org).

26. Certificate of Conformity
a. Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a Certificate of

b.

C.

Conformity (CofC) in accordance with Schedule 2 (Schedule of Requirements) and any
applicable Quality Plan. One copy of the CofC shall be sent to the Authority’s Representative
(Commercial) upon Delivery, and one copy shall be provided to the Consignee upon Delivery.
The Contractor shall consider the CofC to be a record in accordance with condition 18
(Contractor’s Records).
The Information provided on the CofC shall include:

(1) Contractor’s name and address;

(2) Contractor unique CofC number;

(3) Contract number and where applicable Contract amendment number;

(4) details of any approved concessions;

(5) acquirer name and organisation;

(6) Delivery address;

14
OFFICIAL



OFFICIAL

(7) Contract Item Number from Schedule 2 (Schedule of Requirements);

(8) description of Contractor Deliverable, including part number, specification and
configuration status;

(9) identification marks, batch and serial numbers in accordance with the Specification;

(10) quantities;

(11) asigned and dated statement by the Contractor that the Contractor Deliverables comply
with the requirements of the Contract and approved concessions.

Exceptions or additions to the above are to be documented.

. Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require

demonstration of traceability and design provenance through the supply chain the Contractor
shall include in any relevant subcontract the requirement for the Information called for at clause
26.c. The Contractor shall ensure that this Information is available to the Authority through the
supply chain upon request in accordance with condition 18 (Contractor Records).

27. Access to Contractor’s Premises

a.

The Contractor shall provide to the Authority’s Representatives following reasonable Notice,
relevant accommodation/facilities, at no direct cost to the Authority, and all reasonable access to
its premises for the purpose of monitoring the Contractor’s progress and quality standards in
performing the Contract.

As far as reasonably practical, the Contractor shall ensure that the provisions of clause 1 are
included in their subcontracts with those suppliers identified in the Contract. The Authority,
through the Contractor, shall arrange access to such subcontractors.

28. Delivery / Collection

a.

b.

C.

d.

Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are to be
Delivered to the Consignee by the Contractor or Collected from the Consignor by the Authority.
Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party acting
on behalf of the Contractor), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data Sheet)
in advance of the Delivery Date in order to agree administrative arrangements for
Delivery and provide any Information pertinent to Delivery requested;

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract Data
Sheet);

(8) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with
the instructions;

(4) Dbe responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in Schedule
2 (Schedule of Requirements) by the Delivery Date between the hours agreed by the
Parties.

Where the Contractor Deliverables are to be Collected by the Authority (or a third party acting on
behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1) contact the Authority’s Representative (Transport) as detailed in box 10 of DEFFORM
111 at Annex A to Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in
order to agree specific arrangements for Collection and provide any Information
pertinent to the Collection requested;

(2) comply with any special instructions for arranging Collection in Schedule 3 (Contract
Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with
the instructions;

(4) ensure that the Contractor Deliverables are available for Collection by the Authority from
the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery Date
between the hours agreed by the Parties; and

(5) inthe case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be
the responsibility of the Authority’s Representative (Transport).

Title and risk in the Contractor Deliverables shall only pass from the Contractor to the Authority:

(1) onthe Delivery of the Contractor Deliverables by the Contractor to the Consignee in
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accordance with clause 28.b; or

(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority
once they have been made available for Collection by the Contractor in accordance with
clause 28.c.

29. Acceptance

a.

Acceptance of the Contractor Deliverables shall occur in accordance with any acceptance
procedure specified in Schedule 8 (Acceptance Procedure). If no acceptance procedure is so
specified acceptance shall occur when either:
(1) the Authority does any act in relation to the Contractor Deliverable which is inconsistent
with the Contractor’s ownership; or
(2) the time limit in which to reject the Contractor Deliverables defined in clause 30.b has
elapsed.

30. Rejection and Counterfeit Materiel
Rejection:

a.

If any of the Contractor Deliverables Delivered to the Authority do not conform to the
Specification or any other terms of this Contract, then (without limiting any other right or remedy
that the Authority may have) the Authority may reject the Contractor Deliverables (in whole or in
part). The Authority shall return these Contractor Deliverables to the Contractor at the
Contractor’s risk and cost.

Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the time
limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period is specified,
the Contractor Deliverables shall be deemed to be accepted within a reasonable period of time.

Counterfeit Materiel:

C.

d.

Where the Authority suspects that any Contractor Deliverable or consignment of Contractor
Deliverables contains Counterfeit Materiel, it shall:

(1) notify the Contractor of its suspicion and reasons therefore;

(2) where reasonably possible, and if requested by the Contractor within 10 business days
of such notification, (at the Contractor’s own risk and expense and subject to any
reasonable controls specified by the Authority) afford the Contractor the facility to (i)
inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample thereof for
validation or testing purposes.

(3) give the Contractor a further 20 business days or such other reasonable period agreed
by the Authority, from the date of the inspection at 30.c.(2).(i) or the provision of a
sample at 30.c.(2).(ii), to comment on whether the Contractor Deliverable or
consignment meets the definition of Counterfeit Materiel; and

(4) determine, on the balance of probabilities and strictly on the evidence available to it at
the time, whether the Contractor Deliverable or consignment meets the definition of
Counterfeit Materiel

Where the Authority has determined that the Contractor Deliverable, part or consignment of

Contractor Deliverables contain Counterfeit Material then it may reject the Contractor

Deliverable, part or consignment under 30.a-30.b (Rejection).

In addition to its rights under 30.a and 30.b (Rejection), where the Authority reasonably believes
that any Contractor Deliverable or consignment of Contractor Deliverables contains Counterfeit
Materiel, it shall be entitled to:
(1) Retain any Counterfeit Materiel; and/or
(2) retain the whole or any part of such Contractor Deliverable or consignment where it is
not possible to separate the Counterfeit Materiel from the rest of the Contractor
Deliverable, or consignment;
and such retention shall not constitute acceptance under condition 29 (Acceptance).

Where the Authority intends to exercise its rights under clause 30.d, it shall where reasonable
permit the Contractor, within a period specified by the Authority, to arrange at its own risk and
expense and subject to any reasonable controls specified by the Authority, for:
(1) The separation of Counterfeit Materiel from any Contractor Deliverable or part of a
Contractor Deliverable; and/or
(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the
Authority is satisfied does not contain Counterfeit Materiel.

16
OFFICIAL



OFFICIAL

In respect of any Contractor Deliverable, consignment or part thereof that is retained in
accordance with clause 30.d, including where the Authority permits the Contractor to remove
non-Counterfeit Materiel under clause 30.e but the Contractor fails to do so within the period
specified by the Authority and subject to clause 30.j, the Authority shall be entitled to exercise
any, all, or any combination of, the following rights:

(1) to dispose of it responsibly, and in a manner that does not permit its reintroduction into
the supply chain or market;

(2) to pass itto a relevant investigatory or regulatory authority;

(3) to retain conduct or have conducted further testing including destructive testing, for
further investigatory, regulatory or risk management purposes. Results from any such
tests shall be shared with the Contractor; and/or

(4) torecover the reasonable costs of testing, storage, access, and/or disposal of it from the
Contractor.

Exercise of the rights granted at clauses 30.f.(1) to 30.f.(3) shall not constitute acceptance under
condition 29 (Acceptance).

Any scrap or other disposal payment received by the Authority shall be off set against any
amount due to the Authority under clause 30.f.(4). If the value of the scrap or other disposal
payment exceeds the amount due to the Authority under clause 30.f.(4) then the balance shall
accrue to the Contractor.

The Authority shall not use a retained Article or consignment other than as permitted in this
condition 30.c — 30.k.

The Authority may without restriction report a discovery of Counterfeit Materiel and disclose
information necessary for the identification of similar materiel and its possible sources.

The Contractor shall not be entitled to any payment or compensation from the Authority as a
result of the Authority exercising the rights set out in this condition 30.c — 30.k except where it
has been determined in accordance with condition 40 (Dispute Resolution) that the Authority has
made an incorrect determination in accordance with clause 30.c.(4). In such circumstances the
Authority shall reimburse the Contractors reasonable costs of complying with clause 30.c.

31. Diversion Orders

a.

b.

The Authority shall notify the Contractor at the earliest practicable opportunity if it becomes
aware that a Contractor Deliverable is likely to be subject to a Diversion Order.

The Authority may issue a Diversion Order for the urgent delivery of the Contractor Deliverables
identified in it. These Contractor Deliverables are to be delivered by the Contractor using the
guickest means available as agreed by the Authority.

The Authority reserves the right to cancel the Diversion Order.

If the terms of the Diversion Order are unclear, the Contractor shall immediately contact the
Representative of the Authority who issued it for clarification and/or further instruction.

If the Diversion Order increases the quantity of Contractor Deliverables beyond the scope of the
Contract, it is to be returned immediately to the Authority’s Commercial Officer with an
appropriate explanation.

The Contractor shall be entitled to reasonable additional delivery and packaging costs incurred
in complying with the Diversion Order or cancellation. Claims are to be submitted by the
Contractor to the Authority’s Commercial Officer together with applicable receipts and agreed as
an amendment to the Contract in accordance with condition 6 (Amendments to Contract). The
Contractor shall comply with the requirements of the Diversion Order upon receipt of the
Diversion Order.

32. Self-to-Self Delivery
Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to be
Delivered by the Contractor to its own premises, or to those of a Subcontractor (‘self-to-self
delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor until such
time as it is handed over to the Authority.

LICENCES AND INTELLECTUAL PROPERTY

33. Import and Export Licences

a.

If, in the performance of the Contract, the Contractor needs to import into the UK or export out of
17
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the UK anything not supplied by or on behalf of the Authority and for which a UK import or export
licence is required, the responsibility for applying for the licence shall rest with the Contractor.
The Authority shall provide the Contractor with sufficient information, certification, documentation
and other reasonable assistance in obtaining any necessary UK import or export licence.

. When an export licence or import licence or authorisation either singularly or in combination is
required from a foreign government for the performance of the Contract, the Contractor shall as
soon as reasonably practicable consult with the Authority on the licence requirements. Where
the Contractor is the applicant for the licence or authorisation the Contractor shall:

(1) ensure that when end use or end user restrictions, or both, apply to all or part of any
Contractor Deliverable (which for the purposes of this Condition shall also include
information, technical data and software), the Contractor, unless otherwise agreed with
the Authority, shall identify in the application:

€) the end user as: Her Britannic Majesty’s Government of the United Kingdom of
Great Britain and Northern Ireland (hereinafter “HM Government”); and
(b) the end use as: For the Purposes of HM Government; and

(2) include in the submission for the licence or authorisation a statement that "information
on the status of processing this application may be shared with the Ministry of Defence
of the United Kingdom".

If the Contractor or any subcontractor in the performance of the Contract needs to export
materiel not previously supplied by or on behalf of the Authority for which an export licence or
import licence or authorisation from a foreign government is required, the responsibility for
instituting expeditious action to apply for and obtain the licence shall rest with the Contractor or
that subcontractor. For the purposes of this Condition materiel shall mean information, technical
data and items, including Contractor Deliverables, components of Contractor Deliverables and
software.

. Where the Contract performance requires the export of materiel for which a foreign export
licence or import licence or authorisation is required, the Contractor shall include the
dependencies for the export licence or import licence or authorisation application, grant and
maintenance in the Contract risk register and in the risk management plan for the Contract, with
appropriate review points. Where there is no requirement under the Contract for a risk
management plan the Contractor shall submit this information to the Authority’s representative.
During the term of the Contract and for a period of up to 2 years from completion of the Contract,
the Authority may make a written request to the Contractor to seek a variation to the conditions
to a foreign export licence or import licence or authorisation to enable the Authority to re-export
or re-transfer a licensed or authorised item or licensed or authorised information from the UK to
a non-licensed or unauthorised third party. If the Authority makes such a request it will consult
with the Contractor before making a determination of whether the Authority or the Contractor is
best placed in all the circumstance to make the request. Where, subsequent to such
consultation the Authority notifies the Contractor that the Contractor is best placed to make such
request:

(1) the Contractor shall, or procure that the Contractor’s subcontractor shall, expeditiously
consider whether or not there is any reason why it should object to making the request
and, where it has no objection, file an application to seek a variation of the applicable
export licence or import licence or authorisation in accordance with the procedures of
the licensing authority. Where the contractor has an objection, the Parties shall meet
within five (5) working days to resolve the issue and should they fail the matter shall be
escalated to an appropriate level within both Parties’ organisations, to include their
respective export licensing subject matter experts; and

(2) the Authority shall provide sufficient information, certification, documentation and other
reasonable assistance as may be necessary to support the application for the requested
variation.

Where the Authority determines that it is best placed to make such request the Contractor shall
provide sufficient information, certification, documentation and other reasonable assistance as
may be necessary to support the Authority to make the application for the requested variation.

. Where the Authority invokes clause 33.e or 33.f the Authority will pay the Contractor a fair and
reasonable charge for this service based on the cost of providing it.

. Where the Contractor subcontracts work under the Contract, which is likely to be subject to
foreign export control, import control or both the Contractor shall use reasonable endeavours to
incorporate in each subcontract equivalent obligations to those set out in this Condition. Where
it is not possible to include equivalent terms to those set out in this Condition, the Contractor
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shall report that fact and the circumstances to the Authority.
Without prejudice to HM Government's position on the validity of any claim by a foreign
government to extra-territoriality, the Authority shall provide the Contractor with sufficient
information, certification, documentation and other reasonable assistance to facilitate the
granting of export licences or import licences or authorisations by a foreign Government in
respect of the performance of the Contract.
The Authority shall provide such assistance as the Contractor may reasonably require in
obtaining any UK export licences necessary for the performance of the Contract.
The Contractor shall use reasonable endeavours to identify whether any Contractor Deliverable
is subject to:

(1) anon-UK export licence, authorisation or exemption; or

(2) any other related transfer or export control,
that imposes or will impose end use, end user or re-transfer or re-export restrictions, or
restrictions on disclosure to individuals based upon their nationality. This does not include the
Intellectual Property-specific restrictions of the type referred to in condition 34 (Third Party
Intellectual Property — Rights and Restrictions).

If at any time during the term of the Contract the Contractor becomes aware that all or any part
of the Contractor Deliverables are subject to Clause 33.k(1) or 33.k(2), it shall notify the Authority
of this as soon as reasonably practicable by providing details in the DEFFORM 528 or other
mutually agreed alternative format. Such notification shall be no later than thirty (30) days of
knowledge of any affected Contractor Deliverable and in any event such notification shall be not
less than thirty (30) days prior to delivery of the Contractor Deliverables.

. If the information to be provided under Clause 33.| has been provided previously to the Authority
by the Contractor under the Contract, the Contractor may satisfy these requirements by giving
details of the previous natification and confirming they remain valid and satisfy the provisions of
Clause 33.1.

. During the term of the Contract, the Contractor shall notify the Authority as soon as reasonably
practicable of any changes in the information notified previously under clauses 33.| or 33.m of
which it becomes or is aware that would affect the Authority’s ability to use, disclose, re-transfer
or re-export an item or part of it as is referred to in those Clauses by issuing an updated
DEFFORM 528 to the Authority.

. For a period of up to 2 years from completion of the Contract and in response to a specific
request by the Authority, the Contractor shall notify the Authority as soon as reasonably
practicable of any changes in the information notified previously under Clause 33.1 or 33.m of
which it becomes aware that would affect the Authority’s ability to use, disclose, re-transfer or re-
export an item or part of it as is referred to in those Clauses by issuing an updated DEFFORM
528 to the Authority.

. Where following receipt of materiel from a subcontractor or any of its other suppliers restrictions
are notified to the Contractor by that subcontractor, supplier or other third party or are identified
by the Contractor, the Contractor shall immediately inform the Authority by issuing an updated
DEFFORM 528. Within 3 days of such notification, the Contractor shall propose to the Authority
actions to mitigate the impact of such restrictions. Such proposals may include, where
appropriate, mutually supported attempts to obtain removal or modification to the restrictions or
to obtain appropriate authorisations from the relevant foreign government. The Authority shall
notify the contractor within 3 days of receipt of a proposal whether it is acceptable and where
appropriate the Contract shall be modified in accordance with its terms to implement the
proposal.

. If the restrictions prevent the Contractor from performing its obligations under the Contract and
have not been removed, modified or otherwise satisfactorily managed within a reasonable time,
the Authority may at its absolute discretion elect to amend the contract in accordance with
condition 6 or 7 or as otherwise may be provided by the Contract, or to terminate the Contract.
Except as set out in clause 33.r, in the event of termination in these circumstances termination
shall be on fair and reasonable terms having regard to all the circumstances including payments
already made and that would otherwise be due under the Contract, costs incurred by the
Contractor and benefits received by the Authority. The Parties, acting in good faith, will use all
reasonable endeavours to agree such fair and reasonable terms failing which either Party may
refer the matter to dispute resolution in accordance with the provisions in the Contract.

In the event that the restrictions notified to the Authority pursuant to Clause 33.1 were known or
ought reasonably have been known by the Contractor (but were not disclosed) at contract award
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or if restrictions notified to the Authority pursuant to clauses 33.n or 33.p were known or ought
reasonably to have been known by the Contractor at the date of submission of the most recent
DEFFORM 528 submitted to the Authority in accordance with Clause 33.1, termination under
Clause 33.q will be in accordance with condition 43 (Material Breach) and the provisions of
clause 33.v will not apply.

s. The Authority shall use reasonable endeavours to identify any export control restrictions applying
to materiel to be provided to the Contractor as Government Furnished Assets (GFA). Where the
Authority is to provide materiel necessary to enable the Contractor to perform the Contract or in
respect of which the Services are to be provided, and that materiel is subject to a non-UK export
licence, authorisation, exemption or other related transfer or export control as described in the
provisions of Clause 33.k, the Authority shall provide a completed DEFFORM 528 or will provide
a new or updated DEFFORM 528 to the Contractor within thirty (30) days of the date of
knowledge and in any case not later than thirty (30) days prior to the delivery of such materiel to
the Contractor.

t. In the event that the Authority becomes aware that the DEFFORM 528 disclosure was
incomplete or inaccurate or in the event additional such materiel is identified then the Authority
shall provide, as soon as reasonably practicable a new or revised DEFFORM 528. In the event
that the Authority becomes aware that a prior disclosure included in DEFFORM 528 submitted to
the Contractor was incomplete or inaccurate less than thirty (30) days prior to the delivery to the
Contractor of any material to which the updated or new disclosure relates, the Parties will meet
as soon as reasonably practicable to discuss how to mitigate the impact of the incomplete or
inaccurate disclosure.

u. Where:

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528 provided
pursuant to Clauses 33.s or 33.t or both; or
(2) any of the information provided by the Authority in any DEFFORM 528 proves to be
incorrect or inaccurate;
the Authority and the Contractor shall act promptly to mitigate the impact of such restrictions or
incorrect or inaccurate information. Such mitigation shall include, where appropriate, mutually
supported attempts to obtain removal or modification to the restrictions or to obtain appropriate
authorisations from the relevant foreign government. If the restrictions or incorrect or inaccurate
information adversely affect the ability of the Contractor to perform its obligations under the
Contract, the matter shall be handled under the terms of condition 6 (Amendments to Contract)
or condition 7 (Variations to Specification) or as may otherwise be provided by the Contract as
appropriate and if no alternative solution satisfies the essential terms of the Contract and the
restrictions have not been removed, modified or otherwise satisfactorily managed within a
reasonable time the Authority may terminate the Contract. Termination under these
circumstances will be under the terms of condition 42 (Termination for Convenience) and as
referenced in the Contract.

v. Pending agreement of any amendment of the Contract as set out in clause 33.q or 33.u,
provided the Contractor takes such steps as are reasonable to mitigate the impact, the
Contractor shall be relieved from its obligations to perform those elements of the Contract
directly affected by the restrictions or provision of incorrect or incomplete information.

34. Third Party Intellectual Property — Rights and Restrictions
a. The Contractor and, where applicable any Subcontractor, shall promptly notify the Authority as
soon as they become aware of:

(1) any invention or design the subject of patent or registered Design Rights (or application
thereof) owned by a third party which appears to be relevant to the performance of the
Contract or to use by the Authority of anything required to be done or delivered under
the Contract;

(2) any restriction as to disclosure or use, or obligation to make payments in respect of any
other intellectual property (including technical Information) required for the purposes of
the Contract or subsequent use by the Authority of anything delivered under the
Contract and, where appropriate, the notification shall include such Information as is
required by Section 2 of the Defence Contracts Act 1958;

(3) any allegation of infringement of intellectual property rights made against the Contractor
and which pertains to the performance of the Contract or subsequent use by the
Authority of anything required to be done or delivered under the Contract.
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Clause 34.a does not apply in respect of Contractor Deliverables normally available from the
Contractor as a Commercial Off The Shelf (COTS) item or service.

. If the Information required under clause 34.a has been notified previously, the Contractor may
meet its obligations by giving details of the previous notification.

. For COTS Contractor Deliverables patents and registered designs in the UK, in respect of any
guestion arising (by way of an allegation made to the Authority or Contractor, or otherwise) that
the manufacture or provision under the Contract of Contractor Deliverables normally available
from the Contractor as a COTS item or service is an infringement of a UK patent or registered
design not owned or controlled by the Contractor or the Authority, the Contractor shall, subject to
the agreement of the third party owning such patent or registered design, be given exclusive
conduct of any and all negotiations for the settlement of any claim or the conduct of any litigation
arising out of such question. The Contractor shall indemnify the Authority, its officers, agents
and employees against any liability and cost arising from such allegation. This condition shall
not apply if:

(1) the Authority has made or makes an admission of any sort relevant to such question;

(2) the Authority has entered or enters into any discussions on such question with any third
party without the prior written agreement of the Contractor;

(3) the Authority has entered or enters into negotiations in respect of any relevant claim for
compensation in respect of Crown Use under Section 55 of the Patents Act 1977 or
Section 12 of the Registered Designs Act 1977,

(4) legal proceedings have been commenced against the Authority or the Contractor in
respect of Crown Use, but only to the extent of such Crown Use that has been properly
authorised.

. The indemnity in clause 34.c does not extend to use by the Authority of anything supplied under
the Contract where that use was not reasonably foreseeable at the time of the Contract.

In the event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced, the
Authority shall forthwith authorise the Contractor for the purposes of performing the Contract
(but not otherwise) to utilise a relevant invention or design in accordance with Sections 55 and
56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949 and to use any
model, document or information relating to any such invention or design which may be required
for that purpose.

For all other Contractor Deliverables patents and registered designs in the UK, if a relevant
invention or design has been notified to the Authority by the Contractor prior to the Effective
Date of Contract, then unless it has been otherwise agreed, under the provisions of Sections 55
and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act 1949, the
Contractor is hereby authorised to utilise that invention or design, notwithstanding the fact that it
is the subject of a UK Patent or UK Registered Design, for the purpose of performing the
Contract.

If, under clause 34.a, a relevant invention or design is notified to the Authority by the Contractor
after the Effective Date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant
action against the Contractor, the Authority shall issue to the Contractor a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949, and

(2) inany event, unless the Contractor and the Authority can agree an alternative course of
action, the Authority shall not unreasonably delay the issue of a written authorisation in
accordance with the provisions of Sections 55 and 56 of the Patents Act 1977 or Section
12 of the Registered Designs Act 1949.

. The Authority shall assume all liability and shall indemnify the Contractor, its officers, agents and
employees against liability, including the Contractor’s costs, as a result of infringement by the
Contractor or their suppliers of any patent, utility model, registered design or like protection
outside the United Kingdom in the performance of the Contract when such infringement arises
from or is incurred by reason of the Contractor following any specification, statement of work or
instruction in the Contract or using, keeping or disposing of any item given by the Authority for
the purpose of the Contract in accordance with the Contract.

The Contractor shall assume all liability and shall indemnify the Authority, its officers, agents and
employees against liability, including the Authority’s costs, as a result of infringement by the
Contractor or their suppliers of any patent, utility model, registered design or like protection
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outside the UK in the performance of the Contract when such infringement arises from or is
incurred otherwise than by reason of the Contractor following any specification, statement of
work or instruction in the Contract or using, keeping or disposing of any item given by the
Authority for the purpose of the Contract in accordance with the Contract.

j-  The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or similar
expense incurred in respect of anything to be done under the Contract, where:

(1) arelevant discharge has been given under Section 2 of the Defence Contracts Act
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents Act
1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the Copyright,
Designs and Patents Act 1988 in respect of any intellectual property; or

(2) any obligation to make payments for intellectual property has not been promptly notified
to the Authority under clause 34.a.

k. Where authorisation is given by the Authority under clause 34.e, 34.f or 34.g, to the extent
permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered Designs Act 1949
or Section 240 of the Copyright, Designs and Patents Act 1988, the Contractor shall also be:

(1) released from payment whether by way of royalties, licence fees or similar expenses in
respect of the Contractor's use of the relevant invention or design, or the use of any
relevant model, document or information for the purpose of performing the Contract; and

(2) authorised to use any model, document or information relating to any such invention or
design which may be required for that purpose.

I.  The Contractor shall assume all liability and indemnify the Authority and its officers, agents and
employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item to be supplied under the Contract or otherwise in the performance of
the Contract;

(2) misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;

(8) provision to the Authority of any Information or material which the Contractor does not
have the right to provide for the purpose of the Contract.

m. The Authority shall assume all liability and indemnify the Contractor, its officers, agents and
employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item provided by the Authority for the purpose of the Contract but only to
the extent that the item is used for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the Contractor
as a result of use of Information provided by the Authority for the purposes of the
Contract, but only to the extent that Contractor’s use of that Information is for the
purposes intended when it was disclosed by the Authority.

n. The general authorisation and indemnity is:

(1) clauses 34.a — 34.m represents the total liability of each Party to the other under the
Contract in respect of any infringement or alleged infringement of patent or other
Intellectual Property Right (IPR) owned by a third party;

(2) neither Party shall be liable, one to the other, for any consequential loss or damage
arising as a result, directly or indirectly, of a claim for infringement or alleged
infringement of any patent or other IPR owned by a third party;

(3) a Party against whom a claim is made or action brought, shall promptly notify the other
Party in writing if such claim or action appears to relate to an infringement which is the
subject of an indemnity or authorisation given under this Condition by such other Party.
The notification shall include particulars of the demands, damages and liabilities claimed
or made of which the notifying Party has notice;

(4) the party benefiting from the indemnity or authorisation shall allow the other Party, at its
own expense, to conduct any negotiations for the settlement of the same, and any
litigation that may arise therefrom and shall provide such information as the other Party
may reasonably require;

(5) following a notification under clause 34.n(3), the Party notified shall advise the other
Party in writing within thirty (30) Business Days whether or not it is assuming conduct of
the negotiations or litigation. In that case the Party against whom a claim is made or
action brought shall not make any statement which might be prejudicial to the settlement

22
OFFICIAL



0.

OFFICIAL

or defence of such a claim without the written consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related litigation
shall, if requested, keep the other Party fully informed of the conduct and progress of
such negotiations.

If at any time a claim or allegation of infringement arises in respect of copyright, database right,
Design Right or breach of confidence as a result of the provision of any Contractor Deliverable
by the Contractor to the Authority, the Contractor may at its own expense replace the item with
an item of equivalent functionality and performance so as to avoid infringement or breach. The
Parties will co-operate with one another to mitigate any claim or damage which may arise from
use of third party IPR.

Nothing in condition 34 shall be taken as an authorisation or promise of an authorisation under
Section 240 of the Copyright, Designs and Patents Act 1988.

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award of
the Contract by the Authority and placement of any contract task under it does not constitute an
authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977 or Section 12 of
the Registered Designs Act 1949. The Contractor acknowledges that any such authorisation by
the Authority under its statutory powers must be expressly provided in writing, with reference to
the acts authorised and the specific intellectual property involved.

PRICING AND PAYMENT

35. Contract Price

a.

The Contractor shall provide the Contractor Deliverables to the Authority at the Contract Price.
The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3 (Contract Data
Sheet).

Subject to condition 35.a the Contract Price shall be inclusive of any UK custom and excise or
other duty payable. The Contractor shall not make any claim for drawback of UK import duty on
any part of the Contract Deliverables supplied which may be for shipment outside of the UK.

36. Payment and Recovery of Sums Due

a.

Payment for Contractor Deliverables will be made by electronic transfer and prior to submitting
any claims for payment under clause 36b the Contractor will be required to register their details
(Supplier on-boarding) on the Contracting, Purchasing and Finance (CP&F) electronic
procurement tool.

Where the Contractor submits an invoice to the Authority in accordance with clause 36a, the
Authority will consider and verify that invoice in a timely fashion.

The Authority shall pay the Contractor any sums due under such an invoice no later than a
period of 30 days from the date on which the Authority has determined that the invoice is valid
and undisputed.

Where the Authority fails to comply with clause 36b and there is undue delay in considering and
verifying the invoice, the invoice shall be regarded as valid and undisputed for the purpose of
clause 36¢ after a reasonable time has passed.

The approval for payment of a valid and undisputed invoice by the Authority shall not be
construed as acceptance by the Authority of the performance of the Contractor’s obligations nor
as a waiver of its rights and remedies under this Contract.

Without prejudice to any other right or remedy, the Authority reserves the right to set off any
amount owing at any time from the Contractor to the Authority against any amount payable by
the Authority to the Contractor under the Contract or under any other contract with the Authority,
or with any other Government Department.

37. Value Added Tax

a.

The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU (or non-
EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor to the
Authority.

If the Contractor is required by UK VAT law to be registered for UK VAT (or has registered
voluntarily) in respect of his business activities at the time of any supply, and the circumstances
of any supply are such that the Contractor is liable to pay the tax due to HM Revenue and
Customs (HMRC), the Authority shall pay to the Contractor in addition to the Contract Price (or

23
OFFICIAL



OFFICIAL

any other sum due to the Contractor) a sum equal to the output VAT chargeable on the tax value
of the supply of Contractor Deliverables, and all other payments under the Contract according to
the law at the relevant tax point.

c. The Contractor is responsible for the determination of VAT liability. The Contractor shall consult
its Client Relationship Manager or the HMRC Enquiries Desk (and not the Authority’s
Representative (Commercial)) in cases of doubt. The Contractor shall notify the Authority’s
Representative (Commercial) of the Authority’s VAT liability under the Contract, and any
changes to it, within twenty (20) Business Days of becoming aware the liability is other than at
the standard rate of VAT. In the event of any doubt about the applicability of the tax in such
cases, the Authority may require the Contractor to obtain, and pass to the Authority, a formal
ruling from HMRC. The Contractor shall comply promptly with any such requirement. Where the
Contractor obtains a ruling from HMRC, it shall supply a copy to the Authority within three (3)
Business Days of receiving that ruling unless it proposes to challenge the ruling. Where the
Contractor challenges the ruling it shall supply to the Authority a copy of any final decisions
issued by HMRC on completion of the challenge within three (3) Business Days of receiving the
decision.

d. Where supply of Contractor Deliverables comes within the scope of UK VAT, but the Contractor
is not required by UK VAT law to be registered for UK VAT (and has not registered voluntarily),
the Authority shall be responsible for assessing and paying over directly to HMRC any UK
output VAT due in respect of the Contractor Deliverables. The Contractor shall be responsible
for ensuring it takes into account any changes in VAT law regarding registration.

e. Where Contractor Deliverables are deemed to be supplied to the Authority outside the UK, the
Contractor may be required by the laws of the country where the supply takes place to register
there for EU (or non-EU) turnover or similar tax. In that event, the Authority shall pay to the
Contractor in addition to the Contract Price (and any other sum due to the Contractor under the
Contract) a sum equal to the tax the Contractor is liable to pay to the tax authorities of the
country in question in relation to the Contractor Deliverables within thirty (30) calendar days of a
written request for payment of any such sum by the Contractor.

f. Inrelation to the Contractor Deliverables supplied under the Contract the Authority shall not be
required to pay any sum in respect of the Contractor’s input VAT (or similar EU or non-EU or
both input taxes). However, these input taxes will be allowed where it is established that, despite
the Contractor having taken all reasonable steps to recover them, it has not been possible to do
so. Where there is any doubt that the Contractor has complied with this requirement the matter
shall be resolved in accordance with condition 40 (Dispute Resolution).

g. Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in
accordance with clause 37.b above, the Authority will pay the VAT assessed by HMRC. In the
event that HMRC so determines, the Contractor shall pay any interest charged on any
assessment or penalties or both directly to HMRC. Such interest or penalties or both shall not be
recoverable from the Authority under this Contract or any other contract. The Contractor shall
supply the Authority with a copy of all correspondence between HMRC and the Contractor’s
advisors regarding the VAT assessment within three (3) Business Days of a written request from
the Authority for such correspondence.

38. Debt Factoring
a. Subject to the Contractor obtaining the prior written consent of the Authority in accordance with
condition 11 (Assignment of Contract), the Contractor may assign to a third Party (“the
Assignee”) the right to receive payment of the Contract Price or any part thereof due to the
Contractor under the Contract (including interest which the Authority incurred through late
payment under the Late Payment of Commercial Debts (Interest) Act 1998 (“the Act”)). Any
assignment of the right to receive payment of the Contract Price (or any part thereof) under this
condition 38 shall be subject to:
(1) reduction of any sums in respect of which the Authority exercises its right of recovery
under clause 36.f
(2) all related rights of the Authority under the Contract in relation to the recovery of sums
due but unpaid; and
(3) the Authority receiving notification under both clauses 38.b and 38.c(2).
b. Inthe event that the Contractor obtains from the Authority the consent to assign the right to
receive the Contract Price (or any part thereof) under clause 38.a, the Contractor shall notify the
Authority in writing of the assignment and the date upon which the assignment becomes
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effective.
The Contractor shall ensure that the Assignee:
(1) is made aware of the Authority’s continuing rights under clauses 38.a(1) and 38.a(2);
and
(2) notifies the Authority of the Assignee’s contact Information and bank account details to
which the Authority shall make payment, subject to any reduction made by the Authority
in accordance with clauses 38.a(1) and 38.a(2).
. The provisions of condition 36 (Payment and Recovery of Sums Due) shall continue to apply in
all other respects after the assignment and shall not be amended without the prior approval of
the Authority.

39. Subcontracting and Prompt Payment
a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the Contractor’s

obligations, duties or liabilities under the Contract.

b. Where the Contractor enters into a Subcontract he shall cause a term to be included in such

Subcontract:

(1) providing that where the Subcontractor submits an invoice to the Contractor, the
Contractor will consider and verify that invoice in a timely fashion;

(2) providing that the Contractor shall pay the Subcontractor any sums due under such an
invoice no later than a period of thirty (30) days from the date on which the Contractor
has determined that the invoice is valid and undisputed;

(3) providing that where the Contractor fails to comply with clause 39.b(1) above, and there
is an undue delay in considering and verifying the invoice, that the invoice shall be
regarded as valid and undisputed for the purposes of clause 39.b(2) after a reasonable
time has passed; and

(4) requiring the counterparty to that Subcontract to include in any Subcontract which it
awards, provisions having the same effect as clauses 39.b(1) to 39.b(4).

TERMINATION

40. Dispute Resolution
a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or relating to

the Contract through negotiations between the respective representatives of the Parties having
authority to settle the matter, which attempts may include the use of any alternative dispute
resolution procedure on which the Parties may agree.

In the event that the dispute or claim is not resolved pursuant to clause 40.a the dispute shall be
referred to arbitration. Unless otherwise agreed in writing by the Parties, the arbitration and this
clause 40.b shall be governed by the Arbitration Act 1996. For the purposes of the arbitration,
the arbitrator shall have the power to make provisional awards pursuant to Section 39 of the
Arbitration Act 1996.

For the avoidance of doubt, anything said, done or produced in or in relation to the arbitration
process (including any awards) shall be confidential between the Parties, except as may be
lawfully required in judicial proceedings relating to the arbitration or otherwise.

41. Termination for Insolvency or Corrupt Gifts
Insolvency:

a. The Authority may terminate the Contract, without paying compensation to the Contractor, by

giving written Notice of such termination to the Contractor at any time after any of the following
events:
Where the Contractor is an individual or a firm:

(1) the application by the individual or, in the case of a firm constituted under English law,
any partner of the firm to the court for an interim order pursuant to Section 253 of the
Insolvency Act 1986; or

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986; or

(3) the individual, the firm or, in the case of a firm constituted under English law, any partner
of the firm making a composition or a scheme of arrangement with his or its creditors; or

(4) the presentation of a petition for bankruptcy order against the individual or, in the case
of a firm constituted under English law, any partner of the firm unless it is withdrawn
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within three (3) Business Days from the date on which the Contractor is naotified of the
presentation; or
the court making a bankruptcy order in respect of the individual or, in the case of a firm
constituted under English law, any partner of the firm; or
where the Contractor is either unable to pay his debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable. The
Authority shall regard the Contractor as being unable to pay his debts if:
€)] he has failed to comply with or to set aside a Statutory demand under Section
268 of the Insolvency Act 1986 within twenty-one (21) days of service of the
Statutory Demand on him; or
(b) execution or other process to enforce a debt due under a judgement or order of
the court has been returned unsatisfied in whole or in part.
the presentation of a petition for sequestration in relation to the Contractor's estates
unless it is withdrawn within three (3) Business Days from the date on which the
Contractor is notified of the presentation; or
the court making an award of sequestration in relation to the Contractor’s estates.
Where the Contractor is a company registered in England:

the presentation of a petition for the appointment of an administrator; unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is
notified of the presentation; or

the court making an administration order in relation to the company; or

the presentation of a petition for the winding-up of the company unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

the company passing a resolution that the company shall be wound-up; or

the court making an order that the company shall be wound-up; or

the appointment of a Receiver or manager or administrative Receiver.

Where the Contractor is a company registered other than in England, events occur or
are carried out which, within the jurisdiction to which it is subject, are similar in nature or
effect to those specified in clauses 41.a(9) to 41.a(14) inclusive above.

b. Such termination shall be without prejudice to and shall not affect any right of action or remedy
which shall have accrued or shall accrue thereafter to the Authority and the Contractor.

Corrupt Gifts:

c. The Contractor shall not do, and warrants that in entering the Contract it has not done any of the
following (hereafter referred to as 'prohibited acts"):

d.

e.

)

)

offer, promise or give to any Crown servant any gift or financial or other advantage of
any kind as an inducement or reward;
€) for doing or not doing (or for having done or not having done) any act in relation
to the obtaining or execution of this or any other contract with the Crown; or
(b) for showing or not showing favour or disfavour to any person in relation to this or
any other Contract with the Crown.
enter into this or any other Contract with the Crown in connection with which
commission has been paid or has been agreed to be paid by it or on its behalf, or to its
knowledge, unless before the Contract is made particulars of any such commission and
of the terms and conditions of any such agreement for the payment thereof have been
disclosed in writing to the Authority.

If the Contractor, its employees, agents or any subcontractor (or anyone acting on its behalf or
any of its or their employees) does any of the prohibited acts or commits any offence under the
Bribery Act 2010 with or without the knowledge or authority of the Contractor in relation to this
Contract or any other contract with the Crown, the Authority shall be entitled:

1)
)
®3)

to terminate the Contract and recover from the Contractor the amount of any loss
resulting from the termination;

to recover from the Contractor the amount or value of any such gift, consideration or
commission; and

to recover from the Contractor any other loss sustained in consequence of any breach
of this condition, where the Contract has not been terminated.

In exercising its rights or remedies under this condition, the Authority shall:

@)

act in a reasonable and proportionate manner having regard to such matters as the
gravity of, and the identity of the person performing, the prohibited act;
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(2) give all due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

@) requiring the Contractor to procure the termination of a subcontract where the
prohibited act is that of a Subcontractor or anyone acting on its or their behalf;

(b) requiring the Contractor to procure the dismissal of an employee (whether its
own or that of a Subcontractor or anyone acting on its behalf) where the
prohibited act is that of such employee.

f. Recovery action taken against any person in Her Majesty's service shall be without prejudice to
any recovery action taken against the Contractor pursuant to this Condition.

42. Termination for Convenience

a. The Authority shall have the right to terminate the Contract in whole or in part at any time by
giving the Contractor at least twenty (20) business days written notice (or such other period as
may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice period the
Contract, or relevant part thereof, shall terminate without prejudice to the rights of the parties
already accrued up to the date of termination. Where only part of the Contract is being
terminated, the Authority and the Contractor shall owe each other no further obligations in
respect of the part of the Contract being terminated, but will continue to fulfil their respective
obligations on all other parts of the Contract not being terminated.

b. Following the above notification the Authority shall be entitled to exercise any of the following
rights in relation to the Contract (or part being terminated) to direct the Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started,;

(2) complete in accordance with the Contract the provision of any element of the Contractor
Deliverables;

(3) as soon as may be reasonably practicable take such steps to ensure that the production
rate of the Contractor Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given
under clauses 42.b(2) and 42.b(3) of this condition.

c. Where this condition applies (and subject always to the Contractor’'s compliance with any
direction given by the Authority under clause 42.b):

(1) The Authority shall take over from the Contractor at a fair and reasonable price all
unused and undamaged materiel and any Contractor Deliverables in the course of
manufacture that are:

(a) in the possession of the Contractor at the date of termination; and

(b) provided by or supplied to the Contractor for the performance of the Contract,
except such materiel and Contractor Deliverables in the course of manufacture
as the Contractor shall, with the agreement of the Authority, choose to retain;

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of
such agreement within a period as the Authority may specify, a list of:
(©) all such unused and undamaged materiel; and
(d) Contractor Deliverables in the course of manufacture,
that are liable to be taken over by, or previously belonging to the Authority, and shall
deliver such materiel and Contractor Deliverables in accordance with the directions of
the Authority;

(8) inrespect of Services, the Authority shall pay the Contractor fair and reasonable prices
for each Service performed, or partially performed, in accordance with the Contract.

d. The Authority shall (subject to clause 42.e below and to the Contractor's compliance with any
direction given by the Authority in clause 42.b above) indemnify the Contractor against any
commitments, liabilities or expenditure which would otherwise represent an unavoidable loss by
the Contractor by reason of the termination of the Contract, subject to:

(1) the Contractor taking all reasonable steps to mitigate such loss; and

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting
evidence, reasonably and actually incurred by the Contractor as a result of the
termination of the Contract or relevant part.

e. The Authority’s total liability under the provisions of this Condition shall be limited to the total
price of the Contractor Deliverables payable under the contract (or relevant part), including any
sums paid, due or becoming due to the Contractor at the date of termination.

f. The Contractor shall include in any subcontract over £250,000 which it may enter into for the
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purpose of the Contract, the right to terminate the subcontract under the terms of clauses 42.a to
42.e except that:
(1) the name of the Contractor shall be substituted for the Authority except in clause
42.c(1);
(2) the notice period for termination shall be as specified in the subcontract, or if no period
is specified twenty (20) business days; and
(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the
main Contract, or relevant part, has been terminated by the Authority in accordance with
the provisions of this condition 42.
g. Claims for payment under this condition shall be submitted in accordance with the Authority’s
direction.

43. Material Breach

a. In addition to any other rights and remedies, the Authority shall have the right to terminate the
Contract (in whole or in part) with immediate effect by giving written Notice to the Contractor
where the Contractor is in material breach of its obligations under the Contract.

b. Where the Authority has terminated the Contract under clause 43.a the Authority shall have the
right to claim such damages as may have been sustained as a result of the Contractor’s material
breach of the Contract, including but not limited to any costs and expenses incurred by the
Authority in:

(1) carrying out any work that may be required to make the Contractor Deliverables comply
with the Contract; or
(2) obtaining the Contractor Deliverable in substitution from another supplier.

44, Consequences of Termination
The termination of the Contract, however arising, shall be without prejudice to the rights and duties
of either Party accrued prior to termination. The Conditions that expressly or by implication have
effect after termination shall continue to be enforceable even after termination.

45. Project specific DEFCONs and DEFCON SC variants that apply to this contract
DEFCON 076 (SC2) (Edn. 11/17) - Contractor's Personnel at Government Establishments

DEFCON 532A (SC2) (Edn. 08/20) — Protection of Personal Data (Where Personal Data is not
being processed on behalf of the Authority)

DEFCON 658 (SC2) (Edn. 11/17) — Cyber

Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract is Very Low, as defined in Def
Stan 05-138.

46. Special conditions that apply to this Contract
a. Limitations on Liability
Unlimited Liabilities:
(1) Neither Party limits its liability for:
(a) death or personal injury caused by its negligence, or that of its employees, agents or
sub-contractors (as applicable);
(b) fraud or fraudulent misrepresentation by it or its employees;
(c) breach of any obligation as to title implied by section 12 of the Sale of Goods Act
1979 or section 2 of the Supply of Goods and Services Act 1982; or
(d) any liability to the extent it cannot be limited or excluded by law.
(2) The financial caps on the Contractor's liability set out in Clause 46.a.(4) below shall not
apply to the following:
(a) for any indemnity given by the Contractor to the Authority under this Contact;
(b) the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property in
Software) and condition 34 (Third Party IP — Rights and Restrictions); or
(c) breach by the Contractor of DEFCON 532A (SC2) and Data Protection Legislation.
(3) The financial caps on the Authority's liability set out in Clause 46.a.(5) below shall not apply
to any indemnity given by the Authority to the Contractor under this Contract, including but
not limited to condition 42.
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Financial Limits:
(4) Subject to Clauses 46.a.(1) and 46.a.(2) and to the maximum extent permitted by Law:
(a) the Contractor's total liability in respect of losses that are caused by Defaults of the
Contractor shall in no event exceed:

0] in respect of DEFCON 76 (SC2) Five Million Pounds (E5M) in
aggregate; and
(i) in respect of condition 43b Five Million Pounds (£5M) in aggregate;

(b) without limiting Clause 46.a.(4)(a) and subject always to Clauses 46.a.(1), 46.a.(2)
and 46.a.(4)(c), the Contractor's total liability throughout the Term in respect of all
other liabilities (but excluding any Service Credits paid or payable in accordance
with the KPIs and, whether in contract, in tort (including negligence), arising under
warranty, under statute or otherwise under or in connection with this Contract shall
be Five Million Pounds (E5M) in aggregate.

(c) on the exercise of any and, where more than one, each option period or agreed
extension to the Term, the limitation of the Contractor's total liability (in aggregate)
set out in Clauses 46.a.(4)(a) and 46.a.(4)(b) above shall be fully replenished such
that on and from each such exercise or extension of the Term, the Authority shall be
able to claim up to the full value of the limitation set out in Clauses 46.a.(4)(a) and
46.a.(4)(a) of this Contract.

(5) Subject to Clauses 46.a.(1), 46.a.(3) and 46.a.(6), and to the maximum extent permitted by
Law the Authority's total liability (in aggregate) whether in contract, in tort (including
negligence), under warranty, under statute or otherwise under or in connection with this
Contract shall in respect of all liabilities (taken together) be limited to the Charges paid by
the Authority in the relevant Contract Year in respect of any and all claims in that Contract
Year.

(6) Clause 46.a.(5) shall not exclude or limit the Contractor's right under this Contract to claim
for the Charges.

Consequential Loss:

(7) Subject to Clauses 46.a.(1), 46.a.(2) and 46.a.(8), neither Party shall be liable to the other
Party or to any third party, whether in contract (including under any warranty), in tort
(including negligence), under statute or otherwise for or in respect of:

(a) indirect loss or damage;

(b) special loss or damage;

(c) consequential loss or damage;

(d) loss of profits (whether direct or indirect);

(e) loss of turnover (whether direct or indirect);

(f) loss of business opportunities (whether direct or indirect); or

(g) damage to goodwill (whether direct or indirect),

even if that Party was aware of the possibility of such loss or damage to the other Party.

(8) The provisions of Clause 46.a.(7) shall not restrict the Authority's ability to recover any of
the following losses incurred by the Authority to the extent that they arise as a result of a
Default by the Contractor:

(a) any additional operational and administrative costs and expenses arising from the
Contractor's Default, including any costs paid or payable by the Authority:

0] to any third party;

(ii) for putting in place workarounds for the Contractor Deliverables and other
deliverables that are reliant on the Contractor Deliverables; and

(i) relating to time spent by or on behalf of the Authority in dealing with the
consequences of the Default;

(b) any or all wasted expenditure and losses incurred by the Authority arising from the
Contractor's Default, including wasted management time;

(c) the additional cost of procuring and maintaining in place transitional assistance and
replacement deliverables for the remainder of the Term and any option period or
agreed extension to the Term (including legal and other consultants' fees, re-
procurement project costs, other expenses associated with such exercise and any
increase in the fees for the replacement services over and above the Contract Price
that would have been payable for the relevant Contractor Deliverables);

(d) any losses arising in connection with the loss, destruction, corruption, inaccuracy or
degradation of Authority data, or other data or software, including, to the extent the
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Authority data, other data or software can be recovered or reconstituted, the fees,
costs and expenses of reconstituting such Authority data, data or software;

(e) damage to the Authority's physical property and tangible assets, including damage
under DEFCON 76 (SC2);

(f) costs, expenses and charges arising from, or any damages, account of profits or other
award made for, infringement of any third-party Intellectual Property Rights or breach
of any obligations of confidence;

(g) any additional costs incurred by the Authority in relation to the Authority's contracts
with a third party (including any compensation or interest paid to a third party by the
Authority) as a result of the Default (including the extension or replacement of such
contracts);

(h) any fine or penalty incurred by the Authority pursuant to Law and any costs incurred
by the Authority in defending any proceedings which result in such fine or penalty; or

(i) any savings, discounts or price reductions during the Term and any option period or
agreed extension to the Term committed to by the Contractor pursuant to this
Contract.

Invalidity:

(9) If any limitation or provision contained or expressly referred to in this Clause 46.a. is held to
be invalid under any Law, it will be deemed to be omitted to that extent, and if any Party
becomes liable for loss or damage to which that limitation or provision applied, that liability
will be subject to the remaining limitations and provisions set out in this Clause 46.a.

Third Party Claims or Losses:

(10) Without prejudice to any other rights or remedies the Authority may have under this
Contract (including but not limited to any indemnity claim under condition 34 or at Law), the
Authority shall be entitled to make a claim under this Contract against the Contractor in
respect of any losses incurred by the Authority which arise out of a claim made against the
Authority by a third party under any contract with that third party provided that such third
party claim:

(a) arises naturally and ordinarily as a result of the Contractor's failure to provide the
Contractor Deliverables or failure to perform any of its obligations under this
Contract; and
(b) is atype of claim or loss that would have been recoverable under this Contract if the
third party were a party to this Contract (whether as the Authority or the Contractor),
such claim to be construed as direct losses for the purpose of this Contract.
No Double Recovery:

(11) Neither Party shall be entitled to employ such rights and remedies available to it so as to
seek to recover more than once in respect of the same loss, but the Authority shall be
entitled to use (singly or together) such rights and remedies available to the Authority so as
to recover the full extent of any recoverable losses suffered or incurred, including any
remedies the Authority may have against any guarantor.

b. Option Periods

The Authority reserves the right to extend the Contract, or any part thereof, for a period of up to Twenty
Four (24) months, in two times Twelve (2 x 12) monthly periods, on the terms and conditions of the
Contract existing at the time the option to extend applies.

(i) The Authority shall not be obligated to invoke this option.

(i) Subject to the Authority exercising the option by giving the Contractor written notice of its desire to
extend no less than thirty (30) days prior to expiry. Where an option to extend is exercised by the
Authority, this shall be the subject of a formal amendment to the Contract in accordance with Condition
6 of the SC2 Core Terms and Conditions and Schedule 4 of the Contract.

(iii) The Authority shall not be liable for the cost of any works incurred without formal approval to
proceed with the option period.

(iv) The provisions of this Contract shall continue to apply to any extension of the Contract Term unless
otherwise amended by the Authority and the Contractor.

c. Key Performance Indicators and Performance Management

The Contractor’s performance of the Contract shall be monitored and measured using the agreed Key
Performance Indicators (KPIs) in accordance with Schedule 9 - Key Performance Indicators of this
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Contract.

d. Off-Hire

The Authority reserves the right to reduce the number of fleet vehicles at any point during the contract
period by giving the Contractor 30 (calendar) days notice. The Contract and associated documents
shall be amended, at the earliest convenience, by mutual agreement between the parties to reflect the
changes in fleet vehicles in accordance with Condition 6 of the SC2 Core Terms and Conditions and
Schedule 4 of the Contract. The Authority shall only be liable to pay any applicable off-hire fee (as
outlined in Schedule 2 of the Contract) and for the days hired for that calendar month, i.e. if a vehicle
were off-hired on 10 May, the Authority would only be liable to pay for ten (10) days of hire at a daily
rate (daily rate calculated by dividing the monthly core fee by the days in that month).

e. Rejection

An Authority representative is to check all vehicles within seventy-two (72) hours of delivery from the
Contractor to ensure that they are fit for purpose and meet the contract specification as detailed in the
Statement of Requirement. Any vehicle which does not pass this inspection shall be collected by the
Contractor and a replacement vehicle of equal or higher specification shall be provided within twenty-
four (24) hours of collection by the Contractor.
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SC2 Schedules

Schedule 1 - Definitions of Contract

Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

Commercial Packaging

means the Contractor Deliverables (goods and/or the
services), including Packaging (and Certificate(s) of
Conformity and supplied in accordance with any QA
requirements if specified) which the Contractor is
required to provide under the Contract in accordance with
Schedule 2 (Schedule of Requirements), but excluding
incidentals outside Schedule 2 (Schedule of
Requirements) such as progress reports. (This
definition only applies when DEFCONSs are added to
these Conditions);

means the Secretary of State for Defence acting on
behalf of the Crown;

shall be those person(s) defined in Schedule 3 (Contract
Data Sheet) who will act as the Authority’s
Representative(s) in connection with the Contract.
Where the term “Authority’s Representative(s)” in the
Conditions is immediately followed by a functional
description in brackets, the appropriate Authority’s
Representative(s) shall be the designated person(s) for
the purposes of condition 8;

means 09:00 to 17:00 Monday to Friday, excluding public
and statutory holidays;

a body listed in one of the following sub-categories of the
Central Government classification of the Public Sector
Classification Guide, as published and amended from
time to time by the Office for National Statistics:

a. Government Department;

b. Non-Departmental Public Body or Assembly
Sponsored Public Body (advisory, executive, or
tribunal);

c. Non-Ministerial Department; or

Executive Agency;

means pick up the Contractor Deliverables from the
Consignor. This shall include loading, and any other
specific arrangements, agreed in accordance with clause
28.c and Collected and Collection shall be construed
accordingly;

means commercial Packaging for military use as

described in Def Stan 81-041 (Part 1)
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Conditions means the terms and conditions set out in this document;

Consignee means that part of the Authority identified in Schedule 3
(Contract Data Sheet) to whom the Contractor
Deliverables are to be Delivered or on whose behalf they
are to be Collected at the address specified in Schedule
3 (Contract Data Sheet) or such other part of the
Authority as may be instructed by the Authority by means
of a Diversion Order;

Consignor means the name and address specified in Schedule 3
(Contract Data Sheet) from whom the Contractor
Deliverables will be dispatched or Collected;

Contract means the Contract including its Schedules and any
amendments agreed by the Parties in accordance with
condition 6 (Amendments to Contract);

Contract Price means the amount set out in Schedule 2 (Schedule of
Requirements) to be paid (inclusive of Packaging and
exclusive of any applicable VAT) by the Authority to the
Contractor, for the full and proper performance by the
Contractor of its obligations under the Contract.

Contractor means the person who, by the Contract, undertakes to
supply the Contractor Deliverables, for the Authority as is
provided by the Contract. Where the Contractor is an
individual or a partnership, the expression shall include
the personal representatives of the individual or of the
partners, as the case may be, and the expression shall
also include any person to whom the benefit of the
Contract may be assigned by the Contractor with the
consent of the Authority;

Contractor Commercially means the Information listed in the completed Schedule 5

Sensitive Information (Contractor's Commercially Sensitive Information Form),
which is Information notified by the Contractor to the
Authority, which is acknowledged by the Authority as
being commercially sensitive;

Contractor Deliverables means the goods and/or the services, including
Packaging (and Certificate(s) of Conformity and supplied
in accordance with any QA requirements if specified)
which the Contractor is required to provide under the
Contract;

Control means the power of a person to secure that the affairs of
the Contractor are conducted in accordance with the
wishes of that person:

a. by means of the holding of shares, or the
possession of voting powers in, or in relation to,
the Contractor; or

b. by virtue of any powers conferred by the
constitutional or corporate documents, or any
other document, regulating the Contractor;

and a change of Control occurs if a person who Controls
the Contractor ceases to do so or if another person
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Crown Use

Dangerous Goods

DBS Finance

DEFFORM

DEF STAN

Deliver

DeliveryDate
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acquires Control of the Contractor;

means the UK Government’s Central Point of Expertise
on Timber, which provides a free telephone helpline and
website to support implementation of the UK Government
timber procurement policy;

in relation to a patent means the doing of anything by
virtue of Sections 55 to 57 of the Patents Act 1977 which
otherwise would be an infringement of the patent and in
relation to a Registered Design has the meaning given in
paragraph 2A(6) of the First Schedule to the Registered
Designs Act 1949;

means those substances, preparations and articles that
are capable of posing a risk to health, safety, property or
the environment which are prohibited by regulation, or
classified and authorised only under the conditions
prescribed by the:

a. Carriage of Dangerous Goods and Use of
Transportable Pressure Equipment Regulations
2009 (CDG) (as amended 2011);

b. European Agreement Concerning the
International Carriage of Dangerous Goods by
Road (ADR);

c¢. Regulations Concerning the International
Carriage of Dangerous Goods by Rail (RID);
d. International Maritime Dangerous Goods
(IMDG) Code;

e. International Civil Aviation Organisation
(ICAO) Technical Instructions for the Safe
Transport of Dangerous Goods by Air;

f. International Air Transport Association (IATA)
Dangerous Goods Regulations.

means Defence Business Services Finance, at the
address stated in Schedule 3 (Contract Data Sheet);

means the MOD DEFFORM series which can be found at
https://www.aof.mod.uk;

means Defence Standards which can be accessed at
https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to the
Consignee. This shall include unloading, and any other
specific arrangements, agreed in accordance with
condition 28 and Delivered and Delivery shall be
construed accordingly;

means the date as specified in Schedule 2 (Schedule of
Requirements) on which the Contractor Deliverables or
the relevant portion of them are to be Delivered or made
available for Collection;
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Denomination of Quantity (D of Q) means the quantity or measure by which an item of
material is managed;

Design Right(s) has the meaning ascribed to it by Section 213 of the
Copyright, Designs and Patents Act 1988;

Diversion Order means the Authority’s written instruction (typically given
by MOD Form 199) for urgent Delivery of specified
guantities of Contractor Deliverables to a Consignee
other than the Consignee stated in Schedule 3 (Contract
Data Sheet);

EffectiveDate of Contract means the date specified on the Authority’s acceptance
letter;
Evidence means either:

a. an invoice or delivery note from the timber
supplier or Subcontractor to the Contractor
specifying that the product supplied to the Authority
is FSC or PEFC certified; or

b. other robust Evidence of sustainability or FLEGT
licensed origin, as advised by CPET;

Firm Price means a price (excluding VAT) which is not subject to
variation;
FLEGT means the Forest Law Enforcement, Governance and

Trade initiative by the European Union to use the power
of timber-consuming countries to reduce the extent of
illegal logging;

Government Furnished Assets (GFA) is a generic term for any MOD asset such as equipment,
information or resources issued or made available to the
Contractor in connection with the Contract by or on behalf
of the Authority;

Hazardous Contractor Deliverable means a Contractor Deliverable or a component of a
Contractor Deliverable that is itself a hazardous material
or substance or that may in the course of its use,
maintenance, disposal, or in the event of an accident,
release one or more hazardous materials or substances
and each material or substance that may be so released;

Independent Verification means that an evaluation is undertaken and reported by
an individual or body whose organisation, systems and
procedures conform to “ISO Guide 65:1996 (EN
45011:1998) General requirements for bodies operating
product certification systems or equivalent”, and who is
accredited to audit against forest management standards
by a body whose organisation, systems and procedures
conform to “ISO 17011: 2004 General Requirements for
Providing Assessment and Accreditation of Conformity
Assessment Bodies or equivalent”;
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Issued Property

Legal and Sustainable

Legislation

Military Level Packaging (MLP)

Military Packager Approval Scheme (MPAS)

Military Packaging Level (MPL)

MPAS Registered Organisation

MPAS Certificated Designer

NATO

Notices
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means any Information in any written or other tangible
form disclosed to one Party by or on behalf of the other
Party under or in connection with the Contract;

means any item of Government Furnished Assets (GFA),
including any materiel issued or otherwise furnished to
the Contractor in connection with the Contract by or on
behalf of the Authority;

means production and process methods, also referred to
as timber production standards, as defined by the
document titled “UK Government Timber Production
Policy: Definition of legal and sustainable for timber
procurement”. The edition current on the day the
Contract documents are issued by the Authority shall

apply;

means in relation to the United Kingdom any Act of
Parliament, any subordinate legislation within the
meaning of section 21 of the Interpretation Act 1978, any
exercise of Royal Prerogative or any enforceable
community right within the meaning of Section 2 of the
European Communities Act 1972;

means Packaging that provides enhanced protection in
accordance with Def Stan 81-041 (Part 1), beyond that
which Commercial Packaging normally provides for the
military supply chain;

is a MOD sponsored scheme to certify military Packaging
designers and register organisations, as capable of
producing acceptable Services Packaging Instruction
Sheet (SPIS) designs in accordance with Defence
Standard (Def Stan) 81-041 (Part 4);

shall have the meaning described in Def Stan 81-041
(Part 1);

is a packaging organisation having one or more MPAS
Certificated Designers capable of Military Level designs.
A company capable of both Military Level and
commercial Packaging designs including MOD labelling
requirements;

shall mean an experienced Packaging designer trained
and certified to MPAS requirements;

means the North Atlantic Treaty Organisation which is an
inter-governmental military alliance based on the North
Atlantic Treaty which was signed on 4 April 1949;

shall mean all Notices, orders, or other forms of
communication required to be given in writing under or in
connection with the Contract;
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Overseas shall mean non UK or foreign;

Packaging Verb. The operations involved in the preparation of
materiel for; transportation, handling, storage and
Delivery to the user;

Noun. The materials and components used for the
preparation of the Contractor Deliverables for
transportation and storage in accordance with the
Contract;

Packaging Design Authority (PDA) shall mean the organisation that is responsible for the
original design of the Packaging except where
transferred by agreement. The PDA shall be identified in
the Contract, see Annex A to Schedule 3 (Appendix —
Addresses and Other Information), Box 3;

Parties means the Contractor and the Authority, and Party shall
be construed accordingly;

Primary Packaging Quantity(PPQ) means the quantity of an item of material to be contained
in an individual package, which has been selected as
being the most suitable for issue(s) to the ultimate user,
as described in Def Stan 81-041 (Part 1);

Recycled Timber means recovered wood that prior to being supplied to the
Authority had an end use as a standalone object or as
part of a structure. Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre and
industrial by-products;

b. post-consumer reclaimed wood and wood fibre, and
driftwood,;

c. reclaimed timber abandoned or confiscated at least
ten years previously;

it excludes sawmill co-products;

Safety Data Sheet has the meaning as defined in the Registration,
Evaluation, Authorisation and Restriction of Chemicals
(REACH) Regulations 2007 (as amended);

Schedule of Requirements means Schedule 2 (Schedule of Requirements), which
identifies, either directly or by reference, Contractor
Deliverables to be provided, the quantities and dates
involved and the price or pricing terms in relation to each
Contractor Deliverable;

Short-Rotation Coppice means a specific management regime whereby the poles
of trees are cut every one to two years and which is
aimed at producing biomass for energy. Itis exempt from
the UK Government timber procurement policy. For
avoidance of doubt, Short-Rotation Coppice is not
conventional coppice, which is subject to the timber

policy;

Specification means the description of the Contractor Deliverables,
including any specifications, drawings, samples and / or
patterns, referred to in Schedule 2 (Schedule of
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Requirements);

STANAG4329 means the publication NATO Standard Bar Code
Symbologies which can be sourced at
https://www.dstan.mod.uk/fags.html;

Subcontractor means any subcontractor engaged by the Contractor or
by any other subcontractor of the Contractor at any level
of subcontracting to provide Contractor Deliverables
wholly or substantially for the purpose of performing (or
contributing to the performance of) the whole or any part
of this Contract and ‘Subcontract’ shall be interpreted
accordingly;

Timber and Wood-Derived Products means timber (including Recycled Timber and Virgin
Timber but excluding Short-Rotation Coppice) and any
products that contain wood or wood fibre derived from
those timbers. Such products range from solid wood to
those where the manufacturing processes obscure the
wood element;

Transparency Information means the content of this Contract in its entirety,
including from time to time agreed changes to the
Contract, and details of any payments made by the
Authority to the Contractor under the Contract;

Virgin Timber means Timber and Wood-Derived Products that do not
include Recycled Timber.
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Schedule 2 - Schedule of Requirements

Line Item Details
Item

Price Per Vehicle Per Month ($) Ex VAT

Year 1

Year 2
(option year)

Year 3
(option year)

Hire of one (1) Civilian Armoured Vehicle (CAV)
(in accordance with Annex A to Schedule 2—Statement of Requirement)

Information Redacted

Information Redacted

Information Redacted

Administration Fee for one (1) Civilian Armoured Vehicle (CAV)
(including delivery and collection)

Information Redacted

Information Redacted

Information Redacted

Total Monthly Price Per Vehicle ($)

Information Redacted

Information Redacted

Information Redacted

Total Annual Price Per Vehicle ($)

Information Redacted

Information Redacted

Information Redacted

Quantity

Total Fleet Monthly Price ($)

Information Redacted

Information Redacted

Information Redacted

Total Fleet Annual Price ($)

Information Redacted

Information Redacted

Information Redacted

Price ($) Ex VAT

Off-Hire Fee for one (1) Civilian Armoured Vehicle (CAV)

3 (including collection and in accordance with B6 of Annex A to Schedule 2 — Statement of
Requirement)

Information Redacted

Information Redacted

Information Redacted
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Annex A to Schedule 2 - Statement of Requirement

SECTION A: CAV REQUIREMENT

1. The following requirements are for the routine hire of eight Civilian Armoured Vehicles (CAVs)
and up to a maximum of 12 as required by the Authority upon receipt of formal notice. The key reference
for these requirements is the Information Redacted. Where the requirement refers to a Information
Redacted, the bidder is required to supply documentary evidence that the supplied vehicles meet the
standards outlined in the handbook. This should include copies of the base standard where Information
Redacted has not been used. Tab D of Annex A to Section D of the DEFFORM 47 - Technical
Evaluation Questions (Protection Technical Specification Guidance) provides additional clarity over how
to demonstrate protection levels if no formal compliance documents are available. For personnel
protection requirements the CAV shall have a protected area designed to contain all the occupants.?!

ID [Requirement Reference
A1 |Information Redacted Information Redacted
A5 |Suitable restraints / impact protection systems Information Redacted
A6 | Air conditioning Information Redacted

Be clean, fit for purpose and ready to drive (i.e. not
A7 |delivered damaged or with flat batteries, etc.) for each

driving detalil

Appropriate and serviceable tyres and rims with Information Redacted
A8 | certification from the tyre and vehicle manufacturer

Fire suppression systems in the passenger compartment, |Information Redacted
A9 |under body and engine bay

Provision for emergency egress hatch, in addition to the Information Redacted
A10 | doors and boot/trunk. The capability to cut seatbelts (one

per driver / passenger seat.) is to be provided

1The protected area is defined floor, sides, and roof of the passenger compartment, including doors and windows, from the front

bulkhead to the rear doors, inclusive.
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Requirement

Reference

All

The vehicles are to be able to perform self and mutual
recovery in the event of a minor breakdown/flat tyre

This may include:

- A suitable towing point

- Tow ropes and shackles
- Fitted with a winch

- Run-flat tyres

Al12

To enable the carriage of up to three passengers and one
driver each weighing 100kg with 20kg of luggage plus
personal weapons

Information Redacted

Al3

A means of communicating externally (without needing
doors to be opened to achieve this)

Information Redacted

Al4

Vehicles should be no more than 3 years old from date of
manufacture, have recorded no more than 60,000km and
should be supplied with Full Comprehensive Insurance
(including Third Party Liability)

Al5

The Contractor is to ensure that all relevant safety
certification documentation, in accordance with host nation
government legislation, is provided for each vehicle

Al6

The Contractor is to ensure that all relevant registration
documentation, in accordance with host nation
government legislation is provided for each vehicle

Al7

The CAV shall have supporting operating documentation:

- Full Operating Schedule

- Servicing Schedule

- Maintenance Schedule

- Parts List (Non OEM)

- Drivers Hand Book

- Supplementary equipment Handbooks

Information Redacted
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SECTION B: CONTRACT SUPPORT

ID

Requirement

Reference

Bl

Provide all scheduled maintenance and servicing support in accordance with
manufacturer’s recommendation. Vehicles must be serviced in accordance
with manufacturers guidelines and warranty to ensure they remain reliable
and roadworthy. In addition to service items, parts that require replacement
through normal vehicle usage and expected wear are to be supplied and
fitted by the provider at no cost ($0) to the Authority. Typical parts include,
but are not limited to; tyres, brake disks and pads, battery, bulbs, windscreen
wipers, or any other parts that through their inherent function are designed to
wear with use.

B2

Provide unscheduled maintenance and replacement parts to ensure the
CAV remain roadworthy to ensure full availability of the fleet at all times.
Where the Contractor finds damage during scheduled or unscheduled
maintenance that does not fall under the vehicle warranty or fair wear and
tear as described in B1, then the Contractor shall notify the DO accordingly,
advising him of the relevant problem with an estimate of the repair costs for
approval. Upon receiving this estimate the DO shall decide whether the
repair should be authorised. If the damage is not a safety issue, the
Authority reserves the right for the DO to deem that the repair is not critical
and can delay the repair work.

B3

A breakdown and recovery service available 7 days a week, 24 hours a day
both on and off camp, within the full geographic range of operational activity
(<300km) and with no requirement to stay with a stranded vehicle

B4

An inspection service is to be provided when any vehicle is taken over and
handed back to minimise non-attributable damage and allow for user
acceptance of the vehicle to the standard specified in this requirement

BS

The Contractor is to provide access to an English speaking fleet manager
who shall manage the vehicles on behalf of the Authority

B6

The Contractor is to facilitate the off-hire of vehicles with 30 calendar days
notice from the Authority at the cost outlined in Schedule 2, in accordance
with Clause 46.d. of the Contract Terms and Conditions.
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Schedule 3 - Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:
The Contract expiry date shall be:
31/07/2022

The Contract option period expiry date shall be:
31/07/2024

Condition 4 — Governing Law:
Contract to be governed and construed in accordance with:
English Law

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies) irrevocably
appointed for Contractors without a place of business in England (or Scotland, if Scots Law applies) in
accordance with clause 4.g (if applicable) are as follows:

N/A

Condition 8 — Authority’s Representatives:

The Authority’s Representatives for the Contract are as follows:
Commercial:

Will Pemberton (as per DEFFORM 111)

Project Manager:

JFSp (ME)-CSO-SO03 (as per DEFFORM 111)

Condition 19 — Notices:
Notices served under the Contract shall be sent to the following address:
Authority: (as per DEFFORM 111)

UK Strategic Command Commercial,
Building 410,

Permanent Joint Headquarters,
Sandy Lane,

Northwood,

Middlesex,

HA6 3HP

Contractor:

VSC Security Solutions Ltd
371 English Village

Gulan Street

Erbil

Kurdistan

Iraq

Can notices be sent by electronic mail?
Yes

Condition 20.a — Progress Meetings:
The Contractor shall be required to attend the following meetings:
As and when requested by the Authority
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Condition 20.b — Progress Reports:
The Contractor is required to submit the following Reports:
N/A

Reports shall be Delivered to the following address:
N/A

Supply of Contractor Deliverables

Condition 21 — Quality Assurance;
Is a Deliverable Quality Plan required for this Contract?
No

Other Quality Assurance Requirements:
N/A

Condition 22 — Marking of Contractor Deliverables:
Special Marking requirements:
N/A

Condition 24 - Supply of Data for Hazardous Contractor Deliverables, Materials and Substances:
A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance Statement), and if
applicable, Safety Data Sheet(s) are to be provided by e-mail with attachments in Adobe PDF or MS WORD
format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DSA-DLSR-MovTpt-DGHSIS@mod.uk
to be Delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable.

Condition 25 — Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS WORD format to the
Authority’s Representative (Commercial).

to be delivered no later than one (1) month prior to the Delivery Date for the Contract Deliverable

Condition 26 — Certificate of Conformity:
Is a Certificate of Conformity required for this Contract?
No

Condition 28.b — Delivery by the Contractor:
The following Line Items are to be Delivered by the Contractor:
1

Special Delivery Instructions:
N/A

Condition 28.c - Collection by the Authority:
The following Line Items are to be Collected by the Authority:
N/A

Special Delivery Instructions:
N/A

Condition 30 — Rejection:
The time limit for rejection shall be:
3 Business Days
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Condition 32 — Self-to-Self Delivery:
Self-to-Self Delivery required?
No

Pricing and Payment

Condition 35 - Contract Price:
All Schedule 2 line items shall be FIRM Price

Termination

Condition 42 — Termination for Convenience:
The Notice period for terminating the Contract shall be twenty (20) calendar days.

Other Addresses and Other Information (forms and publications addresses and official use information)

See Annex A to Schedule 3 (DEFFORM 111)
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Annex A to Schedule 3 - DEFFORM 111 - Addresses and Other Information

1. Commercial Officer
Name: Will Pemberton

Address: UK Strategic Command Commercial, Building 410, Permanent Joint Headquarters, Sandy
Lane, Northwood, Middlesex, HA6 3HP

Email: Will.Pemberton101@mod.gov.uk @ 0300 164 3707

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical information is
available)

Name: JFSp (ME)-CSO-SO3
Address N/A
Email: Terry.Morgan1l55@mod.gov.uk

3. Packaging Design Authority Organisation & point of contact:
N/A
(Where no address is shown please contact the Project Team in Box 2)

4. (a) Supply / Support Management Branch or Order Manager: N/A
Branch/Name: N/A
(b) U.LN. D0471M

5. Drawings/Specifications are available from N/A

6. Intentionally Blank

7. Quality Assurance Representative: N/A
Commercial staff are reminded that all Quality Assurance requirements should be listed under the
General Contract Conditions.

AQAPS and DEF STANSs are available from UK Defence Standardization, for access to the documents
and details of the helpdesk visit http://dstan.uwh.diif.r.mil.uk/ [intranet] or https://www.dstan.mod.uk/
[extranet, registration needed].

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT — Assets In
Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD

& 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store Street,
Manchester, M1 2WD

@ 44 (0) 161 2335394
9. Consignment Instructions The items are to be consigned as follows: N/A
10. Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34 8JH
Air Freight Centre
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IMPORTS @ 030 679 81113 /81114 Fax 0117 913 8943
EXPORTS & 030679 81113/81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS @ 030 679 81129 /81133/81138 Fax 0117 913 8946
EXPORTS @ 030679 81129/81133/81138 Fax 0117 913 8946
B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837

Users requiring an account to use the MOD Freight Collection Service should contact
DESWATERGUARD-ICS-Support@mod.gov.uk in the first instance.

11. The Invoice Paying Authority
Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL
& 0151-242-2000 Fax: 0151-242-2809

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

12. Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commaodity Management PO Box 2, Building C16, C Site, Lower
Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk

*NOTE

1. Many DEFCONs and DEFFORMSs can be obtained from the MOD Internet Site:
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

2. If the required forms or documentation are not available on the MOD Internet site requests should be
submitted through the Commercial Officer named in Section 1.
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Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b)

Contract No: 701551411

1. Authority Changes

Subject always to Condition 6 (Amendments to Contract), the Authority shall be entitled, acting
reasonably, to require changes to the Contractor Deliverables (a " Change") in accordance with this
Schedule 4.

2. Notice of Change

a.

b.

If the Authority requires a Change, it shall serve a Notice (an "Authority Notice of Change") on
the Contractor.

The Authority Notice of Change shall set out the change required to the Contractor Deliverables
in sufficient detail to enable the Contractor to provide a written proposal (a "Contractor Change
Proposal") in accordance with clause 3 below.

3. Contractor Change Proposal

a.

As soon as practicable, and in any event within fifteen (15) Business Days (or such other period
as the Parties may agree) after having received the Authority Notice of Change, the Contractor
shall deliver to the Authority a Contractor Change Proposal.
The Contractor Change Proposal shall include:

1. the effect of the Change on the Contractor’s obligations under the Contract;

2. adetailed breakdown of any costs which result from the Change;

3. the programme for implementing the Change;

4. any amendment required to this Contract as a result of the Change, including, where

appropriate, to the Contract Price; and

5. such other information as the Authority may reasonably require.
The price for any Change shall be based on the prices (including all rates) already agreed for
the Contract and shall include, without double recovery, only such charges that are fairly and
properly attributable to the Change.

4. Contractor Change Proposal — Process and Implementation

a.

b.

As soon as practicable after the Authority receives a Contractor Change Proposal, the Authority
shall:

1. evaluate the Contractor Change Proposal;

2. where necessary, discuss with the Contractor any issues arising and following such
discussions the Authority may modify the Authority Notice of Change and the Contractor
shall as soon as practicable, and in any event not more than ten (10) Business Days (or
such other period as the Parties may agree) after receipt of such modification, submit an
amended Contractor Change Proposal.

As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

1. indicate its acceptance of the Change Proposal by issuing an amendment to the Contract
in accordance with Condition 6 (Amendments to Contract); or

2. serve a Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued) the Authority Notice of Change.

If the Authority rejects the Change Proposal it shall not be obliged to give its reasons for such
rejection.

The Authority shall not be liable to the Contractor for any additional work undertaken or expense
incurred unless a Contractor Change Proposal has been accepted in accordance with Clause
4b.(1) above.

5. Contractor Changes

If the Contractor wishes to propose a Change, it shall serve a Contractor Change Proposal on the
Authority, which shall include all of the information required by Clause 3b above, and the process at
Clause 4 above shall apply.
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w.

condition 13)
Contract No: 701551411

Contract No: 701551411

Description of Contractor’s Commercially Sensitive Information:

Commercial elements of the tender

Cross Reference(s) to location of sensitive information:

Schedule 2 - Schedule of Requirements

Explanation of Sensitivity:

Release of information would provide competitors with a clear indication of the pricing structure

Details of potential harm resulting from disclosure:

Loss of competitive advantage

Period of Confidence (if applicable):

Indefinite

Contact Details for Transparency / Freedom of Information matters:
Name: Charlie Mayne

Position: Managing Director

Address: 371, English Village, Erbil, Kurdistan, Iraq

Telephone Number: +964 751 002 8568

Email Address: cmayne@vscsecurity.com
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances
Supplied under the Contract

Contract No: 701551411
Contract Title: Hire and Maintenance of Civilian Armoured Vehicles in Erbil
Contractor:

Date of Contract:

* To the best of our knowledge there are no hazardous Articles, Deliverables, materials or substances
to be supplied. [X]

* To the best of our knowladge the hazards associated with Articles, Deliverables, materials or
substances to be supplied under the Contract are identified in the Safety Data Sheats (Qty:N/A)
altached in accordance with either:

DEFCON 680 ; or
Condition 9 of Standardised Contract 1A/B Conditions []:

Contractor's Signature:

Name: Charlie Mayne

Job Title: Managing Director . ) - y )
Date: 18 May 2021 s ) g - -

* check box ([2) as appropriate

To be completed by the Authority

Domestic Management Code (DMC):
NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019

MOD Abbey Wood (North)

Bristol

BS34 8QW

Emails to be sent to:
DESTECH-QOSEPEnNv-HSISMulti@mod.gov.uk
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract

Data Requirements for Contract No:

701551411

The following information is provided in respect of condition 25 (Timber and Wood-Derived Products):

Schedule of Volume of Volume of Volume (as Delivered to | Total volume of
Requirements timber timber Delivered| the Authority) of timber timber
item and timber Delivered to to the Authority without evidence of Delivered to
product type the Authority with other compliance with the Authority
with FSC, evidence Government Timber under the
PEFC or Procurement Policy Contract
equivalent
evidence
N/A N/A N/A N/A N/A
No Timber and Wood derived product will be supplied under the contract
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Schedule 8 - Acceptance Procedure (i.a.w. condition 29)

Contract No: 701551411

N/A
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Schedule 9 - Key Performance Indicators (KPIs)

1. Performance Indicator Assessment Table.
Statement Qualitative Assessment Quantitative Assessment Colour
Satisfactory Performance matching target 98% of target % or better G
Minor Weakness Small variation from target 95-97.9% of target A
Critical Weakness Major variation from target Less than 95% of target -

2. Vehicles.

Performance Indicator Target Result SOR
Reference

a. Number of formally requested CAV available at all time unless 100% Section A,

specified para 1

b. Standard and serviceability of CAV acceptable to the user based on 100% A6, A8, A9,

SOR Al4

c. All safety and registration documentation maintained to the correct 100% Al5, A16

standard

3. Vehicle Support.

Performance Indicator Target Result SOR
Reference

a. All CAV subject to scheduled maintenance regime 100% Bl

b. Any unserviceable vehicle to be replaced within 8 hours from when 100% B2, B4, A7

the Contractor is notified in base locations

c. English speaking fleet manager available in work hours. 7 days a 100% B5

week
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