Framework Schedule 6 (Order Form Template and Call-Off Schedules)

Order Form

CALL-OFF REFERENCE:

THE BUYER: The Secretary of State for Health and Social Care as part of the

Crown through the UK Health Security Agency

(Also referred to as "UKHSA")

BUYER ADDRESS: 10 South Colonnade,

Canary Wharf,

London, E14 4PU.

THE SUPPLIER: XMA Limited

SUPPLIER ADDRESS: Wilford Industrial Estate, Ruddington Lane, Wilford,

Nottingham, NG11 7EP

REGISTRATION NUMBER:

DUNS NUMBER:

APPLICABLE FRAMEWORK CONTRACT

This Order Form is for the provision of the Call-Off Deliverables and dated 19th August 2024.

It's issued under the Framework Contract with the reference number RM6098 for the provision of Technology Products & Associated Service 2. Lot 3

Framework Ref: RM6098 Project Version: v2.0 Model Version: v3.8

1

RM6098 Framework Schedule 6 (Order Form Template and Call-Off Schedules)

Crown Copyright 2018

CALL-OFF LOT(S):

Lot 3 Software

CALL-OFF INCORPORATED TERMS

The following documents are incorporated into this Call-Off Contract. Where numbers are missing, we are not using those schedules. If the documents conflict, the following order of precedence applies:

- 1. This Order Form including the Call-Off Special Terms and Call-Off Special Schedules.
- 2. Joint Schedule 1 (Definitions and Interpretation) RM6098
- 3. Framework Special Terms
- 4. The following Schedules in equal order of precedence:
 - Joint Schedules for RM6098
 - Joint Schedule 2 (Variation Form)
 - Joint Schedule 3 (Insurance Requirements)
 - Joint Schedule 4 (Commercially Sensitive Information)
 - Joint Schedule 6 (Key Subcontractors)
 - Joint Schedule 10 (Rectification Plan)
 - Joint schedule 11(Processing Data)
 - Call-Off Schedules for RM6098
 - Call-Off Schedule 1 (Transparency Reports)
 - Call-Off Schedule 2 (Staff Transfer)
 - Call-Off Schedule 3 (Continuous Improvement)
 - Call-Off Schedule 5 (Pricing Details)
 - Call-Off Schedule 6 (ICT Services)
 - Call-Off Schedule 7 (Key Supplier Staff)
 - Call-Off Schedule 9 (Security)
 - Call-Off Schedule 10 (Exit Management)
 - Call-Off Schedule 12 (Clustering)
 - Call-Off Schedule 13 (Implementation Plan and Testing)
 - Call-Off Schedule 14 (Service Levels)
- 5. CCS Core Terms (version 3.0.11) as amended by the Framework Award Form
- 6. Joint Schedule 5 (Corporate Social Responsibility) RM6098

No other Supplier terms are part of the Call-Off Contract. That includes any terms written on the back of, added to this Order Form, or presented at the time of delivery.

RM6098 Framework Schedule 6 (Order Form Template and Call-Off Schedules) Crown Copyright 2018

CALL-OFF SPECIAL TERMS

N/A

CALL-OFF START DATE: 21/08/2024.

CALL-OFF EXPIRY DATE: 20/08/2025

CALL-OFF INITIAL PERIOD 12 months

Optional 1 period of 12months extension

CALL-OFF DELIVERABLES

licences to be purchase on ad-hoc basis as needed without purchasing upfront.



Carriage	FREE		
Sub Total	£80,751.71		
Vat	£16,150.34		
Total	£96,902.05		

LOCATION FOR DELIVERY

RM6098 Framework Schedule 6 (Order Form Template and Call-Off Schedules) Crown Copyright 2018

N/A

DATES FOR DELIVERY

Delivery times will be confirmed upon order.

TESTING OF DELIVERABLES

Option A-None

WARRANTY PERIOD


The warranty period for the purposes of Clause 3.1.2 of the Core Terms shall be 90 days.

MAXIMUM LIABILITY

The limitation of liability for this Call-Off Contract is stated in Clause 11.2 of the Core Terms.

The Estimated Year 1 Charges used to calculate liability in the first Contract Year is £80,751.71 ex Vat Estimated Charges in the first 12 months of the Contract.

CALL-OFF CHARGES



Carriage	FREE	
Sub Total	£80,751.71	
Vat	£16,150.34	
Total	£96,902.05	

RM6098 Framework Schedule 6 (Order Form Template and Call-Off Schedules) Crown Copyright 2018 PAYMENT METHOD Payment to be made via BACS. **BUYER'S INVOICE ADDRESS:** Accounts Payable; UK Health Security Agency, Manor Farm Road, Porton Down, Salisbury, SP4 0JG Email: BUYER'S AUTHORISED REPRESENTATIVE Name: Daramola Nasiru Role: Email address **BUYER'S ENVIRONMENTAL POLICY** N/A **BUYER'S SECURITY POLICY** N/A SUPPLIER'S AUTHORISED REPRESENTATIVE Name: Harjinder Sandher Role: email address: address: Wilford Industrial Estate Ruddington Lane Wilford Nottingham NG11 7EP SUPPLIER'S CONTRACT MANAGER

Name: Ann O'Shaughnessy

Role:

email address:

Address: Wilford Industrial Estate Ruddington Lane Wilford Nottingham NG11 7EP

PROGRESS REPORT FREQUENCY

N/A

RM6098 Framework Schedule 6 (Order Form Template and Call-Off Schedules)

Crown Copyright 2018

PROGRESS MEETING FREQUENCY N/A **KEY STAFF:** Name: Mark Oswald Role: email address: KEY SUBCONTRACTOR(S) Adobe COMMERCIALLY SENSITIVE INFORMATION N/A SERVICE CREDITS N/A ADDITIONAL INSURANCES N/A **GUARANTEE** N/A SOCIAL VALUE COMMITMENT

Framework Ref: RM6098 Project Version: v2.0 Model Version: v3.8

N/A

Joint Schedules & Call-Off Schedules - RM6098

1: (0 1 1 1 4 /D f: ''')	
Joint Schedule 1 (Definitions)	RM6098 Joint Schedule 1 - Definitio
Joint Schedule 2 (Variation Form)	RM6098 Joint Schedule 2 - Variation
Joint Schedule 3 (Insurance Requirements)	w
	RM6098 Joint Schedule 3 - Insuranc
Joint Schedule 4 (Commercially Sensitive Information)	RM6098 Joint Schedule 4 - Commer
Joint Schedule 5 (Corporate Social Responsibility)	RM6098 Joint Schedule 5 - Corporat
Joint Schedule 6 (Key Subcontractors)	
	RM6098-Joint-Sched ule-6-Key-Subcontrac
Joint Schedule 9 (Security)	W
	RM6098-Call-Off-Sc hedule-9-Security-v1.
Joint Schedule 10 (Rectification Plan)	™
	RM6098 Joint Schedule 10 - Rectific
Joint schedule 11(processing data)	W
	Joint Schedule 11.docx
Joint schedule 14 (Service level)	W
	RM6098-Call-Off-Sc hedule-14-Service-Le

RM6098 Framework Schedule 6 (Order Form Template and Call-Off Schedules) Crown Copyright 2018

Call-Off Schedule 6 (ICT Services)	RM6098-Call-Off-Sc hedule-6-ICT-Services
CCS Core Terms (version 3.0.11)	RM6098-Core-terms -v3.0.11-1.docx

For and on b	ehalf of the Supplier:	For and on behalf of the Buyer:	
Signature:	by:	Signature:	
Full Name: Role: Job Title/Role	:	Full Name: Role: Job Title/Role	:
Dante Signed:	21.8.2024	Date Signed:	21/08/2024