

Schedule 2 - Schedule of Requirements for Contract No: PA0000000211
For ACC2027570 Project SAGE (Synthetic Aviation Gunnery Equipment)

<u>Contractor Deliverables</u>					
Item Number	Specification	Delivery Date	Total Qty	Price (£) Ex VAT	
				Per Item	Total inc. Packaging (and Delivery if specified in Schedule 3 (Contract Data Sheet)
1	MODREC Approval	REDACTED UNDER FOIA	1	REDACTED UNDER FOIA	REDACTED UNDER FOIA
2	OPTION <i>*Note: Item two is only applicable if the Authority exercises its option to proceed beyond Item 1 in accordance with Condition 21 (Option) of the Contract terms and conditions.</i>	TBC	1	REDACTED UNDER FOIA	REDACTED UNDER FOIA
2.1	Project SAGE detailed project plan	REDACTED UNDER FOIA	1	REDACTED UNDER FOIA	REDACTED UNDER FOIA
2.2	Initial Build of MR ADG simulator	REDACTED UNDER FOIA	1	REDACTED UNDER FOIA	REDACTED UNDER FOIA
2.3	Trial One Report	REDACTED UNDER FOIA	1	REDACTED UNDER FOIA	REDACTED UNDER FOIA
2.4	MR ADG simulator and final report	REDACTED UNDER FOIA	1	REDACTED UNDER FOIA	REDACTED UNDER FOIA
Total Price					£346,024.00