























Call-Off Schedule 5 (Pricing Details)
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£3.298,920.00
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Call-Off Schedule 7 (Key Supplier Staff)

1.1 The Order Form lists the key roles (“Key Roles”) and names of the persons
who the Supplier shall appoint to fill those Key Roles at the Start Date.

1.2 The Supplier shall ensure that the Key Staff fulfil the Key Roles at all times
during the Contract Period.

1.3 The Buyer may identify any further roles as being Key Roles and, following
agreement to the same by the Supplier, the relevant person selected to fill
those Key Roles shall be included on the list of Key Staff.

1.4 The Supplier shall not and shall procure that any Subcontractor shall not
remove or replace any Key Staff unless:

141 requested to do so by the Buyer or the Buyer Approves such removal
or replacement (not to be unreasonably withheld or delayed),

1.42 the person concerned resigns, retires or dies or is on maternity or long-
term sick leave: or

1.4.3 the person's employment or contractual arrangement with the Supplier
or Subcontractor is terminated for material breach of contract by the
employee.

1.5 The Supplier shall:

1.5.1  notify the Buyer promptly of the absence of any Key Staff (other than
for short-term sickness or holidays of two (2) weeks or less, in which
case the Supplier shall ensure appropriate temporary cover for that Key
Role);

1.5.2 ensure that any Key Role is not vacant for any longer than ten (10)
Working Days;

1.5.3 give as much notice as is reasonably practicable of its intention to
remove or replace any member of Key Staff and, except in the cases of
death, unexpected ill health or a material breach of the Key Staff's
employment contract, this will mean at least three (3) Months' notice;

1.5.4 ensure that all arrangements for planned changes in Key Staff provide
adequate periods during which incoming and outgoing staff work
together to transfer responsibilities and ensure that such change does
not have an adverse impact on the provision of the Deliverables; and

1.5.5 ensure that any replacement for a Key Role has a level of qualifications
and experience appropriate to the relevant Key Role and is fully
competent to carry out the tasks assigned to the Key Staff whom he or
she has replaced.
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1.6

The Buyer may require the Supplier to remove or procure that any
Subcontractor shall remove any Key Staff that the Buyer considers in any

respect unsatisfactory. The Buyer shall not be liable for the cost of replacing
any Key Staff.
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Call-Off Schedule 9 (Security)

Part A: Short Form Security Requirements

1. Definitions

1.1

In this Schedule, the following words shall have the following meanings and they
shall supplement Joint Schedule 1 (Definitions).

"Breach of
Security”

1 the occurrence of:

a) any unauthorised access to or use of the
Deliverables, the Sites and/or any
Information and Communication Technology
("ICT"), information or data (including the
Confidential Information and the Government
Data) used by the Buyer and/or the Supplier
in connection with this Contract; and/or

b) the loss and/or unauthorised disclosure of
any information or data (including the
Confidential Information and the Government
Data), including any copies of such
information or data, used by the Buyer and/or
the Supplier in connection with this Contract,

2in either case as more particularly set out in the
Security Policy where the Buyer has required
compliance therewith in accordance with
paragraph 2.2;

"Security
Management Plan”

3the Supplier's security management plan prepared
pursuant to this Schedule, a draft of which has
been provided by the Supplier to the Buyer andas
updated from time to time.

2. Complying with security requirements and updates to them

21 The Buyer and the Supplier recognise that, where specified in Framework
Schedule 4 (Framework Management), CCS shall have the right to enforce the
Buyer's rights under this Schedule.

2.2

2.3

The Supplier shall comply with the requirements in this Schedule in respect of
the Security Management Plan. Where specified by a Buyer that has undertaken
a Further Competition it shall also comply with the Security Policy and shall
ensure that the Security Management Plan produced by the Supplier fully
complies with the Security Policy.

Where the Security Policy applies the Buyer shall notify the Supplier of any
changes or proposed changes to the Security Policy.
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24 |fthe Supplier believes that a change or proposed change to the Security Policy
will have a material and unavoidable cost implication to the provision of the
Deliverables it may propose a Variation to the Buyer. In doing so, the Supplier
must support its request by providing evidence of the cause of any increased
costs and the steps that it has taken to mitigate those costs. Any change to the
Charges shall be subject to the Variation Procedure.

2.5 Until and/or unless a change to the Charges is agreed by the Buyer pursuantto
the Variation Procedure the Supplier shall continue to provide the Deliverables
in accordance with its existing obligations.

3. Security Standards

3.1 The Supplier acknowledges that the Buyer places great emphasis on the
reliability of the performance of the Deliverables, confidentiality, integrity and
availability of information and consequently on security.

3.2 The Supplier shall be responsible for the effective performance of its security
obligations and shall at all times provide a level of security which:

3.2.1 isin accordance with the Law and this Contract:
3.2.2 as a minimum demonstrates Good Industry Practice;

3.2.3 meets any specific security threats of immediate relevance to the
Deliverables and/or the Government Data; and

3.2.4 where specified by the Buyer in accordance with paragraph 2.2
complies with the Security Policy and the ICT Policy.

3.3 The references to standards, guidance and policies contained or set out in
Paragraph 3.2 shall be deemed to be references to such items as developed
and updated and to any successor to or replacement for such standards,
guidance and policies, as notified to the Supplier from time to time.

34 In the event of any inconsistency in the provisions of the above standards,
guidance and policies, the Supplier should notify the Buyer's Representative of
such inconsistency immediately upon becoming aware of the same, and the
Buyer's Representative shall, as soon as practicable, advise the Supplier which
provision the Supplier shall be required to comply with.

4. Security Management Plan

41 Introduction

411 The Supplier shall develop and maintain a Security ManagementPlan
in accordance with this Schedule. The Supplier shall thereafter comply
with its obligations set out in the Security Management Plan.

4.2 Content of the Security Management Plan
421 The Security Management Plan shall:

a) comply with the principles of security set out in Paragraph 3 and
any other provisions of this Contract relevant to security;

b) identify the necessary delegated organisational roles for those
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responsible for ensuring it is complied with by the Supplier;

c¢) detail the process for managing any security risks from
Subcontractors and third parties authorised by the Buyer with
access to the Deliverables, processes associated with the
provision of the Deliverables, the Buyer Premises, the Sites and
any ICT, Information and data (including the Buyer's Confidential
Information and the Government Data) and any system that could
directly or indirectly have an impact on that Information, data
and/or the Deliverables;

d) be developed to protect all aspects of the Deliverables and all
processes associated with the provision of the Deliverables,
including the Buyer Premises, the Sites, and any ICT, Information
and data (including the Buyer's Confidential Information and the
Government Data) to the extent used by the Buyer or the Supplier
in connection with this Contract or in connection with any system
that could directly or indirectly have an impact on that Information,
data and/or the Deliverables;

e) set out the security measures to be implemented and maintained
by the Supplier in relation to all aspects of the Deliverables and
all processes associated with the provision of the Goods and/or
Services and shall at all times comply with and specify security
measures and procedures which are sufficient to ensure that the
Deliverables comply with the provisions of this Contract;

f)  set out the plans for transitioning all security arrangements and
responsibilities for the Supplier to meet the full obligations of the
security requirements set out in this Contract and, where
necessary in accordance with paragraph 2.2 the Security Policy;
and

g) be written in plain English in language which is readily
comprehensible to the staff of the Supplier and the Buyer
engaged in the provision of the Deliverables and shall only
reference documents which are in the possession of the Parties
or whose location is otherwise specified in this Schedule.

4.3 Development of the Security Management Plan

4.31

4.3.2

Within twenty (20) Working Days after the Start Date and in
accordance with Paragraph 4.4, the Supplier shall prepare and deliver
to the Buyer for Approval a fully complete and up to date Security
Management Plan which will be based on the draft Security
Management Plan.

If the Security Management Plan submitted to the Buyer in accordance
with Paragraph 4.3.1, or any subsequent revision to it in accordance
with Paragraph 4.4, is Approved it will be adopted immediately and will
replace the previous version of the Security Management Plan and
thereafter operated and maintained in accordance with this Schedule.
If the Security Management Plan is not Approved, the Supplier shall
amend it within ten (10) Working Days of a notice of non-approval from
the Buyer and re-submit to the Buyer for Approval. The Parties will use
all reasonable endeavours to ensure that the approval process takes
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4.3.3

4.3.4

as little time as possible and in any event no longer than fifteen (15)
Working Days from the date of its first submission to the Buyer. If the
Buyer does not approve the Security Management Plan following its
resubmission, the matter will be resolved in accordance with the
Dispute Resolution Procedure.

The Buyer shall not unreasonably withhold or delay its decision to
Approve or not the Security Management Plan pursuant to Paragraph
43.2. However a refusal by the Buyer to Approve the Security
Management Plan on the grounds that it does not comply with the
requirements set out in Paragraph 4.2 shall be deemed to be
reasonable.

Approval by the Buyer of the Security Management Plan pursuant to
Paragraph 4.3.2 or of any change to the Security Management Plan in
accordance with Paragraph 4.4 shall not relieve the Supplier of its
obligations under this Schedule.

44 Amendment of the Security Management Plan

4.41

4.4.2

443

4.44

The Security Management Plan shall be fully reviewed and updated by
the Supplier at least annually to reflect:

a) emerging changes in Good Industry Practice;

b) any change or proposed change to the Deliverables and/or
associated processes;

c) where necessary in accordance with paragraph 2.2, any change
to the Security Policy;

d) any new perceived or changed security threats; and
e) any reasonable change in requirements requested by the Buyer.

The Supplier shall provide the Buyer with the results of such reviews
as soon as reasonably practicable after their completion and
amendment of the Security Management Plan at no additional cost to
the Buyer. The results of the review shall include, without limitation:

a) suggested improvements to the effectiveness of the Security
Management Plan;

b) updates to the risk assessments; and

¢) suggested improvements in measuring the effectiveness of
controls.

Subject to Paragraph 4.4.4, any change or amendment which the
Supplier proposes to make to the Security Management Plan (as a
result of a review carried out in accordance with Paragraph 4.4.1, a
request by the Buyer or otherwise) shall be subject to the Variation
Procedure.

The Buyer may, acting reasonably, Approve and require changes or
amendments to the Security Management Plan to be implemented on
timescales faster than set out in the Variation Procedure but, without
prejudice to their effectiveness, all such changes and amendments

147



shall thereafter be subject to the Variation Procedure for the purposes
of formalising and documenting the relevant change or amendment.

5. Security breach

5.1 Either Party shall notify the other in accordance with the agreed security incident
management process (as detailed in the Security Management Plan) upon
becoming aware of any Breach of Security or any potential or attempted Breach

of Security.

5.2 Without prejudice to the security incident management process, upon becoming
aware of any of the circumstances referred to in Paragraph 5.1, the Supplier

shall:

9.2.1 immediately take all reasonable steps (which shall include any action or changes
reasonably required by the Buyer) necessary to:

a)

b)

d)

minimise the extent of actual or potential harm caused by
any Breach of Security;

remedy such Breach of Security to the extent possible
and protect the integrity of the Buyer and the provision of
the Goods and/or Services to the extent within its control
against any such Breach of Security or attempted Breach
of Security;

prevent an equivalent breach in the future exploiting the
same cause failure; and

as soon as reasonably practicable provide to the Buyer,
where the Buyer so requests, full details (using the
reporting mechanism defined by the Security
Management Plan) of the Breach of Security or attempted
Breach of Security, including a cause analysis where
required by the Buyer.

5.3In the event that any action is taken in response to a Breach of Security or
potential or attempted Breach of Security that demonstrates non-compliance of
the Security Management Plan with the Security Policy (where relevant in
accordance with paragraph 2.2) or the requirements of this Schedule, then any
required change to the Security Management Plan shall be at no cost to the

Buyer.
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Call-Off Schedule 20 (Call-Off Specification)
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