[Bidder Name]
Armed Forces Recruiting Programme (RP) Financial Template



# AFRP ITPD Annex H - Tender Financial Template [Bidder Name] Version Control



Project:	AFRP
Project Phase:	ITPD
	AFRP Tender Financial Template
Template Owner:	AFRP Finance Manager
Purpose:	This template forms Annex H to ITPD and serves to enable Bidders to provide key information on their payment, performance and
	incentivisation mechanisms and detailed costs in a structured manner so as to enable consistent and comparable evaluation by the
	Authority.
Security	OFFICIAL - COMMERCIAL

Master Version:	AFRP Tender Financial Template_v1
Tender File Name:	AFRP Tender Financial Template_v1 00_[Bidder Name] [Demand Name] [Version]
Last Updated:	
Version:	
Status:	ITPD
Disclaimer:	This template is currently draft and subject to ongoing development. It may therefore be incomplete and may contain errors and / or invalid assumptions.  If you are not the intended recipient please note that any form of disclosure, distribution, copying or use of this Template or the
	Information in it or in any attachments is strictly prohibited and may be unlawful. If you have received this Template in error, please return it to the Authority, then delete the Template and destroy any copies of it.

#### Version Log and Release Information

Version	Date	Changes from previous version	Release/ usage
v1 00		Version as issued at ITPD	AFRP release to all Bidders

The Authority assumes that Bidders will not require any edits to this template. shall this not be the case, Bidders shall contact the Template Owner and outline below where changes have been made

Please enter in the table any instances where formatting of any tabs (e.g. added more columns) has been required.											
ab Name	Description of edit	Reason for edit									

Editable input
Select input from dropdown
Pre-populated cell (do not edit)

Index Master Check OK

Contents	Description	Bidder Input Required?	Check
AFRP Financial Template	Workbook details for the AFRP Tender Financial Template are contained in the following worksheets	No - Intentionally Blank	No check required
<u>Version Control</u>	Template information including owner and release details	Yes	No check required
Contents	Summary of template sheets	No	No check required
<u>Approach</u>	Matrix outlining what costs and fees are included in the different calculations	No	No check required
Summary	Summary of Costs	No	No check required
<u>Guidance</u>	Provides guidance required to navigate through this model	No	No check required
<u>Transition</u>	Transition costs from the Bidder shall be submitted in the following worksheet	No - Intentionally Blank	No check required
<u>Transition Fixed Costs</u>	Bidder Transition costs and associated milestone payment charges and pricing (i.e. profit) considerations, for milestones based on a Fixed pricing, between Contract Award and Service Commencement Date	Yes	ОК
<u>Delivery Cost Submission</u>	Delivery Cost submissions required from the Bidder shall be submitted in the following worksheets	No - Intentionally Blank	No check required
<u>Core Delivery</u>	Core Delivery Costs for all elements of AFRS	Yes	ОК
<u>Pricing Mechanisms</u>	Pricing Mechanism submissions required from the Bidder for the Core Contract shall be submitted in the following worksheets	No - Intentionally Blank	No check required
Transition Milestone Fixed	Transition milestone fixed payment mechanism	Yes	ОК
Core Delivery Cost - Total	Total Core Delivery Costs (Target Cost)	No	ОК
Core TCIF	Bidder Target Cost Incentive Fee components and illustrative example of cost to the Authority against 30% over run and 10% under run	Yes	ОК
Supporting Info	Information underpinning the core submission required from the Bidder shall be submitted in the following worksheets	No - Intentionally Blank	No check required
Infrastructure Req't	Supplier submission of Authority infrastructure requirement in the solution	Yes	No check required
Military Resource Rea't	Supplier submission of Authority military resource requirement in the solution	Yes	No check required
Indicies	Bidder indicies used in the calculation of firm price submissions, and any other indicies used in the calculation of cost submissions	Yes	No check required
CDAL	Cost data assumption list to be completed by the Bidder	Yes	No check required
TUPE Redundancy Data	TUPE roles - to be included in template following submission of ROM pricing response	Yes	No check required
TUPE Redundancy	TUPE Redundancy breakdown - to be included in template following submission of ROM pricing response	Yes	ОК
Supplementary Bidder Specific Data	Supplementary Bidder Specific Data	No - Intentionally Blank	No check required
Bidder Input	Placeholder shall Bidders wish to add supplementary information	No - Intentionally Blank at present	No check required
<u>Functionality</u>	Sheets driving template functionality are contained in the following worksheets	No - Intentionally Blank	No check required
Assumptions Constraints & Lists	Repository of predetermined inputs to be selected across the model	No	No check required
GFR Offer	Authority GFR	No	No check required
Military Capitation Rates	Provides capitation rates for military resource and the relevant assumptions	No	No check required

[Bidder Name] Approach



## Approach for affordability and evaluation

The following matrix outlines what will be used in calculating affordability and evaluating the Bidders price. This is an assessment of costs over 10 years (i.e. a 7 year contract for delivery plus 3 years)

Summary Costs	Pricing Component Consideration?	Included in Affordability Assessment?	Included in Evaluation (i				
Transition							
Transition Milestone Fixed Costs	Transition	Υ	Y				
Retained Costs & Risk - Transition	N/A	Y	Υ				
Core Delivery							
Target Cost Incentive Fee - Summary Core Delivery Costs	Target Cost	Y	Y				
Target Cost Incentive Fee - Fee Component	Target Cost	Y	Y				
Retained Costs & Risk - Core AFRP	N/A	Y	Y				

Core Pass Through Charges	N	Υ
Redundancy (Outside the Contract Price)	N	Υ

AFRP ITPD Annex H - Tender Financial Template [Sidder Name] Summary

The following table indicates the values entered by the Bidder as a base price for this Demand variant, it does not reflect the final values used in evaluation or any view on the figures post calculation of inflation, NPV, or risk adjustment etc

01 April 2024 01 April 2025 01 April 2026 01 April 2027 01 April 2028 01 April 2029 01 April 2029 01 April 2030 01 April 2031 01 April 2032 01 April 2033 01 April 2034

					31 March 2025	31 March 2026	31 March 2027	31 March 2028	31 March 2029	31 March 203		31 March 203	2 31 March 203		4 31 March 2035	
Summary Costs	Pricing Component Consideration?	Tabs	Included in affordability?	Included in evaluation (i.e. MEAT NPV)	Year 0	Year 1	Year 2	Year 3	Year 4	Year 5	Year 6	Year 7	Year 8	Year 9	Year 10	Total
Transition																
Transition Milestone Fixed Costs and Fees	Transition	Transition Milestone Fixed	Y	Y	-	-										-
Total Transition					-	-										-
Core																
Target Cost Incentive Fee - Summary Core Delivery Costs		Core Delivery	Y	Y	-	-	-	-	-	-	-	-		-	-	-
Target Cost Incentive Fee - Fee Component		Core TCIF	Y	Y	-	-	-	-	-	-		-		-	-	-
Total Core								-						-	-	
Total Bidder Submission					-	-	-	-	-	-	-	-	-	-	-	-
Core Delivery Pass through charges		Core Delivery	N	Y	-	-	-	-	-	-	-	-		-	-	
Total Pass Through					-	-	-	-	-	-	-	-		-	-	
		·														
Redundancy (Outside the Contract Price)		Core Target Cost Totals	N	Y	-	-	-	-	-	-	-	-	-	-	-	-
Military Workforce Cost in Solution			Y	Y												
minuty Horizono oost in condition			'													

# Key Editable input Select input from dropdown Pre-populated cell (do not edit)

#### Template Amendments

Category	Information

#### **Key Notes**

Item	Information
Demand Sensitivity	Bidders are required to submit three versions of this template reflecting costs of delivery for the three Demand
	volumes provided. These shall be clearly labelled as:
	- High Variant
	- Core Submission
	- Low Variant
	Bidders are required to submit additional CDAL assumptions in the High and Low submissions which support
	explanation of the delta in cost submissions. Additional information can be provided in an external document shall this
	be appropriate.
	The Authority will use this information, and that in the associated Financial Model, to support future change
	management.
Time Periods	Cost entries are to be quoted on an annual basis with the exception of Transition Milestone Costs which are requested
	on a monthly basis from Y0 Month 1 through until Y1 Month 12.
	Milestone 'Payment Profile' values shall be entered in the month in which the milestone completes and payment
Cost Timings	becomes due pending formal signoff of acceptance criteria

#### **Completion Instructions**

Item	Instruction
1	A full set of instructions for this template is contained within the ITPD documentation
2	All worksheets (in light green) requiring Bidder input shall be completed
3	Cost cells with nil cost shall return a [REDACTED] cost for positive confirmation of position
4	The Base Financial Year for all costs is [REDACTED]
5	All cost values shall be entered in 'nominal' terms, i.e. including inflation, for years which you are firm pricing. For subsequent years, all costs shall be entered in the economic condition of the last firm price year consistent with relevant rates quoted in the 'indicies' worksheet. For example if you are firm pricing until the end of March [REDACTED] - all submissions including [REDACTED] shall include bidder assumed inflation, [REDACTED] onwards shall be stated in [REDACTED] economic conditions.
6	All costs quoted must be for the MOD Financial Year, which runs from 1st April to 31 March
7	All costs must be in Pound's Sterling. Where costs are incurred by the Bidder in a foreign exchange the FX rate assumed shall be captured in the CDAL. Authority exposure to the FX risk shall also be stated i.e. Bidder retained, managed through the pricing arrangement, or passed to the Authority
8	Prices shall be quoted exclusive of VAT
9	The CDAL worksheet shall be used by the Bidder to detail all assumptions made in the makeup of the financial templates including profit and overhead rates of the tenderer and its major subcontractors. Where this information cannot be provided as part of this submission (or within the Financial Template) for subcontracting organisations the subcontractor is required to submit this separately in line with instructions contained within the ITPD
10	The following colour coding has been used in this workbook:
	Editable input Select input from dropdown Pre-populated cell (do not edit)
11	Bidder inputs shall not contain links / references to external source files.
12	Check' functionality has been added to each worksheet with a status on the checks visible on each worksheet. An overall status is shown on the Version Control worksheet in the 'Master Check' cell which will identify if there is a functionality / input error somewhere.
13	Costs are assumed to fall within the specific pricing mechanism against which they are documented with the exception of 'Pass through costs (i.e. Employer Contributions)' and 'Redundancy (Outside the Contract Price)' which fall outside of the Contract Price. Information on these shall be appropriately captured within the relevant worksheets as required. These costs shall not be double counted within the pricing mechanism and the specific line item entry
14	Contractor entries shall be at cost within this file with mark-up entered separately in the relevant lines, subcontractor entries shall be entered at price to the contractor (i.e. inclusive of subcontractor mark-up where relevant but exclusive of contractor mark-up on subcontractor price where relevant). Tenderers must supply subcontractor fee information direct to the Authority as directed in ITPD


[Bidder Name] Transition



Parcent Take
60 January 1900
60 January 1900 Periodical (1.4p1/2334 | 0.14p\_2/234 | 0.14p OK OK Cost Milestone Fees (Mark-up) Fees on own costs (Mark-up) Fleed Cost Price (Cost + Fee) OK OK 08 08 OK GK. OK | 1,000 | 200. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | 100. | OK OK an med sind Michael

Green De State

Jacob De OK OK OK OK



Irro us	Francis Bidden		222						1								1			
F29.16 F29.17	Span to Bidde Span to Bidde		222						 							_		-		
F29.18	Span to Bidde																			
F29.19	Spare to Bidde																			
	Spare to Bidde																			
F29.20 F29.21	Span to Bidde																			
F29.22	Spare to Didde																			
	Transition Fixed Cost Milestone Cost - as incurse																			
																				OK
	Transition Fixed Cost Milestone Cost - Payment profile Transition Fixed Cost Milestone Fees (Mark-up)																			
	Transition Fixed Cost Milestone Fees on own costs (Mark-up) Transition Fixed Cost Prior (Cost + Fee																			
629																				OK
Misstone 20																				
	Labou																			
F30.2	Major Subcontractors - Labour																			
	Major subcontractors – Labour Spare to Bidder	17777777777777777777777777777777777777	222			_						_			_	_			-	
F30.3	Spam to Bidde	12222222222	1333						 						_	_	-	_	-	
F30.4	Spare to Bidde	4222222222222222	1222																-	
F30.5	Spans to Bidde		333																	
F30.6	Span to Bidde	1 22222222222	333																	
F30.7	Spam to Bidde	1855555555555555	333																	
F30.0			333																	
F30.9	Span to Bidde	1333333333333333333	353				1	1	1								1			
F30.10	Span to Bidde																			
F30.11																				
F30.12 F30.13	Spam to Didde Spam to Didde																			
F30.14	Spare to Bidde																			
F30.15	Spare to Bidde																			
	Spam to Bidde																			
F30.16 F30.17	Span to Bidde																			
	Span to Bidde																			
F30.18																				
F30.19 F30.20	Spare to Bidde																			
	Span to Didde																			
F30.21	Span to Bidde																			
F30.22	Spam to Bidde																			
	Transition Fixed Cost Milestone Cost - as incurse																			
	Transition Fixed Cost Milestone Cost - Payment profile																			OK
	Transition Fixed Cost Milestone Fees (Mark-up)																			
	Transition Fixed Cost Milestone Fees on own costs (Mark-up)																			
#30	Transition Fixed Cost Price (Cost + Fee																			OK
Pass Through							T													
	Employer Contribution																			
Redundancy (Outside the	Contract Drives					1														
RESIDENCE TO CAUSE OF THE	Ex-Authority Redundancy Charges											_	_	 _		_				
	Ex-Authority Hedundancy Charges																			
<b>Total Transition Flued Cop</b>	f Delivery																			
	Transition Fixed Cost Price (Cost + Fee	1							 1 .								1 .			

[Bidder Name]
Delivery Cost Submission

Bidder Namal Core Delivery		Select input from dropdown Pre-acculated cell (do not edit)									
Core Delivery Costs (Target Cost)	Page Check OK		Period start	01 April 2004 01 April 2025 01 April 20	16 01 April 2027 01 April 2028 01 April 2029 01 April	ni 2030 01 April 2031	01 April 2002 01 April 2003 01 April 2004	01 April 2025 01 May 2025 01 June 2025 01 July 2021	01 August 2025 01 September 2025 01 Oct	ober 2025 01 November 2025 01 December 2025 01 January 2026 01 February	ary 2026 01 March 2026
	Cost Category ROEL-COSt. 7 F/RM7	Venez EDVED2 Venez I TOVE		31 March 2025 31 March 2026 31 March 20 Near 0 Year 1 Year 2	77 31 March 2028 31 March 2029 31 March 2030 31 Marc Cost Entry Year 2 Year 4 Year 5 Year 6	h 2031 31 March 2032	31 March 2033 31 March 2034 31 March 2035	01 April 2025 01 May 2025 01 June 2025 01 July 2025 30 April 2025 31 May 2025 30 June 2025 31 July 2025 Month 1 Month 2 Month 3 Month 4		bber 2025 30 November 2025 31 December 2025 31 January 2026 28 Februar Month 9 Month 9 Month 19 Month 17	
Historical artifacts	noe										
D1.4	tions ning			-							
D1.9 Other Subcontractor C D1.9 Associated	pate Raix										
D1.50 Spane to B D1.11 Spane to B D1.12 Spane to B	SSM SSM SSM										
D1.13 Spans to Bi D1.14 Spans to Bi O1.55 Spans to Bi	Ster Ster										
Col.	SSer SSer										
11-18											
D1 21 Spare to Bi D1 22 Spare to Bi				-							
D1   2	55er 55er										
Company   Comp	bour line										
D1 28 Towel & Subsite D1 29 Inhants	and										
D1.21 Major Subcontraction - Travel & Subsiste	ning HOM										
D1.33 Other Subcontractor C D1.34 Associated D1.35 Separa in Bi	Data Bak										
D1.35 Spans to Bi D1.37 Spans to Bi	Sider										
01:38 Spans to B D1:32 Spans to B D1:40 Spans to B	50ar 50ar										
D1.41 Span to Bi D1.42 Span to Bi O1.43 Span to Bi	Side Side Side Side Side Side Side Side										
D1.40 Spent to Bit D1.41 Spent to Bit D1.45 Spent to Bit D1.45 Spent to Bit D1.45 Spent to Bit D1.46 Spent to Bit	SSEC										
D1.47 Spare to Bi D1.48 Spare to Bi											
	Ster Ster										
O1.50	tion to the second seco										
O1.54 Inhants D1.55 Major Subcontractors - La	dans boor										
D1 55         Major Subcontractors - Lis           D1 56         Major Subcontractors - TS debasers (TS debasers)           D1 57         Major Subcontractors - Ts variety Substants           D1 58         Other Subcontractors - Ts variety           Other Subcontractors - Ts variety         Other Subcontractors - Ts variety	sino ince										
	Rak Star Star										
D1 62 Spans to 80 D1 63 Spans to 80 D1 63 Spans to 80	50e 50e										
Spans to B:   D1.65   Spans to B:   D1.66   Scans to B:											
101.67   Spent to Bi   D1.67   Spent to Bi   D1.69   Spent to Bi   D1.90   Spent to Bi   D1.70   Spent to Bi	50e 50e										
D1.70 Spans to B1 D1.71 Spans to B2 D1.72 Spans to B3											
01-71 Sears in Br. 2 01-72 Sears in Br. 2 01-72 Sears in Br. 2 01-74 Sears in Br. 2 01-74 Sears in Br. 2											
D1.24 Spans to B 5044 to B	dder		133333								
D1.77 IT. Software & Lice D1.78 Towel & Subside	nice.										
Col.											
D1 82 Major Subcontractors - Towal & Substate D1 80 Other Subcontractor C	odi Rat										
O1 85 Spans to Di D1 80 Spans to Di	SSE										
D1.80 Spare to Bi D1.80 Spare to Bi	50ar 50ar 50ar										
0150 Spans to Bi 0150 Spans to Bi 0150 Spans to Bi	55er 55er										
O1 50 Spans to D1 D1 54 Spans to D1	Sider Sider										
11.55 S Spann in B 11.55 S Spann in B 11.55 S Spann in B 11.55 Spann in B	56er										
D1 50   Spent to El	Sder Sder										
Mi and Reporting DI 1921 La	bour .										
Mt and Resources Dr. 392 Dr. 392 Truent Submiss Dr. 394 Dr. 394 Dr. 394	HOCE SACE										
D1-955 Major Subcontractors - La D1-956 Major Subcontractors - II. Scharer & Licen D1-957 Major Subcontractors - III. Scharer & Licen D1-957 Major Subcontractors - Track A Subsidia	bour sing										
D1 1928 Other Subcontractor C D1 1929 Associated	cels Rek										
D1.110   Spans to B    D1.111   Spans to B    D1.112   Spans to B	55ar 55ar										
D1.113 Spans to Bi D1.114 Spans to Bi D1.115 Spans to Bi	55ar 55ar		15555								
Col.	55ar 55ar										
D1.118 Second to B1.119 Second to B1.119 Second to B1.129											
01:121 Spans to Bi D1:122 Spans to Bi 01:123 Spans to Bi	55a										
01.122 Scenn in III 01.122 Scenn in III 01.124 Scenn in III 01.124 Scenn in III 01.125 Scenn in III 01.126 Scenn in III 01.127 Scenn in III 01.127 Scenn in III 01.128 Scenn in III 01.128 Scenn in III 01.128 Scenn in III			100000								
1	bour along		33333	- :							
D1.528   Tuvel & Subsist   D1.529   Pluste   P	ince intre										
D1.131 Major Subcontractors - IT. Software & Licer D1.132 Major Subcontractors - Tuvel & Subsiste Subcontractors - Tuvel & Subsiste	NICO										
D1 134 Associated D1 135 Spans to Bi	Bak dar		33333								
D1.132 Spars to B D1.137 Spars to B D1.138 Scars to B	50m 50m 50m										
10   10   10   10   10   10   10   10	Sder Sder										
D1.142 Spans to D1.143 Spans to D1.143 Spans to D1.											
21.145 Spare to Bi O1.146 Spare to Bi											
D1.147. Spare to III D1.148 Spare to III D1.149 Spare to III	55ar 55ar Ann										
Pri 449 Conse in Bi D1 150 Spare to Bi Spare 1		333333333	333333								
D1.551 L. D1.552 (T. Sichhare & Licer D1.552 Truni & Subsis D1.552	ing IOR										
D1.554 Major Subcombines A. Lord St. Major Subcombines St. Travell & Substitution St. St. Major Subcombines St. Travell & Substitution St. St. Major Subcombines St. M	San Loui										
D1.152 Major Subcontraction - Travel & Subsists D1.158 Other Subcontraction D1.159 Associated	osta										
D1.158				-							
D1.553 Spare to D D1.554 Spare to D											
0.1.195 Spans to Di 0.1.197 Spans to Di 0.1.197 Spans to Di											
5 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1											
D1.171 Spare to D: D1.172 Spare to D:											
D1.174 Spans to B. D1.175 Spans to B. Span	dder dder										_
D1.176 La D1.177 If. Software & Licer	bow MOD										
D1.178 Tuest & Subsists D1.179 Maio Subsists D1.179 Maio Subsists	oron Dara										
D1.581 Major Subcontractors - IT. Software & Licer D1.582 Major Subcontractors - Turvel & Subsists	NO.										
D1.502   Other Supportment of   D1.504   Associated   D1.504   Space to D1.505   S	Dak Bak										
Col.											
D1.100 Spans to D. D1.100 Spans to D. D1.100 Spans to D.											
D1.122 Spars to D. D1.123 Spars to D.											
5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5											
D1.197 Spans to D1. D1.198 Spans to D1.											
D1 200 Spars to Bi Other			222222								
Other	Rax.										
01.001 Space to Di D1.001 Space to Di											
D1.207 Spans to B: D1.208 Spans to B: D1.208 Spans to B:	<u>~ mannam manna manna</u>	1000000	1333333								
D1 208. E.e Authority Red andersoy Che D1 209. Transferring Contractors Red Andersoy Che Mart 4 dp											
D1210 Annual Incentive Fee (an own.co											
Pena Through D1 212 Employer Contrib											
Refundancy (outside the Contract Price) D1213   EnAuthority Redundancy Che		3333333333 N									
Summary Core Delivery Costs (Target Cost)											
Total Redundancy Charges											
Fixed Stement of Target Cost. Variable Stement of Target Cost. NA Cost Canony Stement of Target Cost. Tost Target Cost.						1 1			1 1		
FDEL Element of Target Cost						-					
ISSE. Bennet of I poet Cost. COSt. Rement of Tapet Cost. NH SSELCOSE, Severed of Secret Cost. Data I Specificate Cost.						1 1					
											OK.
											OK OK

[Bidder Name] Pricing Mechanism



AFRP ITPD Annex H - Tender Financial Template [Bidder Name]
Transition Fixed Cost Payment Mechanism

Key Editable input
Select input from dropdown
Pre-populated cell (do not edit)

Page Check OK

	Co	ost Entry	
	Year 0 Total	Year 1 Total	Total
Cost element			
Fixed or Firm			
Description			
Transition Fixed Cost Milestone Cost - as incurred	-	-	
Transition Fixed Cost Milestone Cost - Payment profile	-	-	
Transition Fixed Cost Milestone Fees (Mark-up)	-	-	
ansition Fixed Cost Milestone Fees on own costs (Mark-up)	-	-	
Transition Fixed Cost Price (Cost + Fee)	-	-	
· · · · · · · · · · · · · · · · · · ·			
Milestone Fees (on own costs)			
Milestone Fees (on sub-contractor costs)			
Total Milestone Fees	_		- 1

Total Fee Check

OK

AFRP ITPD Annex H - Tender Financial Template
[Bidder Name]
Core Target Cost - Total

Key Editable input
Select input from dropdown
Pre-populated cell (do not edit)

Page Check OK

01 April 2024 01 April 2025 01 April 2026 01 RDEL/CDEL? FIRM? FIXED? IT, Software AL Lethour
IT, Software AL Lethour
Threef Software AL Lethour
Threef Software AL Lethour
Held structure
Major Subcontractors - IT, Software AL Lethour
Major Subcontractors - IT, Software AL Lethour
Major Subcontractors - Travel Software AL Lethour
Major Subcontractors - Travel Software AL Lethour
Major Software AL Lethour
Major Software AL Lethour
Lethour
Lethour
Lethour
Software AL Lethour
Software AL Lethour
Software AL Lethour
Software AL Lethour
Lethour
Lethour
Software AL Lethour
Sof Spare is Bidder

If, Software & Lichory and Spare is Bidder

If, Software & Spare is Spare in Spare in Bidder

To Spare in Spare in Spare in Spare in Bidder

Major Subcontractors - IT, Software & Licensiano, Major Subcontractors - IT speed Spare & Licensiano, Major Subcontractors - IT speed Spare & Licensiano, Major Spare in Bidder

Spare in Bidder Marketing Spare to Bidder

The Software Sale Controlling

The Software Sale Controlling

The Software Sale Controlling

The Software Sale Controlling

Major Subcontractors - The Software Sale Controlling

Major Sale Controlling

Major Sale Controlling

Major Sale Controlling

Sale Controllin Spare to Bidder

IT Software A Licensor
IT Software A Licensor
Threef & Schaltences
Pelanticus A Major Subcontractors - Major Subcontractors - Major Subcontractors - Major Subcontractors - IT, Bothware & Licensiry a Major Subcontractors - IT, Bothware & Licensiry and Major Subcontractors - IT, Bothware & Licensiry and Major Subcontractors - IT, Bothware & Licensiry and Major Subcontractors - To Subcontractors - Subcontractors - Costs - Other Subcontractors - Su Seare to Bioder

Labour III, Software & Lebrour III, Software & Lebrour & Software & Softwa D1.149 D1.150 IT, Software & Lebour
IT, Software & Lebour
IT, Software & Leonistance
Infrastructure
Infrastructure
Major Subcontrators - IT, Software & Leonistance
Major Subcontrators - IT, Software & Leonistance
Major Subcontrators - Travel & Software & Leonistance
Major Subcontrators - Travel & Software & Leonistance
Other Subcontrator - Travel & Software & Le D1.201
D1.202
D1.203
D1.204
D1.205
D1.206
D1.207 Insurance Risk Spare to Bidder D1.207 fundancies (inside the Contract Price) D1.208 D1.209 Ex-Authority Redundancy Charges Transferring Contractors Redundancy Charges D1.209 Mark-Up D1.210 D1.211 Annual Incentive Fee (on own costs)

Annual Incentive Fee (on sub-contractor costs) Pass Through
D1.212 Employer Contribution 0 0 0 0 0 0 N Redundancy (outside the Contract Price)
D1.213 0 0 0 0 N Summary Core Delivery Costs (Target Cost) Fixed Element of Target Cost
Variable Element of Target Cost
N/A Cost Category Element of Target Cost
Total Target Cost RDEL Element of Target Cost CDEL Element of Target Cost N/A RDEL/CDEL Element of Target Cost Total Target Cost



Editable input Select input from dropdown Pre-populated cell (do not edit) Key

Page Check OK

#### Core Target Cost Incentive Fee - Mechanism Parameters

Target Cost all years	-	
Target Incentive Fee (%)		
Authority Share of Under-run (%)		
Authority Share of Over-run (%)		
Max Price Level (if applicable)		*The price above which 100% of cost over-run will fall to the Co

Contractor

#### Target Cost Incentive Fee - Summary Target Costs

Period End		31 March 2026									
	Year 0	Year 1	Year 2	Year 3	Year 4	Year 5	Year 6	Year 7	Year 8	Year 9	Year 10
cruitment Strategy	-	-	-	-	-	-	-	-	-	-	-
rketing	-	-	-	-	-	-	-	-	-	-	-
ntact	-	-	-	-	-	-	-	-	-	-	-
essment	-	-	-	-	-	-	-	-	-	-	-
and Reporting	-	-	-	-	-	-	-	-	-	-	-
al	-	-	-	-	-	-	-	-	-	-	-
re 1	-	-	-	-	-	-	-	-	-	-	-
re 2	-	-	-	-	-	-	-	-	-	-	-
er	-	-	-	-	-	-	-	-	-	-	-
lundancies (inside the Contract Price)	-	-	-	-	-	-	-	-	-	-	-
·k-Up	-	-	-	-	-	-	-	-	-	-	-
ual Price for Core TCIF element of PPIM	-	-	-	-	-	-	-	-	-	-	•
	1 1		1	1		1	I	1			
ed Element of Total Target Cost	-	-	-	-	-	-	-	-	-	-	-
riable Element of Total Target Cost	-	-	-	-	-	-	-	-	-	-	-
ual Price for Core TCIF element of PPIM	-	-	-	-	-	-	-	-	-	-	-
eck Totals	OK	OK	OK	OK	OK	OK	OK	OK	OK	OK	ОК
· · ·	)					_					
F Component											
F Component get Cost	-	-	-	-	-	-	-	-	-	-	-
F Component get Cost ual Incentive Fee	-	-	-	-	-	-	-	-	-	-	-
#F Component get Cost hual Incentive Fee	-								-		
rget Cost Incentive Fee - Fee Component (For Illustration Only  CIF Component rget Cost mual Incentive Fee mual Price for Core TCIF element of PPIM  mual TCIF Max Price (*see above)	-	-	-	-	-	-	-	-			-
IF Component Tiget Cost Inual Incentive Fee Inual Price for Core TCIF element of PPIM	-	-	-	-	-	-	-	-			-
F Component get Cost uual Incentive Fee nual Price for Core TCIF element of PPIM nual TCIF Max Price (*see above) der Share of Under-run		-	-	-	-	-	-	-	-	-	-
IF Component get Cost nual Incentive Fee nual Price for Core TCIF element of PPIM nual TCIF Max Price (*see above)		100%	100%	100%	100%	100%	100%	100%	100%	100%	100%
iF Component get Cost qual Incentive Fee nual Price for Core TCIF element of PPIM nual TCIF Max Price (*see above) idder Share of Under-run idder Share of Over-run		100%	100%	100%	100%	100%	100%	100%	100%	100%	100%
F Component get Cost mual Incentive Fee mual Price for Core TCIF element of PPIM mual TCIF Max Price (*see above) dder Share of Under-run dder Share of Over-run cee Liability Calculator @ +30% on the TC	- - - 100% 100%	100%	100%	100%	100%	100%	100%	100%	100%	100%	100%
IF Component get Cost nual Incentive Fee nual Price for Core TCIF element of PPIM nual TCIF Max Price (*see above) dder Share of Under-run	- - - 100% 100%	100%	- - 100% 100%	100%	100%	- - - 100% 100%	100%	100% 100%	100% 100%	100% 100%	100%
F Component get Cost ual Incentive Fee nual Price for Core TCIF element of PPIM nual TCIF Max Price (*see above) der Share of Under-run der Share of Over-run ce Liability Calculator @ +30% on the TC	- - - 100% 100%	100%	- - 100% 100%	100%	100%	- - - 100% 100%	100%	100% 100%	100% 100%	100% 100%	100%
F Component get Cost ual Incentive Fee hual Price for Core TCIF element of PPIM hual TCIF Max Price (*see above) der Share of Under-run der Share of Over-run hee Liability Calculator @ +30% on the TC	100% 100% 30%	- - 100% 100%	100% 100%	100% 100%	100%	100% 100%	100% 100%	100%	100% 100%	100% 100%	100%
Component et Cost lal Incentive Fee ual Price for Core TCIF element of PPIM  ual TCIF Max Price (*see above) for Share of Under-run for Share of Over-run et Liability Calculator @ +30% on the TC al cost er share of Over-run	100% 100% 30%	- - 100% 100%	100% 100%	100% 100%	100%	100% 100%	100% 100%	100%	100% 100%	100% 100%	100%
Component et Cost al Incentive Fee al Price for Core TCIF element of PPIM  and TCIF Max Price (*see above) er Share of Under-run er Share of Over-run  be Liability Calculator @ +30% on the TC al cost er share of Over-run  ority share of Over-run	100% 100% 100%	- - 100% 100%	100% 100%	100%	100%	100%	100%	100% 100%	100% 100%	100% 100%	100%
c Component et Cost tal Incentive Fee tal Price for Core TCIF element of PPIM  tal TCIF Max Price (*see above) for Share of Under-run for Share of Over-run  et Liability Calculator @ +30% on the TC al cost er share of Over-run  ority share of Over-run  tal Price for Core TCIF element of PPIM	100% 100% 30%	- 100% 100%	100%	100%	100%	100%	100%	100%	- 100% 100%	- 100% 100% - -	100%
F Component Jet Cost  ual Incentive Fee  ual Price for Core TCIF element of PPIM  ual TCIF Max Price (*see above)  der Share of Under-run  der Share of Over-run  ee Liability Calculator @ +30% on the TC  ual cost  ler share of Over-run  ual Price for Core TCIF element of PPIM  ter Liability Calculator @ -10% on the TC	100% 100% 100%	- 100% 100%	100%	100%	100%	100%	100%	100%	- 100% 100%	- 100% 100% - -	100%
F Component get Cost ual Incentive Fee nual Price for Core TCIF element of PPIM nual TCIF Max Price ("see above) der Share of Under-run der Share of Over-run see Liability Calculator @ +30% on the TC ual cost der share of Over-run nority share of Over-run nual Price for Core TCIF element of PPIM see Liability Calculator @ -10% on the TC	100% 100% 30%	- 100% 100%	100%	100%	100%	100%	100%	100%	- 100% 100%	- 100% 100% - -	100%
F Component get Cost ual Incentive Fee nual Price for Core TCIF element of PPIM nual TCIF Max Price ("see above) der Share of Under-run der Share of Over-run see Liability Calculator @ +30% on the TC ual cost der share of Over-run nority share of Over-run nual Price for Core TCIF element of PPIM see Liability Calculator @ -10% on the TC	30% 	- - 100% 100%	100% 100%	- - 100% 100%	- - 100% 100%	100% 100%	- - 100% 100%	- - 100% 100%	- 100% 100%	- 100% 100%	100%
if Component get Cost qual Incentive Fee qual Price for Core TCIF element of PPIM qual TCIF Max Price (*see above) lder Share of Under-run lder Share of Over-run ce Liability Calculator @ +30% on the TC	30% 	- - 100% 100%	100% 100%	- - 100% 100%	- - 100% 100%	100% 100%	- - 100% 100%	- - 100% 100%	- 100% 100%	- 100% 100%	100%
if Component get Cost nual Incentive Fee nual Price for Core TCIF element of PPIM nual TCIF Max Price (*see above) Idder Share of Under-run Idder Share of Over-run  ce Liability Calculator @ +30% on the TC ual cost Idder Share of Over-run hority share of Over-run nual Price for Core TCIF element of PPIM  ce Liability Calculator @ -10% on the TC ual cost	100% 100% 100% 30% - - - - 10%	- 100% 100%	- - 100% 100%	- - 100% 100%	- - 100% 100%	- - 100% 100%	- - 100% 100%	- - 100% 100%	- 100% 100%	100% 100%	- - 100% 100%
F Component get Cost usal Incentive Fee nual Price for Core TCIF element of PPIM nual TCIF Max Price (*see above) der Share of Under-run der Share of Over-run  ce Liability Calculator @ +30% on the TC usal cost der share of Over-run hority share of Over-run nual Price for Core TCIF element of PPIM ce Liability Calculator @ -10% on the TC	100% 100% 100% 30% - - - - 10%	- 100% 100%	- - 100% 100%	- - 100% 100%	- - 100% 100%	- - 100% 100%	- - 100% 100%	- - 100% 100%	- 100% 100%	100% 100%	- - 100% 100%

# Not Included in Above Indicative Calculation of TCIF Over-Run / Under Run $\,$

Pass Through	-	-	-	-	-	-	-	-	-			-
Redundancy (Outside the Contract Price)	-	-	-	-	-	-	-	-		٠	]	-

[Bidder Name] Supporting Info



\*Vision Control\*2

\*Content/2
Infrarraction Date

\*Content/2

\*Content/2

\*Content/2

\*Content/2

\*Content/2

\*Content/2

A CONTROLL AND ADDRESS AND ADD

AFRP ITPD Annex H - Tender Financial Template
[Bidder Name]
Indicies

Key Editable input
Select input from dropdown
Pre-populated cell (do not edit)

Period start Period end 01 April 2024 01 April 2025 01 April 2026 01 April 2027 01 April 2028 01 April 2029 01 April 2030 01 April 2031 01 April 2032 01 April 2033 01 April 2033 31 March 2025 31 March 2026 31 March 2029 31 March 2029 31 March 2030 31 March 2031 31 March 2032 31 March 2033 31 March 2034 31 March 2035 31 March 2035 31 March 2037 31 March 2037 31 March 2038 31 March 2039 31 Year 6 Description Year 4 Year 5 Year 7 Year 8 Year 9 Year 10 Year 1 Year 2 Year 3 Authority Inflation Rate
Authority Discount Rate
Spare to Bidder
Spare to Bidder
Spare to Bidder 2.5% 3.5%

Total Authority Cost

01 April 2024 01 April 2025 01 April 2026 01 April 2026 01 April 2027 01 April 2028 01 April 2028 01 April 2029 01 April 2030 01 April 2030 01 April 2031 01 April 2032 01 April 2033 01 April 2034 31 March 2025 31 March 2026 31 March 2027 31 March 2029 31 March 2029 31 March 2030 31 March 2031 31 March 2032 31 March 2033 31 March 2035 31 Period End Total Rank / Grade Year 2 Army - Colonel
Army - Lieutenant Colonel
Army - Lieutenant
Army - Captain
Army - Captain
Army - Captain
Army - Var - Captain
Army - Var - Van - Captain
Army - Var Army Trained Strength toyal Air Force Trained Stre oyal Navy Trained Streng rmy FTRS toyal Air Force FTRS toyal Navy FTRS Military Resource Liability Military Army Trained Strength Army - Colonel
Army - Major
Army - Leutenant Colonel
Army - Major
Army - Captain
Army - Leutenant
Army - Leutenant
Army - Part Lieutenant
Army - Warrant Officer 1
Army - Warrant Officer 2
Army - Warrant Officer 2
Army - Staff/Colour Sergeant
Army - Sergeant
Army - Corporal
Army - Corporal Army - Colonel Royal Air Force Trained Strength
RAF - Group Captain
RAF - Squadron Leader
RAF - Flight Leutenant
RAF - Flight Leutenant
RAF - Warrant Officer
RAF - Warrant Officer
RAF - Sergeant
RAF - Lance Corporal
RAF - Corporal RAF - Private
RN - Captain
RN - Commander
RN - Lieutenant Commander
RN - Lieutenant
RN - Sub-Lieutenant
RN - Sub-Lieutenant
RN - Warrant Officer Class 1
RN - Warrant Officer Class 2
RN - Chief Petty Officer
RN - Petty Officer
RN - Leading Hand
RN - Able Seaman RN - Leading Hand
RN - Able Seaman
Army FTRS FC - Colonel
Army FTRS FC - Lieutenant Colonel
Army FTRS FC - Major
Army FTRS FC - Warrant Officer 1
Army FTRS FC - Warrant Officer 1
Army FTRS FC - Staff Sergeant
Army FTRS FC - Staff Sergeant
Army FTRS FC - Staff Sergeant
Army FTRS FC - Corporal
Army FTRS FC - Corporal Army FTRS Army FTRS FC - Lance Corporal
Army FTRS FC - Private
RAF FTRS FC - Air Commodore
RAF FTRS FC - Group Captain
RAF FTRS FC - Wing Commander
RAF FTRS FC - Wing Commander
RAF FTRS FC - Styling Officer
RAF FTRS FC - Flight Leustenant
RAF FTRS FC - Flight Leustenant
RAF FTRS FC - Flight Leustenant
RAF FTRS FC - Flight Sergeant
RAF FTRS FC - Flight Sergeant
RAF FTRS FC - Sergeant
RAF FTRS FC - Corporal
RAF FTRS FC - Corporal
RAF FTRS FC - Corporal
RAF FTRS FC - Sergeant
RAF FTRS FC RN - Leutenant
FTRS FC RN - Leutenant
FTRS FC RN - Warrant Officer Class 1
FTRS FC RN - Leading Hand
FTRS FC RN - Leading Hand
FTRS FC RN - Leading Hand
FTRS FC RN - Able Seaman Royal Air Force FTRS Royal Navy FTRS

-

[Bidder Name] CDAL



Key Editable input
Select input from dropdown
Pre-populated cell (do not edit)

CDAL

Serial (Ser No. e.g. A1,A2,A3 etc.)	Assumption Heading	Assumption	Basis / Rationale	Source	Template Worksheet Name / Serial	Financial Model Worksheet Reference	External References e.g. Risk Register

TUPE Data Incoming TUPE transfers [FTE] This table splits out the incoming TUPE tra  Contract Author Civil Servants			01 April 202- 31 March 202- Year 0	31 March 2026	31 March 2027	31 March 2028			31 March 2031	31 March 2032	01 April 2032 31 March 2033	01 April 2033 31 March 2034		
This table splits out the incoming TUPE transcript Contract  Author	thority or Contractor		31 March 2029 Year 0	31 March 2026 Year 1	31 March 2027 Year 2	31 March 2028	31 March 2029	31 March 2030	31 March 2031	31 March 2032				
			-	-		rear 3		Year 5	Year 6	Year 7	Year 8	Year 9	Year 10	Tota
Civil Servants	Authority		-					rear 5	rear o	rear /	rear o	rear 9	rear 10	Tota
	•			_		-	-	-	-	-	-	-	-	
					-	-	-	-	-	-	-	-	-	
			-	-	-	-	-	-	-	-	-	-	-	
			-	-	-	-	-	-	-	-	-	-	-	
			-	-	-	-	-	-	-	-	-	-	-	
			-	-	-	-	-	-	-	-	-		-	
			-	-	-	-	-	-	-	-	-		-	
			-	-	-	-	-	-	-	-	-		-	<u> </u>
			-	-	-	-		-	-	-	-		-	
			-		-	-				-		-		
			-	-	_	-	-	-	-	-	-	-	-	
			-	-	-	-	-			-	-	-	-	
			-	-	-	-	-	-	-	-	-	-	-	
			-	-	-	-	-	-	-	-	-	-	-	
otal			-	-	-	-	-		-	-	-	-	-	
edundancy Summary otal FTE count and cost of those roles the ategory x-Authority FTE	that will be made redundant fro	m the TUPE data set below												_
x-Authority FTE			-	-	-	-	-	-	-	-	-	-	-	_
ransferring Contractors FTE			-	-	-	-	-	-	-	-	-		-	
Redundancy FTE Total			-	-	-	-	-	-	-	-	-	-	-	
Category														
x-Authority Redundancy liability				-	-	-	-	-	-	-	-	-		
ix-Authority Redundancy liability fransferring Contractors Redundancy liabil tedundancy Liability Total	bility		-	-	-	-	-	-		-	-	-	-	
Redundancy Liability Total			-	-	-	-	-	-		-	-		-	

Count of Redundancy roles
\* this is a total count of all roles made redundant and is not a count of FTE

Total individual roles made redundant
-

TUPE Data

A consolidated TUPE list has been derived from multiple sources and in multiple formats. In order to provide a consistency and gaps within the consolidated list.

Bidders are asked to input in columns Q and R if a role is to be made redundant and then enter the date the role is to be so

Contract	Authority or Contractor	Date of Transfer	Reference	Grade / Function	Weekly Conditioned Hours	FTE (>=37 = 1 FTE) (<=37 = 0.5 FTE)	Age	Location	Function	Employment Status	Length of Current Period of Continuous Employment	occupied or vacant	Ex Authority Employee Y/N *	Redundancy Liability for bid purposes	Annual Salary	Is this role being made redundant? (Y/N)	When is this role being made redundant?

[Bidder Name]					Key		Editable input							
TUPE Redundancy	W						Select input from Pre-populated cell	dropdown (do not edit)						
					Barro Chaok	ОК	1	,						
TUPE Redundancy					Page Check	UK .	l							
		01 April 2024	01 April 2025	01 April 2026	01 April 2027	7 01 April 2028	01 April 2029	01 April 2030	01 April 2031	01 April 2032	01 April 2033	01 April 2034		Check that costs
		31 March 2025	31 March 2026	31 March 2027	31 March 2028	31 March 2029	31 March 2030	31 March 2031	31 March 2032	31 March 2033	31 March 2034	31 March 2035		are + and redundancies are -
Redundancy Assumptions	Year 0	0	Year 1	Year 2	Year 3	Year 4	Year 5	Year 6	Year 7	Year 8	Year 9	Year 10	Total	
Summary [FTE] Category														
Opening Headcount figu		-	-	-	-	-	-	-	-	-	-	-	-	
Incoming TUPE transfe Additions (e.g. hire		-	-	-	-	-	-	-	-	-	-	-	-	OK OK
Reductions - Business redeployment	ent												-	OK
Reductions - Redundanci Reductions - Natural attrition e.g. retireme	ies	-	-	-	-	-	-	-	-	-	-	-	-	OK OK
Closing Balan	ice	-	-	-	-	-	-	-		-	-	-	-	OK .
													OK	
Redundancy Split - Origininating Employer [FTE]													OK	
Category														
Ex-Author Transferring Contract		-		-	-	-	-	-	-	-		-	-	OK OK
Total redundance		-	-	-		-	-	-		-		-	-	
													ОК	
Redundancy Split - Pricing Considerations [FTE]													OX _	
Category	NE													04
Redundancies charged within a TO Redundancies as a result of the Indemnity for ex-Authority person	nel												-	OK OK
Total redundance	ies	-	-	-	-			-	-	-	-	-	-	
													OK	
													OK	
Redundancy Valuation														
Redundancy Charges - Within TCIF [£] Category														
Ex-Authority Average liab	ilty												-	OK OK
Transferring Contractors Average Liabi	lity												-	ОК
Total liability charg Associated fee and o/h char		-		-	-	-	-	-		-	-	-	-	ОК
Total co	ost	-		-	-	-	-	-		-	-	-	-	<del></del>
Redundancy Charges (Outside the Contract Price) - [£]														
Category Ex-Authority Average liab	ilty												-	ОК
Transferring Contractors Average Liabi	lity												-	ОК
Total liability charg Associated fee and o/h char	es	-	<u> </u>	-	-	-	-	-		-	-	-	-	ОК
Total or		-		-	-	-	-	-		-	-	-	-	<u> </u>
												_	·	
Redundancy Charge Summary [£]														
Category	ile													O
Ex-Authority Average liab Transferring Contractors Average Liabi	lity			-	-	-						-	-	OK OK
Total liability charg	es	-				-	-	-		-		-	-	
Associated fee and o/h char Total cr		-	-		-	-	-	-		-	<u> </u>	-	-	ОК
Total O	JSU		-		-					-			-	
													OK	
Redundancy Liability Summary [£]													<del></del>	
Template Tab  Core Delive	ery	- 1								-				
	tal			-								-	-	
													Totals Check OK	
Supporting Evidence (the narrative to support the figures in section 1 / 2)														
Supporting Detail Category	Please	e summarise the ch	nanges you intend to ma	ke to overall headco	unt for any given y	year within each ca	tegory							
Additio	ne													
Additio	110													
Reduction	ne													
Reducid														
Cost Estimal	ee.													
Cost Estimat														
Fee and o/H Assumptio	ns													
i ee and o'ri Assumptio														

[Bidder Name] Supplementary Bidder Specific Data

[Bidder Name] Bidder Input



Key Editable input
Select input from dropdown
Pre-populated cell (do not edit)

#### Bidder Input

Bidders are free to add upto 20 tabs, each for a discrete piece of supplementary information that the Authority may find useful to understand the financial submission or the financial / technical alignment, or to build confidence in the price submitted. Examples of information include evidence to support redundancy / wider savings projections, and cost summary details which bridge the gap between template and model (such as those discussed during later stages of Competitive Dialogue) - thus increasing the Authorities potential understanding of the financial submission. This information will not be more widely circulated to technical SMEs but may be drawn on as part of the financial considerations where appropriate.

[Bidder Name] Functionality



Editable input
Select input from dropdown
Pre-populated cell (do not edit)

## Constraints

Data	Rationale
01/04/2024	Contract Award
01/04/2025	SCD

Contract Year	Start Date	End Date
Year 0	01/04/2024	31/03/2025
Year 1	01/04/2025	31/03/2026
Year 2	01/04/2026	31/03/2027
Year 3	01/04/2027	31/03/2028
Year 4	01/04/2028	31/03/2029
Year 5	01/04/2029	31/03/2030
Year 6	01/04/2030	31/03/2031
Year 7	01/04/2031	31/03/2032
Year 8	01/04/2032	31/03/2033
Year 9	01/04/2033	31/03/2034
Year 10	01/04/2034	31/03/2035

Monthly Breakdow	n Month Start	Month End	
Year 0 - Month 1	01/04/2024	30/04/2024	_
Year 0 - Month 2	01/05/2024	31/05/2024	
Year 0 - Month 3	01/06/2024	30/06/2024	
Year 0 - Month 4	01/07/2024	31/07/2024	
Year 0 - Month 5	01/08/2024	31/08/2024	
Year 0 - Month 6	01/09/2024	30/09/2024	
Year 0 - Month 7	01/10/2024	31/10/2024	
Year 0 - Month 8	01/11/2024	30/11/2024	
Year 0 - Month 9	01/12/2024	31/12/2024	
Year 0 - Month 10	01/01/2025	31/01/2025	
Year 0 - Month 11	01/02/2025	28/02/2025	
Year 0 - Month 12	01/03/2025	31/03/2025	
Year 1 - Month 1	01/04/2025	30/04/2025	
Year 1 - Month 2	01/05/2025	31/05/2025	
Year 1 - Month 3	01/06/2025	30/06/2025	
Year 1 - Month 4	01/07/2025	31/07/2025	
Year 1 - Month 5	01/08/2025	31/08/2025	
Year 1 - Month 6	01/09/2025	30/09/2025	
Year 1 - Month 7	01/10/2025	31/10/2025	
Year 1 - Month 8	01/11/2025	30/11/2025	
Year 1 - Month 9	01/12/2025	31/12/2025	
Year 1 - Month 10	01/01/2026	31/01/2026	
Year 1 - Month 11	01/02/2026	28/02/2026	
Year 1 - Month 12	01/03/2026	31/03/2026	

# Lists

Cost / Fee	Description
Fixed Cost	Fixed Element Cost
Variable Cost	Variable Element Cost

Confirmations	Description					
Υ	Yes					
N	No					

RDEL/CDEL	Description
RDEL	Resource Departmental Expenditure Limits
CDEL	Capital Departmental Expenditure Limits

Error Check	Description
OK	No Error
ERROR	Error

Liable for VAT?	Description
Υ	Yes
N	No

VAT Rate	
1.2	20%

Cost Element	
Fixed	
Firm	

Key Editable input
Select input from dropdown
Pre-populated cell (do not edit)

Note - All data included here is for illustrative purposes and is subject to change ahead of submission of template

IVILIAN CONSULTANT PRE OCT 03 ABATED IVILIAN CONSULTANT POST OCT 03 ROF OF MUSIC ENGLAND(INSTRUMENT) (9616) ROF OF MUSIC ENGLAND (ACADEMIC) (9617)

SPARE 1 SPARE 2 SPARE 3 SPARE 4 SPARE 5 SPARE 6

SKILL ZONE 4
SKILL ZONE 3
SKILL ZONE 2
SKILL ZONE 1

ndustrial Civilians

Military	Capitation	Rates
----------	------------	-------

Military Capitation Rates													
		Period Start Period End  6 Increase of previous year		01 April 2024 31 March 2025 FY 24/25 2.5%	31 March 2026 FY 25/26	31 March 2027 FY 26/27		31 March 2029 FY 28/29	31 March 2030 FY 29/30	31 March 2031 FY 30/31	31 March 2032 FY 31/32		31 March 2034 FY33/34
Military	Rank	Current Liability as @ XX/XX/2021	Year 0	Year 1	Year 2	Year 3	Year 4	Year 5	Year 6	Year 7	Year 8	Year 9	Year 10
Army Trained Strength	Army - Colonel		181,517	186,055	190,706	195,474	200,361	205,370	210,504	215,767	221,161	226,690	232,357
	Army - Lieutenant Colonel		153,213	157,043	160,970	164,994	169,119		177,680		186,675	191,342	196,126
	Army - Major Army - Captain		113,503 85,579	116,340 87,719	119,249 89,912	122,230 92,159	125,286 94,463	128,418 96,825	131,628 99,245	134,919 101,727	138,292 104,270	141,749 106,877	145,293 109,548
	Army - Lieutenant		61,851	63,398	64,982	66,607	68,272				75,360	77,244	79,175
	Army - 2nd Lieutenant		34,403	35,263	36,144	37,048	37,974		39,897	40,894	41,916	42,964	44,038
	Army - Warrant Officer 1		97,491	99,929	102,427	104,988	107,612	110,303	113,060		118,784	121,753	124,797
	Army - Warrant Officer 2		89,326	91,559	93,848	96,194	98,599		103,591	106,180	108,835	111,556	114,345
	Army - Staff/Colour Sergeant		81,722	83,765	85,860	88,006	90,206		94,773			102,060	104,612
	Army - Sergeant Army - Corporal		73,634 63,845	75,475 65,441	77,361 67,077	79,295 68,754	81,278 70,473				89,716 77,789	91,958 79,734	94,257 81,727
	Army - Lance Corporal		55,972	57,371	58,806	60,276	61,783		64,910		68,196	69,901	71,649
	Army - Private		41,844	42,890	43,962	45,061	46,188		48,526			52,257	53,564
Royal Air Force Trained Strength	RAF - Group Captain		182,773	187,343	192,026	196,827	201,748	206,791	211,961	217,260	222,692	228,259	233,965
	RAF - Wing Commander		156,307	160,215	164,220	168,325	172,534	176,847	181,268		190,445	195,206	200,086
	RAF - Squadron Leader		112,723	115,541	118,429	121,390	124,425		130,724		137,342	140,775	144,295
	RAF - Flight Lieutenant RAF - Flying Officer		89,133 63,430	91,362 65,016	93,646 66,641	95,987 68,307	98,386 70,015				108,600 77,283	111,315 79,216	114,098 81,196
	RAF - Warrant Officer		98,437	100,898	103,421	106,006	108,657	111,373	114,157		119,936	122,935	126,008
	RAF - Flight Sergeant		84,677	86,794	88,963	91,188	93,467	95,804	98,199		103,170	105,750	108,393
	RAF - Sergeant		75,825	77,721	79,664	81,655	83,697	85,789	87,934		92,385	94,695	97,062
	RAF - Corporal		64,734	66,353	68,012	69,712	71,455	73,241	75,072	76,949	78,873	80,844	82,866
	RAF - Lance Corporal		55,651	57,042	58,468	59,930	61,428		64,538		67,805	69,500	71,238
	RAF - Senior/Leading Aircraftmen		47,458	48,644	49,860	51,107	52,385	53,694	55,036			59,268	60,750
Poval Navy Trained Chr	RAF - Private		29,559 180,410	30,298	31,056	31,832	32,628	33,444	34,280 209,220		36,015	36,915	37,838
Royal Navy Trained Strength	RN - Captain RN - Commander		154,122	184,920 157,976	189,543 161,925	194,282 165,973	199,139 170,122	204,118 174,375	178,735		219,812 187,783	225,308 192,478	230,940 197,290
	RN - Lieutenant Commander		113,295	116,127	119,030	122,006	125,056					141,490	145,027
	RN - Lieutenant		87,985	90,185	92,440	94,751	97,119		102,036	104,587	107,202	109,882	112,629
	RN - Sub-Lieutenant		66,866	68,538	70,251	72,008	73,808	75,653	77,544	79,483	81,470	83,507	85,594
	RN - Warrant Officer Class 1		99,144	101,623	104,164	106,768	109,437		114,977	117,851	120,798	123,818	126,913
	RN - Warrant Officer Class 2		91,737	94,031	96,381	98,791	101,261	103,792	106,387	109,047	111,773	114,567	117,431
	RN - Chief Petty Officer		86,626 75,693	88,791 77,585	91,011 79,525	93,286 81,513	95,618 83,551		100,459 87,781		105,545 92,224	108,184 94,530	110,888 96,893
	RN - Petty Officer RN - Lance Corporal		64,840	66,461	68,122	69,825	71,571			89,975 77,074	79,001	80,976	83,000
	RN - Leading Hand		55,716	57,109	58,537	60,000	61,500		64,614		67,885	69,582	71,322
	RN - Able Seaman		42,681	43,748	44,841	45,962	47,112		49,497		52,002	53,302	54,635
Army FTRS	Army FTRS FC - Colonel		171,811	176,106	180,509	185,021	189,647	194,388	199,248	204,229	209,335	214,568	219,932
-	Army FTRS FC - Lieutenant Colonel		139,371	142,855	146,427	150,088	153,840	157,686	161,628	165,669	169,810	174,056	178,407
	Army FTRS FC - Major		103,885	106,482	109,144	111,873	114,670		120,475		126,574	129,739	132,982
	Army FTRS FC - Captain		83,582	85,672	87,814	90,009	92,259	94,566	96,930		101,837	104,383	106,993
	Army FTRS FC - Lieutenant		61,019	62,544	64,108	65,710	67,353		70,763		74,345	76,204	78,109
	Army FTRS FC - Warrant Officer 1  Army FTRS FC - Warrant Officer 2		86,889 79,700	89,061 81,693	91,287 83,735	93,570 85,829	95,909 87,974		100,764 92,428		105,865 97,107	108,512 99,535	111,225 102,023
	Army FTRS FC - Warrant Onicer 2  Army FTRS FC - Staff Sergeant		73,072	74,899	76,772	78,691	80,658				89,032	91,257	93,539
	Army FTRS FC - Sergeant		66,855	68,527	70,240	71,996	73,796		77,532			83,493	85,581
	Army FTRS FC - Corporal		57,369	58,803	60,273	61,780	63,324	64,907	66,530		69,898	71,646	73,437
	Army FTRS FC - Lance Corporal		50,048	51,299	52,582	53,896	55,244		58,040		60,979	62,503	64,066
	Army FTRS FC - Private		47,071	48,248	49,454	50,691	51,958		54,588			58,786	60,255
Royal Air Force FTRS	RAF FTRS FC - Air Commodore		202,706	207,773	212,968	218,292	223,749		235,077		246,977	253,152	259,481
	RAF FTRS FC - Group Captain		168,612	172,827	177,148	181,577	186,116			200,427	205,437	210,573	215,838
	RAF FTRS FC - Wing Commander  RAF FTRS FC - Squadron Leader		144,373 105,551	147,982 108,190	151,682 110,894	155,474 113,667	159,361 116,508	163,345 119,421	167,428 122,407	171,614 125,467	175,904 128,603	180,302 131,818	184,809 135,114
	RAF FTRS FC - Squadron Leader  RAF FTRS FC - Flight Lieutenant		82,829	84,900	87,022	89,198	91,428		96,056		100,919	103,442	106,028
	RAF FTRS FC - Flying Officer		55,560	56,949	58,373	59,832	61,328	62,861	64,433		67,694	69,387	71,122
	RAF FTRS FC - Warrant Officer		86,953	89,126	91,355	93,638	95,979		100,838		105,943	108,592	111,307
	RAF FTRS FC - Flight Sergeant		76,179	78,084	80,036	82,037	84,088				92,817	95,137	97,516
	RAF FTRS FC - Sergeant		67,133	68,811	70,532	72,295	74,102		77,854	79,800	81,795	83,840	85,936
	RAF FTRS FC - Corporal		56,656	58,073	59,524	61,013	62,538	64,101	65,704		69,030	70,756	72,525
	RAF FTRS FC - Lance Corporal		48,106 41,703	49,309 42,745	50,541	51,805	53,100 46,032	54,428 47 183	55,788 48 362	57,183 49 571	58,612 50,811	60,078 52,081	61,580 53,383
	RAF FTRS FC - Senior/Leading Aircraftmen  RAF FTRS FC - Private		25,651	26,292	26,949	27,623	28,314	47,100	29,747	40,071	31,253	32,034	32,835
Royal Navy FTRS	FTRS FC RN - Captain		202,706	207,773	212,968	218,292	223,749				246,977	253,152	259,48
	FTRS FC RN - Commander		167,513	171,700	175,993	180,393	184,903					209,200	214,430
	FTRS FC RN - Lieutenant Commander		143,254	146,835	150,506	154,269	158,126	162,079	166,131	170,284	174,541	178,905	183,377
	FTRS FC RN - Lieutenant		104,340	106,948	109,622	112,362	115,171		121,002			130,306	133,563
	FTRS FC RN - Sub-Lieutenant		81,588	83,628	85,718	87,861	90,058					101,892	104,439
	FTRS FC RN - Warrant Officer Class 1		55,560	56,949	58,373	59,832	61,328		64,433		67,694	69,387	71,122
	FTRS FC RN - Warrant Officer Class 2 FTRS FC RN - Chief Petty Officer		85,069 74,946	82,994 73,118	85,069 74,946	87,196 76,819	89,202 78,586				97,696 86,069	99,943 88,049	102,24° 90,074
	FTRS FC RN - Chief Petty Officer		66,102	64,490	66,102	67,754	69,313		72,538		75,913	77,659	79,445
	FTRS FC RN - Felly Officer		59,326	57,879	59,326	60,809	62,207	63,638	65,102			69,698	71,301
	FTRS FC RN - Able Seaman		44,446		44,446		46,605					52,217	53,418
Civilian Resource Capitation Rates for		Period Start Period End			31 March 2026 FY 25/26	31 March 2027 FY 26/27	31 March 2028 FY 27/28	31 March 2029 FY 28/29	31 March 2030 FY 29/30	31 March 2031 FY 30/31	31 March 2032	31 March 2033	31 March 203
	Rank	Current Liability as @ XX/XX/2021	Year 0	2.5% Year 1	2.5% Year 2	2.5% Year 3	2.5% Year 4	2.5% Year 5	2.5% Year 6	2.5% Year 7	2.5% Year 8	2.5% Year 9	2.59 Year 10
Civilian													
Non Industrial Civilians	ACDO		73,263	75,094	76,821	78,588	80,396			86,072	88,051	90,076	92,148
	BAND B1		99,800	102,295	104,852	107,474	110,160				121,597	124,636	127,752
	BAND B2		82,359	84,418	86,529	88,692	90,909				100,347	102,855	105,427
	BAND C1		61,235	62,766	64,336	65,944	67,593					76,475	78,387
	BAND C2 BAND D		49,762 39,643	51,006 40,634	52,281 41,650	53,588 42,691	54,928 43,758		57,708 45,974			62,146 49,509	63,699 50,746
	BAND E1		30,776	31,545	32,334	33,142	33,971				37,497	38,435	39,396
	BAND E2		28,364	29,073	29,800	30,545	31,308		32,893			35,423	36,308
	CIVILIAN CONSULTANT PRE OCT 03 ABATED												
	CIVILIANI CONCULTANT DOCT OCT 02												

39,269 31,633 27,894 25,396 41,257 33,234 29,306 26,682 49,041 39,505 34,836 31,716