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THIS AGREEMENT is made December 2020 
BETWEEN: 
 
(1) Driver and Vehicle Standards Agency of the Department for Transport 
(the “Authority”); and 
 
 
(2) NO LIMITS MEDIA SOLUTIONS LTD a company registered in England and 
Wales under company number 06690824 whose registered office is at 79 
Flamborough Road, Ruislip, HA4 0DQ (the “Contractor”) 
 
(each a “Party” and together the “Parties”). 
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A.  GENERAL PROVISIONS 

 

A1 Definitions and Interpretation 

 

A1.1 In this Contract unless the context otherwise requires the following 

provisions shall have the meanings given to them below: 

 

“Approval” means the written consent of the Authority. 

 

“Authority” means the Secretary of State for Transport including the 

Central Department and its Agencies. 

 

“Authority data” means any data supplied by the Authority, or others, 

in whatever format, related to the delivery of this Contract. 

 

"Authority System" means the Authority's computing equipment 

(consisting of hardware, software and/or telecommunications 

networks or equipment) used by the Authority or the Contractor in 

connection with this Contract which is owned by or licensed to the 

Authority by a third party and which interfaces with the Contractor 

System or which is necessary for the Authority to receive the Services. 

 

 “Commencement Date” means the date of the start of the Service, or 

as otherwise specified. 

 

“Commercially Sensitive Information” means the information (i) listed 

in the Commercially Sensitive Information Schedule; or (ii) notified to 

the Client in writing (prior to the commencement of this Contract) 

which has been clearly marked as Commercially Sensitive 

Information comprised of information:  
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(a) which is provided by the Contractor to the Authority in 

confidence for the period set out in that Schedule or 

notification; and/or  

   (b) that constitutes a trade secret. 

 

“Confidential Information” means any information which has been 

designated as confidential by either Party in writing or that ought to be 

considered as confidential (however it is conveyed or on whatever 

media it is stored) including information the disclosure of which would, 

or would be likely to, prejudice the commercial interests of any person, 

trade secrets, Intellectual Property Rights and know-how of either 

Party and all personal data and sensitive personal data within the 

meaning of the DPA. Confidential Information shall not include 

information which:  

 

 (i) was public knowledge at the time of disclosure 

(otherwise than by breach of clause E3 (Confidential 

Information));  

 

 (ii) was in the possession of the receiving Party, without 

restriction as to its disclosure, before receiving it from 

the disclosing Party;  

 

 (iii) is received from a third party (who lawfully acquired it) 

without restriction as to its disclosure; or 

 

(iv) is independently developed without access to the 

Confidential Information. 

 

“Contract” means this written agreement between the Authority and 

the Contractor consisting of these terms and conditions of contract 

and any attached Schedules, Appendices and any document 

referred to in the Schedules or Appendices, including the 
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Specification, the Invitation to Tender, the Tender and the Contractor 

Guidance. 

 

 “Contract Award” means the formal document awarding the Contract 

to the Contractor. 

 

 “Contract Period” means the period from the Commencement Date to 

the date of expiry set out in clause A2 (Initial Contract Period), or 

such earlier date of termination or partial termination of the agreement 

in accordance with the Law or the provisions of the Contract.  

 

 “Contract Price” means the price (exclusive of any applicable VAT), 

payable to the Contractor by the Authority under the Contract, as set 

out in the Pricing Schedule, for the full and proper performance by the 

Contractor of its obligations under the Contract but before taking into 

account the effect of any adjustment of price in accordance with 

clause C4 (Price Adjustment).   

 

 “Contracting Authority” means any contracting authority as defined in 

Regulation 3 of the Public Contracts Regulations 2015.  

      

 “Contractor” means the person, firm or company with whom the 

Authority enters into the Contract. 

 

“Contractor Guidance” means the instructions and recommended 

practices, including any instructions of an operational nature, and/or 

relating to Sustainable Development and promotion of race equality 

and non-discrimination, copies of which have been provided by the 

Authority to the Contractor prior to the Commencement Date, and 

any other instructions and recommended practices notified by the 

Authority to the Contractor from time to time. [Consider Contractor 

Guidance to be issued prior to the Commencement Date]. 
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 "Contractor System" means the information and communications 

technology system used by the Contractor in performing the Services 

including the software, the Contractor equipment and related cabling 

(but excluding the Authority System)  

 

 “Controller”, “Data Protection Officer”, “Data Subject”, “Personal 

Data”, “Personal Data Breach” and “Processor” take the meaning 

given in the GDPR. 

 

 “Crown” means the government of the United Kingdom (including the 

Northern Ireland Executive Committee and Northern Ireland 

Departments, the Scottish Executive and the National Assembly for 

Wales), including, but not limited to, government ministers, 

government departments, government and particular bodies and 

government agencies.     

 

 “Data Loss Event” means any event that results, or may result, in 

unauthorised access to Personal Data held by the Processor under 

this Contract, and/or actual or potential loss and/or destruction of 

Personal Data in breach of this Contract, including any Personal Data 

Breach. 

 

 “Data Protection Impact Assessment” means an assessment by the 

Controller of the impact of the envisaged processing on the protection 

of Personal Data. 

 

 “Data Protection Legislation” means (i) the GDPR, the LED and any 

applicable national implementing Laws as amended from time to time 

(ii) the DPA 2018  to the extent that it relates to processing of personal 

data and privacy; (iiii) all applicable Law about the processing of 

personal data and privacy. 
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 “Data Subject Access Request” means a request made by, or on 

behalf of, a Data Subject in accordance with rights granted pursuant 

to the Data Protection Legislation to access their Personal Data. 

 

 "Days" shall mean calendar days save where the context otherwise 

requires 

 

 “Default” means any breach of the obligations of the relevant Party 

(including but not limited to fundamental breach or breach of a 

fundamental term) or any other default, act, omission, negligence or 

negligent statement of the relevant Party or the Staff in connection 

with or in relation to the subject-matter of the Contract and in respect 

of which such Party is liable to the other. 

   

 “DPA 2018” means Data Protection Act 2018. 

 

 “Environmental Information Regulations” means the Environmental 

Information Regulations 2004 and any guidance and/or codes of 

practice issued by the Information Commissioner or relevant 

government department in relation to such regulations. 

 

 “Equipment” means the Contractor’s equipment, plant, materials and 

such other items supplied and used by the Contractor in the 

performance of its obligations under the Contract. 

 

 “Exit Day” shall have the meaning as defined in the European Union 

(Withdrawal Act 2018). 

 

 “Fees Regulations” means the Freedom of Information and Data 

Protection (Appropriate Limit and Fees) Regulations 2004. 

 

 “FOIA” means the Freedom of Information Act 2000 and any 

subordinate legislation made under this Act from time to time together 
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with any guidance and/or codes of practice issued by the Information 

Commissioner or relevant government department in relation to such 

legislation. 

 

 “Force Majeure” means any event or occurrence which is outside the 

reasonable control of the Party concerned and which is not 

attributable to any act or failure to take preventative action by that 

Party, including fire; flood; violent storm; pestilence; explosion; 

malicious damage; armed conflict; acts of terrorism; nuclear, 

biological or chemical warfare; or any other disaster, natural or man-

made, but excluding: 

 

(a)  any industrial action occurring within the Contractor’s or any 

sub-contractor’s organisation; or 

 

(b)  the failure by any sub-contractor to perform its obligations 

under any sub-contract.    

 

(c) EU exit-based events 

 

“Fraud” means any offence under Laws creating offences in respect 

of fraudulent acts or at common law in respect of fraudulent acts in 

relation to the Contract or defrauding or attempting to defraud or 

conspiring to defraud the Crown. 

  

 “GDPR” means the General Data Protection Regulation (Regulation 

(EU) 2016/679). 

 

 “Good Industry Practice” means standards, practices, methods and 

procedures conforming to the Law and the degree of skill and care, 

diligence, prudence and foresight which would reasonably and 

ordinarily be expected from a skilled and experienced person or body 
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engaged in a similar type of undertaking under the same or similar 

circumstances.   

 

 "ICT Environment" means the Authority's computing environment 

(consisting of hardware, software and/or telecommunications 

networks or equipment) used by the Authority or the Contractor in 

connection with this Contract which is owned by or licensed to the 

Authority by a third party and which interfaces with the Contractor 

System or which is necessary for the Authority to receive the Services 

and the information and communications technology system used by 

the Contractor in performing the Services including the Software, the 

Contractor Equipment and related cabling (but excluding the Authority 

System); 

 

 “Information” has the meaning given under section 84 of the FOIA.   

 

 “Initial Contract Period” means the period from the Commencement 

Date to the date of expiry set out in clause A2 (Initial Contract Period), 

or such earlier date of termination of the Contract in accordance with 

the Law or the provisions of the Contract. 

 

 “Intellectual Property Rights” means patents, inventions, trademarks, 

service marks, logos, design rights (whether registerable or 

otherwise), know how, confidential information, trademarks 

discoveries, inventions, applications for any of the foregoing, 

copyright, database rights, domain names, trade or business names, 

moral rights and other similar rights or obligations whether 

registerable or not in any country (including but not limited to the 

United Kingdom) and the right to sue for passing off. In each case it 

includes these rights and interests in every part of the world for their 

full terms, including any renewals and extensions, and the right to 

receive any income from them and any compensation in respect of 

their infringement. 
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 “Joint Controllers” means where two or more Controllers jointly 

determine the purposes and means of processing. 

 

 “Key Personnel” means those persons named in the Specification as 

being key personnel. 

“Law” means any applicable Act of Parliament, subordinate legislation 

within the meaning of Section 21(1) of the Interpretation Act 1978, 

exercise of the royal prerogative, enforceable community right within 

the meaning of Section 2 of the European Communities Act 1972, 

regulatory policy, guidance or industry code, judgment of a relevant 

court of law, or directives or requirements or any Regulatory Body of 

which the Contractor is bound to comply.   

 

“LED” means the Law Enforcement Directive (Directive (EU) 

2016/680). 

 

  “Management Information” means the information specified in the  

  Monitoring and Management Information Schedule  

 

 “Monitoring and Management Information Schedule” means the 

Schedule containing details of the monitoring arrangements. 

 

  “Month” means calendar month. 

 

  “Party” means a party to the Contract.  

 

 “Premises” means the location where the Services are to be 

performed and/or supplied, as set out in the Specification or Contract.    

 

“Pricing Schedule” means the Schedule containing details of the 

Contract Price. 
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“Processor Personnel” means all directors, officers, employees, 

agents, consultants and contractors of the Processor and/or of any 

Sub-processor engaged in the performance of its obligations under 

this Contract.  

 

 “Property” means the property, other than real property, issued or 

made available to the Contractor by the Authority in connection with 

the Contract. 

 

“Protective Markings” means the markings given to Her Majesty’s 

Government (HMG) documents and information that indicates the 

level of protective security that should be applied to that document or 

information.  The Government Security Classifications (GSC) 

scheme is published on GOV.UK website at the following 

address:  https://www.gov.uk/government/publications/government-

security-classifications 

 

“Protective Measures” means appropriate technical and 

organisational measures which may include: pseudonymising and 

encrypting Personal Data, ensuring confidentiality, integrity, 

availability and resilience of systems and services, ensuring that 

availability of and access to Personal Data can be restored in a timely 

manner after an incident, and regularly assessing and evaluating the 

effectiveness of the such measures adopted , including those outlined 

in Schedule 1. 

 

 “Quality Standards” means the quality standards published by BSI 

British Standards, the National Standards Body of the United 

Kingdom, the International Organisation for Standardization or other 

reputable or equivalent body, (and their successor bodies) that a 

skilled and experienced operator in the same type of industry or 

business sector as the Contractor would reasonably and ordinarily be 

https://www.gov.uk/government/publications/government-security-classifications
https://www.gov.uk/government/publications/government-security-classifications
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expected to comply with, and as may be further detailed in the 

Specification Schedule. 

 

 “Receipt” means the physical or electronic arrival of the invoice at the 

address of the Authority detailed in the Contract Award Letter or at 

any other address given by the Authority to the Contractor for the 

submission of invoices. 

 

“Regulatory Bodies” means those government departments and 

regulatory, statutory and other entities, committees, ombudsmen and 

bodies which, whether under statute, rules, regulations, codes of 

practice or otherwise, are entitled to regulate, investigate, or influence 

the matters dealt with in the Contract or any other affairs of the 

Authority and “Regulatory Body” shall be construed accordingly. 

 

"Relevant Convictions" means a conviction that is relevant to the 

nature of the Services [or as listed by the Authority and/or relevant to 

the work of the Authority] 

 

 “Removable Media” means all physical items and devices than can 

carry and transfer electronic information. Examples include but are not 

limited to DVDs, CDs, floppy disks, portable hard disk drives, USB 

memory sticks, flash drives, portable music and video players 

including mobile phones, hand held devices such as Blackberries and 

Personal Digital Assistants and laptop computers. 

 

“Replacement Contractor” means any third-party service provider 

appointed by the Authority to supply any services which are 

substantially similar to any of the Services and which the Authority 

receives in substitution for any of the Services following the expiry, 

termination or partial termination of the Contract. 
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“Request for Information” shall have the meaning set out in FOIA or 

the Environmental Information Regulations as relevant (where the 

meaning set out for the term “request” shall apply). 

 

 

“Schedule” means a schedule attached to, and forming part of, the 

Contract. 

 

 “Security Plan” means the Contractor’s description of the plans in 

place that describe the personnel, physical and information assets. It 

should include, but not be implemented, instructions on responding to 

threats, suspicious items or events, evacuation and business 

continuity plans and communications and enquiry handling plans. 

 

 “Security Policy” means the Authority’s Security Policy set out in these 

Conditions of Contract and as maybe elsewhere in the Contract, 

including: 

 Maintaining confidentiality - the protection of information from 

unauthorised access, disclosure or intelligible interception thus 

ensuring that the information is only revealed to those with the 

authority to see or hear it, both inside and outside the Authority.  

   

 Maintaining integrity – the safeguarding of the accuracy and 

completeness of information to ensure that the information 

cannot be modified, inserted, deleted, replayed or otherwise 

abused, whether accidentally or deliberately, 

  

 Maintaining availability – ensuring that information is available 

when required by those authorised to have access, 

 

and using Protective Markings for documents and information 

as necessary  
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“Services” means the services to be supplied as specified in the 

Specification. 

 

“Specification” means the description of the Services to be supplied 

under the Contract as set out in the Specification Schedule including, 

where appropriate, the Key Personnel, the Premises and the Quality 

Standards.   

 

“Specification Schedule” means the Schedule containing details of the 

Specification. 

 

“Staff” means all persons employed by the Contractor to perform its 

obligations under the Contract together with the Contractor’s servants, 

agents, suppliers and sub-contractors used in the performance of its 

obligations under the Contract. 

 

“Staff Vetting Procedure” means the Authority’s procedures for the 

vetting of personnel and as advised to the Contractor by the Authority.   

 

“Sub-contract” means a contract between two or more suppliers, at 

any stage of remoteness from the Authority in a sub-contracting chain, 

made wholly or substantially for the purpose of performing (or 

contributing to the performance of) the whole or any part of this 

Agreement. 

 

“Sub-processor” means any third Party appointed to process Personal 

Data on behalf of the Processor related to this Contract. 

 

“Sustainable Development” means development which meets the 

needs of the present without compromising the ability of future 

generations to meet their own needs. 
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“Tender” means the document(s) submitted by the Contractor to the 

Authority in response to the Authority’s invitation to suppliers for 

formal offers to supply it with the Services.  

 

“Variation” has the meaning given to it in clause F3.1 (Variation). 

 

“VAT” means value added tax in accordance with the provisions of 

the Value Added Tax Act 1994. 

 

“Working Day” means a day (other than a Saturday or Sunday) on 

which banks are open for general business in the City of London.   

 

A1.2  The interpretation and construction of this Contract shall be subject 

to the following provisions: 

 

(a) any reference in this Contract which immediately before Exit 

Day is a reference to (as it has effect from time to time):  

 (i)  any EU regulation, EU decision, EU tertiary legislation or 

provision of the EEA agreement which is to form part of 

domestic law by application of section 3 of the European 

Union (Withdrawal) Act 2018; and  

 (ii) any reference to any EU institution or EU authority or other 

such EU body,  

 together, “the EU References”, and which shall be read on 

and after Exit Day as a reference to the EU References as 

they form part of domestic law by virtue of section 3 of the 

European Union (Withdrawal) Act 2018 as modified by 

domestic law from time to time;   

(b)    where the Effective Date is prior to Exit Day 2019, Paragraph 

1 and 2 of Schedule 8 of the European Union (Withdrawal) 

Act 2018 shall apply to references to Law in this Agreement 

which shall be a ‘document’ for the purposes of that Act, 

unless otherwise expressly stated in the relevant clause; 
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(c)  words importing the singular meaning include where the 

context so admits the plural meaning and vice versa; 

(d) words importing the masculine include the feminine and the 

neuter;  

(e) reference to a clause is a reference to the whole of that clause 

unless stated otherwise;  

(f)  reference to any statute, enactment, order, regulation or other 

similar instrument shall be construed as a reference to the 

statute, enactment, order, regulation or instrument as 

amended by any subsequent enactment, modification, order, 

regulation or instrument as subsequently amended or re-

enacted; 

 (g) reference to any person shall include natural persons and 

partnerships, firms and other incorporated bodies and all 

other legal persons of whatever kind and however constituted 

and their successors and permitted assigns or transferees; 

(h)  the words “include”, “includes” and “including” are to be 

construed as if they were immediately followed by the words 

“without limitation”; and 

(i)  headings are included in the Contract for ease of reference 

only and shall not affect the interpretation or construction of 

the Contract. 

 

A2  Initial Contract Period 

 

  The Contract shall be in force from the Commencement Date until 

expiry date or, where there is no expiry date, until the Contractor has 

completed the Services in accordance with the Contract, unless it is 

otherwise terminated in accordance with the provisions of the 

Contract, or otherwise lawfully terminated, or extended.  

 

A3  Contractor’s Status  
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At all times during the Contract Period the Contractor shall be an 

independent contractor and nothing in the Contract shall create a 

contract of employment, a relationship of agency or partnership or a 

joint venture between the Parties and accordingly neither Party shall 

be authorised to act in the name of, or on behalf of, or otherwise bind 

the other Party save as expressly permitted by the terms of the 

Contract. 

 

A4 Authority’s Obligations 

 

  Save as otherwise expressly provided, the obligations of the Authority 

under the Contract are obligations of the Authority in its capacity as a 

contracting counterparty and nothing in the Contract shall operate as 

an obligation upon, or in any other way fetter or constrain the Authority 

in any other capacity, nor shall the exercise by the Authority of its 

duties and powers in any other capacity lead to any liability under the 

Contract (howsoever arising) on the part of the Authority to the 

Contractor. 

 

A5   Notices 

 

A5.1 Except as otherwise expressly provided within the Contract, no notice 

or other communication from one Party to the other shall have any 

validity under the Contract unless made in writing by or on behalf of 

the Party concerned. 

 

A5.2  Any notice or other communication which is to be given by either Party 

to the other shall be given by letter (sent by hand, first class post, 

recorded delivery, special delivery or electronic mail),   Such letters 

shall be addressed to the other Party in the manner referred to in 

clause A5.3.  Provided the relevant communication is not returned as 

undelivered, the notice or communication shall be deemed to have 

been given 2 Working Days after the day on which the letter was 
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posted, or 4 hours, in the case of electronic mail or sooner where the 

other Party acknowledges receipt of such letters or item of electronic 

mail.  

 

A5.3  For the purposes of clause A5.2, the address of each Party shall be 

the address stated in the Contract Award Letter. 

 

A5.4  Either Party may change its address for service by serving a notice in 

accordance with this clause. 

 

A6   Mistakes in Information 

 

  The Contractor shall be responsible for the accuracy of all drawings, 

documentation and information supplied to the Authority by the 

Contractor in connection with the supply of the Services and shall pay 

the Authority any extra costs occasioned by any discrepancies, errors 

or omissions therein 

   

A7   Conflicts of Interest 

 

A7.1  The Contractor shall take appropriate steps to ensure that neither the 

Contractor nor any Staff is placed in a position where, in the 

reasonable opinion of the Authority, there is or may be an actual 

conflict, or a potential conflict, between the pecuniary or personal 

interests of the Contractor and the duties owed to the Authority under 

the provisions of the Contract.  The Contractor will disclose to the 

Authority full particulars of any such conflict of interest which may 

arise. 

 

A7.2  The Authority reserves the right to terminate the Contract immediately 

by notice in writing and/or to take such other steps it deems necessary 

where, in the reasonable opinion of the Authority, there is or may be 

an actual conflict, or a potential conflict, between the pecuniary or 
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personal interests of the Contractor and the duties owed to the 

Authority under the provisions of the Contract. The actions of the 

Authority pursuant to this clause shall not prejudice or affect any right 

of action or remedy which shall have accrued or shall thereafter 

accrue to the Authority. 

 

B. SUPPLY OF SERVICES 

 

B1  The Services 
 

B1.1 The Contractor shall supply the Services during the Contract Period 

in accordance with the Authority’s requirements as set out in the 

Specification and the provisions of the Contract in consideration of the 

payment of the Contract Price.  The Authority may inspect and 

examine the manner in which the Contractor supplies the Services at 

the Premises during normal business hours on reasonable notice.  

 

B1.2 If the Authority informs the Contractor in writing that the Authority 

reasonably believes that any part of the Services does not meet the 

requirements of the Contract or differ in any way from those 

requirements, and this is other than as a result of a Default by the 

Authority, the Contractor shall at its own expense re-schedule and 

carry out the Services in accordance with the requirements of the 

Contract within such reasonable time as may be specified by the 

Authority. 

 

B2  Provision and Removal of Equipment  

 

B2.1  The Contractor shall provide all the Equipment necessary for the 

supply of the Services. 

 

B2.2   The Contractor shall not deliver any Equipment nor begin any work 

on the Premises without obtaining prior Approval. 
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B2.3  All Equipment brought onto the Premises shall be at the Contractor’s 

own risk and the Authority shall have no liability for any loss of or 

damage to any Equipment unless the Contractor is able to 

demonstrate that such loss or damage was caused or contributed to 

by the Authority’s Default. The Contractor shall provide for the 

haulage or carriage thereof to the Premises and the removal of 

Equipment when no longer required at its sole cost.  Unless otherwise 

agreed, Equipment brought onto the Premises will remain the 

property of the Contractor.  

 

B2.4  The Contractor shall maintain all items of Equipment within the 

Premises in a safe, serviceable and clean condition.  

 

B2.5  The Contractor shall, at the Authority’s written request, at its own 

expense and as soon as reasonably practicable:   

 

  (a) remove from the Premises any Equipment which in the 

reasonable opinion of the Authority is either hazardous, 

noxious or not in accordance with the Contract; and 

 

 (b) replace such item with a suitable substitute item of Equipment. 

B2.6  On completion of the Services the Contractor shall remove the 

Equipment together with any other materials used by the Contractor 

to supply the Services and shall leave the Premises in a clean, safe 

and tidy condition.  The Contractor is solely responsible for making 

good any damage to the Premises or any objects contained thereon, 

other than fair wear and tear, which is caused by the Contractor or 

any Staff.   

 

B3  Manner of Carrying Out the Services  
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B3.1  The Contractor shall at all times comply with the Quality Standards, 

and where applicable shall maintain accreditation with the relevant 

Quality Standards authorisation body. To the extent that the standard 

of Services has not been specified in the Contract, the Contractor 

shall agree the relevant standard of the Services with the Authority 

prior to the supply of the Services and, in any event, the Contractor 

shall perform its obligations under the Contract in accordance with the 

Law and Good Industry Practice.   

 

B3.2  The Contractor shall ensure that all Staff supplying the Services shall 

do so with all due skill, care and diligence and shall possess such 

qualifications, skills and experience as are necessary for the proper 

supply of the Services. 

 

B4 Key Personnel and Tax Arrangements 

 

B4.1 The Contractor acknowledges that the Key Personnel are essential to 

the proper provision of the Services to the Authority. All Key Personnel 

and other Personnel deployed on work relating to this Contract shall 

be appropriately qualified. The Contractor shall supervise and 

manage all such Personnel properly. 

 

B4.2 The Key Personnel shall not be released from supplying the Services 

without the agreement of the Authority, except by reason of long-term 

sickness, maternity leave, paternity leave or termination of 

employment and other extenuating circumstances.  

 

B4.3 Any replacements to the Key Personnel shall be subject to the 

agreement of the Authority. Such replacements shall be of at least 

equal status or of equivalent experience and skills to the Key 

Personnel being replaced and be suitable for the responsibilities of 

that person in relation to the Services. 
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B4.4 The Authority shall not unreasonably withhold its agreement under 

clauses B4.2 or B4.3. Such agreement shall be conditional on 

appropriate arrangements being made by the Contractor to minimise 

any adverse impact on the Contract which could be caused by a 

change in Key Personnel. 

 

B4.5 The Contractor is responsible for making appropriate deductions for 

tax and National Insurance contributions from the remuneration paid 

to it or its personnel delivering the services and ensuring that: 

 

B4.5.1 Where either it or its personnel are liable to be taxed in the UK 

in respect of consideration received under this contract, it shall, and 

shall procure that its personnel, at all times comply with the Income 

Tax (Earnings and Pensions) Act 2003 (ITEPA) and all other statutes 

and regulations relating to income tax in respect of that consideration; 

and 

 

B4.5.2 Where either the Contractor or any of its personnel is liable to 

National Insurance Contributions (NICs) in respect of consideration 

received under this contract, it or they shall at all times comply with 

the Social Security Contributions and Benefits Act 1992 (SSCBA) and 

all other statutes and regulations relating to NICs in respect of that 

consideration. 

 

B4.6 The Authority may, at any time during the term of this contract, request 

that the Contractor provide information which demonstrates how it has 

complied with Clauses B4.5.1 and B4.5.2 above or why those Clauses 

do not apply to its personnel. 

 

B4.7 A request from the Authority under Clause B4.6 above may specify 

the information which the Contractor must provide and the period 

within which that information must be provided. 

 



25 
 

B4.8 The Contractor may supply any information which it receives under 

Clause B4.6 to the Commissioners of Her Majesty’s Revenue & 

Customs for the purpose of the collection and management of 

revenue for which they are responsible. 

 

B4.9 The Authority reserves the right to terminate the contract if:  

 

B4.9.1 in the case of a request mentioned in Clause B4.6 above,  

 

i.  the Contractor fails to either provide information in response 

to the request within a reasonable time, or  

ii. the Contractor provides information which is inadequate to 

demonstrate either how the personnel complies with Clauses B4.5.1 

and B4.5.2 above or  

iii. why those Clauses do not apply to it 

iv. it receives information which demonstrates that, at any time 

when Clauses B4.5.1 and B4.5.2 apply to the Contractor, such 

Contractor is not complying with those Clauses.  

 

B4.10 Where a Contractor is delivering the services in person, are in scope 

of the intermediaries legislation and are directly engaged by the 

Authority the appropriate taxes will be deducted by the Authority 

through payroll and paid to HMRC.   

 

B5 Contractor’s Staff 

 

B5.1 The Authority may, by written notice to the Contractor, refuse to admit 

onto, or withdraw permission to remain on, the Premises: 

 

(a) any member of the Staff; or 

 

(b) any person employed or engaged by any member of the Staff,   
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 whose admission or continued presence would, in the reasonable 

opinion of the Authority, be undesirable.  

  

B5.2 At the Authority’s written request, the Contractor shall provide a list of 

the names and addresses of all persons who may require admission 

in connection with the Contract to the Premises, specifying the 

capacities in which they are concerned with the Contract and giving 

such other particulars as the Authority may reasonably request.   

 

B5.3 The Contractor’s Staff, engaged within the boundaries of the 

Premises, shall comply with such rules, regulations and requirements 

(including those relating to security arrangements) as may be in force 

from time to time for the conduct of personnel when at or outside the 

Premises.  

 

B5.4 The Contractor shall comply with Staff Vetting Procedures in respect 

of all persons employed or engaged in the provision of the Services.  

The Contractor confirms that all persons employed or engaged by the 

Contractor were vetted and recruited on a basis that is equivalent to 

and no less strict than the Staff Vetting Procedures. 

 

B5.5 The Authority may require the Contractor to ensure that any person 

employed in the provision of the Services has undertaken a Criminal 

Records Bureau check as per the Staff Vetting Procedures.  The 

Contractor shall ensure that no person who discloses that he/she has 

a Relevant Conviction, or is found by the Contractor to have a 

Relevant Conviction (whether as a result of a police check or through 

the Criminal Records Bureau check or otherwise) is employed or 

engaged in the provision of any part of the Services.   

 

B5.6 If the Contractor fails to comply with clause B5.2 within 2 Months of 

the date of the request and in the reasonable opinion of the Authority, 

such failure may be prejudicial to the interests of the Crown, then the 
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Authority may terminate the Contract, provided always that such 

termination shall not prejudice or affect any right of action or remedy 

which shall have accrued or shall thereafter accrue to the Authority.   

 

B5.7 The decision of the Authority as to whether any person is to be refused 

access to the Premises and as to whether the Contractor has failed 

to comply with clause B5.2 shall be final and conclusive. 

 

B5.8 The Contractor shall provide training for all Persons employed or 

engaged in the provision of the Services to ensure that these Persons 

understand and adhere to the Authority’s Security Policy. 

 

B6   Inspection of Premises  

 

  Save as the Authority may otherwise direct, the Contractor is deemed 

to have inspected the Premises before submitting its  Tender and to 

have made appropriate enquiries so as to be satisfied in relation to all 

matters connected with the performance of its obligations under  the 

Contract. 

 

B7  Licence to occupy Premises  

 

B7.1 Any land or Premises made available from time to time to the 

Contractor by the Authority in connection with the Contract, shall be 

made available to the Contractor on a non-exclusive licence basis free 

of charge and shall be used by the Contractor solely for the purpose 

of performing its obligations under the Contract.  The Contractor shall 

have the use of such land or Premises as licensee and shall vacate 

the same on completion, termination or abandonment of the Contract.   

 

B7.2   The Contractor shall limit access to the land or Premises to such Staff 

as is necessary to enable it to perform its obligations under the 

Contract and the Contractor shall co-operate (and ensure that its Staff 
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co-operate) with such other persons working concurrently on such 

land or Premises as the Authority may reasonably request.  

 

B7.3  Should the Contractor require modifications to the Premises, such 

modifications shall be subject to prior Approval and shall be carried 

out by the Authority at the Contractor’s expense.  The Authority shall 

undertake approved modification work without undue delay.  

Ownership of such modifications shall rest with the Authority.   

 

B7.4  The Contractor shall (and shall ensure that its Staff shall) observe and 

comply with such rules and regulations as may be in force at any time 

for the use of such Premises as determined by the Authority, and the 

Contractor shall pay for the cost of making good any damage caused 

by the Contractor or its Staff other than fair wear and tear.  For the 

avoidance of doubt, damage includes damage to the fabric of the 

buildings, plant, fixed equipment or fittings therein. 

 

B7.5 The Parties agree that there is no intention on the part of the Authority 

to create a tenancy of any nature whatsoever in favour of the 

Contractor or its Staff and that no such tenancy has or shall come into 

being and, notwithstanding any rights granted pursuant to the 

Contract, the Authority retains the right at any time to use any 

premises owned or occupied by it in any manner it sees fit. 

    

B8   Property  

 

B8.1  Where the Authority issues Property free of charge to the Contractor 

such Property shall be and remain the property of the Authority and 

the Contractor irrevocably licences the Authority and its agents to 

enter upon any premises of the Contractor during normal business 

hours on reasonable notice to recover any such Property.  The 

Contractor shall not in any circumstances have a lien or any other 

interest on the Property and the Contractor shall at all times possess 
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the Property as fiduciary agent and bailee of the Authority. The 

Contractor shall take all reasonable steps to ensure that the title of 

the Authority to the Property and the exclusion of any such lien or 

other interest are brought to the notice of all sub-contractors and other 

appropriate persons and shall, at the Authority’s request, store the 

Property separately and ensure that it is clearly identifiable as 

belonging to the Authority. 

   

B8.2  The Property shall be deemed to be in good condition when received 

by or on behalf of the Contractor unless the Contractor notifies the 

Authority otherwise within 5 Working Days of receipt. 

   

B8.3  The Contractor shall maintain the Property in good order and 

condition (excluding fair wear and tear), and shall use the Property 

solely in connection with the Contract and for no other purpose 

without prior Approval. 

   

B8.4  The Contractor shall ensure the security of all the Property whilst in 

its possession, either on the Premises or elsewhere during the supply 

of the Services, in accordance with the Authority’s reasonable security 

requirements as required from time to time. 

   

B8.5  The Contractor shall be liable for all loss of, or damage to, the 

Property (excluding fair wear and tear), unless such loss or damage 

was caused by the Authority’s Default.  The Contractor shall inform 

the Authority within 2  Working Days of becoming aware of any 

defects appearing in, or losses or damage occurring to, the Property. 

 

B9  Offers of Employment 

 

 For the duration of the Contract and for a period of 12 months 

thereafter neither the Authority nor the Contractor shall employ or offer 

employment to any of the other Party’s staff who have been 



30 
 

associated with the procurement and/or the contract management of 

the Services without that other Party’s prior written consent.   

 

B10   Meetings and Reports 

 

B10.1  The Contractor shall upon receipt of reasonable notice and during 

normal office hours attend all meetings arranged by the Department 

for the discussion of matters connected with the performance of the 

Services. 

 

B10.2  Without prejudice to any other requirement in this Contract, the 

Contractor shall provide such reports on the performance of the 

Services as the Contract Manager may reasonably require. 

 

C  PAYMENT AND CONTRACT PRICE 

 

C1  Contract Price 

 

C1.1  In consideration of the Contractor’s performance of its obligations 

under the Contract, the Authority shall pay the Contract Price in 

accordance with clause C2 (Payment and VAT). 

 

C1.2  The Authority shall, in addition to the Contract Price and following 

Receipt of a valid VAT invoice, pay the Contractor a sum equal to the 

VAT chargeable on the value of the Services supplied in accordance 

with the Contract. 

 

C2  Payment and VAT 

 

C2.1 The Authority is committed to pay as soon as possible and shall pay 

all sums due to the Contractor within 30 days of receipt of a valid 

invoice, submitted monthly in arrears. 
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C2.2 The Contractor shall ensure that each invoice contains all appropriate 

references and a detailed breakdown of the Services supplied and 

that it is supported by any other documentation reasonably required 

by the Authority to substantiate the invoice.  

 

C2.3 Where the Contractor enters into a sub-contract with a supplier or 

contractor for the purpose of performing its obligations under the 

Contract, it shall ensure that a provision is included in such a sub-

contract which requires payment to be made of all sums due by the 

Contractor to the sub-contractor as soon as possible and in any event 

not exceeding 30 days from the receipt of a valid invoice. The 

Department reserves the right to ask for information about payment 

performance and will provide a facility for sub-contractors to report 

poor performance to the Department.  

 

C2.4 The Contractor shall add VAT to the Contract Price at the prevailing 

rate as applicable. 

 

C2.5 The Contractor shall indemnify the Authority on a continuing basis 

against any liability, including any interest, penalties or costs incurred 

which is levied, demanded or assessed on the Authority at any time 

in respect of the Contractor’s failure to account for or to pay any VAT 

relating to payments made to the Contractor under the Contract. Any 

amounts due under this clause C2.5 shall be paid by the Contractor 

to the Authority not less than 5 Working Days before the date upon 

which the tax or other liability is payable by the Authority. 

 

C2.6 The Contractor shall not suspend the supply of the Services unless 

the Contractor is entitled to terminate the Contract under clause H2.3 

(Termination on Default) for failure to pay undisputed sums of money. 

Interest shall be payable by the Authority on the late payment of any 

undisputed sums of money properly invoiced in accordance with the 

Late Payment of Commercial Debts (Interest) Act 1998. 
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C3  Recovery of Sums Due 

 

C3.1 Wherever under the Contract any sum of money is recoverable from 

or payable by the Contractor (including any sum which the Contractor 

is liable to pay to the Authority in respect of any breach of the 

Contract), the Authority may unilaterally deduct that sum from any 

sum then due, or which at any later time may become due to the 

Contractor under the Contract or under any other agreement or 

contract with the Authority or with any other Department, Agency or 

Office of Her Majesty’s Government. 

 

C3.2  Any overpayment by either Party, whether of the Contract Price or of 

VAT or otherwise, shall be a sum of money recoverable by the Party 

who made the overpayment from the Party in receipt of the 

overpayment.  

 

C3.3 The Contractor shall make all payments due to the Authority without 

any deduction whether by way of set-off, counterclaim, discount, 

abatement or otherwise unless the Contractor has a valid court order 

requiring an amount equal to such deduction to be paid by the 

Authority to the Contractor. 

 

C3.4 All payments due shall be made within a reasonable time unless 

otherwise specified in the Contract, in cleared funds, to such bank or 

building society account as the recipient Party may from time to time 

direct. 

 

C4 Price adjustment  

 

C4.1  The Contract Price shall, unless otherwise agreed in writing, be 

unchanged for a period of at least 2 years from the Commencement 
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Date and shall then be subject to review, at one month’s notice, by 

either party giving notice of such review to the other. 

 

C4.2  In such review the Contract Price shall change by not more than the 

percentage change in the current (at the time of writing of the notice 

of the price review) Office of National Statistics’ Consumer Prices 

Index (CPI) (or other such index specified in the Contract), from the 

same index 12 months earlier. 

  

C4.3  Subsequent variations shall also be subject to one month’s notice, as 

above, provided that each change is at least 12 months from the 

previous one. No price variation shall be retrospective. 

 

C4.4  The Contractor may propose price reductions at any time. 

 

C5  Euro 

 

C5.1  Any requirement of Law to account for the Services in Euro, (or to 

prepare for such accounting) instead of and/or in addition to sterling, 

shall be implemented by the Contractor free of charge to the Authority. 

   

C5.2  The Authority shall provide all reasonable assistance to facilitate 

compliance with clause C5.1 by the Contractor.   

 

D.  STATUTORY OBLIGATIONS AND REGULATIONS 

 

D1  Prevention of Corruption 

 

D1.1 The Contractor shall not offer or give, or agree to give, to the Authority 

or any other public body or any person employed by or on behalf of 

the Authority or any other public body any gift or consideration of any 

kind as an inducement or reward for doing, refraining from doing, or 

for having done or refrained from doing, any act in relation to the 
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obtaining or execution of the Contract or any other contract with the 

Authority or any other public body, or for showing or refraining from 

showing favour or disfavour to any person in relation to  the  Contract 

or any such contract.  

 

D1.2 The Contractor warrants that it has not paid commission or agreed to 

pay commission to the Authority or any other public body or any 

person employed by or on behalf of the Authority or any other public 

body in connection with the Contract.  

  

D1.3 If the Contractor, its Staff or anyone acting on the Contractor’s behalf, 

engages in conduct prohibited by clauses D1.1 or D1.2, the Authority 

may: 

 

(a) terminate the Contract and recover from the Contractor the 

amount of any loss suffered by the Authority resulting from the 

termination, including the cost reasonably incurred by the 

Authority of making other arrangements for the supply of the 

Services and any additional expenditure incurred by the 

Authority throughout the remainder of the Contract Period; or 

 

(b) recover in full from the Contractor any other loss sustained by 

the Authority in consequence of any breach of those clauses.  

 

D2  Prevention of Fraud 

 

D2.1  The Contractor shall take all reasonable steps, in accordance with 

Good Industry Practice, to prevent Fraud by Staff and the Contractor 

(including its shareholders, members, directors) in connection with the 

receipt of monies from the Authority.   
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D2.2  The Contractor shall notify the Authority immediately if it has reason 

to suspect that any Fraud has occurred or is occurring or is likely to 

occur.   

 

D2.3  If the Contractor or its Staff commits Fraud in relation to this or any 

other contract with the Crown (including the Authority) the Authority 

may: 

 

(a)  terminate the Contract and recover from the Contractor the 

amount of any loss suffered by the Authority resulting from the 

termination,  including the cost reasonably incurred by the 

Authority of making other arrangements for the supply of the 

Services and any additional expenditure incurred by the 

Authority throughout the remainder of the Contract Period; or  

 

(b) recover in full from the Contractor any other loss sustained by 

the Authority in consequence of any breach of this clause.  

 

 

 

D3  Discrimination 

 

D3.1 The Contractor shall not unlawfully discriminate either directly or 

indirectly or by way of victimisation or harassment against a person 

on such grounds as race, colour, ethnic or national origin, disability, 

sex or sexual orientation, gender reassignment, marriage and civil 

partnerships, pregnancy and maternity, religion or belief, or age and 

without prejudice to the generality of the foregoing the Contractor shall 

not unlawfully discriminate within the meaning and scope of the Sex 

Discrimination Act 1975, the Race Relations Act 1976 (as updated by 

the Race Relations (Amendment) Act 2000, the Equal Pay Acts 1970 

and 1983, the Disability Discrimination Act 1995 (as amended by the 

Disability Discrimination (Amendment) Act 2005), the Employment 
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Equality (Sexual Orientation) Regulations 2003, the Employment 

Equality (Religion or Belief) Regulations 2003, the Employment 

Equality (Age) Regulations 2006, the Equality Act 2010, the Human 

Rights Act 1998 or other relevant or equivalent legislation, or any 

statutory modification or re-enactment thereof.  

 

D3.2 The Contractor shall take all reasonable steps to secure the 

observance of clause D3.1 by all Staff, suppliers and sub-contractors.  

 

D4   The Contracts (Rights of Third Parties) Act 1999 

 

 A person who is not a Party to the Contract shall have no right to 

enforce any of its provisions which, expressly or by implication, confer 

a benefit on him, without the prior written agreement of both Parties. 

This clause does not affect any right or remedy of any person which 

exists or is available apart from the Contracts (Rights of Third Parties) 

Act 1999 and does not apply to the Crown. 

 

 

 

D5  Environmental Requirements 

  

D5.1 The Contractor shall, when working on the Premises, perform its 

obligations under the Contract in accordance with the Authority’s 

environmental policy, which is to conserve energy, water, wood, 

paper and other resources, reduce waste and phase out the use of 

ozone depleting substances and minimise the release of greenhouse 

gases, volatile organic compounds and other substances damaging 

to health and the environment. 

 

D5.2  All written work, including reports, delivered in connection with this 

 Contract shall (unless otherwise specified) be produced on

 recycled paper containing 100% post-consumer waste and used on 
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both sides where appropriate.  Paper used for printed 

 publications must contain at least 75%  recycled fibre paper in 

 accordance with the UK government’s timber procurement policy. 

 
D5.3   All timber or wood-derived products procured as part of this contract 

 must  originate from either legal and sustainable or FLEGT licensed 

 or equivalent sources, as set out in the Specification.  The timber 

 condition will  also apply. 

Timber 

condition.doc
 

 

 

D5.4   All goods purchased by the Contractor on behalf of the Authority (or 

 which  will become the property of the Authority) must comply with 

 the relevant minimum environmental standards specified in the 

Government Buying Standards (formerly "Quick Wins") unless 

otherwise specified or agreed in writing.  

 Click on https://www.gov.uk/government/collections/sustainable-

procurement-the-government-buying-standards-gbs. 

 

  

D6   Health and Safety 

 

D6.1  The Contractor shall promptly notify the Authority of any health and 

safety hazards which may arise in connection with the performance 

of its obligations under the Contract.  The Authority shall promptly 

notify the Contractor of any health and safety hazards which may exist 

or arise at the Premises and which may affect the Contractor in the 

performance of its obligations under the Contract. 

  

D6.2  While on the Premises, the Contractor shall comply with any health 

and safety measures implemented by the Authority in respect of Staff 

and other persons working there. 

https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
https://www.gov.uk/government/collections/sustainable-procurement-the-government-buying-standards-gbs
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D6.3  The Contractor shall notify the Authority immediately in the event of 

any incident occurring in the performance of its obligations under the 

Contract on the Premises where that incident causes any personal 

injury or damage to property which could give rise to personal injury. 

   

D6.4  The Contractor shall comply with the requirements of the Health and 

Safety at Work etc. Act 1974 and any other acts, orders, regulations 

and codes of practice relating to health and safety, which may apply 

to Staff and other persons working on the Premises in the 

performance of its obligations under the Contract. 

 

D6.5  The Contractor shall ensure that its health and safety policy statement 

(as required by the Health and Safety at Work etc Act 1974) is made 

available to the Authority on request. 

 

D7   Transfer of Undertakings (Protection Of Employment) 

Regulations 2006 (as amended) (“TUPE”) 

 
D7.1  The Contractor shall provide the Department, or any other person 

authorised by the Department who is to be invited to submit a tender 

in relation to the provision of similar Services, with such information 

(including any changes to and interpretations thereof) in connection 

with TUPE as the Department may require.  The Contractor shall 

provide the information within 10 days of the Department’s request. 

 

D7.2  During the 8 month period preceding the Expiry Date or any notice 

period, the Contractor shall not without the prior consent of the 

Department (which shall be in writing, but shall not be unreasonably 

withheld or delayed) move or deploy any Key Personnel away from 

the performance of the Services under this Contract.: 
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D7.3 Save where the Services comprise the provision of a consultancy 

service, during the 8 month period preceding the date of expiry set out 

in clause A2 or any notice period, the Contractor shall not without the 

prior consent of the Authority (which shall be in writing, but shall not 

be unreasonable withheld or delayed):  

 

(a) materially amend the terms and conditions of employment of 

any employee whose work, wholly or mainly falls within the 

scope of this Contract; or  

(b) materially increase the number of employees whose work (or 

any part of it) is work undertaken for the purposes of this 

Contract; or  

 

D7.3  The Contractor shall not knowingly do, or omit to do, anything which 

may adversely affect the orderly transfer of responsibility for provision 

of the Services.  

 

E PROTECTION OF INFORMATION 

 

E1  Data Protection  

 

E1.1  The Parties acknowledge that for the purposes of the Data Protection 

Legislation, the Authority is the Controller and the Contractor is the 

Processor, unless otherwise specified in Schedule 1 (the Schedule of 

Processing, Personal Data & Data Subjects) (which forms part of the 

Specification Schedule but is replicated below). The only processing 

that the Contractor is authorised to do is listed in Schedule 1  by the 

Controller and may not be determined by the Processor.  

 

E1.2  The Processor shall notify the Controller immediately if it considers 

that any of the Controller’s instructions infringe the Data Protection 

Legislation. 
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E1.3   The Processor shall provide all reasonable assistance to the 

Controller in the preparation of any Data Protection Impact 

Assessment prior to commencing any processing. Such assistance 

may, at the discretion of the Controller, include: 

(a) a systematic description of the envisaged processing 

operations and the purpose of the processing; 

(b) an assessment of the necessity and proportionality of the 

processing operations in relation to the Services; 

(c) an assessment of the risks to the rights and freedoms of Data 

Subjects; and 

(d) the measures envisaged to address the risks, including 

safeguards, security measures and mechanisms to ensure the 

protection of Personal Data. 

 
E1.4  The Processor shall, in relation to any Personal Data processed in 

connection with its obligations under this Contract: 

(a) process that Personal Data only in accordance with the 

Schedule 1, unless the Processor is required to do otherwise 

by Law. If it is so required the Processor shall promptly notify 

the Controller before processing the Personal Data unless 

prohibited by Law;  

(b) ensure that it has in place Protective Measures, which are 

appropriate to protect against a Data Loss Event, which the 

Controller may reasonably reject (but failure to reject shall not 

amount to approval by the Controller of the adequacy of the 

Protective Measures), having taken account of the: 

(i) Nature of the data to be protected; 

(ii) Harm that might result from a Data Loss Event; 

(iii) State of technological development; and 

(iv) Cost of implementing any measures; 

(c)  ensure that: 
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(i) the Processor Personnel do not process Personal Data 

except in accordance with this Contract (and in particular 

the Schedule 1); 

(ii) it takes all reasonable steps to ensure the reliability and 

integrity of any Processor Personnel who have access to 

the Personal Data and ensure that they: 

i. are aware of and comply with the Processor’s duties 

under this clause; 

ii. are subject to appropriate confidentiality 

undertakings with the Processor or any Sub-

processor; 

iii. are informed of the confidential nature of the 

Personal Data and do not publish, disclose or 

divulge any of the Personal Data to any third Party 

unless directed in writing to do so by the Controller 

or as otherwise permitted by this Contract; and 

iv. have undergone adequate training in the use, care, 

protection and handling of Personal Data. 

(d) not transfer Personal Data outside of the EU unless the prior 

written consent of the Controller has been obtained and the 

following conditions are fulfilled: 

(i) the Controller or the Processor has provided appropriate 

safeguards in relation to the transfer (whether in 

accordance with GDPR Article 46 or LED Article 37) as 

determined by the Controller; 

(ii) the Data Subject has enforceable rights and effective legal 

remedies; 

(iii) the Processor complies with its obligations under the Data 

Protection Legislation by providing an adequate level of 

protection to any Personal Data that is transferred (or, if it 

is not so bound, uses its best endeavours to assist the 

Controller in meeting its obligations); and 
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(iv) the Processor complies with any reasonable instructions 

notified to it in advance by the Controller with respect to the 

processing of the Personal Data. 

(e) at the written direction of the Controller, delete or return 

Personal Data (and any copies of it) to the Controller on 

termination of the Contract unless the Processor is required by 

Law to retain the Personal Data. 

 
E1.5  Subject to clause E1.6, the Processor shall notify the Controller 

immediately if it: 

(a) receives a Data Subject Access Request (or purported Data 

Subject Access Request); 

(b) receives a request to rectify, block or erase any Personal Data; 

(c) receives any other request, complaint or communication 

relating to either Party's obligations under the Data Protection 

Legislation; 

(d) receives any communication from the Information 

Commissioner or any other regulatory authority in connection 

with Personal Data processed under this Contract; 

(e) receives a request from any third Party for disclosure of 

Personal Data where compliance with such request is required 

or purported to be required by Law; or 

(f) becomes aware of a Data Loss Event. 

 
E1.6  The Processor’s obligation to notify under clause E1.5 shall include 

the provision of further information to the Controller in phases, as 

details become available. 

 

E1.7  Taking into account the nature of the processing, the Processor shall 

provide the Controller with full assistance in relation to either Party's 

obligations under Data Protection Legislation and any complaint, 

communication or request made under clause E1.5 (and insofar as 

possible within the timescales reasonably required by the Controller) 

including by promptly providing: 
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(a) the Controller with full details and copies of the complaint, 

communication or request; 

(b) such assistance as is reasonably requested by the Controller 

to enable the Controller to comply with a Data Subject Access 

Request within the relevant timescales set out in the Data 

Protection Legislation; 

(c) the Controller, at its request, with any Personal Data it holds in 

relation to a Data Subject; 

(d) assistance as requested by the Controller following any Data 

Loss Event; and 

(e) assistance as requested by the Controller with respect to any 

request from the Information Commissioner’s Office, or any 

consultation by the Controller with the Information 

Commissioner's Office. 

 

E1.8  The Processor shall maintain complete and accurate records and 

information to demonstrate its compliance with this clause. This 

requirement does not apply where the Processor employs fewer than 

250 staff, unless: 

(a) the Controller determines that the processing is not occasional; 

(b) the Controller determines the processing includes special 

categories of data as referred to in Article 9(1) of the GDPR or 

Personal Data relating to criminal convictions and offences 

referred to in Article 10 of the GDPR; and 

(c) the Controller determines that the processing is likely to result 

in a risk to the rights and freedoms of Data Subjects. 

 
E1.9  The Processor shall allow for audits of its Personal Data processing 

activity by the Controller or the Controller’s designated auditor. 

 

E1.10  Each party shall designate its own data protection officer if required 

by the Data Protection Legislation. 
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E1.11  Before allowing any Sub-processor to process any Personal Data 

related to this Contract, the Processor must: 

(a) notify the Controller in writing of the intended Sub-processor 

and processing; 

(b) obtain the written consent of the Controller; 

(c) enter into a written agreement with the Sub-processor which 

gives effect to the terms set out in this clause E1 such that they 

apply to the Sub-processor; and 

(d) provide the Controller with such information regarding the Sub-

processor as the Controller may reasonably require. 

 

E1.12  The Processor shall remain fully liable for all acts or omissions of any 

of its Sub-processors. 

 

E1.13  The Controller may, at any time on not less than 30 Working Days’ 

notice, revise this clause by replacing it with any applicable controller 

to processor standard clauses or similar terms forming part of an 

applicable certification scheme (which shall apply when incorporated 

by attachment to this Contract). 

 

E1.14  The Parties agree to take account of any guidance issued by the 

Information Commissioner’s Office. The Controller may on not less 

than 30 Working Days’ notice to the Processor amend this agreement 

to ensure that it complies with any guidance issued by the Information 

Commissioner’s Office. 

 

E1.15 Where the Parties include two or more Joint Controllers as identified 

in Schedule 1 in accordance with GDPR Article 26, those Parties shall 

enter into a Joint Controller Agreement based on the terms outlined in 

Schedule 1 (the Schedule for Joint Controller Agreements) in 

replacement of Clauses E1.1-1.14 for the Personal Data under Joint 

Control. 
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E1.16 The provision of this Clause E1 shall apply during the Contract Period 

and indefinitely after its expiry. 

  

E2 Official Secrets Acts 1911 to 1989, S182 of the Finance Act 1989  

 

E2.1 The Contractor shall comply with, and shall ensure that its Staff 

comply with, the provisions of:  

(a) the Official Secrets Acts 1911 to 1989; and 

 (b) Section 182 of the Finance Act 1989. 

 

E2.2 In the event that the Contractor or its Staff fail to comply with this 

clause, the Authority reserves the right to terminate the Contract by 

giving notice in writing to the Contractor. 

 

E3  Confidential Information  

 

E3.1 Except to the extent set out in this clause or where disclosure is 

expressly permitted elsewhere in this Contract, each Party shall: 

(a) treat the other party's Confidential Information as confidential 

and safeguard it accordingly; and 

(b) not disclose the other party's Confidential Information to any 

other person without the owner's prior written consent.  

 

E3.2  Clause E3.1 shall not apply to the extent that:  

(a) such disclosure is a requirement of Law placed upon the 

party making the disclosure, including any requirements for 

disclosure under the FOIA, Code of Practice on Access to 

Government Information or the Environmental Information 

Regulations pursuant to clause E4 (Freedom of Information);  

 

(b) such information was in the possession of the party making 

the disclosure without obligation of confidentiality prior to its 

disclosure by the information owner;  
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(c) such information was obtained from a third party without 

obligation of confidentiality;  

 

(d) such information was already in the public domain at the time 

of disclosure otherwise than by a breach of this Contract; or  

 

(e) it is independently developed without access to the other 

party's Confidential Information.  

 

(f) disclosure may be necessary for the performance of this 

Contract; 

 

(g) disclosure is required to comply with E8 of this Contract. 

 

E3.3 The Contractor may only disclose the Authority's Confidential 

Information to the Staff who are directly involved in the provision of 

the Services and who need to know the information, and shall 

ensure that such Staff are aware of and shall comply with these 

obligations as to confidentiality.  

 

E3.4 The Contractor shall not, and shall procure that the Staff do not, use 

any of the Authority's Confidential Information received otherwise 

than for the purposes of this Contract.  

 

E3.5 At the written request of the Authority, the Contractor shall procure 

that those members of the Staff identified in the Authority's notice 

signs a confidentiality undertaking prior to commencing any work in 

accordance with this Contract. 

 

E3.6 Nothing in this Contract shall prevent the Authority from disclosing the 

Contractor's Confidential Information (including the Management 

Information obtained under F7):  
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(a) to any Crown Body or any other Contracting Authority. All 

Crown Bodies or Contracting Authorities receiving such 

Confidential Information shall be entitled to further disclose the 

Confidential Information to other Crown Bodies or other 

Contracting Authorities on the basis that the information is 

confidential and is not to be disclosed to a third party which is 

not part of any Crown Body or any Contracting Authority;  

 

(b) to any consultant, contractor or other person engaged by the 

Authority;  

 

(c) for the purpose of the examination and certification of the 

Authority's accounts;  

 

(d) for any examination pursuant to Section 6(1) of the National 

 Audit Act 1983 of the economy, efficiency and effectiveness 

with which the Authority has used its resources; 

 

(e) to Parliament and Parliamentary Committees or if required by 

any Parliamentary reporting requirement; 

 

(f) To the extent that the Authority (acting reasonably) deems 

disclosure necessary or appropriate in the course of carrying 

out its public functions; or 

 

(g) On a confidential basis to a proposed Successor Body in 

connection with any assignment, novation or disposal of any of 

its rights, obligations or liabilities under this Contract 

 

E3.7 The Authority shall use all reasonable endeavours to ensure that any 

government department, Contracting Authority, employee, third party 

or sub-contractor to whom the Contractor's Confidential Information is 
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disclosed pursuant to clause E3.6 is made aware of the Authority's 

obligations of confidentiality.  

 

E3.8 Nothing in this clause E3 shall prevent either party from using any 

techniques, ideas or know-how gained during the performance of the 

Contract in the course of its normal business to the extent that this 

use does not result in a disclosure of the other party's Confidential 

Information or an infringement of IPR.  

 

E4 Freedom of Information 

 

E4.1 The Contractor acknowledges that the Authority is subject to the 

requirements of the FOIA and the Environmental Information 

Regulations and shall assist and cooperate with the Authority to 

enable the Authority to comply with its Information disclosure 

obligations.  

 

E4.2 The Contractor shall and shall procure that any sub-contractors shall 

transfer to the Authority all Requests for Information that it receives 

as soon as practicable and in any event within two Working Days of 

receiving a Request for Information;  

 

(a) provide the Authority with a copy of all Information in its 

possession, or power in the form that the Authority requires 

within five Working Days (or such other period as the Authority 

may specify) of the Authority's request; and  

 

(b) provide all necessary assistance as reasonably requested by 

the Authority to enable the Authority to respond to the Request 

for Information within the time for compliance set out in section 

10 of the FOIA or Regulation 5 of the Environmental 

Information Regulations.  
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E4.3 The Authority shall be responsible for determining in its absolute 

discretion and notwithstanding any other provision in this Contract or 

any other agreement whether the Commercially Sensitive Information 

and/or any other Information is exempt from disclosure in accordance 

with the provisions of the FOIA or the Environmental Information 

Regulations  

 

E4.4 In no event shall the Contractor respond directly to a Request for 

Information unless expressly authorised to do so by the Authority.  

 

E4.5 The Contractor acknowledges that (notwithstanding the provisions of 

Clause E2) the Authority may, acting in accordance with the Secretary 

of State for Constitutional Affairs Code of Practice on the Discharge 

of the Functions of Public Authorities under Part 1 of the Freedom of 

Information Act 2000 (“the Code”), be obliged under the FOIA, or the 

Environmental Information Regulations to disclose information 

concerning the Contractor or the Services in certain circumstances:  

 

(a) without consulting the Contractor; or  

 

(b) following consultation with the Contractor and having taken 

their views into account;  

 

provided always that where E4.5(a) applies the Authority shall, in 

accordance with any recommendations of the Code, take reasonable 

steps, where appropriate, to give the Contractor advanced notice, or 

failing that, to draw the disclosure to the Contractor’s attention after 

any such disclosure.  

 

E4.6  The Contractor shall ensure that all Information is retained for 

disclosure and shall permit the Authority to inspect such records as 

requested from time to time.  
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E4.7  The Contractor acknowledges that the Commercially Sensitive 

Information listed in the Commercially Sensitive Information Schedule 

is of indicative value only and that the Authority may be obliged to 

disclose it in accordance with this clause E4.  

 

E5  Publicity, Media and Official Enquiries 

 

E5.1 Without prejudice to the Authority’s obligations under the FOIA, 

neither Party shall make any press announcement or publicise the 

Contract or any part thereof in any way, except with the prior written 

consent of the other Party.   

  

E5.2 Both Parties shall take reasonable steps to ensure that their servants, 

employees, agents, sub-contractors, suppliers, professional advisors 

and consultants comply with clause E5.1. 

 

E6  Security 

 

E6.1 The Contractor shall comply with all security requirements of the 

Authority while working on the Contract, and shall ensure that all Staff 

comply with such requirements.   

 

E6.2  The Contractor shall comply, and shall procure the compliance of the 

Contractor’s Personnel, with the Authority’s Security Policy and where 

required the Security Plan and the Contractor shall ensure that the 

Security Plan produced by the Contractor fully complies with the 

Security Policy.  

 

E6.3 The Authority shall notify the Contractor of any changes or proposed 

changes to the Security Policy.  

 

E6.4  The Contractor shall, as an enduring obligation throughout the Term 

of the Contract, use the latest versions of anti-virus definitions 
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available (from an industry accepted anti-virus software vendor) to 

check for and delete Malicious Software from the ICT Environment.  

 

E6.5  Notwithstanding clause E6.4, if Malicious Software is found, the 

parties shall co-operate to reduce the effect of the Malicious Software 

and, particularly if Malicious Software causes loss of operational 

efficiency or loss or corruption of Authority Data, assist each other to 

mitigate any losses and to restore the Services to their desired 

operating efficiency.  

 

E6.6  Any cost arising out of the actions of the parties taken in compliance 

with the provisions of clause E6.5 shall be borne by the parties as 

follows:  

 

a)  by the Contractor where the Malicious Software originates from 

the Contractor Software, the Third Party Software or the 

Authority Data (whilst the Authority Data was under the control 

of the Contractor); and  

 

b)  by the Authority if the Malicious Software originates from the 

Authority Software or the Authority Data (whilst the Authority 

Data was under the control of the Authority).  

 

E7  Intellectual Property Rights   

 

E7.1 All Intellectual Property Rights in any guidance, specifications, 

instructions, toolkits, plans, data, drawings, databases, software, 

patents, patterns, models, designs or other material (the "IP 

Materials"): 

 

(a) furnished to or made available to the Contractor by or on 

behalf of the Authority shall remain the property of the 

Authority; and 
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(b) prepared by or for the Contractor on behalf of the Authority for 

use, or intended use, in relation to the performance by the 

Contractor of its obligations under the  Contract shall belong 

to the Authority; 

 

and the Contractor shall not, and shall ensure that the Staff shall not, 

(except when necessary for the performance of the Contract) without 

prior Approval, use or disclose any Intellectual Property Rights in the 

IP Materials. 

E7.2  The Contractor hereby assigns to the Authority, with full title 

guarantee, all Intellectual Property Rights which may subsist in the IP 

Materials prepared in accordance with clause E7.1 (b).  This 

assignment shall take effect on the date of the Contract or as a present 

assignment of future rights that will take effect immediately on the 

coming into existence of the Intellectual Property Rights produced by 

the Contractor.  The Contractor shall execute all documentation 

necessary to execute this assignment.   

E7.3 The Contractor shall waive or procure a waiver of any moral rights 

subsisting in copyright produced by the Contract or the performance 

of the Contract.   

 

E7.4 The Contractor shall ensure that the third party owner of any 

Intellectual Property Rights that are or which may be used to perform 

the Contract grants to the Authority a non-exclusive licence or, if itself 

a licensee of those rights, shall grant to the Authority an authorised 

sub-licence, to use, reproduce, modify, develop and maintain the 

Intellectual Property Rights in the same.  Such licence or sub-licence 

shall be non-exclusive, perpetual, royalty free and irrevocable and 

shall include the right for the Authority to sub-license, transfer, novate 

or assign to other Contracting Authorities, the Replacement 

Contractor or to any other third party supplying services to the 

Authority. 
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E7.5 The Contractor shall not infringe any Intellectual Property Rights of 

any third party or any Data Protection Legislation in supplying the 

Services and the Contractor shall, during and after the Contract 

Period, indemnify and keep indemnified and hold the Authority and 

the Crown harmless from and against all actions, suits, claims, 

demands, losses, charges, damages, costs and expenses and other 

liabilities which the Authority or the Crown may suffer or incur as a 

result of or in connection with any breach of this clause, except where 

any such claim arises from: 

 

(a) items or materials based upon designs supplied by the 

Authority; or 

 

(b) the use of data supplied by the Authority which is not required 

to be verified by the Contractor under any  provision of the 

Contract. 

 

E7.6 The Authority shall notify the Contractor in writing of any claim or 

demand brought against the Authority for infringement or alleged 

infringement of any Intellectual Property Right in materials supplied or 

licensed by the Contractor. 

 

E7.7 The Contractor shall at its own expense conduct all negotiations and 

any litigation arising in connection with any claim for breach of 

Intellectual Property Rights in materials supplied or licensed by the 

Contractor, provided always that the Contractor:  

 

(a) shall consult the Authority on all substantive issues which 

arise during the conduct of such litigation and negotiations;  

 

(b) shall take due and proper account of the interests of the 

Authority; and 
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(c) shall not settle or compromise any claim without the 

Authority’s prior written consent (not to be unreasonably 

withheld or delayed). 

  

E7.8 The Authority shall at the request of the Contractor afford to the 

Contractor all reasonable assistance for the purpose of contesting any 

claim or demand made or action brought against the Authority or the 

Contractor by a third party for infringement or alleged infringement of 

any third party Intellectual Property Rights or any Data Protection 

Legislation in connection with the performance of the Contractor’s 

obligations under the Contract and the Contractor shall indemnify the 

Authority for all costs and expenses (including, but not limited to, legal 

costs and disbursements) incurred in doing so.  The Contractor shall 

not, however, be required to indemnify the Authority in relation to any 

costs and expenses incurred in relation to or arising out of a claim, 

demand or action which relates to the matters in clause E7.5 (a) or 

(b).   

E7.9 The Authority shall not make any admissions which may be prejudicial 

to the defence or settlement of any claim, demand or action for 

infringement or alleged infringement of any Intellectual Property Right 

by the Authority or the Contractor in connection with the performance 

of its obligations under the Contract. 

 

E7.10 If a claim, demand or action for infringement or alleged infringement 

of any Intellectual Property Right is made in connection with the 

Contract or in the reasonable opinion of the Contractor is likely to be 

made, the Contractor shall notify the Authority and, at its own expense 

and subject to the consent of the Authority (not to be unreasonably 

withheld or delayed), use its best endeavours to: 

 

(a) modify any or all of the Services without reducing the 

performance or functionality of the same, or substitute 
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alternative Services of equivalent performance and 

functionality, so as to avoid the infringement or the alleged 

infringement, provided that the provisions herein shall apply 

mutates mutandis  to such modified Services or to the 

substitute Services; or 

(b) procure a licence to use and supply the Services, which are 

the subject of the alleged infringement, on terms which are 

acceptable to the Authority, 

 and in the event that the Contractor is unable to comply with sub-

clauses (a) or (b) above within twenty Working Days of receipt of the 

Contractor’s notification the Authority may terminate the Contract with 

immediate effect by notice in writing. 

E7.11  The Contractor grants to the Authority a royalty-free, irrevocable and 

non-exclusive licence (with a right to sub-licence) to use any 

Intellectual Property Rights that the Contractor owned or developed 

prior to the Commencement Date and which the Authority reasonably 

requires in order exercise its rights and take the benefit of this 

Contract including the Services provided. 

 

E8  Audit  

 

E8.1 The Contractor shall keep and maintain until 6 years after the end of 

the Contract Period, or as long a period as may be agreed between 

the Parties, full and accurate records of the Contract including the 

Services  supplied  under it, all expenditure reimbursed by the 

Authority, and all payments made by the Authority.  The Contractor 

shall on request afford the Authority or the Authority’s representatives 

such access to those records as may be requested by the Authority 

in connection with the Contract. 
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E8.2 The Contractor shall afford such facilities as the Authority may 

reasonably require for its representatives to visit the Contractor’s 

premises and examine the records held under this Condition. The 

right to these records shall not apply to the extent that an examination 

would jeopardise the confidentiality of information relating to the 

Contractor’s other Clients. 

 

E8.3 Subject to the provision of reasonable notice to the Contractor, and 

for the purpose of: 

 

 a)  Examining and certifying Authority’s accounts; or 

b)  any examination, pursuant to section 6(1) of the National Audit 

Act 1983, of the economy, efficiency and effectiveness with 

which the Authority has used its resources 

 

the Comptroller and Auditor General shall have a right of access to 

such relevant documents as are owned, held or otherwise within 

control of the Contractor. 

 

E8.4 The Contractor shall assist the Comptroller and Auditor General to 

understand such documents and provide any oral/or written 

information and explanation of the documents as may reasonably be 

requested.  

 

E8.5 For the avoidance of doubt, nothing in this Condition constitutes a 

requirement or agreement for the purposes of section 6(3)(d) of the 

National Audit Act 1983 for the examination, certification or inspection 

of the accounts of the Contractor. 

 

E9 Authority Data 

 

E9.1 The Contractor shall not delete or remove any proprietary notices 

contained within or relating to the Authority Data.  
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E9.2 The Contractor shall not store, copy, disclose, or use the Authority 

Data except as necessary for the performance by the Contractor of its 

obligations under this Contract or as otherwise expressly authorised 

in writing by the Authority.  

 

E9.3 To the extent that Authority Data is held and/or processed by the 

Contractor, the Contractor shall supply that Authority Data to the 

Authority as requested by the Authority in the format specified.  

 

E9.4 The Contractor shall take responsibility for preserving the integrity of 

Authority Data and preventing the corruption or loss of Authority Data.  

 

E9.5 The Contractor shall perform secure back-ups of all Authority Data 

and shall ensure that up-to-date back-ups are stored off-site in 

accordance with the Business Continuity and Disaster Recovery Plan. 

The Contractor shall ensure that such back-ups are available to the 

Authority at all times upon request. 

 

 E9.6 The Contractor shall ensure that any system on which the Contractor 

holds any Authority Data, including back-up data, is a secure system 

that complies with the Security Policy.  

 

E9.7 If the Authority Data is corrupted, lost or sufficiently degraded as a 

result of the Contractor's Default so as to be unusable, the Authority 

may:  

 

a) require the Contractor (at the Contractor's expense) to restore 

or procure the restoration of Authority Data to the extent and in 

accordance with the requirements specified; and/or  

 
b) itself restore or procure the restoration of Authority Data, and 

shall be repaid by the Contractor any reasonable expenses 
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incurred in doing so to the extent and in accordance with the 

requirements specified. 

 
E10  Removable Media 
 
E10.1 The Contractor shall only use encrypted Removable Media issued by 

the Authority when connected to the Authority’s IT network and all use 

must be in strict accordance with the rules about sensitivity and risks 

of information. In particular, encrypted memory sticks may only be 

used for data marked up to and including the Protective Marking of 

‘Protect’. 

 
E10.2 All losses of data must be reported to the Contract Manager as soon 

as possible so that risk mitigation action can be taken. Any theft of 

Removable media must be reported to the Police and a crime/incident 

number obtained.  

 

E10.3 Floppy disks must not be used in the delivery of this Contract. 

    
E11  Transparency 

 

E11.1 The parties acknowledge that, except for any information which is 

exempt from disclosure in accordance with the provisions of the FOIA, 

the content of this Contract (including, but not limited to, any   

documents subsequently developed to monitor delivery and 

performance of the contract) are not Confidential Information.   

The Authority shall be responsible for determining in its absolute 

discretion whether any of the content of the Contract is exempt from 

disclosure in accordance with the provisions of the FOIA. 

 

E11.2 Notwithstanding any other term of this Contract, the Contractor 

hereby gives his consent for the Authority to publish the Contract (and 

any documents subsequently produced by either party as part of 

management of the contract – including, but not limited to, 

performance against key performance indicators and plans to rectify 
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the same etc.) in their entirety, including from time to time agreed 

changes to the Contract, to the general public.   

 
E11.3 The Authority may consult with the Contractor to inform its decision 

regarding any redactions that may be required to keep information 

which is exempt from disclosure under the FOIA from being 

disclosed but the Authority shall have the final decision in its 

absolute discretion.  The Contractor shall assist and cooperate with 

the Authority to enable the Authority to publish this Contract. 

 

F.   CONTROL OF THE CONTRACT 

 

F1  Transfer and Sub-Contracting 

 

F1.1 Except where F1.4 and 5 applies, the Contractor shall not assign, sub-

contract or in any other way dispose of the Contract or any part of it 

without prior Approval.  Sub-contracting any part of the Contract shall 

not relieve the Contractor of any of its obligations or duties under the 

Contract. 

 

F1.2 The Contractor shall be responsible for the acts and omissions of its 

sub-contractors as though they are its own. 

 

F1.3 Where the Authority has consented to the placing of sub-contracts, 

copies of each sub-contract shall, at the request of the Authority, be 

sent by the Contractor to the Authority as soon as reasonably 

practicable. 

 

F1.4  The Contractor shall include in every Sub-contract  

a. a right for the Contractor to terminate that Sub-contract if the 

relevant Subcontractor fails to comply in the performance of its 

contract with legal obligations in the fields of environmental, social or 

labour law; and  
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 b. a requirement that the Sub-contractor includes a provision having 

the same effect as (a) above in any Sub-contract which it awards. 

  

 

F1.5 Notwithstanding clause F1.1, the Contractor may assign to a third 

party (“the Assignee”) the right to receive payment of the Contract 

Price or any part thereof due to the Contractor under this Contract 

(including any interest which the Authority incurs under clause C2.6). 

Any assignment under this clause F1.5 shall be subject to: 

 

 (a) reduction of any sums in respect of which the Authority 

exercises its right of recovery under clause C3 (Recovery of Sums 

Due); 

 

 (b) all related rights of the Authority under the contract in relation 

to the recovery of sums due but unpaid; and 

 (c) the Authority receiving notification under both clauses F1.6 and 

F1.7.  

 

F1.6 In the event that the Contractor assigns the right to receive the 

Contract Price under clause F1.5, the Contractor or the Assignee shall 

notify the Authority in writing of the assignment and the date upon 

which the assignment becomes effective. 

 

F1.7 The Contractor shall ensure that the Assignee notifies the Authority of 

the Assignee’s contact information and bank account details to which 

the Authority shall make payment. 

 

F1.8 The provisions of clause C2 (Payment and VAT) shall continue to 

apply in all other respects after the assignment and shall not be 

amended without the Approval of the Authority.     
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F1.9 Subject to clause F1.11, the Authority may assign novate or 

otherwise dispose of its rights and obligations under the Contract or 

any part thereof to: 

 

(a)    any Contracting Authority; or 

 

(b)   any other body established by the Crown or under statute in 

order substantially to perform any of the functions that had 

previously been performed by the Authority; or  

 

(c) any private sector body which substantially performs the 

functions of the Authority,  

 

provided that any such assignment, novation or other disposal shall 

not increase the burden of the Contractor’s obligations under  the 

Contract.    

 

F1.10 Any change in the legal status of the Authority such that it ceases to 

be a Contracting Authority shall not, subject to clause F1.9, affect the 

validity of the Contract.  In such circumstances, the Contract shall bind 

and inure to the benefit of any successor body to the Authority. 

 

F1.11  If the rights and obligations under the Contract are assigned, novated 

or otherwise disposed of pursuant to clause F1.7 to a body which is 

not a Contracting Authority or if there is a change in the legal status 

of the Authority such that it ceases to be a Contracting Authority (in 

the remainder of this clause both such bodies being referred to as the 

“Transferee”): 

 

(a) the rights of termination of the Authority in  clauses H1 

(Termination on change of control and insolvency) and H2 

(Termination on Default) shall be available to the Contractor in 
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the event of respectively, the bankruptcy or  insolvency, or 

Default of the Transferee; and  

 

(b) the Transferee shall only be able to assign, novate or otherwise 

dispose of its rights and obligations under the Contract or any 

part thereof with the prior consent in writing of the Contractor. 

 

F1.12 The Authority may disclose to any Transferee any Confidential 

Information of the Contractor which relates to the performance of the 

Contractor’s obligations under the Contract.  In such circumstances 

the Authority shall authorise the Transferee to use such Confidential 

Information only for purposes relating to the performance of the 

Contractor’s obligations under the Contract and for no other purpose 

and shall take all reasonable steps to ensure that the Transferee gives 

a confidentiality undertaking in relation to such Confidential 

Information.   

 

F1.13  Each Party shall at its own cost and expense carry out or use all 

reasonable endeavours to ensure the carrying out of, whatever further 

actions (including the execution of further documents) the other Party 

reasonably requires from time to time for the purpose of giving that 

other party the full benefit of the provisions of the Contract.   

 

F2  Waiver 

 

F2.1 The failure of either Party to insist upon strict performance of any 

provision of the Contract, or the failure of either Party to exercise, or 

any delay in exercising, any right or remedy shall not constitute a 

waiver of that right or remedy and shall not cause a diminution of the 

obligations established by the Contract. 
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F2.2 No waiver shall be effective unless it is expressly stated to be a waiver 

and communicated to the other Party in writing in accordance with 

clause A5 (Notices).   

 

F2.3 A waiver of any right or remedy arising from a breach of the Contract 

shall not constitute a waiver of any right or remedy arising from any 

other or subsequent breach of the Contract. 

 

F3  Variation  

 

F3.1 Subject to the provisions of this clause F3, the Authority may request 

a variation to the Specification provided that such variation does not 

amount to a material change to the Specification.  Such a change is 

hereinafter called a “Variation”. 

 

F3.2 The Authority may request a Variation by notifying the Contractor in 

writing of the “Variation” and giving the Contractor sufficient 

information to assess the extent of the Variation and consider whether 

any change to the Contract Price is required in order to implement the 

Variation. The Authority shall specify a time limit within which the 

Contractor shall respond to the request for a Variation.  Such time 

limits shall be reasonable having regard to the nature of the Variation. 

If the Contractor agrees with the proposed Variation it shall confirm 

the same in writing. 

 

F3.3 In the event that the Contractor is unable to accept the Variation to 

the Specification or where the Parties are unable to agree a change 

to the Contract Price, the Authority may;  

 

(a) allow the Contractor to fulfil its obligations under the Contract 

without the variation to the Specification; or 
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(b) terminate the Contract with immediate effect, except where 

the Contractor has already delivered all or part of the Services 

or where the Contractor can show evidence of substantial 

work being carried out to fulfil the requirements of the 

Specification; and in such case the Parties shall attempt to 

agree upon a resolution to the matter.  Where a resolution 

cannot be reached, the matter shall be dealt with under the 

Dispute Resolution procedure detailed at Clause I2.   

 

F4 Severability 

 

 If any provision of the Contract is held invalid, illegal or unenforceable 

for any reason by any court of competent jurisdiction, such provision 

shall be severed and the remainder of the provisions of the Contract 

shall continue in full force and effect as if the Contract had been 

executed with the invalid, illegal or unenforceable provision 

eliminated.    

 

F5  Remedies in the event of inadequate performance 

 

F5.1 Where a complaint is received about the standard of Services or about 

the manner in which any Services have been supplied or work has 

been performed or about the materials or procedures used or about 

any other matter connected with the performance of the Contractor’s 

obligations under the Contract, then the Authority shall notify the 

Contractor, and where considered appropriate by the Authority, 

investigate the complaint. The Authority may, in its sole discretion, 

uphold the complaint and take further action in accordance with 

clause H2 (Termination on Default) of the Contract. 

 

F5.2 In the event that the Authority is of the reasonable opinion that there 

has been a material breach of the Contract by the Contractor, then 
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the Authority may, without prejudice to its rights under clause H2 

(Termination on Default),  do any of the following: 

 

(a) without terminating the Contract, itself supply or procure the 

supply of all or part of the Services until such time as the 

Contractor shall have demonstrated to the reasonable 

satisfaction of the Authority that the Contractor will once more 

be able to supply  all or such part of  the Services in 

accordance with the Contract;  

 

(b) without terminating the whole of the Contract, terminate the 

Contract in respect of part of the Services only (whereupon a 

corresponding reduction in the Contract Price shall be made)  

and thereafter itself supply or procure a third party to supply  

such part of the Services; and/or 

 

(c) terminate, in accordance with clause H2 (Termination on 

Default), the whole of the Contract. 

 

F5.3  Without prejudice to its right under clause C3 (Recovery of Sums 

Due), the Authority may charge the Contractor for any costs 

reasonably incurred and any reasonable administration costs in 

respect of the supply of any part of the Services by the Authority or a 

third party to the extent that such costs exceed the payment which 

would otherwise have been payable to the Contractor for such part of 

the Services and provided that the Authority uses its reasonable 

endeavours to mitigate any additional expenditure in obtaining 

replacement Services.   

 

F5.4 If the Contractor fails to supply any of the Services in accordance with 

the provisions of the Contract and such failure is capable of remedy, 

then the Authority shall instruct the Contractor to remedy the failure 

and the Contractor shall at its own cost and expense remedy such 
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failure (and any damage resulting from such failure) within 10 Working 

Days or such other period of time as the Authority may direct. 

    

F5.5 In the event that: 

 

 (a) the Contractor fails to comply with clause F5.4 above and the 

failure is materially adverse to the interests of the Authority or 

prevents the Authority from discharging a statutory duty; or  

 

 (b) the Contractor persistently fails to comply with clause F5.4 

above,  

 

the Authority may terminate the Contract with immediate effect by 

notice in writing.  

 

F6  Remedies Cumulative 

 Except as otherwise expressly provided by the Contract, all remedies 

available to either Party for breach of the Contract are cumulative and 

may be exercised concurrently or separately, and the exercise of any 

one remedy shall not be deemed an election of such remedy to the 

exclusion of other remedies. 

 

F7   Monitoring and Management Information 

 

F7.1  The Contractor shall comply with the monitoring arrangements set 

 out in the Monitoring and Management Information Schedule 

 including, but not limited to, providing such data and information as 

 the Contractor may be required to produce under the Contract. 

F7.2   Where requested by the Authority, the Contractor shall supply the 

 Management Information to the Authority and to The Cabinet Office 

in the form set out in the Monitoring and Management Information 

Schedule [date to be agreed] during the Contract Period.  
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F7.3   The Contractor agrees that the Authority may provide The Cabinet 

Office with information relating to the Services procured and any 

 payments made under the Contract.  

F7.4   Upon receipt of the Management Information supplied by the 

 Contractor in response to a request under F7.2 above or receipt of 

 information provided by the Authority to The Cabinet Office under 

F7.3, the Authority and the Contractor hereby consent to The Cabinet 

Office:  

  (a) storing and analysing the Management Information and 

 producing statistics; and  

  (b) sharing the Management Information or any statistics 

produced using the Management Information, with any other 

Contracting Authority.  

F7.5   In the event that The Cabinet Office shares the Management 

Information or information provided under clause F7.3 in accordance 

with F7.4(b),  any Contracting Authority receiving the Management 

Information  shall be informed of the confidential nature of that 

information and shall be requested not to disclose it to any body who 

is not a Contracting Authority (unless required by law).  

F7.6   The Authority may make changes to the Management Information 

which the Contractor is required to supply and shall give the 

Contractor at least one (1) Month’s written notice of any changes.  

 

F8  Entire Agreement 

 

F8.1 The Contract constitutes the entire agreement between the Parties in 

respect of the matters dealt with therein.  The Contract supersedes all 

prior negotiations between the Parties and all representations and 

undertakings made by one Party to the other, whether written or oral, 

except that this clause shall not exclude liability in respect of any 

Fraud or fraudulent misrepresentation.  
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F8.2 In the event of, and only to the extent of, any conflict between the 

clauses of the Contract, any document referred to in those clauses 

and the Schedules, the conflict shall be resolved in accordance with 

the following order of precedence: 

 

 (a)  the clauses of the Contract;  

 

(b) the Schedules; and 

 

(c) any other document referred to in the clauses of the 

Contract. 

 

G  LIABILITIES 

 

G1  Liability, Indemnity and Insurance  

 

G1.1 Neither Party excludes or limits liability to the other Party for: 

 

(a) death or personal injury caused by its negligence; or  

(b) Fraud; or 

(c) fraudulent misrepresentation; or 

(e) any breach of any obligations implied by Section 2 of the Supply 

of Goods and Services Act 1982. 

 

G1.2 Subject to clauses G1.3 and G1.4, the Contractor shall indemnify the 

Authority and keep the Authority indemnified fully against all claims, 

proceedings, actions, damages, costs, expenses and any other 

liabilities which may arise out of, or in consequence of, the supply, or 

the late or purported supply, of the Services or the performance or 

non-performance by the Contractor of its obligations under the 

Contract or the presence of the Contractor or any Staff on the 

Premises, including in respect of any death or personal injury, loss of 
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or damage to property, financial loss arising from any advice given or 

omitted to be given by the Contractor, or any other loss which is 

caused directly or indirectly by any act or omission of the Contractor. 

 

G1.3  The Contractor shall not be responsible for any injury, loss, damage,  

cost or expense if and to the extent that it is caused by the negligence 

or wilful misconduct of the Authority or by breach by the Authority of 

its obligations under the Contract.   

 

G1.4 Subject always to clause G1.1, the liability of either Party for Defaults 

shall be subject to the following financial limits:  

 

(a) the annual aggregate liability of either Party for Default 

resulting in direct loss of or damage to the property of the 

other under or in connection with the Contract shall in no 

event exceed five million pounds (£5,000,000) or twice the 

contract value (whichever is higher) unless otherwise agreed; 

and 

 

 (b) the annual aggregate liability under the Contract of either 

Party for Default (other than a Default governed by clauses 

E7.3 (Intellectual Property Rights) or G1.4(a)) shall in no 

event exceed five Million pounds (£5,000,000) or twice the 

contract value (whichever is higher) unless otherwise agreed.  

 

G1.5 Subject always to clause G1.1, in no event shall either Party be liable 

to the other for any: 

 

(a)  loss of profits, business, revenue or goodwill; and/or 

 

(b) loss of savings (whether anticipated or otherwise); and/or   

 

(c)  indirect or consequential loss or damage.  
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G1.6 The Contractor shall not exclude liability for additional operational, 

administrative costs and/or expenses or wasted expenditure resulting 

from the direct Default of the Contractor. 

 

G1.7 The Contractor shall effect and maintain with a reputable insurance 

company a policy or policies of insurance providing an adequate level 

of cover in respect of all risks which may be incurred by the 

Contractor, arising out of the Contractor’s performance of its 

obligations under the Contract, including death or personal injury, loss 

of or damage to property or any other loss.  Such policies shall include 

cover in respect of any financial loss arising from any advice given or 

omitted to be given by the Contractor. Such insurance shall be 

maintained for the duration of the Contract Period [and for a minimum 

of 6 (six) years following the expiration or earlier termination of the 

Contract]. 

 

G1.8 The Contractor shall hold employer’s liability insurance and public 

liability insurance in respect of Staff in accordance with any legal 

requirement from time to time in force. 

 

G1.9 The Contractor shall give the Authority, on request, copies of all 

insurance policies referred to in this clause or a broker’s verification 

of insurance to demonstrate that the appropriate cover is in place, 

together with receipts or other evidence of payment of the latest 

premiums due under those policies. 

 

G1.10 If, for whatever reason, the Contractor fails to give effect to and 

maintain the insurances required by the provisions of the Contract the 

Authority may make alternative arrangements to protect its interests 

and may recover the costs of such arrangements from the Contractor. 
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G1.11  The provisions of any insurance or the amount of cover shall not 

relieve the Contractor of any liabilities under the Contract.  It shall be 

the responsibility of the Contractor to determine the amount of 

insurance cover that will be adequate to enable the Contractor to 

satisfy any liability referred to in clause G1.2.    

 

G2 Professional Indemnity 

 

 The Contractor shall effect and maintain appropriate professional 

indemnity insurance cover during the Contract Period and shall 

ensure that all agents, professional consultants and sub-contractors 

involved in the supply of the Services do the same.  To comply with 

its obligations under this clause and as a minimum, the Contractor 

shall ensure professional indemnity insurance held by the Contractor 

and by any agent, sub-contractor or consultant involved in the supply 

of the Services has a limit of indemnity of not less than Five Million 

pounds (£5,000,000) for each individual claim [or such other limit as 

the Authority may reasonably require (and as required by law) from 

time to time]. Such insurance shall be maintained for a minimum of 6 

(six) years following the expiration or earlier termination of the 

Contract. 

 

G3  Warranties and Representations 

 

   The Contractor warrants and represents that: 

 

(a) it has full capacity and authority and all necessary consents 

(including where its procedures so require, the consent of its 

parent company) to enter into and perform its obligations under 

the Contract and that the Contract is executed by a duly 

authorised representative of the Contractor; 

 

 (b) in entering the Contract it has not committed any Fraud; 
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(c) as at the Commencement Date, all information contained in  the 

Tender remains true, accurate and not misleading, save as may 

have been specifically disclosed in writing to the Authority prior 

to execution of the Contract; 

 

(d) no claim is being asserted and no litigation, arbitration or 

administrative proceeding is presently in progress or, to the best 

of its knowledge and belief, pending or threatened against it or 

any of its assets which will or might have a material adverse 

effect on its ability to perform its obligations under the Contract; 

 

(e)   it is not subject to any contractual obligation, compliance with 

which is likely to have a material adverse effect on its ability to 

perform its obligations under the Contract; 

 

(f)   no proceedings or other steps have been taken and not 

discharged (nor, to the best of its knowledge, are threatened) for 

the winding up of the Contractor or for its dissolution or for the 

appointment of a receiver, administrative receiver, liquidator, 

manager, administrator or similar officer in relation to any of the 

Contractor’s assets or revenue; 

 

(g)  it owns, has obtained or is able to obtain, valid licences for all 

Intellectual Property Rights that are necessary for the 

performance of its obligations under the Contract; 

 

(h)   in the three 3 years prior to the date of the Contract: 

 

(i) it has conducted all financial accounting and reporting 

activities in compliance in all material respects with the 

generally accepted accounting principles that apply to it in 

any country where it files accounts; 
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(ii) it has been in full compliance with all applicable securities 

and tax laws and regulations in the jurisdiction in which it 

is established; and 

 

(h) it has not done or omitted to do anything which could have a 

material adverse effect on its assets, financial condition or 

position as an ongoing business concern or its ability to fulfil its 

obligations under the Contract.  

 

H  DEFAULT, DISRUPTION AND TERMINATION 

 

H1  Termination on insolvency and change of control 

 

H1.1 The Authority may terminate the Contract with immediate effect by 

notice in writing where the Contractor is a company and in respect of 

the Contractor: 

 

(a) a proposal is made for a voluntary arrangement within Part I of 

the Insolvency Act 1986 or of any other composition scheme or 

arrangement with, or assignment for the benefit of, its creditors; 

or 

 

(b) a shareholders’ meeting is convened for the purpose of 

considering a resolution that it be wound up or a resolution for 

its winding-up is passed (other than as part of, and exclusively 

for the purpose of, a bona fide reconstruction or 

amalgamation); or 

 

(c) a petition is presented for its winding up (which is not dismissed 

within 14 days of its service) or an application is made for the 

appointment of a provisional liquidator or a creditors’ meeting 
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is convened pursuant to section 98 of the Insolvency Act 1986; 

or 

 

(d) a receiver, administrative receiver or similar officer is appointed 

over the whole or any part of its business or assets; or 

 

(e) an application order is made either for the appointment of an 

administrator or for an administration order, an administrator is 

appointed, or notice of intention to appoint an administrator is 

given; or 

 

(f) it is or becomes insolvent within the meaning of section 123 of 

the Insolvency Act 1986; or 

 

(g) being a “small company” within the meaning of section 247(3) 

of the Companies Act 1985, a moratorium comes into force 

pursuant to Schedule A1 of the Insolvency Act 1986; or 

 

(h) any event similar to those listed in H1.1(a)-(g) occurs under the 

law of any other jurisdiction. 

 

H1.2 The Authority may terminate the Contract with immediate effect by 

notice in writing where the Contractor is an individual and: 

 

(a) an application for an interim order is made pursuant to sections 

252-253 of the Insolvency Act 1986 or a proposal is made for 

any composition scheme or arrangement with, or assignment 

for the benefit of, the Contractor’s creditors; or 

 

(b) a petition is presented and not dismissed within 14 days or 

order made for the Contractor’s bankruptcy; or 
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(c) a receiver, or similar officer is appointed over the whole or any 

part of the Contractor’s assets or a person becomes entitled to 

appoint a receiver, or similar officer over the whole or any part 

of his assets; or  

 

(d) the Contractor is unable to pay his debts or has no reasonable 

prospect of doing so, in either case within the meaning of 

section 268 of the Insolvency Act 1986; or 

 

(e) a creditor or encumbrancer attaches or takes possession of, or 

a distress, execution, sequestration or other such process is 

levied or enforced on or sued against, the whole or any part of 

the Contractor’s assets and such attachment or process is not 

discharged within 14 days; or 

(f) he dies or is adjudged incapable of managing his affairs within 

the meaning of Part VII of the Mental Capacity Act 2005; or  

 

(g) he suspends or ceases, or threatens to suspend or cease, to 

carry on all or a substantial part of his business. 

  

H1.3 The Contractor shall seek the prior Approval of the Authority to any 

change of control within the meaning of section 416 of the Income and 

Corporation Taxes Act 1988 (“change of control”). Where an 

Approval has not been granted prior to the change of control the 

Authority may terminate the Contract by notice in writing with 

immediate effect within six months of: 

 

 (a) being notified that a change of control has occurred; or 

 

(b) where no notification has been made, the date that the 

Authority becomes aware of the change of control,  
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H2  Termination on Default 

 

H2.1 The Authority may terminate the Contract by written notice to the 

Contractor with immediate effect if the Contractor commits a Default 

and if: 

 

(a) the Contractor has not remedied the Default to the satisfaction 

of the Authority within 25 Working Days,  or such other period 

as may be specified by the Authority, after issue of a written 

notice specifying the Default and requesting it to be remedied; 

or 

 

(b) the Default is not, in the opinion of the Authority,  capable of 

remedy; or 

 

(c) the Default is a material breach of the Contract. 

 

H2.2  In the event that through any Default of the Contractor, data 

transmitted or processed in connection with the Contract is either lost 

or sufficiently degraded as to be unusable, the Contractor shall be 

liable for the cost of reconstitution of that data and shall reimburse the 

Authority in respect of any charge levied for its transmission and any 

other costs charged in connection with such Default.  

 

H2.3 If the Authority fails to pay the Contractor undisputed sums of money 

when due, the Contractor shall notify the Authority in writing of such 

failure to pay. If the Authority fails to pay such undisputed sums within 

90 Working Days of the date of such written notice, the Contractor 

may terminate the Contract in writing with immediate effect, save that 

such right of termination shall not apply where the failure to pay is due 

to the Authority exercising its rights under clause C3.1 (Recovery of 

Sums Due). 
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H2.4  The Authority reserves the right to terminate the Contract should the 

Contractor be found to be in breach of any aspect of the law that 

would, in the opinion of the Authority , bring the Authority into 

disrepute, including but not limited to, relevant aspects shown in 

Regulation 23 of Public Contract Regulations 2006 (as amended) 

relating to rejection criteria. 

 

H3  Break 

 

 The Authority shall have the right to terminate the Contract at any time 

by giving 2 Months’ written notice to the Contractor.  

 

H4 Consequences of Expiry or Termination 

 

H4.1 Where the Authority terminates the Contract under clause  H2 

(Termination on Default) and then makes other arrangements for the 

supply of Services, the Authority may recover from the Contractor the 

cost reasonably incurred of making those other arrangements and 

any additional expenditure incurred by the Authority throughout the 

remainder of the Contract Period.  The Authority shall take all 

reasonable steps to mitigate such additional expenditure.  Where the 

Contract is terminated under clause H2 (Termination on Default), no 

further payments shall be payable by the Authority to the Contractor 

(for Services supplied by the Contractor prior to termination and in 

accordance with the Contract but where the payment has yet to be 

made by the Authority), until the Authority has established the final 

cost of making the other arrangements envisaged under this clause. 

 

H4.2 Subject to clause G1, where the Authority terminates the Contract 

under clause H3 (Break), the Authority shall indemnify the Contractor 

against any commitments, liabilities or expenditure which represent 

an unavoidable direct loss to the Contractor by reason of the 

termination of the Contract, provided that the Contractor takes all 
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reasonable steps to mitigate such loss.  Where the Contractor holds 

insurance, the Authority shall only indemnify the Contractor for those 

unavoidable direct costs that are not covered by the insurance 

available.  The Contractor shall submit a fully itemised and costed list 

of unavoidable direct loss which it is seeking to recover from the 

Authority, with supporting evidence, of losses reasonably and actually 

incurred by the Contractor as a result of termination under clause H3 

(Break). 

 

H4.3 The Authority shall not be liable under clause H4.2 to pay any sum 

which: 

 

(a) was claimable under insurance held by the Contractor, and the 

Contractor has failed to make a claim on its insurance, or has 

failed to make a claim in accordance with the procedural 

requirements of the insurance policy;  

 

(b)  when added to any sums paid or due to the Contractor under 

the Contract, exceeds the total sum that would have been 

payable to the Contractor if the Contract had not been 

terminated prior to the expiry of the  Contract Period; or 

 

(c) is a claim by the Contractor for loss of profit, due to early 

termination of the Contract. 

 

H4.4  Save as otherwise expressly provided in the Contract: 

 

(a) termination or expiry of the Contract shall be without prejudice 

to any rights, remedies or obligations accrued under the 

Contract prior to termination or expiration and nothing in the 

Contract shall prejudice the right of either Party to recover any 

amount outstanding at such termination or expiry; and 
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(b) termination of the Contract shall not affect the continuing rights, 

remedies or obligations of the Authority or the Contractor under 

clauses C2 (Payment and VAT), C3 (Recovery of Sums Due), 

D1 (Prevention of Corruption), E1 (Data Protection Act), E2 

(Official Secrets Acts 1911 to 1989, Section 182 of the Finance 

Act 1989), E3 (Confidential Information), E4 (Freedom of 

Information), E7 (Intellectual Property Rights), E8 (Audit), F6 

Remedies Cumulative), G1 (Liability, Indemnity and 

Insurance), G2 (Professional Indemnity), H4 (Consequences of 

Termination), H6 (Recovery upon Expiry or Termination) and I1 

(Governing Law and Jurisdiction). 

 

H5 Disruption 

 

H5.1 The Contractor shall take reasonable care to ensure that in the 

performance of its obligations under the Contract it does not disrupt 

the operations of the Authority, its employees or any other contractor 

employed by the Authority. 

 

H5.2 The Contractor shall immediately inform the Authority of any actual or 

potential industrial action, whether such action be by their own 

employees or others, which affects or might affect its ability at any 

time to perform its obligations under the Contract. 

 

H5.3 In the event of industrial action by the Staff, the Contractor shall seek 

Approval to its proposals to continue to perform its obligations under 

the Contract. 

 

H5.4 If the Contractor’s proposals referred to in clause H5.3 are considered 

insufficient or unacceptable by the Authority acting reasonably, then 

the Contract may be terminated with immediate effect by the Authority 

by notice in writing.   
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H5.5 If the Contractor is temporarily unable to fulfil the requirements of the 

Contract owing to disruption of normal business of the Authority, the 

Contractor may request a reasonable allowance of time and in 

addition, the Authority will reimburse any additional expense 

reasonably incurred by the Contractor as a direct result of such 

disruption. 

 

H6 Recovery upon Termination 

 

H6.1  On the termination of the Contract for any reason, the Contractor 

shall: 

 

  (a) immediately return to the Authority all Confidential Information, 

Personal Data and IP Materials in its possession or in the 

possession or under the control of any permitted suppliers or 

sub-contractors, which was obtained or produced in the course 

of providing the Services; 

 

  (b) immediately deliver to the Authority all Property (including 

materials, documents, information and access keys) provided 

to the Contractor under clause B8. Such property shall be 

handed back in good working order (allowance shall be made 

for reasonable wear and tear); 

 

  (c) assist and co-operate with the Authority to ensure an orderly 

transition of the provision of the Services to the Replacement 

Contractor and/or the completion of any work in progress. 

 

  (d) promptly provide all information concerning the provision of the 

Services which may reasonably be requested by the Authority 

for the purposes of adequately understanding the manner in 

which the Services have been provided or for the purpose of 
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allowing the Authority or the Replacement Contractor to 

conduct due diligence. 

 

H6.2  If the Contractor fails to comply with clause H6.1 (a) and (b), the 

Authority may recover possession thereof and the Contractor grants 

a licence to the Authority or its appointed agents to enter (for the 

purposes of such recovery) any premises of the Contractor or its 

permitted suppliers or sub-contractors where any such items may be 

held. 

 

H6.3  Where the end of the Contract Period arises due to the Contractor’s 

Default, the Contractor shall provide all assistance under clause H6(c) 

and (d) free of charge.  Otherwise, the Authority shall pay the 

Contractor’s reasonable costs of providing the assistance and the 

Contractor shall take all reasonable steps to mitigate such costs. 

 

H7 Force Majeure 

 

H7.1  Neither Party shall be liable to the other Party for any delay in 

performing, or failure to perform, its obligations under the Contract 

(other than a payment of money) to the extent that such delay or 

failure is a result of Force Majeure.  Notwithstanding the foregoing, 

each Party shall use all reasonable endeavours to continue to perform 

its obligations under the Contract for the duration of such Force 

Majeure. However, if such Force Majeure prevents either Party from 

performing its material obligations under the Contract for a period in 

excess of 6 Months, either Party may terminate the Contract with 

immediate effect by notice in writing. 

 

H7.2  Any failure or delay by the Contractor in performing its obligations 

under the Contract which results from any failure or delay by an agent, 

sub-contractor or supplier shall be regarded as due to Force Majeure 
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only if that agent, sub-contractor or supplier is itself impeded by Force 

Majeure from complying with an obligation to the Contractor. 

 

H7.3 If either Party becomes aware of Force Majeure which gives rise to, 

or is likely to give rise to, any failure or delay on its part as described 

in  clause  H7.1 it shall  immediately  notify the other by the most 

expeditious method then available and shall inform the other of the 

period for which it is estimated that such failure or delay shall 

continue. 

 

I DISPUTES AND LAW 

 

I1  Governing Law and Jurisdiction 

 

 Subject to the provisions of clause I2, the Authority and the Contractor 

accept the exclusive jurisdiction of the English courts and agree that 

the Contract and all non-contractual obligations and other matters 

arising from or connected with it are to be governed and construed 

according to English Law.   

 

I2  Dispute Resolution 

 

I2.1 The Parties shall attempt in good faith to negotiate a settlement to any 

dispute between them arising out of or in connection with the Contract 

within 20 Working Days  of either Party notifying the other of the 

dispute and such efforts shall involve the escalation of the dispute to 

the finance director (or equivalent) of each Party.   

 

I2.2 Nothing in this dispute resolution procedure shall prevent the Parties 

from seeking from any court of competent jurisdiction an interim order 

restraining the other Party from doing any act or compelling the other 

Party to do any act. 
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I2.3 If the dispute cannot be resolved by the Parties pursuant to clause 

I2.1 the Parties shall refer it to mediation pursuant to the procedure 

set out in clause I2.5 unless (a) the Authority considers that the 

dispute is not suitable for resolution by mediation; or (b) the Contractor 

does not agree to mediation.   

 

I2.4 The obligations of the Parties under the Contract shall not cease, or 

be suspended or delayed by the reference of a dispute to mediation 

(or arbitration) and the Contractor and the Staff shall comply fully with 

the requirements of the Contract at all times. 

 

I2.5 The procedure for mediation and consequential provisions relating to 

mediation are as follows: 

 

(a) a mediator (the “Mediator”) shall be chosen by agreement 

between the Parties or, if they are unable to agree upon a 

Mediator within  10 Working Days after a request by one Party 

to the other or if the Mediator agreed upon is unable or 

unwilling to act, either Party shall within  10 Working Days 

from the date of the proposal to appoint a Mediator or within 

10 Working Days of notice to either Party that he is unable or 

unwilling to act, apply to the Centre for Effective Dispute 

Resolution or other  mediation provider  to appoint a Mediator. 

 

(b) The Parties shall within 10 Working Days of the appointment 

of the Mediator meet with him in order to agree a programme 

for the exchange of all relevant information and the structure 

to be adopted for negotiations to be held.  If considered 

appropriate, the Parties may at any stage seek assistance 

from the Centre for Effective Dispute Resolution or other 

mediation provider to provide guidance on a suitable 

procedure. 
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(c) Unless otherwise agreed, all negotiations connected with the 

dispute and any settlement agreement relating to it shall be 

conducted in confidence and without prejudice to the rights of 

the Parties in any future proceedings. 

(d) If the Parties reach agreement on the resolution of the 

dispute, the agreement shall be recorded in writing and shall 

be binding on the Parties once it is signed by their duly 

authorised representatives. 

 

(e) Failing agreement, either of the Parties may invite the 

Mediator to provide a non-binding but informative written 

opinion.  Such an opinion shall be provided on a without 

prejudice basis and shall not be used in evidence in any 

proceedings relating to the Contract without the prior written 

consent of both Parties. 

 

(f) If the Parties fail to reach agreement in the structured 

negotiations within 60 Working Days of the Mediator being 

appointed, or such longer period as may be agreed by the 

Parties, then any dispute or difference between them may be 

referred to the Courts, unless the dispute is referred to 

arbitration pursuant to the procedures set out in clause I2.6. 

 

I2.6 Subject to clause I2.2, the Parties shall not institute court proceedings 

until the procedures set out in clauses I2.1 and I2.3 have been 

completed save that: 

 

(a) the Authority may at any time before court proceedings are 

commenced, serve a notice on the Contractor requiring the 

dispute to be referred to and resolved by arbitration in 

accordance with  clause I2.7. 
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(b) if the Contractor intends to commence court proceedings, it 

shall serve written notice on the Authority of its intentions and 

the Authority shall have 21 days following receipt of such 

notice to serve a reply on the Contractor requiring the dispute 

to be referred to and resolved by arbitration in accordance 

with clause I2.7. 

 

(c) the Contractor may request by notice in writing to the Authority 

that any dispute be referred and resolved by arbitration in 

accordance with clause I2.7, to which the Authority may  

consent as it sees fit. 

 

I2.7 In the event that any arbitration proceedings are commenced 

pursuant to clause I2.6: 

 

(a) the arbitration shall be governed by the provisions of the 

Arbitration Act 1996; 

 

(b) the Authority shall give a written notice of arbitration to the 

Contractor (the “Arbitration Notice”) stating: 

 

(i) that the dispute is referred to arbitration; and 

 

(ii) providing details of the issues to be resolved;  

 

(c) the London Court of International Arbitration (“LCIA”) 

procedural rules in force at the date that the dispute was 

referred to arbitration in accordance with I2.7 (b) shall be 

applied and are deemed to be incorporated by reference to 

the Contract and the decision of the arbitrator shall be binding 

on the Parties in the absence of any material failure to comply 

with such rules; 
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(d)  the tribunal shall consist of a sole arbitrator to be agreed by 

the Parties;  

 

(e) if the Parties fail to agree the appointment of the arbitrator 

within 10  days of the Arbitration Notice being issued by the 

Authority under clause I2.7 (b) or if the person appointed is 

unable or unwilling to act, the arbitrator shall be appointed by 

the LCIA; 

 

(f) the arbitration proceedings shall take place in London and in 

the English language; and  

 

(g)       the arbitration proceedings shall be governed by, and 

interpreted  in accordance with, English law. 
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MONITORING AND MANAGEMENT INFORMATION SCHEDULE 

 

The final scope of requirements may vary according to the category of spend, and 
will be agreed with the supplier at the time of engagement by The Contracting 
Authority. 

 

Line Item Amount  

Invoice Line Description  

Invoice Line Number  

Currency Code  

Order Date  

VAT Inclusion Flag  

VAT Rate  

List Price  

Number of Items  

Unit of Purchase 

Unit of Purchase Quantity  

Price per Unit  

Supplier Product / Service Code  

Product description  

Product / Service Level 1(Product or Service Name)  

Product / Service Level 2  

Product / Service Level 3  

Product / Service Level 4  

Product / Service Level 5  

UNSPSC Code  

Taxonomy Code  

Taxonomy Name  

Geographical  

Project Code  

Project description  

Project Start Date  

Project Delivery Date (Estimate and Actual)  

Total project cost  

Project Stage 
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SCHEDULE 1: SCHEDULE OF PROCESSING, PERSONAL DATA & DATA 

SUBJECTS 

 

This Schedule shall be completed by the Controller. The Controller may take 

account of the view of the Processor(s), however the final decision as to the 

content of this Schedule shall be with the Controller at its absolute discretion. 

1. The contact details of the Controller’s Data Protection Officer are: 

XXXXXXX redacted under FOIA section 40. 

 

2. The contact details of the Processor’s Data Protection Officer are: 

XXXXXXX redacted under FOIA section 40. 

 

3. The Processor shall comply with any further written instructions with 

respect to processing by the Controller. 

 

4. Any such further instructions shall be incorporated into this Schedule. 

 

Description Details 

Identity of the Controller 
and Processor 

The Parties acknowledge that for the purposes of the Data 
Protection Legislation, the Authority is the Controller and 
the Contractor is the Processor in accordance with Clause 
E1.1. 
 
 

Subject matter of the 
processing 

 
The processing is needed in order to ensure that the 
Processor can effectively deliver the contract to provide a 
service to members of the public.  
 

Duration of the processing January 2021 to March 2021 – delivery of training 

Nature and purposes of 
the processing 

Minimal data to be provided to the trainer to fulfil training 
needs 

Type of Personal Data 
being Processed 

Names and work email addresses 
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Categories of Data 
Subject 

Staff 

Plan for return and 
destruction of the data 
once the processing is 
complete 

UNLESS requirement 
under union or member 
state law to preserve that 
type of data 

As no significant data is being shared this will be in line 
with the training providers retention processes 

 

 


