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Standardised Contracting Terms
sc2

GENERAL CONDITIONS

General Conditions

1.

a.
b.

C.

General

The defined terms in the Contract shall be as set out in Schedule 1.

The Contractor shall comply with all applicable Legislation, whether specifically
referenced in this Contract or not.

The Contractor warrants and represents, that:

(1)
(2)

(3)

(4)

they have the full capacity and authority to enter into, and to exercise their rights and
perform their obligations under, the Contract;

from the Effective Date of Contract and for so long as the Contract remains in force it
shall give the Authority Notice of any litigation, arbitration (unless expressly prohibited
from doing so in accordance with the terms of the arbitration), administrative or
adjudication or mediation proceedings before any court, tribunal, arbitrator,
administrator or adjudicator or mediator or relevant authority against themselves or a
Subcontractor which would adversely affect the Contractor's ability to perform their
obligations under the Contract;

as at the Effective Date of Contract no proceedings or other steps have been taken
and not discharged (nor, to the best of the knowledge of the Contractor, threatened)
for the winding-up of the company or dissolution or for the appointment of a receiver,
administrative receiver, administrator, liquidator, trustee or similar officer in relation to
any of its assets or revenues;

for so long as the Contract remains in force they shall give the Authority Notice of any
proceedings or other steps that have been taken but not discharged (nor to the best of
the knowledge of the Contractor, threatened) for the winding-up of the company or
dissolution or for the appointment of a receiver, administrator, liquidator, trustee or
similar officer in relation to any of its assets or revenues.

Unless the context otherwise requires:

(1)
(2)

(3)
(4)

()
(6)

(7)

The singular includes the plural and vice versa, and the masculine includes the
feminine and vice versa.

The words “include”, “includes”, “including” and “included” are to be construed as if
they were immediately followed by the words “without limitation”, except where
explicitly stated otherwise.

The expression “person” means any individual, firm, body corporate, unincorporated
association or partnership, government, state or agency of a state or joint venture.
References to any statute, enactment, order, regulation, or other similar instrument
shall be construed as a reference to the statute, enactment, order, regulation, or
instrument as amended, supplemented, replaced or consolidated by any subsequent
statute, enactment, order, regulation, or instrument.

The heading to any Contract provision shall not affect the interpretation of that
provision.

Any decision, act or thing which the Authority is required or authorised to take or do
under the Contract may be taken or done only by the person (or its nominated deputy)
authorised in Schedule 3 (Contract Data Sheet) to take or do that decision, act, or
thing on behalf of the Authority.

Unless excluded within the Conditions of the Contract or required by law, references
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to submission of documents in writing shall include electronic submission.

2. Duration of Contract

This Contract comes into effect on the Effective Date of Contract and will expire automatically
on the date identified in Schedule 3 (Contract Data Sheet) unless it is otherwise terminated in
accordance with the provisions of the Contract, or otherwise lawfully terminated.

3. Entire Agreement

This Contract constitutes the entire agreement between the Parties relating to the subject
matter of the Contract. The Contract supersedes, and neither Party has relied upon, any prior
negotiations, representations and undertakings, whether written or oral, except that this
Condition shall not exclude liability in respect of any fraudulent misrepresentation.

4. Governing Law

a. Subiject to clause 4.d, the Contract shall be considered as a contract made in England
and subject to English Law.

b. Subject to clause 4.d and Condition 39 (Dispute Resolution) and without prejudice to the
dispute resolution process set out therein, each Party submits and agrees to the
exclusive jurisdiction of the Courts of England to resolve, and the laws of England to
govern, any actions proceedings, controversy or claim of whatever nature arising out of
or relating to the Contract or breach thereof.

c. Subject to clause 4.d any dispute arising out of or in connection with the Contract shall
be determined within the English jurisdiction and to the exclusion of all other jurisdictions
save that other jurisdictions may apply solely for the purpose of giving effect to this
Condition 4 and for the enforcement of any judgment, order or award given under English
jurisdiction.

d. If the Parties pursuant to the Contract agree that Scots Law should apply then the
following amendments shall apply to the Contract:

(1) Clause 4.a, 4.b and 4.c shall be amended to read:
“a. The Contract shall be considered as a contract made in Scotland and subject to
Scots Law.

b. Subject to Condition 39 (Dispute Resolution) and without prejudice to the
dispute resolution process set out therein, each Party submits and agrees to the
exclusive jurisdiction of the Courts of Scotland to resolve, and the laws of
Scotland to govern, any actions, proceedings, controversy or claim of whatever
nature arising out of or relating to the Contract or breach thereof.

c. Any dispute arising out of or in connection with the Contract shall be determined
within the Scottish jurisdiction and to the exclusion of all other jurisdictions save
that other jurisdictions may apply solely for the purpose of giving effect to this
Condition 4 and for the enforcement of any judgment, order or award given
under Scottish jurisdiction.”

(2) Clause 39.b shall be amended to read:
“In the event that the dispute or claim is not resolved pursuant to clause 39.a the
dispute shall be referred to arbitration. Unless otherwise agreed in writing by the
Parties, the arbitration and this clause 39.b shall be governed by the Arbitration
(Scotland) Act 2010. The seat of the arbitration shall be Scotland. For the avoidance
of doubt, for the purpose of arbitration the tribunal shall have the power to make
provisional awards pursuant to Rule 53 of the Scottish Arbitration Rules, as set out in
Schedule 1 to the Arbitration (Scotland) Act 2010.”

e. Each Party warrants to each other that entry into the Contract does not, and the
performance of the Contract will not, in any way violate or conflict with any provision of

Page 6 of 71



5.
a.

6.

OFFICIAL
701636450

law, statute, rule, regulation, judgement, writ, injunction, decree or order applicable to it.
Each Party also warrants that the Contract does not conflict with or result in a breach or
termination of any provision of, or constitute a default under, any mortgage, contract or
other liability, charge or encumbrance upon any of its properties or other assets.

Each Party agrees with each other Party that the provisions of this Condition 4 shall
survive any termination of the Contract for any reason whatsoever and shall remain fully
enforceable as between the Parties notwithstanding such a termination.

Where the Contractor’s place of business is not in England or Wales (or Scotland where
the Parties agree pursuant to the Contract that Scots Law should apply), the Contractor
irrevocably appoints the solicitors or other persons in England and Wales (or Scotland
where the Parties agree pursuant to the Contract that Scots Law should apply) detailed
in Schedule 3 (Contract Data Sheet) as their agents to accept on their behalf service of
all process and other documents of whatever description to be served on the Contractor
in connection with any litigation or arbitration within the English jurisdiction (or Scottish
jurisdiction where the Parties agree pursuant to the Contract that Scots Law should
apply) arising out of or relating to the Contract or any issue connected therewith.

Precedence

If there is any inconsistency between the different provisions of the Contract the
inconsistency shall be resolved according to the following descending order of
precedence:

(1) Conditions 1 - 43 (and 44 - 46, if included in the Contract) of the Conditions of the
Contract shall be given equal precedence with Schedule 1 (Definitions of Contract)
and Schedule 3 (Contract Data Sheet);

(2) Schedule 2 (Schedule of Requirements) and Schedule 8 (Acceptance Procedure);

(3) the remaining Schedules; and

(4) any other documents expressly referred to in the Contract.

If either Party becomes aware of any inconsistency within or between the documents
referred to in clause 5.a such Party shall notify the other Party forthwith and the Parties
will seek to resolve that inconsistency on the basis of the order of precedence set out in
clause 5.a. Where the Parties fail to reach agreement, and if either Party considers the
inconsistency to be material to its rights and obligations under the Contract, then the
matter will be referred to the dispute resolution procedure in accordance with Condition
40 (Dispute Resolution).

Formal Amendments to the Contract

Except as provided in Condition 30 and subject to clause 6.c, the Contract may only be
amended by the written agreement of the Parties (or their duly authorised
representatives acting on their behalf). Such written agreement shall consist of:
(1) the Authority Notice of Change under Schedule 4 (Contract Change Control
Procedure) (where used);
(2) the Authority's offer set out in a serially numbered amendment letter issued by the
Authority to the Contractor; and
(3) the Contractor's unqualified acceptance of such offer as evidenced by the Contractor's
duly signed DEFFORM 10B.
Where required by the Authority in connection with any such amendment, the Contractor
shall (as so required) confirm that any existing Parent Company Guarantee is sufficiently
comprehensive so as to cover and support all of the Contractor's liabilities and
obligations under and in connection with the Contract (as amended by such amendment)
or provide a revised Parent Company Guarantee with such DEFFORM 10B to achieve
the same purposes.
Where the Authority wishes to amend the Contract to incorporate any work that is
unpriced at the time of amendment:
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(1) if the Contract is not a Qualifying Defence Contract, the Authority shall have the right
to settle with the Contractor a price for such work under the terms of DEFCON 643
(SC2) or DEFCON 127. Where DEFCON 643 (SC2) is used, the Contractor shall
make all appropriate arrangements with all its Subcontractors affected by the Change
or Changes in accordance with clause 5 of DEFCON 643 (SC2); or

(2) if the Contract is a Qualifying Defence Contract, the Contract Price shall be
redetermined on amendment in accordance with the Defence Reform Act 2014 and
Single Source Contract Regulations 2014 (each as amended from time to time).

Changes to the Specification

d. The Specification forms part of the Contract and all Contract Deliverables to be supplied
by the Contractor under the Contract shall conform in all respects with the Specification.

e. The Contractor shall use a configuration control system to control all changes to the
Specification. The configuration control system shall be compatible with ISO 9001 (latest
published version) or as specified in the Contract.

7. Authority Representatives

a. Any reference to the Authority in respect of:
(1) the giving of consent;
(2) the delivering of any Notices; or
(3) the doing of any other thing that may reasonably be undertaken by an individual acting
on behalf of the Authority,
shall be deemed to be references to the Authority's Representatives in accordance with
this Condition 7.

b. The Authority’s Representatives detailed in Schedule 3 (Contract Data Sheet) (or their
nominated deputy) shall have full authority to act on behalf of the Authority for all
purposes of the Contract. Unless notified in writing before such act or instruction, the
Contractor shall be entitled to treat any act of the Authority’s Representatives which is
authorised by the Contract as being expressly authorised by the Authority and the
Contractor shall not be required to determine whether authority has in fact been given.

c. Inthe event of any change to the identity of the Authority’s Representatives, the Authority
shall provide written confirmation to the Contractor, and shall update Schedule 3
(Contract Data Sheet) in accordance with Condition 6 (Formal Amendments to the
Contract).

8. Severability

a. If any provision of the Contract is held to be invalid, illegal or unenforceable to any extent
then:

(1) such provision shall (to the extent that it is invalid, illegal or unenforceable) be given
no effect and shall be deemed not to be included in the Contract but without
invalidating any of the remaining provisions of the Contract; and

(2) the Parties shall use all reasonable endeavours to replace the invalid, illegal or
unenforceable provision by a valid, legal and enforceable substitute provision the
effect of which is as close as possible to the intended effect of the invalid, illegal or
unenforceable provision.

9. Waiver

a. No act or omission of either Party shall by itself amount to a waiver of any right or
remedy unless expressly stated by that Party in writing. In particular, no reasonable
delay in exercising any right or remedy shall by itself constitute a waiver of that right or
remedy.

b. No waiver in respect of any right or remedy shall operate as a waiver in respect of any

Page 8 of 71



OFFICIAL

701636450

other right or remedy.

10. Assignment of Contract

Neither Party shall be entitled to assign the Contract (or any part thereof) without the prior
written consent of the other Party.

11. Third Party Rights

Notwithstanding anything to the contrary elsewhere in the Contract, no right is granted to any
person who is not a Party to the Contract to enforce any term of the Contract in its own right
and the Parties to the Contract declare that they have no intention to grant any such right.

12. Transparency

a. Subject to clause 12.b but notwithstanding Condition 13 (Disclosure of Information), the
Contractor understands that the Authority may publish the Transparency Information to
the general public. The Contractor shall assist and cooperate with the Authority to enable
the Authority to publish the Transparency Information.

b. Before publishing the Transparency Information to the general public in accordance with
clause 12.a, the Authority shall redact any Information that would be exempt from
disclosure if it was the subject of a request for Information under the Freedom of
Information Act 2000 or the Environmental Information Regulations 2004, and any
Information which has been acknowledged by the Authority at Schedule 5 (Contractor’'s
Commercially Sensitive Information).

c. The Authority may consult with the Contractor before redacting any Information from the
Transparency Information in accordance with clause 12.b. The Contractor acknowledges
and accepts that their representations on redactions during consultation may not be
determinative and that the decision whether to redact Information is a matter in which the
Authority shall exercise its own discretion, subject always to the provisions of the
Freedom of Information Act 2000 or the Environmental Information Regulations 2004.

d. For the avoidance of doubt, nothing in this Condition 12 shall affect the Contractor’s
rights at law.

13. Disclosure of Information

a. Subjectto clauses 13.d to i, and Condition 12 each Party:

(1) shall treat in confidence all Information it receives from the other;

(2) shall not disclose any of that Information to any third party without the prior written
consent of the other Party, which consent shall not unreasonably be withheld, except
that the Contractor may disclose Information in confidence, without prior consent, to
such persons and to such extent as may be necessary for the performance of the
Contract;

(3) shall not use any of that Information otherwise than for the purpose of the Contract;
and

(4) shall not copy any of that Information except to the extent necessary for the purpose
of exercising its rights of use and disclosure under the Contract.

b. The Contractor shall take all reasonable precautions necessary to ensure that all
Information disclosed to the Contractor by or on behalf of the Authority under or in
connection with the Contract:

(1) is disclosed to their employees and Subcontractors, only to the extent necessary for
the performance of the Contract; and

(2) is treated in confidence by them and not disclosed except with the prior written
consent of the Authority or used otherwise than for the purpose of performing work or
having work performed for the Authority under the Contract or any subcontract.
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The Contractor shall ensure that their employees are aware of the Contractor’s
arrangements for discharging the obligations at clauses 13.a and 13.b before receiving
Information and shall take such steps as may be reasonably practical to enforce such
arrangements.
A Party shall not be in breach of Clauses 13.a, 13.b, 13.f, 13.g and 13.h to the extent that
either Party:
(1) exercises rights of use or disclosure granted otherwise than in consequence of, or
under, the Contract;
(2) has the right to use or disclose the Information in accordance with other Conditions of
the Contract; or
(3) can show:

(a) that the Information was or has become published or publicly available for use
otherwise than in breach of any provision of the Contract or any other agreement
between the Parties;

(b) that the Information was already known to it (without restrictions on disclosure or
use) prior to receiving the Information under or in connection with the Contract;

(c) that the Information was received without restriction on further disclosure from a
third party which lawfully acquired the Information without any restriction on
disclosure; or

(d) from its records that the same Information was derived independently of that
received under or in connection with the Contract;

provided that the relationship to any other Information is not revealed.

Neither Party shall be in breach of this Condition where it can show that any disclosure of
Information was made solely and to the extent necessary to comply with a statutory,
judicial or parliamentary obligation. Where such a disclosure is made, the Party making
the disclosure shall ensure that the recipient of the Information is made aware of and
asked to respect its confidentiality. Such disclosure shall in no way diminish the
obligations of the Parties under this Condition.

The Authority may disclose the Information:

(1) to any Central Government Body for any proper purpose of the Authority or of the
relevant Central Government Body, which shall include: disclosure to the Cabinet
Office and/or HM Treasury for the purpose of ensuring effective cross-Government
procurement processes, including value for money and related purposes. Where such
a disclosure is made the Authority shall ensure that the recipient is made aware of its
confidentiality;

(2) to Parliament and Parliamentary Committees or if required by any Parliamentary
reporting requirement;

(3) to the extent that the Authority (acting reasonably) deems disclosure necessary or
appropriate in the course of carrying out its public functions;

(4) subject to clause 13.g below, on a confidential basis to a professional adviser,
consultant or other person engaged by any of the entities defined in Schedule 1
(including benchmarking organisations) for any purpose relating to or connected with
the Contract;

(5) subject to clause 13.g below, on a confidential basis for the purpose of the exercise of
its rights under the Contract; or

(6) on a confidential basis to a proposed body in connection with any assignment,
novation or disposal of any of its rights, obligations or liabilities under the Contract;

and for the purposes of the foregoing, references to disclosure on a confidential basis
shall mean disclosure subject to a confidentiality agreement or arrangement containing
terms no less stringent than those placed on the Authority under this Condition.

Where the Authority intends to disclose Information to a commercial entity which is not a

Central Government Body in accordance with clauses 13.f.(4) or 13.f.(5) above, the

Authority will endeavour to provide the Contractor with 3 Business Days' notice in

advance of such disclosure. In relation to a disclosure of Information made under clause
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13.f.(3) above, if reasonably requested by the Contractor within 2 Business Days of such
notice being given, where the Authority has not already done so, it will endeavour to
procure from the intended recipient of the Information an agreement containing
confidentiality terms the same as, or substantially similar to, those placed on the
Authority under this Condition.

Before sharing any Information in accordance with clause 13.f, the Authority may redact
the Information. Any decision to redact Information made by the Authority shall be final.
The Authority shall not be in breach of the Contract where disclosure of Information is
made solely and to the extent necessary to comply with the Freedom of Information Act
2000 (the “Act”) or the Environmental Information Regulations 2004 (the “Regulations”).
To the extent permitted by the time for compliance under the Act or the Regulations, the
Authority shall consult the Contractor where the Authority is considering the disclosure of
Information under the Act or the Regulations and, in any event, shall provide prior
notification to the Contractor of any decision to disclose the Information. The Contractor
acknowledges and accepts that their representations on disclosure during consultation
may not be determinative and that the decision whether to disclose Information in order
to comply with the Act or the Regulations is a matter in which the Authority shall exercise
its own discretion, subject always to the provisions of the Act or the Regulations.

Nothing in this Condition shall affect the Parties' obligations of confidentiality where
Information is disclosed orally in confidence.

Publicity and Communications with the Media

The Contractor shall not and shall ensure that any employee or Subcontractor shall not
communicate with representatives of the press, television, radio or other media on any matter
concerning the Contract unless the Authority has given its prior written consent.

15.
a.

Change of Control of Contractor

The Contractor shall notify the Representative of the Authority at the address given in
clause 15.b, as soon as practicable, in writing of any intended, planned or actual change
in control of the Contractor, including any Subcontractors. The Contractor shall not be
required to submit any notice which is unlawful or is in breach of either any pre-existing
non-disclosure agreement or any regulations governing the conduct of the Contractor in
the UK or other jurisdictions where the Contractor may be subject to legal sanction
arising from issuing such a notice.
Each notice of change of control shall be taken to apply to all contracts with the Authority.
Notices shall be submitted to:

Mergers & Acquisitions Section

Strategic Supplier Management Team

Spruce 3b # 1301

MOD Abbey Wood,

Bristol, BS34 8JH

and emailed to: DefComrclSSM-MergersandAcg@mod.qov.uk

The Representative of the Authority shall consider the notice of change of control and
advise the Contractor in writing of any concerns the Authority may have. Such concerns
may include but are not limited to potential threats to national security, the ability of the
Authority to comply with its statutory obligations or matters covered by the declarations
made by the Contractor prior to contract award.
The Authority may terminate the Contract by giving written notice to the Contractor within
six months of the Authority being notified in accordance with clause 15.a. The Authority
shall act reasonably in exercising its right of termination under this Condition.
If the Authority exercises its right to terminate in accordance with clause 15.d the
Contractor shall be entitled to request the Authority to consider making a payment
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representing any commitments, liabilities or expenditure incurred by the Contractor in
connection with the Contract up to the point of termination. Such commitments, liabilities
or expenditure shall be reasonably and properly chargeable by the Contractor and shall
otherwise represent an unavoidable loss by the Contractor by reason of the termination
of the Contract. Any payment under this clause 15.e must be fully supported by
documentary evidence. The decision whether to make such a payment shall be at the
Authority’s sole discretion.

Notification by the Contractor of any intended, planned or actual change of control shall
not prejudice the existing rights of the Authority or the Contractor under the Contract nor
create or imply any rights of either the Contractor or the Authority additional to the
Authority’s rights set out in this Condition.

Environmental Requirements

The Contractor shall in all their operations to perform the Contract, adopt a sound proactive
environmental approach that identifies, considers, and where possible, mitigates the
environmental impacts of their supply chain. The Contractor shall provide evidence of so
doing to the Authority on demand.

17.
a.

18.

Contractor’s Records

The Contractor and their Subcontractors shall maintain all records specified in and
connected with the Contract (expressly or otherwise) and make them available to the
Authority when requested on reasonable notice.
The Contractor and their Subcontractors shall also permit access to relevant records that
relate to the contractual obligations to supply goods or services under the Contract, held
by or controlled by them and reasonably required by the Comptroller and Auditor
General, their staff and any appointed representative of the National Audit Office, and
provide such explanations and information as reasonably necessary for the following
purposes:
(1) to enable the National Audit Office to carry out the Authority’s statutory audits and to
examine and/or certify the Authority’s annual and interim report and accounts; and
(2) to enable the National Audit Office to carry out an examination pursuant to Part Il of
the National Audit Act 1983 of the economy, efficiency and effectiveness with which
the Authority has used its resources.
With regard to the records made available to the Authority under clause 17.a of this
Condition, and subject to the provisions of Condition 13 (Disclosure of Information), the
Contractor shall permit records to be examined and if necessary copied, by the Authority,
or Representative of the Authority, as the Authority may require.
Unless the Contract specifies otherwise the records referred to in this Condition shall be
retained for a period of at least 6 years from:
(1) the end of the Contract term;
(2) the termination of the Contract; or
(3) the final payment,
whichever occurs latest.

Notices

A Notice served under the Contract shall be:
(1) in writing in the English language;
(2) authenticated by signature or such other method as may be agreed between the
Parties;
(3) sent for the attention of the other Party’s Representative, and to the address set out in
Schedule 3 (Contract Data Sheet);
(4) marked with the number of the Contract; and

Page 12 of 71



19.

OFFICIAL

701636450

(5) delivered by hand, prepaid post (or airmail), facsimile transmission or, if agreed in

Schedule 3 (Contract Data Sheet), by electronic mail.
Notices shall be deemed to have been received:

(1) if delivered by hand, on the day of delivery if it is the recipient’s Business Day and
otherwise on the first Business Day of the recipient immediately following the day of
delivery;

(2) if sent by prepaid post, on the fourth Business Day (or the tenth Business Day in the
case of airmail) after the day of posting;

(3) if sent by facsimile or electronic means:

(a) if transmitted between 09:00 and 17:00 hours on a Business Day (recipient’s time)
on completion of receipt by the sender of verification of the transmission from the
receiving instrument; or

(b) if transmitted at any other time, at 09:00 on the first Business Day (recipient’s time)
following the completion of receipt by the sender of verification of transmission from
the receiving instrument.

Progress Monitoring, Meetings and Reports

The Contractor shall attend progress meetings at the frequency or times (if any) specified
in Schedule 3 (Contract Data Sheet) and shall ensure that their Contractor’'s
representatives are suitably qualified to attend such meetings.
The Contractor shall submit progress reports to the Authority’s Representatives at the
times and in the format (if any) specified in Schedule 3 (Contract Data Sheet). The
reports shall detail as a minimum:

(1) performance/Delivery of the Contractor Deliverables;

(2) risks and opportunities;

(3) any other information specified in Schedule 3 (Contract Data Sheet); and

(4) any other information reasonably requested by the Authority.

Supply of Contractor Deliverables

20.
a.

b

C.

d.

Supply of Contractor Deliverables and Quality Assurance

The Contractor shall provide the Contractor Deliverables to the Authority, in accordance
with the Schedule of Requirements and the Specification, and shall allocate sufficient
resource to the provision of the Contractor Deliverables to enable it to comply with this
obligation.

The Contractor shall:

(1) comply with any applicable quality assurance requirements specified in Schedule 3
(Contract Data Sheet) in providing the Contractor Deliverables; and

(2) discharge their obligations under the Contract with all due skill, care, diligence and
operating practice by appropriately experienced, qualified and trained personnel.

The provisions of clause 20.b. shall survive any performance, acceptance or payment
pursuant to the Contract and shall extend to any remedial services provided by the
Contractor.

The Contractor shall:

(1) observe, and ensure that the Contractor’'s Team observe, all health and safety rules
and regulations and any other security requirements that apply at any of the
Authority’s premises;

(2) notify the Authority as soon as they become aware of any health and safety hazards
or issues which arise in relation to the Contractor Deliverables; and

(3) before the date on which the Contractor Deliverables are to start, obtain, and at all
times maintain, all necessary licences and consents in relation to the Contractor
Deliverables.

Page 13 of 71



21.

oo

22.
a.

OFFICIAL

701636450

Marking of Contractor Deliverables

Each Contractor Deliverable shall be marked in accordance with the requirements
specified in Schedule 3 (Contract Data Sheet), if no such requirement is specified, the
Contractor shall mark each Contractor Deliverable clearly and indelibly in accordance
with the requirements of the relevant DEF-STAN 05-132 as specified in the contract or
specification. In the absence of such requirements, the Contractor Deliverables shall be
marked with the MOD stock reference, NATO Stock Number (NSN) or alternative
reference number specified in Schedule 2 (Schedule of Requirements).

Any marking method used shall not have a detrimental effect on the strength,
serviceability or corrosion resistance of the Contractor Deliverables.

The marking shall include any serial numbers allocated to the Contractor Deliverable.
Where because of its size or nature it is not possible to mark a Contractor Deliverable
with the required particulars, the required information should be included on the package
or carton in which the Contractor Deliverable is packed, in accordance with Condition 22
(Packaging and Labelling (excluding Contractor Deliverables containing Munitions)).

Packaging and Labelling (excluding Contractor Deliverables containing Munitions)

Packaging responsibilities are as follows:

(1) The Contractor shall be responsible for providing Packaging which fully complies with
the requirements of the Contract.

(2) The Authority shall indicate in the Contract the standard or level of Packaging required
for each Contractor Deliverable, including the PPQ. If a standard or level of
Packaging (including the PPQ) is not indicated in the Contract, the Contractor shall
request such instructions from the Authority before proceeding further.

(3) The Contractor shall ensure all relevant information necessary for the effective
performance of the Contract is made available to all Subcontractors.

(4) Where the Contractor or any of their Subcontractors have concerns relating to the
appropriateness of the Packaging design and or MPL prior to manufacture or supply
of the Contractor Deliverables they shall use DEFFORM 129B to feedback these
concerns to the Contractor or Authority, as appropriate.

The Contractor shall supply Commercial Packaging meeting the standards and
requirements of Def Stan 81-041 (Part 1). In addition, the following requirements apply:

(1) The Contractor shall provide Packaging which:

(a) will ensure that each Contractor Deliverable may be transported and delivered to
the consignee named in the Contract in an undamaged and serviceable condition;
and

(b) is labelled to enable the contents to be identified without need to breach the
package; and

(c) is compliant with statutory requirements and this Condition.

(2) The Packaging used by the Contractor to supply identical or similar Contractor
Deliverables to commercial customers or to the general public (i.e. point of sale
packaging) will be acceptable, provided that it complies with the following criteria:

(a) reference in the Contract to a PPQ means the quantity of a Contractor Deliverable
to be contained in an individual package, which has been selected as being the
most suitable for issue(s) to the ultimate user;

(b) Robust Contractor Deliverables, which by their nature require minimal or no
packaging for commercial deliveries, shall be regarded as "PPQ packages" and
shall be marked in accordance with clauses 22.i to 22.I. References to "PPQ
packages" in subsequent text shall be taken to include Robust Contractor
Deliverables; and

(c) for ease of handling, transportation and delivery, packages which contain identical
Contractor Deliverables may be bulked and overpacked, in accordance with
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clauses 22.ito 22.k.
The Contractor shall ascertain whether the Contractor Deliverables being supplied are, or
contain, Dangerous Goods, and shall supply the Dangerous Goods in accordance with:

(1) The Health and Safety At Work Act 1974 (as amended);

(2) The Classification Hazard Information and Packaging for Supply Regulations (CHIP4)
2009 (as amended);

(3) The REACH Regulations 2007 (as amended); and

(4) The Classification, Labelling and Packaging Regulations (CLP) 2009 (as amended).

The Contractor shall package the Dangerous Goods as limited quantities, excepted
guantities or similar derogations, for UK or worldwide shipment by all modes of transport
in accordance with the regulations relating to the Dangerous Goods and:

(1) The Safety Of Lives At Sea Regulations (SOLAS) 1974 (as amended); and

(2) The Air Navigation (Amendment) Order 2019.

As soon as possible, and in any event no later than one month before delivery is due, the
Contractor shall provide a Safety Data Sheet in respect of each Dangerous Good in
accordance with the REACH Regulations 2007 (as amended) and the Health and Safety
At Work Act 1974 (as amended) and in accordance with Condition 23 (Supply of
Hazardous Materials or Substances in Contractor Deliverables).

The Contractor shall comply with the requirements for the design of MLP which include
clauses 22.f and 22.g as follows:

(1) Where there is a requirement to design UK or NATO MLP, the work shall be
undertaken by an MPAS registered organisation, or one that although non-registered
is able to demonstrate to the Authority that their quality systems and military package
design expertise are of an equivalent standard.

(a) The MPAS certification (for individual designers) and registration (for organisations)
scheme details are available from:
DES SEOC SCP-SptEng-Pkg

MOD Abbey Wood

Bristol, BS34 8JH

Tel. +44(0)30679-35353
DESSEOCSCP-SptEng-PKg@mod.uk

(b) The MPAS Documentation is also available on the DStan website.

(2) MLP shall be designed to comply with the relevant requirements of Def Stan 81-041,
and be capable of meeting the appropriate test requirements of Def Stan 81-041 (Part
3). Packaging designs shall be prepared on a SPIS, in accordance with Def Stan 81-
041 (Part 4).

(3) The Contractor shall ensure a search of the SPIS index (the ‘SPIN’) is carried out to
establish the SPIS status of each requirement (using DEFFORM 129a ‘Application for
Packaging Designs or their Status’).

(4) New designs shall not be made where there is an existing usable SPIS, or one that
may be easily modified.

(5) Where there is a usable SFS, it shall be used in place of a SPIS design unless
otherwise stated by the Contract. When an SFS is used or replaces a SPIS design,
the Contractor shall upload this information on to SPIN in Adobe PDF.

(6)

All SPIS, new or modified (and associated documentation), shall, on completion, be
uploaded by the Contractor on to SPIN. The format shall be Adobe PDF.

(7) Where it is necessary to use an existing SPIS design, the Contractor shall ensure the
Packaging manufacturer is a registered organisation in accordance with clause
22.1.(1) above, or if un-registered, is compliant with MPAS ANNEX A Supplement
(Code) M. The Contractor shall ensure, as far as possible, that the SPIS is up to date.

(8) The documents supplied under clause 22.f.(6) shall be considered as a contract data
requirement and be subject to the terms of DEFCON 15 and DEFCON 21.
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g. Unless otherwise stated in the Contract, one of the following procedures for the
production of new or modified SPIS designs shall be applied:
(1) If the Contractor or their Subcontractor is the PDA they shall:

@)

(b)

(©)

On receipt of instructions received from the Authority’s representative nominated in
Box 2 Annex A to Schedule 3 (Contract Data Sheet), prepare the required package
design in accordance with clause 22.f.
Where the Contractor or their Subcontractor is registered, they shall, on completion
of any design work, provide the Authority with the following documents
electronically:
i. alist of all SPIS which have been prepared or revised against the Contract;
and
ii. acopy of all new / revised SPIS, complete with all continuation sheets and
associated drawings, where applicable, to be uploaded onto SPIN.
Where the PDA is not a registered organisation, then they shall obtain approval for
their design from a registered organisation before proceeding, then follow clause

22.9.(1)(b).

(2) Where the Contractor or their Subcontractor is not the PDA and is un-registered, they
shall not produce, modify, or update SPIS designs. They shall obtain current SPIS
design(s) from the Authority or a registered organisation before proceeding with
manufacture of Packaging. To allow designs to be provided in ample time, they
should apply for SPIS designs as soon as practicable.

Where the Contractor or their Subcontractor is un-registered and has been given

authority to produce, modify, and update SPIS designs by the Contract, they shall

obtain approval for their design from a registered organisation using DEFFORM 129a
before proceeding, then follow clause 22.g.(1)(b).

Where the Contractor or their Subcontractor is not a PDA but is registered, they shall

follow clauses 22.g.(1)(a) and 22.g.(1)(b).

h. If special jigs, tooling etc., are required for the production of MLP, the Contractor shall
obtain written approval from the Commercial Officer before providing them. Any approval
given will be subject to the terms of DEFCON 23 (SC2) or equivalent condition, as
appropriate.

i.  In addition to any marking required by international or national legislation or regulations,
the following package labelling and marking requirements apply:

(1) If the Contract specifies UK or NATO MPL, labelling and marking of the packages
shall be in accordance with Def Stan 81-041 (Part 6) and this Condition as follows:

(a) Labels giving the mass of the package, in kilograms, shall be placed such that they

3)

(4)

may be clearly seen when the items are stacked during storage.

(b) Each consignment package shall be marked with details as follows:

i. name and address of consignor;
ii. name and address of consignee (as stated in the Contract or order);
iii. destination where it differs from the consignee's address, normally either:
(). delivery destination / address; or
(ii). transit destination, where delivery address is a point for aggregation /
disaggregation and / or onward shipment elsewhere, e.g. railway station,
where that mode of transport is used;
iv. the unique order identifiers and the CP&F Delivery Label / Form which shall be
prepared in accordance with DEFFORM 129J.
(i). If aggregated packages are used, their consignment marking and
identification requirements are stated at clause 22.1.

(2) If the Contract specifies Commercial Packaging, an external surface of each PPQ

package and each consignment package, if it contains identical PPQ packages,
shall be marked, using details of the Contractor Deliverables as shown in the
Contract schedule, to state the following:

(a) description of the Contractor Deliverable;
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(b) the full thirteen digit NATO Stock Number (NSN);

(c) the PPQ;

(d) maker's part / catalogue, serial and / or batch number, as appropriate;

(e) the Contract and order number when applicable;

(f) the words “Trade Package” in bold lettering, marked in BLUE in respect of trade
packages, and BLACK in respect of export trade packages;

(g) shelf life of item where applicable;

(h) for rubber items or items containing rubber, the quarter and year of vulcanisation or
manufacture of the rubber product or component (marked in accordance with Def
Stan 81-041);

() any statutory hazard markings and any handling markings, including the mass of
any package which exceeds 3kg gross; and

() any additional markings specified in the Contract.

Bar code marking shall be applied to the external surface of each consignment package
and to each PPQ package contained therein. The default symbology shall be as
specified in Def Stan 81-041 (Part 6). As a minimum the following information shall be
marked on packages:

(1) the full 13-digit NSN;

(2) denomination of quantity (D of Q);

(3) actual quantity (quantity in package);

(4) manufacturer's serial number and / or batch number if one has been allocated; and

(5) the CP&F-generated unigue order identifier.

Requirements for positioning bar codes in relation to related text, as well as positioning
on package etc., are defined in Def Stan 81-041 (Part 6). If size of the bar code does not
allow a label to be directly attached, then a tag may be used. Any difficulties over size or
positioning of barcode markings shall initially be referred to the organisation nominated in
Box 3 of Annex A to Schedule 3 (Contract Data Sheet).

The requirements for the consignment of aggregated packages are as follows:

(1) With the exception of packages containing Dangerous Goods, over-packing for
delivery to the consignee shown in the Contract may be used by the consignor to
aggregate a number of packages to different Packaging levels, provided that the
package contains Contractor Deliverables of only one NSN or class group. Over-
packing shall be in the cheapest commercial form consistent with ease of handling
and protection of over-packed items.

(2) Two adjacent sides of the outer container shall be clearly marked to show the
following:

(a) class group number;

(b) name and address of consignor;

(c) name and address of consignee (as stated on the Contract or order);

(d) destination if it differs from the consignee's address, normally either:

i. delivery destination / address; or

ii. transit destination, if the delivery address is a point of aggregation /
disaggregation and / or onward shipment e.g. railway station, where that mode
of transport is used;

(e) where applicable, the reference number of the delivery note produced by CP&F
relating to the contents. The consignee's copy of each delivery note shall be
placed in the case / container. If the Contractor Deliverables listed in the delivery
note are packed in several cases, the consignee's copy shall be placed in the first
case and a separate list detailing the contents shall be prepared for each case after
the first and placed in the case to which it relates. Each case is to be numbered to
indicate both the number of the case and the total number of cases concerned e.g.
1/3, 2/3, 3/3;

(f) the CP&F-generated shipping label; and

(g) any statutory hazard markings and any handling markings.
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Authorisation of the Contractor to undertake Packaging design, or to use a packaging
design, that was not part of the original requirement under the Contract, shall be
considered as an alteration to the specification in accordance with Condition 6 (Formal
Amendments to the Contract).

The Contractor shall ensure that timber and wood-containing products supplied under the
Contract comply with the provisions of Condition 24 (Timber and Wood-Derived
Products) and Annex | and Annex Il of the International Standards for Phytosanitary
Measures, "Guidelines for Regulating Wood Packaging Material in International Trade",
Publication No 15 (ISPM 15).

All Packaging shall meet the requirements of the Packaging (Essential Requirements)
Regulations 2003 (as amended) where applicable.

In any design work the Contractor shall comply with the Producer Responsibility
Obligations (Packaging Waste) Regulations 2007 (as amended) or equivalent legislation.
Evidence of compliance shall be a contractor record in accordance with Condition 17
(Contractor’s Records).

This Condition is concerned with the supply of Packaging suitable to protect and ease
handling, transport and storage of specified items. Where there is a failure of suitable
Packaging (a design failure), or Packaging fails and this is attributed to the Packaging
supplier, then the supplier shall be liable for the cost of replacing the Packaging.
Liability for other losses resulting from Packaging failure or resulting from damage to
Packaging, (such as damage to the packaged item etc.), shall be specified elsewhere in
the Contract.

General requirements for service Packaging, including details of UK and NATO MLP and
Commercial Packaging descriptions, are contained in Def Stan 81-041 (Part 1)
"Packaging of Defence Materiel". Def Stans, NATO Standardisation Agreements
(STANAGS), and further information are available from the DStan internet site at:
https://www.dstan.mod.uk/

Unless specifically stated otherwise in the invitation to tender or the Contract, reference
to any standard including Def Stans or STANAGS in any invitation to tender or Contract
document means the edition and all amendments extant at the date of such tender or
Contract.

In the event of conflict between the Contract and Def Stan 81-041, the Contract shall
take precedence.

Supply of Data for Hazardous Materials or Substances in Contractor Deliverables

The Contractor shall provide to the Authority:

(1) for each hazardous material or substance supplied, a Safety Data Sheet (SDS) in
accordance the extant Classification, Labelling and Packaging (GB CLP) Regulation;
and

(2) for each Contractor Deliverable containing hazardous materials or substances, safety
information as required by the Health and Safety at Work, etc Act 1974, at the time of
supply.

Nothing in this Condition shall reduce or limit any statutory duty or legal obligation of the
Authority or the Contractor.

If the Contractor Deliverable contains hazardous materials or substances, or is a
substance falling within the scope of the extant UK REACH Regulation:

(1) the Contractor shall provide to the Authority an SDS for the substance in accordance
with the Regulation. If the Contractor becomes aware of new information which may
affect the risk management measures or new information on the hazard, the
Contractor shall update the SDS and forward it to the Authority and to the address
listed in clause 23.h below; and

(2) the Authority, if it becomes aware of new information regarding the hazardous
properties of the substance, or any other information that might call into question the
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appropriateness of the risk management measures identified in the SDS supplied,
shall report this information in writing to the Contractor.
If the Contractor is required, under, or in connection with the Contract, to supply
Contractor Deliverables or components of Contractor Deliverables that, in the course of
their use, maintenance, disposal, or in the event of an accident, may release hazardous
materials or substances, they shall provide to the Authority a list of those hazardous
materials or substances, and for each hazardous material or substance listed, provide an
SDS.
The Contractor shall provide to the Authority a completed Schedule 6 (Hazardous
Contractor Deliverables, Materials or Substances Supplied under the Contract: Data
Requirements) in accordance with Schedule 3 (Contract Data Sheet).
If the Contractor Deliverables, materials or substances are ordnance, munitions or
explosives, in addition to the requirements of the GB CLP and UK REACH the Contractor
shall comply with hazard reporting requirements of DEF STAN 07-085 Design
Requirements for Weapons and Associated Systems.
If the Contractor Deliverables, materials or substances are or contain or embody a
radioactive substance as defined in the extant lonising Radiation Regulations, the
Contractor shall additionally provide details of:
(1) activity; and
(2) the substance and form (including any isotope);
If the Contractor Deliverables, materials or substances have magnetic properties, the
Contractor shall additionally provide details of the magnetic flux density at a defined
distance, for the condition in which it is packed.
Any SDS to be provided in accordance with this Condition, including any related
information to be supplied in compliance with the Contractor’s statutory duties under
clause 23.a.(1) and 23.b.(1), any information arising from the provisions of clauses 23.e,
23.f and 23.g and the completed Schedule 6, shall be sent directly to the Authority’s
Representative (Commercial) as soon as practicable, and no later than one (1) month
prior to the Contract delivery date, unless otherwise stated in Schedule 3 (Contract Data
Sheet). In addition, so that the safety information can reach users without delay, a copy
shall be sent preferably as an email with attachment(s) in Adobe PDF or MS WORD
format, or, if only hardcopy is available, to the addresses below:
(1) Hard copies to be sent to:
Hazardous Stores Information System (HSIS)

Department of Safety & Environment, Quality and Technology (DS & EQT)
Spruce 2C, #1260,

MOD Abbey Wood (South)

Bristol BS34 8JH

(2) Emails to be sent to:
DESTECH-QSEPEnNv-HSISMulti@mod.gov.uk

Failure by the Contractor to comply with the requirements of this Condition shall be
grounds for rejecting the affected Contractor Deliverables. Any withholding of information
concerning Hazardous Contractor Deliverables, materials or substances shall be
regarded as a material breach of Contract under Condition 42 (Material Breach) for which
the Authority reserves the right to require the Contractor to rectify the breach immediately
at no additional cost to the Authority or to terminate the Contract in accordance with
Condition 42.

Where delivery is made to the Defence Fulfilment Centre (DFC) and / or other Team
Leidos location / building, the Contractor must comply with the Logistic Commaodities and
Services Transformation (LCST) Supplier Manual.
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Timber and Wood-Derived Products

All Timber and Wood-Derived Products supplied by the Contractor under the Contract:
(1) shall comply with the Contract Specification; and
(2) must originate either:
(a) from a Legal and Sustainable source; or
(b) from a FLEGT-licensed or equivalent source.
In addition to the requirements of clause 24.a, all Timber and Wood-Derived Products
supplied by the Contractor under the Contract shall originate from a forest source where
management of the forest has full regard for:
(1) identification, documentation and respect of legal, customary and traditional tenure
and use rights related to the forest;
(2) mechanisms for resolving grievances and disputes including those relating to tenure
and use rights, to forest management practices and to work conditions; and
(3) safeguarding the basic labour rights and health and safety of forest workers.
If requested by the Authority, the Contractor shall provide to the Authority Evidence that
the Timber and Wood-Derived Products supplied to the Authority under the Contract
comply with the requirements of clause 24.a or 24.b or both.
The Authority reserves the right at any time during the execution of the Contract and for a
period of five (5) years from final Delivery under the Contract to require the Contractor to
produce the Evidence required for the Authority’s inspection within fourteen (14) days of
the Authority’s request.
If the Contractor has already provided the Authority with the Evidence required under
clause 24.c, the Contractor may satisfy these requirements by giving details of the
previous notification and confirming the Evidence remains valid and satisfies the
provisions of clauses 24.a or 24.b or both.
The Contractor shall maintain records of all Timber and Wood-Derived Products
delivered to and accepted by the Authority, in accordance with Condition 17 (Contractor’'s
Records).
Notwithstanding clause 24.c, if exceptional circumstances render it strictly impractical for
the Contractor to record Evidence of proof of timber origin for previously used Recycled
Timber, the Contractor shall support the use of this Recycled Timber with:
(1) arecord tracing the Recycled Timber to its previous end use as a standalone object or
as part of a structure; and
(2) an explanation of the circumstances that rendered it impractical to record Evidence of
proof of timber origin.
The Authority reserves the right to decide, except where in the Authority’s opinion the
timber supplied is incidental to the requirement and from a low risk source, whether the
Evidence submitted to it demonstrates compliance with clause 24.a or 24.b, or both. In
the event that the Authority is not satisfied, the Contractor shall commission and meet the
costs of an Independent Verification and resulting report that will;
(1) verify the forest source of the timber or wood; and
(2) assess whether the source meets the relevant criteria of clause 24.b.
The statistical reporting requirement at clause 24.j applies to all Timber and Wood-
Derived Products delivered under the Contract. The Authority reserves the right to
amend the requirement for statistical reporting, in the event that the UK Government
changes the requirement for reporting compliance with the Government Timber
Procurement Policy. Amendments to the statistical reporting requirement will be made in
accordance with Condition 6 (Formal Amendments to the Contract).
The Contractor shall provide to the Authority, a completed Schedule 7 (Timber and
Wood-Derived Products Supplied under the Contract: Data Requirements), the data or
Information the Authority requires in respect of Timber and Wood-Derived Products
delivered to the Authority under the Contract, or in respect of each order in the case of a
Framework Agreement, or at such other frequency as stated in the Contract. The
Contractor shall send all completed Schedule 7s (Timber and Wood-Derived Products
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Supplied under the Contract: Data Requirements), including nil returns where
appropriate, to the Authority’s Representative (Commercial).

The Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract: Data
Requirements) may be amended by the Authority from time to time, in accordance with
Condition 6 (Formal Amendments to the Contract).

The Contractor shall obtain any wood, other than processed wood, used in Packaging
from:

(1) companies that have a full registered status under the Forestry Commission and
Timber Packaging and Pallet Confederation’s UK Wood Packaging Material Marking
Programme (more detailed information can be accessed at www.forestry.gov.uk) and
all such wood shall be treated for the elimination of raw wood pests and marked in
accordance with that Programme; or

(2) sources supplying wood treated and marked so as to conform to Annex | and Annex Il
of the International Standard for Phytosanitary Measures, “Guidelines for Regulating
Wood Packaging Material in International Trade”, Publication No 15 published by the
Food and Agricultural Organisation of the United Nations (ISPM15) (more detailed
information can be accessed at www.fao.org).

Certificate of Conformity

Where required in Schedule 3 (Contract Data Sheet) the Contractor shall provide a
Certificate of Conformity (CofC) in accordance with Schedule 2 (Schedule of
Requirements) and any applicable Quality Plan. One copy of the CofC shall be sent to
the Authority’s Representative (Commercial) upon Delivery, and one copy shall be
provided to the Consignee upon Delivery.
The Contractor shall consider the CofC to be a record in accordance with Condition 17
(Contractor’s Records).
The Information provided on the CofC shall include:

(1) Contractor’'s name and address;

(2) Contractor unique CofC number;

(3) Contract number and where applicable Contract amendment number;

(4) details of any approved concessions;

(5) acquirer name and organisation;

(6) Delivery address;

(7) Contract Item Number from Schedule 2 (Schedule of Requirements);

(8) description of Contractor Deliverable, including part number, specification and

configuration status;

(9) identification marks, batch and serial numbers in accordance with the Specification;

(10) quantities;

(11) a signed and dated statement by the Contractor that the Contractor Deliverables

comply with the requirements of the Contract and approved concessions.

Exceptions or additions to the above are to be documented.

Where Schedule 2 (Schedule of Requirements) and any applicable Quality Plan require
demonstration of traceability and design provenance through the supply chain the
Contractor shall include in any relevant subcontract the requirement for the Information
called for at clause 25.c. The Contractor shall ensure that this Information is available to
the Authority through the supply chain upon request in accordance with Condition 17
(Contractor Records).

Access to Contractor’s Premises

The Contractor shall provide to the Authority’s Representatives following reasonable
Notice, relevant accommodation/facilities, at no direct cost to the Authority, and all
reasonable access to their premises for the purpose of monitoring the Contractor’s
progress and quality standards in performing the Contract.
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As far as reasonably practical, the Contractor shall ensure that the provisions of clause
26.a are included in their subcontracts with those suppliers identified in the Contract. The
Authority, through the Contractor, shall arrange access to such Subcontractors.

Delivery / Collection

Schedule 3 (Contract Data Sheet) shall specify whether the Contractor Deliverables are
to be Delivered to the Consignee by the Contractor or Collected from the Consignor by
the Authority.

Where the Contractor Deliverables are to be Delivered by the Contractor (or a third party
acting on behalf of the Contractor), the Contractor shall, unless otherwise stated in
writing:

(1) contact the Authority’s Representative as detailed in Schedule 3 (Contract Data
Sheet) in advance of the Delivery Date in order to agree administrative arrangements
for Delivery and provide any Information pertinent to Delivery requested;

(2) comply with any special instructions for arranging Delivery in Schedule 3 (Contract
Data Sheet);

(3) ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with
the instructions;

(4) be responsible for all costs of Delivery; and

(5) Deliver the Contractor Deliverables to the Consignee at the address stated in
Schedule 2 (Schedule of Requirements) by the Delivery Date between the hours
agreed by the Parties.

Where the Contractor Deliverables are to be Collected by the Authority (or a third party
acting on behalf of the Authority), the Contractor shall, unless otherwise stated in writing:

(1)contact the Authority’s Representative (Transport) as detailed in box 10 of Annex A to
Schedule 3 (Contract Data Sheet) in advance of the Delivery Date in order to agree
specific arrangements for Collection and provide any Information pertinent to the
Collection requested:;

(2)comply with any special instructions for arranging Collection in Schedule 3 (Contract
Data Sheet);

(3)ensure that each consignment of the Contractor Deliverables is accompanied by, (as
specified in Schedule 3 (Contract Data Sheet)), a DEFFORM 129J in accordance with
the instructions;

(4)ensure that the Contractor Deliverables are available for Collection by the Authority
from the Consignor (as specified in Schedule 3 (Contract Data Sheet)) by the Delivery
Date between the hours agreed by the Parties; and

(5)in the case of Overseas consignments, ensure that the Contractor Deliverables are
accompanied by the necessary transit documentation. All Customs clearance shall be
the responsibility of the Authority’s Representative (Transport).

Title and risk in the Contractor Deliverables shall only pass from the Contractor to the
Authority:

(1) on the Delivery of the Contractor Deliverables by the Contractor to the Consignee in
accordance with clause 27.b; or

(2) on the Collection of the Contractor Deliverables from the Consignor by the Authority
once they have been made available for Collection by the Contractor in accordance
with clause 27.c.

Acceptance

Acceptance of the Contractor Deliverables shall occur in accordance with any
acceptance procedure specified in Schedule 8 (Acceptance Procedure). If no
acceptance procedure is so specified acceptance shall occur when either:

(1) the Authority does any act in relation to the Contractor Deliverable which is
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inconsistent with the Contractor’'s ownership; or
(2) the time limit in which to reject the Contractor Deliverables defined in clause 29.b has
elapsed.

29. Rejection and Counterfeit Materiel

Rejection:

a. If any of the Contractor Deliverables Delivered to the Authority do not conform to the
Specification or any other terms of the Contract, then (without limiting any other right or
remedy that the Authority may have) the Authority may reject the Contractor Deliverables
(in whole or in part). The Authority shall return these Contractor Deliverables to the
Contractor at the Contractor’s risk and cost.

b. Rejection of any of the Contractor Deliverables under clause 30.a shall take place by the
time limit for rejection specified in Schedule 3 (Contract Data Sheet), or if no such period
is specified, the Contractor Deliverables shall be deemed to be accepted within a
reasonable period of time.

Counterfeit Materiel:

c. Where the Authority suspects that any Contractor Deliverable or consignment of
Contractor Deliverables contains Counterfeit Materiel, it shall:

(1) notify the Contractor of its suspicion and reasons therefore;

(2) where reasonably possible, and if requested by the Contractor within 10 Business
Days of such notification, (at the Contractor’s own risk and expense and subject to
any reasonable controls specified by the Authority) afford the Contractor the facility to
(i) inspect the Contractor Deliverable or consignment and/or (ii) obtain a sample
thereof for validation or testing purposes.

(3) give the Contractor a further 20 Business Days or such other reasonable period
agreed by the Authority, from the date of the inspection at 29.c.(2).(i) or the provision
of a sample at 29.c.(2).(ii), to comment on whether the Contractor Deliverable or
consignment meets the definition of Counterfeit Materiel; and

(4) determine, on the balance of probabilities and strictly on the evidence available to it at
the time, whether the Contractor Deliverable or consignment meets the definition of
Counterfeit Materiel

Where the Authority has determined that the Contractor Deliverable, part or consignment
of Contractor Deliverables contain Counterfeit Material then it may reject the Contractor
Deliverable, part or consignment under 29.a-29.b (Rejection).

d. In addition to its rights under 29.a and 29.b (Rejection), where the Authority reasonably
believes that any Contractor Deliverable or consignment of Contractor Deliverables
contains Counterfeit Materiel, it shall be entitled to:

(1) retain any Counterfeit Materiel; and/or
(2) retain the whole or any part of such Contractor Deliverable or consignment where it is
not possible to separate the Counterfeit Materiel from the rest of the Contractor
Deliverable, or consignment;
and such retention shall not constitute acceptance under Condition 28 (Acceptance).

e. Where the Authority intends to exercise its rights under clause 29.d, it shall where
reasonable permit the Contractor, within a period specified by the Authority, to arrange at
their own risk and expense and subject to any reasonable controls specified by the
Authority, for:

(1) the separation of Counterfeit Materiel from any Contractor Deliverable or part of a
Contractor Deliverable; and/or

(2) the removal of any Contractor Deliverable or part of a Contractor Deliverable that the
Authority is satisfied does not contain Counterfeit Materiel.
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In respect of any Contractor Deliverable, consignment or part thereof that is retained in
accordance with clause 29.d, including where the Authority permits the Contractor to
remove non-Counterfeit Materiel under clause 29.e but the Contractor fails to do so
within the period specified by the Authority and subject to clause 29.j, the Authority shall
be entitled to exercise any, all, or any combination of, the following rights:

(1) to dispose of it responsible, and in a manner that does not permit its reintroduction
into the supply chain or market;

(2) to pass it to a relevant investigatory or regulatory authority;

(3) to retain conduct or have conducted further testing including destructive testing, for
further investigatory, regulatory or risk management purposes. Results from any such
tests shall be shared with the Contractor; and/or

(4) to recover the reasonable costs of testing, storage, access, and/or disposal of it from
the Contractor.

Exercise of the rights granted at clauses 29.f.(1) to 29.f.(3) shall not constitute
acceptance under Condition 28 (Acceptance).

Any scrap or other disposal payment received by the Authority shall be off set against
any amount due to the Authority under clause 29.f.(4). If the value of the scrap or other
disposal payment exceeds the amount due to the Authority under clause 29.1.(4) then the
balance shall accrue to the Contractor.

The Authority shall not use a retained Article or consignment other than as permitted in
clauses 29.c —29.j.

The Authority may without restriction report a discovery of Counterfeit Materiel and
disclose information necessary for the identification of similar materiel and its possible
sources.

The Contractor shall not be entitled to any payment or compensation from the Authority
as a result of the Authority exercising the rights set out in clauses 29.c — 29.j except
where it has been determined in accordance with Condition 39 (Dispute Resolution) that
the Authority has made an incorrect determination in accordance with clause 20.c.(4). In
such circumstances the Authority shall reimburse the Contractors reasonable costs of
complying with clause 29.c.

Diversion Orders

The Authority shall notify the Contractor at the earliest practicable opportunity if it
becomes aware that a Contractor Deliverable is likely to be subject to a Diversion Order.
The Authority may issue a Diversion Order for the urgent delivery of the Contractor
Deliverables identified in it. These Contractor Deliverables are to be delivered by the
Contractor using the quickest means available as agreed by the Authority.

The Authority reserves the right to cancel the Diversion Order.

If the terms of the Diversion Order are unclear, the Contractor shall immediately contact
the Representative of the Authority who issued it for clarification and/or further
instruction.

If the Diversion Order increases the quantity of Contractor Deliverables beyond the
scope of the Contract, it is to be returned immediately to the Authority’s Commercial
Officer with an appropriate explanation.

The Contractor shall be entitled to reasonable additional delivery and packaging costs
incurred in complying with the Diversion Order or cancellation. Claims are to be
submitted by the Contractor to the Authority’s Commercial Officer together with
applicable receipts and agreed as an amendment to the Contract in accordance with
Condition 6 (Formal Amendments to the Contract). The Contractor shall comply with the
requirements of the Diversion Order upon receipt of the Diversion Order.

Self-to-Self Delivery

Where it is stated in Schedule 3 (Contract Data Sheet) that any Contractor Deliverable is to
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be Delivered by the Contractor to their own premises, or to those of a Subcontractor (‘self-to-
self delivery’), the risk in such a Contractor Deliverable shall remain vested in the Contractor
until such time as it is handed over to the Authority.

Licences and Intellectual Property

32.
a.

Import and Export Licences

If, in the performance of the Contract, the Contractor needs to import into the UK or
export out of the UK anything not supplied by or on behalf of the Authority and for which
a UK import or export licence is required, the responsibility for applying for the licence
shall rest with the Contractor. The Authority shall provide the Contractor with sufficient
information, certification, documentation and other reasonable assistance in obtaining
any necessary UK import or export licence.

When an export licence or import licence or authorisation either singularly or in
combination is required from a foreign government for the performance of the Contract,
the Contractor shall as soon as reasonably practicable consult with the Authority on the
licence requirements. Where the Contractor is the applicant for the licence or
authorisation the Contractor shall:

(1) ensure that when end use or end user restrictions, or both, apply to all or part of any
Contractor Deliverable (which for the purposes of this Condition shall also include
information, technical data and software), the Contractor, unless otherwise agreed
with the Authority, shall identify in the application:

(a) the end user as: Her Britannic Majesty’s Government of the United Kingdom of
Great Britain and Northern Ireland (hereinafter “HM Government”); and
(b) the end use as: For the Purposes of HM Government; and

(2) include in the submission for the licence or authorisation a statement that "information
on the status of processing this application may be shared with the Ministry of
Defence of the United Kingdom".

If the Contractor or any Subcontractor in the performance of the Contract needs to export
materiel not previously supplied by or on behalf of the Authority for which an export
licence or import licence or authorisation from a foreign government is required, the
responsibility for instituting expeditious action to apply for and obtain the licence shall
rest with the Contractor or that Subcontractor. For the purposes of this Condition
materiel shall mean information, technical data and items, including Contractor
Deliverables, components of Contractor Deliverables and software.

Where the Contract performance requires the export of materiel for which a foreign
export licence or import licence or authorisation is required, the Contractor shall include
the dependencies for the export licence or import licence or authorisation application,
grant and maintenance in the Contract risk register and in the risk management plan for
the Contract, with appropriate review points. Where there is no requirement under the
Contract for a risk management plan the Contractor shall submit this information to the
Authority’s representative.

During the term of the Contract and for a period of up to 2 years from completion of the
Contract, the Authority may make a written request to the Contractor to seek a variation
to the conditions to a foreign export licence or import licence or authorisation to enable
the Authority to re-export or re-transfer a licensed or authorised item or licensed or
authorised information from the UK to a non-licensed or unauthorised third party. If the
Authority makes such a request it will consult with the Contractor before making a
determination of whether the Authority or the Contractor is best placed in all the
circumstance to make the request. Where, subsequent to such consultation the
Authority notifies the Contractor that the Contractor is best placed to make such request:

(1) the Contractor shall, or procure that the Contractor’s Subcontractor shall,
expeditiously consider whether or not there is any reason why it should object to
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making the request and, where it has no objection, file an application to seek a
variation of the applicable export licence or import licence or authorisation in
accordance with the procedures of the licensing authority. Where the Contractor has
an objection, the Parties shall meet within five (5) working days to resolve the issue
and should they fail the matter shall be escalated to an appropriate level within both
Parties’ organisations, to include their respective export licensing subject matter
experts; and
(2) the Authority shall provide sufficient information, certification, documentation and other
reasonable assistance as may be necessary to support the application for the
requested variation.
Where the Authority determines that it is best placed to make such request the
Contractor shall provide sufficient information, certification, documentation and other
reasonable assistance as may be necessary to support the Authority to make the
application for the requested variation.
Where the Authority invokes clause 32.e or 32.f the Authority will pay the Contractor a
fair and reasonable charge for this service based on the cost of providing it.
Where the Contractor subcontracts work under the Contract, which is likely to be subject
to foreign export control, import control or both the Contractor shall use reasonable
endeavours to incorporate in each subcontract equivalent obligations to those set out in
this Condition. Where it is not possible to include equivalent terms to those set out in this
Condition, the Contractor shall report that fact and the circumstances to the Authority.
Without prejudice to HM Government's position on the validity of any claim by a foreign
government to extra-territoriality, the Authority shall provide the Contractor with sufficient
information, certification, documentation and other reasonable assistance to facilitate the
granting of export licences or import licences or authorisations by a foreign Government
in respect of the performance of the Contract.
The Authority shall provide such assistance as the Contractor may reasonably require in
obtaining any UK export licences necessary for the performance of the Contract.
The Contractor shall use reasonable endeavours to identify whether any Contractor
Deliverable is subject to:
(1) anon-UK export licence, authorisation or exemption; or
(2) any other related transfer or export control,
that imposes or will impose end use, end user or re-transfer or re-export restrictions, or
restrictions on disclosure to individuals based upon their nationality. This does not
include the Intellectual Property-specific restrictions of the type referred to in Condition
33 (Third Party Intellectual Property — Rights and Restrictions).

If at any time during the term of the Contract the Contractor becomes aware that all or
any part of the Contractor Deliverables are subject to clause 32.k.(1) or 32.k.(2), they
shall notify the Authority of this as soon as reasonably practicable by providing details in
the DEFFORM 528 or other mutually agreed alternative format. Such natification shall be
no later than thirty (30) days of knowledge of any affected Contractor Deliverable and in
any event such notification shall be not less than thirty (30) days prior to delivery of the
Contractor Deliverables.

If the information to be provided under clause 32.1 has been provided previously to the
Authority by the Contractor under the Contract, the Contractor may satisfy these
requirements by giving details of the previous notification and confirming they remain
valid and satisfy the provisions of clause 32.1.

During the term of the Contract, the Contractor shall notify the Authority as soon as
reasonably practicable of any changes in the information notified previously under
clauses 32.1 or 32.m of which they become or are aware that would affect the Authority’s
ability to use, disclose, re-transfer or re-export an item or part of it as is referred to in
those clauses by issuing an updated DEFFORM 528 to the Authority.

For a period of up to 2 years from completion of the Contract and in response to a
specific request by the Authority, the Contractor shall notify the Authority as soon as
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reasonably practicable of any changes in the information notified previously under clause
32.1 or 32.m of which they become aware that would affect the Authority’s ability to use,
disclose, re-transfer or re-export an item or part of it as is referred to in those clauses by
issuing an updated DEFFORM 528 to the Authority.

Where following receipt of materiel from a Subcontractor or any of their other suppliers
restrictions are notified to the Contractor by that Subcontractor, supplier or other third
party or are identified by the Contractor, the Contractor shall immediately inform the
Authority by issuing an updated DEFFORM 528. Within 30 days of such notification, the
Contractor shall propose to the Authority actions to mitigate the impact of such
restrictions. Such proposals may include, where appropriate, mutually supported
attempts to obtain removal or maodification to the restrictions or to obtain appropriate
authorisations from the relevant foreign government. The Authority shall notify the
contractor within 30 days of receipt of a proposal whether it is acceptable and where
appropriate the Contract shall be modified in accordance with its terms to implement the
proposal.

If the restrictions prevent the Contractor from performing their obligations under the
Contract and have not been removed, modified or otherwise satisfactorily managed
within a reasonable time, the Authority may at its absolute discretion elect to amend the
contract in accordance with Condition 6 or as otherwise may be provided by the
Contract, or to terminate the Contract. Except as set out in clause 32.r, in the event of
termination in these circumstances termination shall be on fair and reasonable terms
having regard to all the circumstances including payments already made and that would
otherwise be due under the Contract, costs incurred by the Contractor and benefits
received by the Authority. The Parties, acting in good faith, will use all reasonable
endeavours to agree such fair and reasonable terms failing which either Party may refer
the matter to dispute resolution in accordance with the provisions in the Contract.

In the event that the restrictions notified to the Authority pursuant to clause 32.| were
known or ought reasonably have been known by the Contractor (but were not disclosed)
at contract award or if restrictions notified to the Authority pursuant to clauses 32.n or
32.p were known or ought reasonably to have been known by the Contractor at the date
of submission of the most recent DEFFORM 528 submitted to the Authority in
accordance with clause 32.1, termination under clause 32.t will be in accordance with
Condition 42 (Material Breach) and the provisions of clause 33.v will not apply.

The Authority shall use reasonable endeavours to identify any export control restrictions
applying to materiel to be provided to the Contractor as Government Furnished Assets
(GFA). Where the Authority is to provide materiel necessary to enable the Contractor to
perform the Contract or in respect of which the Services are to be provided, and that
materiel is subject to a non-UK export licence, authorisation, exemption or other related
transfer or export control as described in the provisions of clause 32.k, the Authority shall
provide a completed DEFFORM 528 or will provide a new or updated DEFFORM 528 to
the Contractor within thirty (30) days of the date of knowledge and in any case not later
than thirty (30) days prior to the delivery of such materiel to the Contractor.

In the event that the Authority becomes aware that the DEFFORM 528 disclosure was
incomplete or inaccurate or in the event additional such materiel is identified then the
Authority shall provide, as soon as reasonably practicable a new or revised DEFFORM
528. In the event that the Authority becomes aware that a prior disclosure included in
DEFFORM 528 submitted to the Contractor was incomplete or inaccurate less than thirty
(30) days prior to the delivery to the Contractor of any material to which the updated or
new disclosure relates, the Parties will meet as soon as reasonably practicable to
discuss how to mitigate the impact of the incomplete or inaccurate disclosure.

Where:

(1) restrictions are advised by the Authority to the Contractor in a DEFFORM 528

provided pursuant to clauses 32.s or 32.t or both; or

(2) any of the information provided by the Authority in any DEFFORM 528 proves to be
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incorrect or inaccurate;
the Authority and the Contractor shall act promptly to mitigate the impact of such
restrictions or incorrect or inaccurate information. Such mitigation shall include, where
appropriate, mutually supported attempts to obtain removal or modification to the
restrictions or to obtain appropriate authorisations from the relevant foreign government.
If the restrictions or incorrect or inaccurate information adversely affect the ability of the
Contractor to perform their obligations under the Contract, the matter shall be handled
under the terms of Condition 6 (Formal Amendments to the Contract) or as may
otherwise be provided by the Contract as appropriate and if no alternative solution
satisfies the essential terms of the Contract and the restrictions have not been removed,
modified or otherwise satisfactorily managed within a reasonable time the Authority may
terminate the Contract. Termination under these circumstances will be under the terms
of Condition 41 (Termination for Convenience) and as referenced in the Contract.

Pending agreement of any amendment of the Contract as set out in clause 32.q or 32.u,
provided the Contractor takes such steps as are reasonable to mitigate the impact, the
Contractor shall be relieved from their obligations to perform those elements of the
Contract directly affected by the restrictions or provision of incorrect or incomplete
information.

Third Party Intellectual Property — Rights and Restrictions

The Contractor and, where applicable any Subcontractor, shall promptly notify the
Authority as soon as they become aware of:

(1) any invention or design the subject of patent or registered Design Rights (or
application thereof) owned by a third party which appears to be relevant to the
performance of the Contract or to use by the Authority of anything required to be done
or delivered under the Contract;

(2) any restriction as to disclosure or use, or obligation to make payments in respect of
any other intellectual property (including technical Information) required for the
purposes of the Contract or subsequent use by the Authority of anything delivered
under the Contract and, where appropriate, the notification shall include such
Information as is required by Section 2 of the Defence Contracts Act 1958;

(3) any allegation of infringement of intellectual property rights made against the
Contractor and which pertains to the performance of the Contract or subsequent use
by the Authority of anything required to be done or delivered under the Contract.

clause 33.a does not apply in respect of Contractor Deliverables normally available from
the Contractor as a Commercial Off The Shelf (COTS) item or service.

If the Information required under clause 33.a has been notified previously, the Contractor
may meet their obligations by giving details of the previous natification.
For COTS Contractor Deliverables patents and registered designs in the UK, in respect
of any question arising (by way of an allegation made to the Authority or Contractor, or
otherwise) that the manufacture or provision under the Contract of Contractor
Deliverables normally available from the Contractor as a COTS item or service is an
infringement of a UK patent or registered design not owned or controlled by the
Contractor or the Authority, the Contractor shall, subject to the agreement of the third
party owning such patent or registered design, be given exclusive conduct of any and all
negotiations for the settlement of any claim or the conduct of any litigation arising out of
such question. The Contractor shall indemnify the Authority, its officers, agents and
employees against any liability and cost arising from such allegation. This Condition
shall not apply if:

(1) the Authority has made or makes an admission of any sort relevant to such question;

(2) the Authority has entered or enters into any discussions on such question with any

third party without the prior written agreement of the Contractor;
(3) the Authority has entered or enters into negotiations in respect of any relevant claim
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for compensation in respect of Crown Use under Section 55 of the Patents Act 1977
or Section 12 of the Registered Designs Act 1977;

(4) legal proceedings have been commenced against the Authority or the Contractor in
respect of Crown Use, but only to the extent of such Crown Use that has been
properly authorised.

The indemnity in clause 33.c does not extend to use by the Authority of anything supplied
under the Contract where that use was not reasonably foreseeable at the time of the
Contract.

In the event that the Authority has entered into negotiation in respect of a claim for
compensation, or legal proceedings in respect of the Crown Use have commenced, the
Authority shall forthwith authorise the Contractor for the purposes of performing the
Contract (but not otherwise) to utilise a relevant invention or design in accordance with
Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered Designs Act
1949 and to use any model, document or information relating to any such invention or
design which may be required for that purpose.

For all other Contractor Deliverables patents and registered designs in the UK, if a
relevant invention or design has been notified to the Authority by the Contractor prior to
the Effective Date of Contract, then unless it has been otherwise agreed, under the
provisions of Sections 55 and 56 of the Patents Act 1977 or Section 12 of the Registered
Designs Act 1949, the Contractor is hereby authorised to utilise that invention or design,
notwithstanding the fact that it is the subject of a UK Patent or UK Registered Design, for
the purpose of performing the Contract.

If, under clause 33.a, a relevant invention or design is notified to the Authority by the
Contractor after the Effective Date of Contract, then:

(1) if the owner (or its exclusive licensee) takes or threatens in writing to take any relevant
action against the Contractor, the Authority shall issue to the Contractor a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents
Act 1977 or Section 12 of the Registered Designs Act 1949, and

(2) in any event, unless the Contractor and the Authority can agree an alternative course
of action, the Authority shall not unreasonably delay the issue of a written
authorisation in accordance with the provisions of Sections 55 and 56 of the Patents
Act 1977 or Section 12 of the Registered Designs Act 1949.

The Authority shall assume all liability and shall indemnify the Contractor, their officers,
agents and employees against liability, including the Contractor’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered
design or like protection outside the United Kingdom in the performance of the Contract
when such infringement arises from or is incurred by reason of the Contractor following
any specification, statement of work or instruction in the Contract or using, keeping or
disposing of any item given by the Authority for the purpose of the Contract in
accordance with the Contract.

The Contractor shall assume all liability and shall indemnify the Authority, its officers,
agents and employees against liability, including the Authority’s costs, as a result of
infringement by the Contractor or their suppliers of any patent, utility model, registered
design or like protection outside the UK in the performance of the Contract when such
infringement arises from or is incurred otherwise than by reason of the Contractor
following any specification, statement of work or instruction in the Contract or using,
keeping or disposing of any item given by the Authority for the purpose of the Contract in
accordance with the Contract.

The Contractor shall not be entitled to any reimbursement of any royalty, licence fee or
similar expense incurred in respect of anything to be done under the Contract, where:

(1) arelevant discharge has been given under Section 2 of the Defence Contracts Act
1958, or relevant authorisation in accordance with Sections 55 or 57 of the Patents
Act 1977, Section 12 of the Registered Designs Act 1949 or Section 240 of the
Copyright, Designs and Patents Act 1988 in respect of any intellectual property; or
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(2) any obligation to make payments for intellectual property has not been promptly
notified to the Authority under clause 33.a.

Where authorisation is given by the Authority under clause 33.e, 33.f or 33.g, to the
extent permitted by Section 57 of the Patents Act 1977, Section 12 of the Registered
Designs Act 1949 or Section 240 of the Copyright, Designs and Patents Act 1988, the
Contractor shall also be:

(1) released from payment whether by way of royalties, licence fees or similar expenses
in respect of the Contractor's use of the relevant invention or design, or the use of any
relevant model, document or information for the purpose of performing the Contract;
and

(2) authorised to use any model, document or information relating to any such invention
or design which may be required for that purpose.

The Contractor shall assume all liability and indemnify the Authority and its officers,
agents and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item to be supplied under the Contract or otherwise in the performance
of the Contract;

(2) misuse of any confidential information, trade secret or the like by the Contractor in
performing the Contract;

(3) provision to the Authority of any Information or material which the Contractor does not
have the right to provide for the purpose of the Contract.

The Authority shall assume all liability and indemnify the Contractor, their officers, agents
and employees against liability, including costs as a result of:

(1) infringement or alleged infringement by the Contractor or their suppliers of any
copyright, database right, Design Right or the like protection in any part of the world in
respect of any item provided by the Authority for the purpose of the Contract but only
to the extent that the item is used for the purpose of the Contract;

(2) alleged misuse of any confidential Information, trade secret or the like by the
Contractor as a result of use of Information provided by the Authority for the purposes
of the Contract, but only to the extent that Contractor’s use of that Information is for
the purposes intended when it was disclosed by the Authority.

The general authorisation and indemnity is:

(1) clauses 33.a— 33.m represents the total liability of each Party to the other under the
Contract in respect of any infringement or alleged infringement of patent or other
Intellectual Property Right (IPR) owned by a third party;

(2) neither Party shall be liable, one to the other, for any consequential loss or damage
arising as a result, directly or indirectly, of a claim for infringement or alleged
infringement of any patent or other IPR owned by a third party;

(3) a Party against whom a claim is made or action brought, shall promptly notify the
other Party in writing if such claim or action appears to relate to an infringement which
is the subject of an indemnity or authorisation given under this Condition by such other
Party. The notification shall include particulars of the demands, damages and
liabilities claimed or made of which the notifying Party has notice;

(4) the Party benefiting from the indemnity or authorisation shall allow the other Party, at
its own expense, to conduct any negotiations for the settlement of the same, and any
litigation that may arise therefrom and shall provide such information as the other
Party may reasonably require;

(5) following a notification under clause 33.n.(3), the Party notified shall advise the other
Party in writing within thirty (30) Business Days whether or not it is assuming conduct
of the negotiations or litigation. In that case the Party against whom a claim is made,
or action brought shall not make any statement which might be prejudicial to the
settlement or defence of such a claim without the written consent of the other Party;

(6) the Party conducting negotiations for the settlement of a claim or any related litigation
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shall, if requested, keep the other Party fully informed of the conduct and progress of
such negotiations.
If at any time a claim or allegation of infringement arises in respect of copyright, database
right, Design Right or breach of confidence as a result of the provision of any Contractor
Deliverable by the Contractor to the Authority, the Contractor may at their own expense
replace the item with an item of equivalent functionality and performance so as to avoid
infringement or breach. The Parties will co-operate with one another to mitigate any
claim or damage which may arise from use of third party IPR.
Nothing in Condition 33 shall be taken as an authorisation or promise of an authorisation
under Section 240 of the Copyright, Designs and Patents Act 1988.
Notwithstanding any other provisions of the Contract and for the avoidance of doubt,
award of the Contract by the Authority and placement of any contract task under it does
not constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act
1977 or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges
that any such authorisation by the Authority under its statutory powers must be expressly
provided in writing, with reference to the acts authorised and the specific intellectual
property involved.

Pricing and Payment

34.

35.

Contract Price

The Contractor shall provide the Contractor Deliverables to the Authority at the Contract
Price. The Contract Price shall be a Firm Price unless otherwise stated in Schedule 3
(Contract Data Sheet).

Subject to clause 34.a the Contract Price shall be inclusive of any UK custom and excise
or other duty payable. The Contractor shall not make any claim for drawback of UK
import duty on any part of the Contract Deliverables supplied which may be for shipment
outside of the UK.

Payment and Recovery of Sums Due

Payment for Contractor Deliverables will be made by electronic transfer and prior to
submitting any claims for payment under clause 35.b the Contractor will be required to
register their details (Supplier on-boarding) on the Contracting, Purchasing and Finance
(CP&F) electronic procurement tool.

Where the Contractor submits an invoice to the Authority in accordance with clause 35.a,
the Authority will consider and verify that invoice in a timely fashion.

The Authority shall pay the Contractor any sums due under such an invoice no later than
a period of 30 days from the date on which the Authority has determined that the invoice
is valid and undisputed.

Where the Authority fails to comply with clause 35.a and there is undue delay in
considering and verifying the invoice, the invoice shall be regarded as valid and
undisputed for the purpose of clause 35.c after a reasonable time has passed.

The approval for payment of a valid and undisputed invoice by the Authority shall not be
construed as acceptance by the Authority of the performance of the Contractor’s
obligations nor as a waiver of its rights and remedies under the Contract.

Without prejudice to any other right or remedy, the Authority reserves the right to set off
any amount owing at any time from the Contractor to the Authority against any amount
payable by the Authority to the Contractor under the Contract or under any other contract
with the Authority, or with any other Government Department.
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Value Added Tax

The Contract Price excludes any UK output Value Added Tax (VAT) and any similar EU
(or non-EU) taxes chargeable on the supply of Contractor Deliverables by the Contractor
to the Authority.

If the Contractor is required by UK VAT law to be registered for UK VAT (or has
registered voluntarily) in respect of their business activities at the time of any supply, and
the circumstances of any supply are such that the Contractor is liable to pay the tax due
to HM Revenue and Customs (HMRC), the Authority shall pay to the Contractor in
addition to the Contract Price (or any other sum due to the Contractor) a sum equal to
the output VAT chargeable on the tax value of the supply of Contractor Deliverables, and
all other payments under the Contract according to the law at the relevant tax point.

The Contractor is responsible for the determination of VAT liability. The Contractor shall
consult their Client Relationship Manager or the HMRC Enquiries Desk (and not the
Authority’s Representative (Commercial)) in cases of doubt. The Contractor shall notify
the Authority’s Representative (Commercial) of the Authority’s VAT liability under the
Contract, and any changes to it, within twenty (20) Business Days of becoming aware the
liability is other than at the standard rate of VAT. In the event of any doubt about the
applicability of the tax in such cases, the Authority may require the Contractor to obtain,
and pass to the Authority, a formal ruling from HMRC. The Contractor shall comply
promptly with any such requirement. Where the Contractor obtains a ruling from HMRC,
they shall supply a copy to the Authority within three (3) Business Days of receiving that
ruling unless they propose to challenge the ruling. Where the Contractor challenges the
ruling they shall supply to the Authority a copy of any final decisions issued by HMRC on
completion of the challenge within three (3) Business Days of receiving the decision.
Where supply of Contractor Deliverables comes within the scope of UK VAT, but the
Contractor is not required by UK VAT law to be registered for UK VAT (and has not
registered voluntarily), the Authority shall be responsible for assessing and paying over
directly to HMRC any UK output VAT due in respect of the Contractor Deliverables. The
Contractor shall be responsible for ensuring they take into account any changes in VAT
law regarding registration.

Where Contractor Deliverables are deemed to be supplied to the Authority outside the
UK, the Contractor may be required by the laws of the country where the supply takes
place to register there for EU (or non-EU) turnover or similar tax. In that event, the
Authority shall pay to the Contractor in addition to the Contract Price (and any other sum
due to the Contractor under the Contract) a sum equal to the tax the Contractor is liable
to pay to the tax authorities of the country in question in relation to the Contractor
Deliverables within thirty (30) calendar days of a written request for payment of any such
sum by the Contractor.

In relation to the Contractor Deliverables supplied under the Contract the Authority shall
not be required to pay any sum in respect of the Contractor’s input VAT (or similar EU or
non-EU or both input taxes). However, these input taxes will be allowed where it is
established that, despite the Contractor having taken all reasonable steps to recover
them, it has not been possible to do so. Where there is any doubt that the Contractor has
complied with this requirement the matter shall be resolved in accordance with Condition
39 (Dispute Resolution).

Should HMRC decide that the Contractor has incorrectly determined the VAT liability, in
accordance with clause 36.b above, the Authority will pay the VAT assessed by HMRC.
In the event that HMRC so determines, the Contractor shall pay any interest charged on
any assessment or penalties or both directly to HMRC. Such interest or penalties or both
shall not be recoverable from the Authority under the Contract or any other contract. The
Contractor shall supply the Authority with a copy of all correspondence between HMRC
and the Contractor’s advisors regarding the VAT assessment within three (3) Business
Days of a written request from the Authority for such correspondence.
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37. Debt Factoring

a. Subject to the Contractor obtaining the prior written consent of the Authority in
accordance with Condition 11 (Assignment of Contract), the Contractor may assign to a
third Party (“the Assignee”) the right to receive payment of the Contract Price or any part
thereof due to the Contractor under the Contract (including interest which the Authority
incurred through late payment under the Late Payment of Commercial Debts (Interest)
Act 1998 (“the Act”)). Any assignment of the right to receive payment of the Contract
Price (or any part thereof) under this Condition 37 shall be subject to:

(2)reduction of any sums in respect of which the Authority exercises its right of recovery
under clause 35.f;

(2)all related rights of the Authority under the Contract in relation to the recovery of sums
due but unpaid; and

(3)the Authority receiving notification under both clauses 37.b and 37.c.(2).

b. Inthe event that the Contractor obtains from the Authority the consent to assign the right
to receive the Contract Price (or any part thereof) under clause 37.a, the Contractor shall
notify the Authority in writing of the assignment and the date upon which the assignment
becomes effective.

c. The Contractor shall ensure that the Assignee:

(1) is made aware of the Authority’s continuing rights under clauses 37.a.(1) and 37.a.(2);
and

(2) notifies the Authority of the Assignee’s contact information and bank account details to
which the Authority shall make payment, subject to any reduction made by the
Authority in accordance with clauses 37.a.(1) and 37.a.(2).

d. The provisions of Condition 35 (Payment and Recovery of Sums Due) shall continue to
apply in all other respects after the assignment and shall not be amended without the
prior approval of the Authority.

38. Subcontracting and Prompt Payment

a. Subcontracting any part of the Contract shall not relieve the Contractor of any of the
Contractor’s obligations, duties or liabilities under the Contract.

b. Where the Contractor enters into a subcontract, they shall cause a term to be included in
such subcontract:

(1) providing that where the Subcontractor submits an invoice to the Contractor, the
Contractor will consider and verify that invoice in a timely fashion;

(2) providing that the Contractor shall pay the Subcontractor any sums due under such an
invoice no later than a period of thirty (30) days from the date on which the Contractor
has determined that the invoice is valid and undisputed;

(3) providing that where the Contractor fails to comply with clause 38.b.(1) above, and
there is an undue delay in considering and verifying the invoice, that the invoice shall
be regarded as valid and undisputed for the purposes of clause 38.b.(2) after a
reasonable time has passed; and

(4) requiring the counterparty to that subcontract to include in any subcontract which it
awards, provisions having the same effect as clauses 38.b.(1) to 38.b.(4).

Termination

39. Dispute Resolution

a. The Parties will attempt in good faith to resolve any dispute or claim arising out of or
relating to the Contract through negotiations between the respective representatives of
the Parties having authority to settle the matter, which attempts may include the use of
any alternative dispute resolution procedure on which the Parties may agree.

b. Inthe event that the dispute or claim is not resolved pursuant to clause 39.a the dispute
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shall be referred to arbitration. Unless otherwise agreed in writing by the Parties, the
arbitration and this clause 39.b shall be governed by the Arbitration Act 1996. For the
purposes of the arbitration, the arbitrator shall have the power to make provisional
awards pursuant to Section 39 of the Arbitration Act 1996.

c. For the avoidance of doubt, anything said, done or produced in or in relation to the
arbitration process (including any awards) shall be confidential between the Parties,
except as may be lawfully required in judicial proceedings relating to the arbitration or
otherwise.

40. Termination for Insolvency or Corrupt Gifts
Insolvency:
a. The Authority may terminate the Contract, without paying compensation to the

Contractor, by giving written Notice of such termination to the Contractor at any time after
any of the following events:
Where the Contractor is an individual or a firm:

(1) the application by the individual or, in the case of a firm constituted under English law,
any partner of the firm to the court for an interim order pursuant to Section 253 of the
Insolvency Act 1986; or

(2) the court making an interim order pursuant to Section 252 of the Insolvency Act 1986;
or

(3) the individual, the firm or, in the case of a firm constituted under English law, any
partner of the firm making a composition or a scheme of arrangement with them or
their creditors; or

(4) the presentation of a petition for bankruptcy order against the individual or, in the case
of a firm constituted under English law, any partner of the firm unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(5) the court making a bankruptcy order in respect of the individual or, in the case of a
firm constituted under English law, any partner of the firm; or

(6) where the Contractor is either unable to pay their debts as they fall due or has no
reasonable prospect of being able to pay debts which are not immediately payable.
The Authority shall regard the Contractor as being unable to pay their debts if:

(a) they have failed to comply with or to set aside a Statutory demand under Section
268 of the Insolvency Act 1986 within twenty-one (21) days of service of the
Statutory Demand on them; or

(b) execution or other process to enforce a debt due under a judgement or order of the
court has been returned unsatisfied in whole or in part.

(7) the presentation of a petition for sequestration in relation to the Contractor's estates
unless it is withdrawn within three (3) Business Days from the date on which the
Contractor is notified of the presentation; or

(8) the court making an award of sequestration in relation to the Contractor’s estates.

Where the Contractor is a company registered in England:

(9) the presentation of a petition for the appointment of an administrator; unless it is
withdrawn within three (3) Business Days from the date on which the Contractor is
notified of the presentation; or

(10) the court making an administration order in relation to the company; or

(11) the presentation of a petition for the winding-up of the company unless it is withdrawn
within three (3) Business Days from the date on which the Contractor is notified of the
presentation; or

(12) the company passing a resolution that the company shall be wound-up; or

(13) the court making an order that the company shall be wound-up; or

(14) the appointment of a Receiver or manager or administrative Receiver.
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Where the Contractor is a company registered other than in England, events occur or are
carried out which, within the jurisdiction to which they are subject, are similar in nature or
effect to those specified in clauses 40.a.(9) to 40.a.(14) inclusive above.

Such termination shall be without prejudice to and shall not affect any right of action or
remedy which shall have accrued or shall accrue thereafter to the Authority and the
Contractor.

Corrupt Gifts:

C.

41.

The Contractor shall not do, and warrants that in entering the Contract they have not
done any of the following (hereafter referred to as 'prohibited acts’):

(1) offer, promise or give to any Crown servant any gift or financial or other advantage of
any kind as an inducement or reward;

(a) for doing or not doing (or for having done or not having done) any act in relation to
the obtaining or execution of this or any other Contract with the Crown; or

(b) for showing or not showing favour or disfavour to any person in relation to this or
any other Contract with the Crown.

(2) enter into this or any other Contract with the Crown in connection with which
commission has been paid or has been agreed to be paid by them or on their behalf,
or to their knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any such agreement for the payment
thereof have been disclosed in writing to the Authority.

If the Contractor, their employees, agents or any Subcontractor (or anyone acting on
their behalf or any of their employees) does any of the prohibited acts or commits any
offence under the Bribery Act 2010 with or without the knowledge or authority of the
Contractor in relation to this Contract or any other contract with the Crown, the Authority
shall be entitled:

(1) to terminate the Contract and recover from the Contractor the amount of any loss
resulting from the termination;

(2) to recover from the Contractor the amount or value of any such gift, consideration or
commission; and

(3) to recover from the Contractor any other loss sustained in consequence of any breach
of this Condition, where the Contract has not been terminated.

In exercising its rights or remedies under this Condition, the Authority shall:

(1) actin areasonable and proportionate manner having regard to such matters as the
gravity of, and the identity of the person performing, the prohibited act;

(2) give all due consideration, where appropriate, to action other than termination of the
Contract, including (without being limited to):

(a) requiring the Contractor to procure the termination of a subcontract where the
prohibited act is that of a Subcontractor or anyone acting on their behalf;

(b) requiring the Contractor to procure the dismissal of an employee (whether their
own or that of a Subcontractor or anyone acting on their behalf) where the
prohibited act is that of such employee.

Recovery action taken against any person in Her Majesty's service shall be without
prejudice to any recovery action taken against the Contractor pursuant to this Condition.

Termination for Convenience

The Authority shall have the right to terminate the Contract in whole or in part at any time
by giving the Contractor at least twenty (20) Business Cays written notice (or such other
period as may be stated in Schedule 3 (Contract Data Sheet)). Upon expiry of the notice
period the Contract, or relevant part thereof, shall terminate without prejudice to the
rights of the parties already accrued up to the date of termination. Where only part of the
Contract is being terminated, the Authority and the Contractor shall owe each other no
further obligations in respect of the part of the Contract being terminated, but will
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continue to fulfil their respective obligations on all other parts of the Contract not being
terminated.

Following the above notification, the Authority shall be entitled to exercise any of the
following rights in relation to the Contract (or part being terminated) to direct the
Contractor to:

(1) not start work on any element of the Contractor Deliverables not yet started;

(2) complete in accordance with the Contract the provision of any element of the
Contractor Deliverables;

(3) as soon as may be reasonably practicable take such steps to ensure that the
production rate of the Contractor Deliverables is reduced as quickly as possible;

(4) terminate on the best possible terms any subcontracts in support of the Contractor
Deliverables that have not been completed, taking into account any direction given
under clauses 41.b.(2) and 41.b.(3) of this Condition.

Where this Condition applies (and subject always to the Contractor's compliance with
any direction given by the Authority under clause 41.b):

(1) The Authority shall take over from the Contractor at a fair and reasonable price all
unused and undamaged materiel and any Contractor Deliverables in the course of
manufacture that are:

(a) inthe possession of the Contractor at the date of termination; and

(b) provided by or supplied to the Contractor for the performance of the Contract,
except such materiel and Contractor Deliverables in the course of manufacture as the
Contractor shall, with the agreement of the Authority, choose to retain;

(2) the Contractor shall deliver to the Authority within an agreed period, or in absence of
such agreement within a period as the Authority may specify, a list of:
(a) all such unused and undamaged materiel; and
(b) Contractor Deliverables in the course of manufacture,
that are liable to be taken over by, or previously belonging to the Authority, and shall
deliver such materiel and Contractor Deliverables in accordance with the directions of
the Authority;

(3) in respect of Services, the Authority shall pay the Contractor fair and reasonable
prices for each Service performed, or partially performed, in accordance with the
Contract.

The Authority shall (subject to clause 41.e below and to the Contractor’'s compliance with
any direction given by the Authority in clause 41.b above) indemnify the Contractor
against any commitments, liabilities or expenditure which would otherwise represent an
unavoidable loss by the Contractor by reason of the termination of the Contract, subject
to:

(1) the Contractor taking all reasonable steps to mitigate such loss; and

(2) the Contractor submitting a fully itemised and costed list of such loss, with supporting
evidence, reasonably and actually incurred by the Contractor as a result of the
termination of the Contract or relevant part.

The Authority’s total liability under the provisions of this Condition shall be limited to the
total price of the Contractor Deliverables payable under the contract (or relevant part),
including any sums paid, due or becoming due to the Contractor at the date of
termination.

The Contractor shall include in any subcontract over £250,000 which it may enter into for
the purpose of the Contract, the right to terminate the subcontract under the terms of
clauses 41.ato 41.e except that:

(1) the name of the Contractor shall be substituted for the Authority except in clause
41.c.(1);

(2) the notice period for termination shall be as specified in the subcontract, or if no period
is specified twenty (20) Business Days; and

(3) the Contractor’s right to terminate the subcontract shall not be exercised unless the
main Contract, or relevant part, has been terminated by the Authority in accordance
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with the provisions of this Condition 41.
Claims for payment under this Condition shall be submitted in accordance with the
Authority’s direction.

Material Breach

In addition to any other rights and remedies, the Authority shall have the right to
terminate the Contract (in whole or in part) with immediate effect by giving written Notice
to the Contractor where the Contractor is in material breach of their obligations under the
Contract.
Where the Authority has terminated the Contract under clause 42.a the Authority shall
have the right to claim such damages as may have been sustained as a result of the
Contractor’s material breach of the Contract, including but not limited to any costs and
expenses incurred by the Authority in:

(1) carrying out any work that may be required to make the Contractor Deliverables

comply with the Contract; or
(2) obtaining the Contractor Deliverable in substitution from another supplier.

Consequences of Termination

The termination of the Contract, however arising, shall be without prejudice to the rights and
duties of either Party accrued prior to termination. The Conditions that expressly or by
implication have effect after termination shall continue to be enforceable even after
termination.
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44, The project specific DEFCONS and DEFCON SC variants that apply to the Contract are:

DEFCON Edition | Title

DEFCON 514A 03/16 Failure of Performance under Research and Development Contracts

DEFCON 524A 02/20 Counterfeit Materiel

DEFCON 532A 08/20 Protection of Personal Data (Where Personal Data is not being
processed on behalf of the Authority)

DEFCON 602B 12/06 Quality Assurance (Without Deliverable Quality Plan)

DEFCON 608 07/21 Access & Facilities to be provided by the Contractor

DEFCON 609 07/21 Contractor’s Records

DEFCON 627 11/21 Quality Assurance - Requirement for a Certificate of Conformity

DEFCON 637 05/17 Defect Investigation and Liability

DEFCON 647 (SC2) | 05/21 Financial Management Information

DEFCON 658 (SC2) | 09/21 Cyber Risk Profile — Very Low
Note: Further to DEFCON 658 the Cyber Risk Profile of the Contract
is Very Low, as defined in Def Stan 05-138.

DEFCON 660 12/15 Official-Sensitive Security Requirements

Quality Assurance Conditions

Standard Edition/Issue Title

AQAP-2110 Edition: D, NATO Quality Assurance Requirements for Design,
Version 1 Development & Production

AQAP-2210 Edition: A, NATO Supplementary — Software Quality Assurance
Version 2 Requirements to AQAP 2110 or AQAP-2310

DEF STAN 05-057 Issue: 7 Configuration Management of Defence Materiel

DEF STAN 05-061 Pt: | Issue: 7 Quality Assurance Procedural Requirements —

1 Concessions

DEF STAN 05-135 Issue: 2 Avoidance of Counterfeit Materiel

DEF STAN 05-138 Issue: 3 Cyber Security for Defence Suppliers

ISO 9001:2015

Quality Managements Systems-Requirements

Intellectual Property Rights

DEFCON Editio | Title
n
DEFCON 705 06/21 Intellectual Property Rights - Research And Technology

Note: All software delivered and/or developed under the Contract
and any embedded algorithms shall (despite the presence of any
pre-existing code or information) be Full Rights Information that
shall be delivered as Full Rights Versions along with the associated
source code.
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The special Conditions that apply to the Contract are:
45a. Limitations on Liability

Definitions

In this Condition 45a the following words and expressions shall have the meanings
given to them, except where the context requires a different meaning:

“Charges” means any of the charges for the provision of the Services, Contractor
Deliverables and the performance of any of the Contractor’s other obligations under
this Contract, as determined in accordance with this Contract;

“Data Protection Legislation” means all applicable data protection and privacy
legislation in force from time to time in the UK, including but not limited to:

i) the General Data Protection Regulation ((EU) 2016/679) as retained in UK law
by the EU (Withdrawal) Act 2018 and the Data Protection, Privacy and
Electronic Communications (Amendments etc) (EU Exit) Regulations 2019 (the
"UK General Data Protection Regulation" or “UK GDPR”);

i) the Data Protection Act 2018;

iif) the Privacy and Electronic Communications Directive 2002/58/EC (as updated
by Directive 2009/136/EC) and the Privacy and Electronic Communications
Regulations 2003 (S| 2003/2426) as amended; and

iv) all applicable legislation and regulatory requirements in force from time to time
which apply to a party relating to the processing of personal data and privacy
[and the guidance and codes of practice issued by the Information
Commissioner’s Office which apply to a party];

“Default” means any breach of the obligations of the relevant Party (including
fundamental breach or breach of a fundamental term) or any other default, act,
omission, negligence or statement of the relevant Party, its employees, servants,
agents or sub-contractors in connection with or in relation to the subject matter of
this Contract and in respect of which such Party is liable to the other. In no event
shall a failure or delay in the delivery of an Authority responsibility or an activity to be
carried out by the Authority or its representatives in accordance with the Contract be
considered a Default;

“‘Law” means any applicable law, statute, by-law, regulation, order, regulatory policy,
guidance or industry code that has the equivalent of legal effect, rule of court or
directives or requirements of any regulatory body, delegated or subordinate
legislation or notice of any regulatory body;

“Term” means the period commencing on the date on which this Contract takes
effect and ending completion of the contract or on earlier termination of this Contract.

Unlimited liabilities

Neither Party limits its liability for:

45a.2.1 death or personal injury caused by its negligence, or that of its employees,
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agents or sub-contractors (as applicable);

45a.2.2  fraud or fraudulent misrepresentation by it or its employees;

45a.2.3 breach of any obligation as to title implied by section 12 of the Sale of Goods
Act 1979 or section 2 of the Supply of Goods and Services Act 1982; or

45a.2.4  any liability to the extent it cannot be limited or excluded by law.

45a.3 The financial caps on the Contractor's liability set out in Clause 45a.5 below shall not
apply to the following:

45a.3.1  for any indemnity given by the Contractor to the Authority under this Contact,
including but not limited to

45a.3.1.1 the Contractor's indemnity in relation to DEFCON 91 (Intellectual Property
in Software) and Condition 33 (Third Party IP — Rights and Restrictions);

45a.3.2 breach by the Contractor of DEFCON 532A (SC2) and Data Protection
Legislation;

45a.4  The financial caps on the Authority's liability set out in Clause 45a.6 below shall not
apply to the following:

45a.4.1  for any indemnity given by the Authority to the Contractor under this Contract,
including but not limited to DEFCON 514A and condition 41(Termination for
Convenience)

Financial limits

45a.5 Subject to Clauses 45a.2 and 45a.3 and to the maximum extent permitted by Law:
45a.5.1  throughout the Term the Contractor's total liability in respect of losses that are

caused by Defaults of the Contractor shall in no event exceed:
REDACTED UNDER FOIA SECTION 24 SAFEGUARDING NATIONAL SECURITY

45a.5.3  on the exercise of any and, where more than one, each option period or
agreed extension to the Term, the limitation of the Contractor's total liability (in
aggregate) set out in Clauses 45a.5.1 and 45a.5.2 above shall be fully
replenished such that on and from each such exercise or extension of the
Term, the Authority shall be able to claim up to the full value of the limitation
set out in Clauses 45a.5.1 and 45a.5.2 of this Contract.

45a.6  Subject to Clauses 45a.2, 45a.4, and 45a.7, and to the maximum extent permitted
by Law the Authority's total liability (in aggregate) whether in contract, in tort
(including negligence), under warranty, under statute or otherwise under or in
connection with this Contract shall in respect of all liabilities (taken together) be
limited to the Charges paid by the Authority in the relevant Contract Year in respect
of any and all claims in that Contract Year.

45a.7 Clause 45a.6 shall not exclude or limit the Contractor's right under this Contract to
claim for the Charges.

Consequential loss

45a.8 Subject to Clauses 45a.2, 45a.3 and 45a.9, neither Party shall be liable to the other
Party or to any third party, whether in contract (including under any warranty), in tort
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(including negligence), under statute or otherwise for or in respect of:

45a.8.1

45a.8.2

45a.8.3

45a.8.4

45a.8.5

45a.8.6

45a.8.7

indirect loss or damage;

special loss or damage;

consequential loss or damage;

loss of profits (whether direct or indirect);

loss of turnover (whether direct or indirect);

loss of business opportunities (whether direct or indirect); or

damage to goodwill (whether direct or indirect),

even if that Party was aware of the possibility of such loss or damage to the other
Party.

45a.9 The provisions of Clause 45a.8 shall not restrict the Authority's ability to recover any
of the following losses incurred by the Authority to the extent that they arise as a
result of a Default by the Contractor:

45a.9.1

45a.9.2

45a.9.3

45a.9.4

45a.9.5

any additional operational and administrative costs and expenses arising from
the Contractor's Default, including any costs paid or payable by the Authority:

() to any third party;

(i) for putting in place workarounds for the Contractor Deliverables and other
deliverables that are reliant on the Contractor Deliverables; and

(iii) relating to time spent by or on behalf of the Authority in dealing with the
consequences of the Default;

any or all wasted expenditure and losses incurred by the Authority arising from
the Contractor's Default, including wasted management time;

the additional cost of procuring and maintaining in place transitional assistance
and replacement deliverables for the remainder of the Term and any option
period or agreed extension to the Term (including legal and other consultants'
fees, re-procurement project costs, other expenses associated with such
exercise and any increase in the fees for the replacement services over and
above the Contract Price that would have been payable for the relevant
Contractor Deliverables);

any losses arising in connection with the loss, destruction, corruption,
inaccuracy or degradation of Authority data, or other data or software,
including, to the extent the Authority data, other data or software can be
recovered or reconstituted, the fees, costs and expenses of reconstituting such
Authority data, data or software;

damage to the Authority's physical property and tangible assets, including
damage under DEFCONs 76 (SC2) and 611 (SC2);
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45a.9.6  costs, expenses and charges arising from, or any damages, account of profits

or other award made for, infringement of any third-party Intellectual Property
Rights or breach of any obligations of confidence;

45a.9.7  any additional costs incurred by the Authority in relation to the Authority's

contracts with a third party (including any compensation or interest paid to a
third party by the Authority) as a result of the Default (including the extension
or replacement of such contracts);

45a.9.8  any fine or penalty incurred by the Authority pursuant to Law and any costs

incurred by the Authority in defending any proceedings which result in such
fine or penalty; or

45a.9.9 any savings, discounts or price reductions during the Term and any option

period or agreed extension to the Term committed to by the Contractor
pursuant to this Contract.

Invalidity

45a.10

If any limitation or provision contained or expressly referred to in this Condition 45a
is held to be invalid under any Law, it will be deemed to be omitted to that extent,
and if any Party becomes liable for loss or damage to which that limitation or
provision applied, that liability will be subject to the remaining limitations and
provisions set out in this Condition 45a.

Third party claims or losses

45a.11

Without prejudice to any other rights or remedies the Authority may have under this
Contract (including but not limited to any indemnity claim under DEFCONSs 91 and
Condition 33 or at Law), the Authority shall be entitled to make a claim under this
Contract against the Contractor in respect of any losses incurred by the Authority
which arise out of a claim made against the Authority by a third party under any
contract with that third party provided that such third party claim:

45a.11.1 arises naturally and ordinarily as a result of the Contractor's failure to provide

the Contractor Deliverables or failure to perform any of its obligations under
this Contract; and

45a.11.2 is atype of claim or loss that would have been recoverable under this Contract

if the third party were a party to this Contract (whether as the Authority or the
Contractor), such claim to be construed as direct losses for the purpose of this
Contract.

No double recovery

45a.12

Neither Party shall be entitled to employ such rights and remedies available to it so
as to seek to recover more than once in respect of the same loss, but the Authority
shall be entitled to use (singly or together) such rights and remedies available to the
Authority so as to recover the full extent of any recoverable losses suffered or
incurred, including any remedies the Authority may have against any guarantor.
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45b. Third Party IPR Authorisation

AUTHORISATION BY THE CROWN FOR USE OF THIRD PARTY INTELLECTUAL
PROPERTY RIGHTS

Notwithstanding any other provisions of the Contract and for the avoidance of doubt, award
of the Contract by the Authority and placement of any contract task under it does not
constitute an authorisation by the Crown under Sections 55 and 56 of the Patents Act 1977
or Section 12 of the Registered Designs Act 1949. The Contractor acknowledges that any
such authorisation by the Authority under its statutory powers must be expressly provided in
writing, with reference to the acts authorised and the specific intellectual property involved.

Page 43 of 71



OFFICIAL

701636450

DEFFORM 177
DEFFORM 177
(Edn06/21)
Ministry of Defence
Design Rights and Patents
(Sub-Contractor’s Agreement)
THIS AGREEMENT is made the day of 20

BETWEEN

whose registered office is at

(hereinafter called "the Sub-Contractor") of the one part and THE SECRETARY OF STATE
FOR DEFENCE (hereinafter called "the Secretary of State") of the other part

WHEREAS:-

1. The Secretary of State has placed

with (hereinafter called "the main
contractor") a contract bearing the reference

number (hereinafter called "the main contract") for the
design and development of the

effect of which is that the costs of such design and development (including the cost
referable to any sub-contracts hereinafter referred to) will be substantially borne by the
Secretary of State.

2. The main contractor contemplates that the design development and supply of certain
components needed for performance of the main contract will be undertaken by
various third parties in pursuance of sub-contracts made between them and the main
contractor.

3. With a view to securing to the Secretary of State rights as regards inventions designs
and other related matters in respect of any sub-contract the main contract provides
that the main contractor shall not enter into any sub-contract for any component
aforesaid without obtaining the prior approval of the Secretary of State.

4. The main contractor has now informed the Secretary of State that for the purpose of
performing the main contract they wish to place with the Sub-Contractor a sub-contract
for the design and development of the items described in the First Schedule
(hereinafter called "the sub-contracted items") and has requested the Secretary of
State's approval of the sub-contract accordingly.

5. The Secretary of State has signified its willingness to approve the sub-contract on
condition that in consideration of it giving approval the Sub-Contractor enters into a
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direct Agreement with the Secretary of State concerning the matters hereinafter
appearing and the Sub-Contractor has signified their willingness to enter into such an
agreement.

NOW THIS AGREEMENT made in consideration of the premises and of the rights and
liabilities hereunder mutually granted and undertaken WITNESSETH AND IT IS HEREBY
AGREED AND DECLARED as follows:-

1. The Sub-Contractor and the Secretary of State hereby agree to be bound to each
other by the provisions of the Conditions as set out in the Second Schedule hereto.

2. No extension alteration or variation in the terms of the sub-contract between the main
contractor and the sub-contractor and no other agreement between the main
contractor and the sub-contractor relating to the work to be done under the sub-
contract or any modification now or hereafter made thereto shall prejudice the
operation of this Agreement which shall in all respects apply to the sub-contract as so
extended altered varied supplemented or modified as if such extension alteration
variation supplementation or modification had been originally provided for in the sub-
contract and the expression "the sub-contract items" shall have effect accordingly.

IN WITNESS whereof the parties hereto have set their hands the day and years first before
written

Signed on behalf of
the Sub-Contractor

(in capacity of )

Signed on behalf of
The Secretary of
State for Defence
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DEFFORM 177 (Edn 06/21)

THE FIRST SCHEDULE

The Sub-Contract Items are:-

THE SECOND SCHEDULE

The Clauses which apply to this Agreement are:-

To be

inserted as

appropriate
except that:
0] Where "the Contractor" is stated "the Sub-Contractor" shall be substituted.
(ii) Where "the Authority" is stated "the Secretary of State" shall be substituted.
(iii) Where "Contract" is stated "sub-contract” shall be substituted.
(iv) Where "sub-contractor" is stated "further sub-contractor" shall be substituted.
(V) Where "sub-contract” is stated "further sub-contract" shall be substituted.

Note

Notes: [For the purposes of clause 3e the prescribed Nations are those within NATO & the
EU and Australia & New Zealand.]

DEFFORM 177 Narrative

The Contractor shall not place any subcontract or order involving the design or development
of equipment required under this contract without the prior written consent of the Authority.

Unless otherwise agreed, such consent will be conditional on the proposed subcontractor
concluding a direct agreement with the Authority in the form set out in Annex to the Contract.
Wherever possible the request for approval should be accompanied by two copies of the
agreement signed by the subcontractor. If, in any case the Contractor is unable to comply
with this condition they shall report the matter to [appropriate Director Commercial] and await
further instructions before placing the subcontract or order.
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Schedule 1 - Definitions of Contract
Articles

Authority

Authority’s Representative(s)

Business Day

Central Government Body

Collect

701636450

means the Contractor Deliverables (goods and/or
the services), including Packaging (and
Certificate(s) of Conformity and supplied in
accordance with any QA requirements if
specified) which the Contractor is required to
provide under the Contract in accordance with
Schedule 2 (Schedule of Requirements), but
excluding incidentals outside Schedule 2
(Schedule of Requirements) such as progress
reports. (This definition only applies when
DEFCONs are added to these Conditions);

means the Secretary of State for Defence acting
on behalf of the Crown;

shall be those person(s) defined in Schedule 3
(Contract Data Sheet) who will act as the
Authority’s Representative(s) in connection with
the Contract. Where the term “Authority’s
Representative(s)” in the Conditions is
immediately followed by a functional description in
brackets, the appropriate Authority’s
Representative(s) shall be the designated
person(s) for the purposes of Condition 7,

means 09:00 to 17:00 Monday to Friday,
excluding public and statutory holidays;

a body listed in one of the following sub-
categories of the Central Government
classification of the Public Sector Classification
Guide, as published and amended from time to
time by the Office for National Statistics:

a. Government Department;
b. Non-Departmental Public Body or

Assembly Sponsored Public Body
(advisory, executive, or tribunal);

c. Non-Ministerial Department; or
d. Executive Agency;

means pick up the Contractor Deliverables from
the Consignor. This shall include loading, and
any other specific arrangements, agreed in
accordance with Clause 28.c and Collected and
Collection shall be construed accordingly;
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Conditions

Consighee

Consignor

Contract

Contract Price

Contractor

Contractor Commercially Sensitive
Information

Contractor Deliverables
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means commercial Packaging for military use as
described in Def Stan 81-041 (Part 1)

means the terms and conditions set out in this
document;

means that part of the Authority identified in
Schedule 3 (Contract Data Sheet) to whom the
Contractor Deliverables are to be Delivered or on
whose behalf they are to be Collected at the
address specified in Schedule 3 (Contract Data
Sheet) or such other part of the Authority as may
be instructed by the Authority by means of a
Diversion Order;

means the name and address specified in
Schedule 3 (Contract Data Sheet) from whom the
Contractor Deliverables will be dispatched or
Collected;

means the Contract including its Schedules and
any amendments agreed by the Parties in
accordance with condition 6 (Formal Amendments
to the Contract);

means the amount set out in Schedule 2
(Schedule of Requirements) to be paid (inclusive
of Packaging and exclusive of any applicable
VAT) by the Authority to the Contractor, for the full
and proper performance by the Contractor of its
obligations under the Contract.

means the person who, by the Contract,
undertakes to supply the Contractor Deliverables,
for the Authority as is provided by the Contract.
Where the Contractor is an individual or a
partnership, the expression shall include the
personal representatives of the individual or of the
partners, as the case may be, and the expression
shall also include any person to whom the benefit
of the Contract may be assigned by the
Contractor with the consent of the Authority;

means the Information listed in the completed
Schedule 5 (Contractor's Commercially Sensitive
Information Form), which is Information notified by
the Contractor to the Authority, which is
acknowledged by the Authority as being
commercially sensitive;

means the goods and/or the services, including
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Packaging (and Certificate(s) of Conformity and
supplied in accordance with any QA requirements
if specified) which the Contractor is required to
provide under the Contract;

means the power of a person to secure that the
affairs of the Contractor are conducted in
accordance with the wishes of that person:

a. by means of the holding of shares, or the
possession of voting powers in, or in relation to,
the Contractor; or

b. by virtue of any powers conferred by the
constitutional or corporate documents, or any
other document, regulating the Contractor;

and a change of Control occurs if a person who
Controls the Contractor ceases to do so or if
another person acquires Control of the
Contractor;

means the UK Government’s Central Point of
Expertise on Timber, which provides a free
telephone helpline and website to support
implementation of the UK Government timber
procurement policy;

in relation to a patent means the doing of anything
by virtue of Sections 55 to 57 of the Patents Act
1977 which otherwise would be an infringement of
the patent and in relation to a Registered Design
has the meaning given in paragraph 2A(6) of the
First Schedule to the Registered Designs Act
1949;

means those substances, preparations and
articles that are capable of posing a risk to health,
safety, property or the environment which are
prohibited by regulation, or classified and
authorised only under the conditions prescribed
by the:

a. Carriage of Dangerous Goods and Use of
Transportable Pressure Equipment Regulations
2009 (CDG) (as amended 2011);

b. European Agreement Concerning the
International Carriage of Dangerous Goods by
Road (ADR);

c. Regulations Concerning the International
Carriage of Dangerous Goods by Rail (RID);

d. International Maritime Dangerous Goods
(IMDG) Code;

e. International Civil Aviation Organisation
(ICAO) Technical Instructions for the Safe



DBS Finance

DEFFORM

DEF STAN

Deliver

Delivery Date

Denomination of Quantity (D of Q)

Design Right(s)

Diversion Order

Effective Date of Contract
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Transport of Dangerous Goods by Air;

f. International Air Transport Association (IATA)
Dangerous Goods Regulations.

means Defence Business Services Finance, at
the address stated in Schedule 3 (Contract Data
Sheet);

means the MOD DEFFORM series which can be
found at https://www.aof.mod.uk;

means Defence Standards which can be
accessed at https://www.dstan.mod.uk;

means hand over the Contractor Deliverables to
the Consignee. This shall include unloading, and
any other specific arrangements, agreed in
accordance with Condition 28 and Delivered and
Delivery shall be construed accordingly;

means the date as specified in Schedule 2
(Schedule of Requirements) on which the
Contractor Deliverables or the relevant portion of
them are to be Delivered or made available for
Collection;

means the quantity or measure by which an item
of material is managed,;

has the meaning ascribed to it by Section 213 of
the Copyright, Designs and Patents Act 1988;

means the Authority’s written instruction (typically
given by MOD Form 199) for urgent Delivery of
specified quantities of Contractor Deliverables to
a Consignee other than the Consignee stated in
Schedule 3 (Contract Data Sheet);

means the date specified on the Authority’s
acceptance letter;

means either:

a. an invoice or delivery note from the timber
supplier or Subcontractor to the Contractor
specifying that the product supplied to the
Authority is FSC or PEFC certified; or

b. other robust Evidence of sustainability or
FLEGT licensed origin, as advised by CPET;
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Government Furnished Assets (GFA)

Hazardous Contractor Deliverable
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Information

Issued Property

Legal and Sustainable
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means a price (excluding VAT) which is not
subject to variation;

means the Forest Law Enforcement, Governance
and Trade initiative by the European Union to use
the power of timber-consuming countries to
reduce the extent of illegal logging;

is a generic term for any MOD asset such as
equipment, information or resources issued or
made available to the Contractor in connection
with the Contract by or on behalf of the Authority;

means a Contractor Deliverable or a component
of a Contractor Deliverable that is itself a
hazardous material or substance or that may in
the course of its use, maintenance, disposal, or in
the event of an accident, release one or more
hazardous materials or substances and each
material or substance that may be so released;

means that an evaluation is undertaken and
reported by an individual or body whose
organisation, systems and procedures conform to
“ISO Guide 65:1996 (EN 45011:1998) General
requirements for bodies operating product
certification systems or equivalent”, and who is
accredited to audit against forest management
standards by a body whose organisation, systems
and procedures conform to “ISO 17011: 2004
General Requirements for Providing Assessment
and Accreditation of Conformity Assessment
Bodies or equivalent”;

means any Information in any written or other
tangible form disclosed to one Party by or on
behalf of the other Party under or in connection
with the Contract;

means any item of Government Furnished Assets
(GFA), including any materiel issued or otherwise
furnished to the Contractor in connection with the
Contract by or on behalf of the Authority;

means production and process methods, also
referred to as timber production standards, as
defined by the document titled “UK Government
Timber Production Policy: Definition of legal and
sustainable for timber procurement”. The edition
current on the day the Contract documents are
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Packaging
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issued by the Authority shall apply;

means in relation to the United Kingdom any Act
of Parliament, any subordinate legislation within
the meaning of section 21 of the Interpretation Act
1978, any exercise of Royal Prerogative or any
enforceable community right within the meaning
of Section 2 of the European Communities Act
1972;

means Packaging that provides enhanced
protection in accordance with Def Stan 81-041
(Part 1), beyond that which Commercial
Packaging normally provides for the military
supply chain;

is a MOD sponsored scheme to certify military
Packaging designers and register organisations,
as capable of producing acceptable Services
Packaging Instruction Sheet (SPIS) designs in
accordance with Defence Standard (Def Stan) 81-
041 (Part 4);

shall have the meaning described in Def Stan 81-
041 (Part 1),

is a packaging organisation having one or more
MPAS Certificated Designers capable of Military
Level designs. A company capable of both
Military Level and commercial Packaging designs
including MOD labelling requirements;

shall mean an experienced Packaging designer
trained and certified to MPAS requirements;

means the North Atlantic Treaty Organisation
which is an inter-governmental military alliance
based on the North Atlantic Treaty which was
signed on 4 April 1949;

shall mean all Notices, orders, or other forms of
communication required to be given in writing
under or in connection with the Contract;

shall mean non UK or foreign;

Verb. The operations involved in the preparation
of materiel for; transportation, handling, storage
and Delivery to the user;
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Parties

Primary Packaging Quantity (PPQ)

Recycled Timber

Safety Data Sheet

Schedule of Requirements

Short-Rotation Coppice
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Noun. The materials and components used for
the preparation of the Contractor Deliverables for
transportation and storage in accordance with the
Contract;

shall mean the organisation that is responsible for
the original design of the Packaging except where
transferred by agreement. The PDA shall be
identified in the Contract, see Annex A to
Schedule 3 (Appendix — Addresses and Other
Information), Box 3;

means the Contractor and the Authority, and
Party shall be construed accordingly;

means the quantity of an item of material to be
contained in an individual package, which has
been selected as being the most suitable for
issue(s) to the ultimate user, as described in Def
Stan 81-041 (Part 1);

means recovered wood that prior to being
supplied to the Authority had an end use as a
standalone object or as part of a structure.
Recycled Timber covers:

a. pre-consumer reclaimed wood and wood fibre
and industrial by-products;

b. post-consumer reclaimed wood and wood fibre,
and driftwood;

c. reclaimed timber abandoned or confiscated at
least ten years previously;

it excludes sawmill co-products;

has the meaning as defined in the Registration,
Evaluation, Authorisation and Restriction of
Chemicals (REACH) Regulations 2007 (as
amended);

means Schedule 2 (Schedule of Requirements),
which identifies, either directly or by reference,
Contractor Deliverables to be provided, the
guantities and dates involved and the price or
pricing terms in relation to each Contractor
Deliverable;

means a specific management regime whereby
the poles of trees are cut every one to two years
and which is aimed at producing biomass for
energy. Itis exempt from the UK Government
timber procurement policy. For avoidance of
doubt, Short-Rotation Coppice is not conventional
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coppice, which is subject to the timber policy;

means the description of the Contractor
Deliverables, including any specifications,
drawings, samples and / or patterns, and shall
include any document or item which, individually
or collectively is referred to in Schedule 2
(Schedule of Requirements). The Specification
forms part of the Contract and all Contractor
Deliverables to be supplied by the Contractor
under the Contract shall conform in all respects
with the Specification;

means the publication NATO Standard Bar Code
Symbologies which can be sourced at
https://www.dstan.mod.uk/fags.html;

means any subcontractor engaged by the
Contractor or by any other subcontractor of the
Contractor at any level of subcontracting to
provide Contractor Deliverables wholly or
substantially for the purpose of performing (or
contributing to the performance of) the whole or
any part of this Contract and ‘Subcontract’ shall
be interpreted accordingly;

means timber (including Recycled Timber and
Virgin Timber but excluding Short-Rotation
Coppice) and any products that contain wood or
wood fibre derived from those timbers. Such
products range from solid wood to those where
the manufacturing processes obscure the wood
element;

means the content of this Contract in its entirety,
including from time to time agreed changes to the
Contract, and details of any payments made by
the Authority to the Contractor under the Contract;

means Timber and Wood-Derived Products that
do not include Recycled Timber.
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Ministry of Defence

Name and Address of the

Schedule of Requirements

Contract No:

Contractor: Sensor Channel Health check 701636450
STS Defence c ina Period:
Mumby Road ovzsatrlng_ eriod:
Gosport 01t April 2022
th
PO12 1AF 30" November 2022
Requirements
SOR Description Firm Price
Item
1 REDACTED UNDER FOIA SECTION 24 SAFEGUARDING NATIONAL
Si=ellizn £248,094.55

Total Contract Value (at Award)

£248,094.55
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Schedule 3 - Contract Data Sheet

General Conditions

Condition 2 — Duration of Contract:

The Contract expiry date shall be: 8 Months from contract Start Date

Condition 4 — Governing Law:
Contract to be governed and construed in accordance with:
English Law

Solicitors or other persons based in England and Wales (or Scotland if Scots Law applies)
irrevocably appointed for Contractors without a place of business in England (or Scotland, if
Scots Law applies) in accordance with clause 4.g (if applicable) are as follows:

Condition 7 — Authority’s Representatives:

The Authority’s Representatives for the Contract are as follows:

REDACTED UNDER FOIA SECTION 40 PERSONAL INFORMATION

Condition 18 — Notices:

Notices served under the Contract shall be sent to the following address:

Authority: Submarine Delivery Agency, CSDT MOD Abbey Wood, #3112, ASH 1B/C, Bristol,
BS34 8JH (as per Annex A to Schedule 3 (DEFFORM 111))

Contractor:

Notices can be sent by electronic mail?

Condition 19.a — Progress Meetings:

The Contractor shall be required to attend the following meetings: Refer to Annex A Statement of
Requirements

Condition 19.b — Progress Reports:

The Contractor is required to submit the following Reports: Refer to Annex A Statement of
Requirements

Reports shall be Delivered to the following address: Refer to Annex A Statement of Requirements
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Supply of Contractor Deliverables

Condition 20 — Quality Assurance:

Is a Deliverable Quality Plan required for this Contract? No

If required, the Deliverable Quality Plan must be set out as defined in AQAP 2105 and
delivered to the Authority (Quality) within 30 Business Days of Contract Award. Once agreed
by the Authority the Quality Plan shall be incorporated into the Contract. The Contractor shall
remain at all times solely responsible for the accuracy, suitability and applicability of the
Deliverable Quality Plan.

Other Quality Assurance Requirements: Refer to Condition 44

Condition 21 — Marking of Contractor Deliverables:

Special Marking requirements: Dependencies

Condition 23 - Supply of Data for Hazardous Contractor Deliverables, Materials and
Substances:

A completed Schedule 6 (Hazardous Contractor Deliverables, Materials or Substance
Statement), and if applicable, Safety Data Sheet(s) are to be provided by e-mail with
attachments in Adobe PDF or MS WORD format to:

a) The Authority’s Representative (Commercial)

b) Defence Safety Authority — DSA-DLSR-MovTpt-DGHSIS@mod.uk

to be Delivered no later than one (1) month prior to the Delivery Date for the Contract
Deliverable or by the following date:

Condition 24 — Timber and Wood-Derived Products:

A completed Schedule 7 (Timber and Wood-Derived Products Supplied under the Contract:
Data Requirements) is to be provided by e-mail with attachments in Adobe PDF or MS
WORD format to the Authority’s Representative (Commercial)

to be Delivered by the following date: N/A

Condition 25 — Certificate of Conformity:

Is a Certificate of Conformity required for this Contract?
Applicable to Line Items:

If required, does the Contractor Deliverables require traceability throughout the supply chain?

Applicable to Line Items:
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Condition 27.b — Delivery by the Contractor:
The following Line Items are to be Delivered by the Contractor:
Special Delivery Instructions:

Each consignment is to be accompanied by a DEFFORM 129J.

Condition 27.c - Collection by the Authority:

The following Line Items are to be Collected by the Authority:
Special Delivery Instructions:

Each consignment is to be accompanied by a DEFFORM 129J.
Consignor details (in accordance with Condition 27.c.(4)):

Line Items: Address:

Line Items: Address:

Consignee details (in accordance with condition 22):
Line Items: Address:

Line Items: Address:

Condition 29 - Rejection:

The default time limit for rejection of the Contractor Deliverables is thirty (30) days unless
otherwise specified here:

The time limit for rejection shall be 30 Business Days.

Condition 31 — Self-to-Self Delivery:

Self-to-Self Delivery required?

If required, Delivery address applicable:

Pricing and Payment

Condition 34 — Contract Price:

All Schedule 2 line items shall be FIRM Price other than those stated below:
Line Items

Clause 46. refers
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Termination

Condition 41 — Termination for Convenience:

The Notice period for terminating the Contract shall be twenty (20) days unless otherwise
specified here:

The Notice period for termination shall be 20 Business Days

Other Addresses and Other Information (forms and publications addresses and official use
information)

See DEFFORM 111

Page 59 of 71




OFFICIAL

701636450

Schedule 4 - Contract Change Control Procedure (i.a.w. Clause 6b)
Contract No: 701636450

Authority Changes

1.

The Authority shall be entitled to propose any change to the Contract (a " Change") or
(subject to Clause 2) Changes in accordance with this Schedule 4.

. Nothing in this Schedule shall operate to prevent the Authority from specifying more than

one Change in any single proposal, provided that such changes are related to the same or
similar matter or matters.

Notice of Change

3.

4.

If the Authority wishes to propose a Change or Changes, it shall serve a written notice (an
"Authority Notice of Change™) on the Contractor.

The Authority Notice of Change shall set out the Change(s) proposed by the Authority in
sufficient detail to enable the Contractor to provide a written proposal (a "Contractor
Change Proposal”) in accordance with clauses 7 to 9 (inclusive).

The Contractor may only refuse to implement a Change or Changes proposed by the
Authority, if such change(s):

a. would, if implemented, require the Contractor to deliver any Contractor Deliverables
under the Contract in a manner that infringes any applicable law relevant to such
delivery; and/or

b. would, if implemented, cause any existing consent obtained by or on behalf of the
Contractor in connection with their obligations under the Contract to be revoked (or
would require a new necessary consent to be obtained to implement the Change(s)
which, after using reasonable efforts, the Contractor has been unable to obtain or
procure and reasonably believes it will be unable to obtain or procure using
reasonable efforts); and/or

c. would, if implemented, materially change the nature and scope of the requirement
(including its risk profile) under the Contract;

d. the Contractor notifies the Authority within 10 (ten) Business Days (or such longer
period as shall have been agreed in writing by the parties) after the date of the
Authority Notice of Change that the relevant proposed Change or Changes is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c providing written
evidence for the Contractor's reasoning on the matter; and

e. further to such notification:

(1) either the Authority notifies the Contractor in writing that the Authority agrees, or
(where the Authority (acting reasonably) notifies the Contractor that the Authority
disputes the Contractor's notice under Clause 5.d) it is determined in accordance
with Condition 40 (Dispute Resolution), that the relevant Change(s) is/are a
Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c; and

(2) (where the Authority either agrees or it is so determined that the relevant
Change(s) is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or
5.c) the Authority fails to make sufficient adjustments to the relevant Authority
Notice of Change (and issue a revised Authority Notice of Change) to remove the
Contractor's grounds for refusing to implement the relevant Change under
Clauses 5.a, 5.b and/or 5.c within 10 (ten) Business Days (or such longer period
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as shall have been agreed in writing by the parties) after:

i) the date on which the Authority notifies in writing the Contractor that the
Authority agrees that the relevant Change(s) is/are a Change(s) falling within
the scope of Clauses 5.a, 5.b and/or 5.c); or

ii) the date of such determination.

6. The Contractor shall at all times act reasonably, and shall not seek to raise unreasonable
objections, in respect of any such adjustment.

Contractor Change Proposal

7. As soon as practicable, and in any event within:

a.

(where the Contractor has not notified the Authority that the relevant Change or
Changes is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in
accordance with Clause 5) fifteen (15) Business Days (or such other period as the
Parties agree (acting reasonably) having regard to the nature of the Change(s)) after
the date on which the Contract shall have received the Authority Notice of Change; or
(where the Contractor has notified the Authority that the relevant Change or Changes
is/fare a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c in
accordance with Clause 5 and:

1)

)

the Authority has agreed with the Contractor's conclusion so notified or it is
determined under Condition 40 (Dispute Resolution) that the relevant Change(s)
is/are a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c and the
Authority has made sufficient adjustments to the relevant Authority Notice of
Change (and issued a revised Authority Notice of Change(s)) to remove the
Contractor's grounds for refusing to implement the relevant Change(s) under
Clauses 5.a, 5.b and/or 5.c) fifteen (15) Business Days (or such other period as
the parties shall have agreed (both parties acting reasonably) having regard to
the nature of the Change(s)) after the date on which the Contractor shall have
received such revised Authority Notice of Change; or

the Authority has disputed such conclusion and it has been determined in
accordance with Condition 40 (Dispute Resolution) that the relevant Change(s)
is/are not a Change(s) falling within the scope of Clauses 5.a, 5.b and/or 5.c)
fifteen (15) Business Days (or such other period as the parties shall have agreed
(both parties acting reasonably) having regard to the nature of the Change(s))
after the date of such determination,

the Contractor shall deliver to the Authority a Contractor Change Proposal. For the
avoidance of doubt, the Contractor shall not be obliged to deliver to the Authority a
Contractor Change Proposal where the Contractor notifies the Authority, and the Authority
agrees or it is determined further to such notification in accordance with Clause 5, that the
relevant Change or Changes is/are a Change(s) falling within the scope of Clauses 5.a,
5.b and/or 5.c.

8. The Contractor Change Proposal shall comprise in respect of each and all Change(s)
proposed:

a.

b
C.
d

the effect of the Change(s) on the Contractor’s obligations under the Contract;

a detailed breakdown of any costs which result from the Change(s);

the programme for implementing the Change(s);

any amendment required to this Contract as a result of the Change(s), including,
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where appropriate, to the Contract Price; and
such other information as the Authority may reasonably require.

9. The price for any Change(s) shall be based on the prices (including rates) already agreed
for the Contract and shall include, without double recovery, only such charges that are
fairly and properly attributable to the Change(s).

Contractor Change Proposal — Process and Implementation

10. As soon as practicable after the Authority receives a Contractor Change Proposal, the
Authority shall:

evaluate the Contractor Change Proposal; and

where necessary, discuss with the Contractor any issues arising (and (in relation to a
Change(s) proposed by the Authority) following such discussions the Authority may
modify the Authority Notice of Change) and the Contractor shall as soon as
practicable, and in any event not more than ten (10) Business Days (or such other
period as the Parties shall have agreed in writing) after receipt of such modification,
submit an amended Contractor Change Proposal.

11. As soon as practicable after the Authority has evaluated the Contractor Change Proposal
(amended as necessary) the Authority shall:

a.

either indicate its acceptance of the Change Proposal by issuing an amendment to the
Contract in accordance with Condition 6 (Formal Amendments to the Contract),
whereupon the Contractor shall promptly issue to the Authority the Contractor's
DEFFORM 10B indicating their unqualified acceptance of such amendment in
accordance with, and otherwise discharge their obligations under, such Condition and
implement the relevant Change(s) in accordance with such proposal; or

serve Notice on the Contractor rejecting the Contractor Change Proposal and
withdrawing (where issued in relation to a Change or Changes proposed by the
Authority) the Authority Notice of Change (in which case such notice of change shall
have no further effect).

12. If the Authority rejects the Contractor Change Proposal, it shall not be obliged to give its

13.

reasons for such rejection.

The Authority shall not be liable to the Contractor for any additional work undertaken or
expense incurred in connection with the implementation of any Change(s), unless a
Contractor Change Proposal has been accepted by the Authority in accordance with
Clausell.a and then subject only to the terms of the Contractor Change proposal so
accepted.

Contractor Changes

14. If the Contractor wishes to propose a Change or Change(s), they shall serve a Contractor

Change Proposal on the Authority. Such proposal shall be prepared and reviewed in
accordance with and otherwise be subject to the provisions of Clauses 8 to 13 (inclusive).
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Schedule 5 - Contractor's Commercial Sensitive Information Form (i.a.w. condition 12)

Contract No: 701636450

701636450

Contract No: 701636450

Description of Contractor's Commercially Sensitive Information:

None

Cross Reference(s) to location of sensitive information:

Not applicable

Explanation of Sensitivity:

Not applicable

Details of potential harm resulting from disclosure:

Not applicable

Period of Confidence (if applicable): Not applicable

Contact Details for Transparency / Freedom of Information matters:

Name: Jonathan Bowley
Position: Managing Director
Address: STS Defence, Mumby Road, Gosport, Hants

Telephone Number: 02392 584222

Email Address: jonathan.bowley @sts-defence.com
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Schedule 6 - Hazardous Contractor Deliverables, Materials or Substances Supplied under the
Contract

Data Requirements for Contract No: 70163450

Hazardous Contractor Deliverables, Materials or Substances

Statement by the Contractor

Contract No: 70163450
Contract Title: Sensor Channel Health Check
Contractor: STS Defence Ltd

Date of Contract: 5/2/2022

* To the best of our knowledge there are no hazardous Contractor Deliverables, materials or
substances to be supplied. [X]

* To the best of our knowledge the hazards associated with materials or substances to be
supplied under the Contract are identified in the Safety Data Sheets (Qty: ) attached in
accordance with condition 24. [ ]

Contractor’s Signature:

REDACTED UNDER FOIA SECTION 40 PERSONAL INFORMATION

Name: Jonathan Bowley
Job Title: Managing Director
Date: 5/2/2022

* check box ([X) as appropriate

To be completed by the Authority

Domestic Management Code (DMC):

NATO Stock Number:

Contact Name:

Contact Address:

Copy to be forwarded to:

Hazardous Stores Information System (HSIS)
Defence Safety Authority (DSA)

Movement Transport Safety Regulator (MTSR)
Hazel Building Level 1, #H019

MOD Abbey Wood (North)

Bristol BS34 8QW
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Schedule 7 - Timber and Wood- Derived Products Supplied under the Contract

Data Requirements for Contract No: 701636450

701636450

The following information is provided in respect of condition 24 (Timber and Wood-Derived

Products):
Schedule of Volume of Volume of Volume (as Delivered | Total volume
Requirements timber timber to the Authority) of of timber
item and Delivered to Delivered to timber without Delivered to
timber product| the Authority| the Authority evidence of the Authority
type with FSC, with other compliance with under the
PEFC or evidence Government Timber Contract
equivalent Procurement Policy
evidence

None identified

Not applicable

Not applicable

Not applicable

Not applicable

Page 65 of 71




OFFICIAL

701636450

Schedule 8 - Acceptance Procedure (i.a.w. condition 28)

Contract No: 701636450
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DEFFORM 111

DEFFORM 111
Appendix - Addresses and Other Information

1. Commercial Officer
REDACTED UNDER FOIA SECTION 40 PERSONAL INFORMATION

2. Project Manager, Equipment Support Manager or PT Leader (from whom technical
information is available)

REDACTED UNDER FOIA SECTION 40 PERSONAL INFORMATION

3. Packaging Design Authority Organisation & point of contact:

(Where no address is shown please contact the Project Team in Box 2)
a8

4. (a) Supply / Support Management Branch or Order Manager:
Branch/Name:

a8

(b) U.LN.

5. Drawings/Specifications are available from

6. Intentionally Blank

7. Quality Assurance Representative:
Commercial staff are reminded that all Quality Assurance requirements should be listed under
the General Contract Conditions.

AQAPS and DEF STANSs are available from UK Defence Standardization, for access to the
documents and details of the helpdesk visit http://dstan.gateway.isg-
r.r.mil.uk/index.html [intranet] or https://www.dstan.mod.uk/ [extranet, registration needed].

8. Public Accounting Authority

1. Returns under DEFCON 694 (or SC equivalent) should be sent to DBS Finance ADMT —
Assets In Industry 1, Level 4 Piccadilly Gate, Store Street, Manchester, M1 2WD

@ 44 (0) 161 233 5397

2. For all other enquiries contact DES Fin FA-AMET Policy, Level 4 Piccadilly Gate, Store
Street, Manchester, M1 2WD

BT 44 (0) 161 233 5394

9. Consignment Instructions The items are to be consigned as follows:
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10. Transport. The appropriate Ministry of Defence Transport Offices are:

A. DSCOM, DE&S, DSCOM, MoD Abbey Wood, Cedar 3c, Mail Point 3351, BRISTOL BS34
8JH

Air Freight Centre

IMPORTS @& 030679 81113/81114 Fax 0117 913 8943
EXPORTS @& 030 67981113/81114 Fax 0117 913 8943
Surface Freight Centre

IMPORTS @& 030679 81129/81133/81138 Fax 0117 913 8946
EXPORTS @& 030 67981129 /81133/81138 Fax 0117 913 8946
B.JSCS

JSCS Helpdesk No. 01869 256052 (select option 2, then option 3)
JSCS Fax No. 01869 256837

Users requiring an account to use the MOD Freight Collection Service should contact
DESWATERGUARD-ICS-Support@mod.gov.uk in the first instance.

11. The Invoice Paying Authority
Ministry of Defence, DBS Finance, Walker House, Exchange Flags Liverpool, L2 3YL
BT 0151-242-2000 Fax: 0151-242-2809

Website is: https://www.gov.uk/government/organisations/ministry-of-
defence/about/procurement#invoice-processing

12. Forms and Documentation are available through *:

Ministry of Defence, Forms and Pubs Commodity Management PO Box 2, Building C16, C
Site, Lower Arncott, Bicester, OX25 1LP (Tel. 01869 256197 Fax: 01869 256824)

Applications via fax or email: Leidos-FormsPublications@teamleidos.mod.uk

*NOTE

1. Many DEFCONs and DEFFORMSs can be obtained from the MOD Internet Site:
https://www.aof.mod.uk/aofcontent/tactical/toolkit/index.htm

2. If the required forms or documentation are not available on the MOD Internet site requests
should be submitted through the Commercial Officer named in Section 1.
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Annex A

ANNEX A REDACTED IN IT’S ENTIRETY UNDER THE MILITARY SENSITIVE TECHNICAL
INFORMATION EXEMPTION
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Annex B

ANNEX B REDACTED IN IT’S ENTIRETY UNDER THE MILITARY SENSITIVE TECHNICAL
INFORMATION EXEMPTION
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Annex C

ANNEX C REDACTED IN IT’S ENTIRETY UNDER FOIA SECTION 43 COMMERCIAL
INTERESTS
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